

No. 3147-50 /PD(GSC)/WORKS

Dated: 12-8-26

M/S AL Khurram Associates (Pvt.)
Limited, 62-K, Valencia Town
Lahore

Subject: AWARD OF CONTRACT FOR TENDER NO.21/GSC (2025-26):-
CONSTRUCTION OF TOWER FOUNDATION TO RAISE THE GROUND
CLEARANCE IN FAVOUR OF FOLLOWING TRANSMISSION LINES (NHA
DEPOSIT WORK).

1. 132KV T/L Kot Addu – Taunsa at location No. 181-183
2. 132KV T/L Taunsa – Noor Ahmed Wali at location No. 16-19
3. 132KV T/L Kot Addu – Taunsa at location No. 85-87
4. 132KV T/L Kot Addu – Shadan Lund at location No. 84-86
5. 132KV T/L DG Khan – Shah Sadar Din at location No. 169-171
6. 132KV T/L Shah Sadar Din – FCCL at location No. 03-05.

Ref:- (i) Letter of Intent No.2983-86 dated 24.07.2026.
(ii) Your letter No.380-82 dated 06.08.2026 submitted performance guarantee.
(iii) Bank AL Habib Limited vide letter No.0407/CO/LG/2312/2026 dated: 11.08.2026 verified the performance guarantee.

1. This is to notify that your bid dated **13.04.2026**, rates for construction of captioned work amounting to **Rs:18,746,426/-** (Including 16% PST) on item rate basis as per detail given below, has been approved by the competent authority.

Total Bid Cost (Including 16% PST) = Rs: 18,746,426/-
(Rupees Eighteen Million Seven Hundred Forty-Six Thousand Four Hundred & Twenty-Six Only).

2. You are therefore, requested to attend this office or send your representative along with power of attorney to this office for signing of contract agreement within 04-working days positively after issuance of this letter.

3. You are also advised for the following:-

- i. The samples of steel and others shall be taken by you / contractor in the presence of the engineer incharge or his representative before start of work. The testing of samples from approved laboratory will be the responsibility of you / contractor.
- ii. Standard construction method should be adopted.
- iii. No price escalation whatsoever will be allowed in any circumstances.
- iv. **No idle charges will be allowed in any case.**
- v. The work shall strictly be carried out in accordance with the design & drawing issued from WAPDA / NTDC / MEPCO.

Contd:

- vi. The quantities are subject to change according to the site requirement. However, the contractor shall be paid according to the actual work done.
 - vii. The work will be carried out under the supervision of Executive Engineer GC Division GSC MEPCO Multan being "ENGINEER" of the work.
 - viii. The work will be completed within **(60) Sixty** calendar days from the date of commencement of work which will be issued by Executive Engineer GC Division GSC MEPCO Multan.
 - ix. In case of failure to complete the work within stipulated period, liquidated damages **@0.50% per day** subject to maximum 10% of the contract price will be levied.
 - x. The following documents are required with Bill / Payment claim.
 - Triplicate Bill approved by concerned Division office.
 - SAP Cost Sheet.
 - Copy of ADMN Approval / Technical Sanction of work estimate.
 - Copy of Work Order.
 - Site Hand Over letter duly signed by Executive Engineer GC GSC MEPCO Multan.
 - Original Completion Certificate with completion date (In case of final Bill).
 - xi. 10% security will be deducted from your bills. 05% security will be refunded with the final bill after completion and by issuance of completion certificate by Executive Engineer GC GSC MEPCO Multan whereas the remaining 05% security will be refunded after completion of maintenance period i.e. 365-days from the date of completion of work. The performance security shall be released to your firm after completion of work on the issuance of completion certificate by Executive Engineer GC Division GSC MEPCO Multan.
 - xii. Income tax / other taxes will be deducted from your bills as per FBR rules.
4. Other terms & conditions of the contract agreement shall be followed strictly.


ADDL. CHIEF ENGINEER / P.D (GSC)
MEPCO LIMITED MULTAN

Copy to:-

1. Chief Engineer (Development) PMU MEPCO Multan.
2. Executive Engineer GC Division GSC MEPCO Multan with the direction to handover the site to contractor immediately under intimation to this office.
3. Assistant Manager (C/A) GSC MEPCO Multan.