



ISLAMABAD ELECTRIC SUPPLY COMPANY LIMITED

No. 21519-23 /IESCO/GM(Tech.)/VEC

Dated: 24 / 06 /2026

The Project Director (Co),
IESCO Islamabad.

Subject: **APPROVAL FOR AWARD OF CONTRACT (TENDER NO. 56/2025-26)**

TENDER FOR LAYING OF HT/LT CABLES THROUGH DIRECT BURIAL, ROAD / GATE CROSSING, CONSTRUCTION OF TRANSFORMER AND LBS PLINTHS, EARTHING OF TRANSFORMER AND LBS, PROVIDING BASES FOR D-BOXES IN ACCORDANCE TO IESCO SDI AT THE SITE AREA OF UNDERPASSES UNDER CONSTRUCTION AT (i) NAZIR HOSPITAL TO CHARRING CROSS PESHAWER ROAD (SECTION-D) (ii) CHARRING CROSS TO RAFAY MALL PESHAWER ROAD (SECTION-E).

Reference: Your office letter No. 1855-56 dated 06-02-2026.

General Manager (Tech.) IESCO is pleased to accord the approval to award the subject work to **M/S INFRA CONST. CO. ISLAMABAD @43.34% BELOW** on BOQ cost of Rs.13,346,883/- which comes to **Rs.7,562,344/-** (without GST) & **Rs.8,772,319/-** (with 16% GST).

During the execution of work:

1. Work order should be issued to the contractor/firm within 15days after the date of agreement with contractor.
2. Strict supervision should be carried out to ensure the quality of work & material.
3. It should be ensured that the civil work is carried out as per IESCO SDI.
4. The expenditure should be restricted to sanction amount/budget allocation.
5. Variation in the estimated cost due to right of way problem/rate escalation in cost of civil work during construction work or any other reason should be intimated to concerned office for approval from competent authority well in time. The material of said work must be drawn from store without delay if escalation of cost involved in material the concern official / officer will be held responsible for such delay.
6. All Standard Design Instruction/standing polices, should be strictly followed according to the latest instructions of IESCO.
7. The progress on the work be communicated to this office on monthly basis.
8. The performance of concerned contractor should be intimated accordingly, if any complaint against contractor regarding quality / delay during the execution of work must be communicated to this office.
9. All terms & conditions as per SOP should be clearly mentioned in the agreement form to be signed between contractor and concerned Construction Division.

The complete tender-file in original is enclosed herewith for necessary agreement and work order to the contractor concerned as per SOP of IESCO Islamabad.

DA/As above

Addl. Director (VEC)
IESCO Islamabad

CC:

1. General Manager (Tech.) IESCO Islamabad for information please.
2. Finance Director IESCO Islamabad for information please.
3. Addl. Project Director City Construction Division IESCO Rawalpindi.
4. M/s Infra Construction Co. Islamabad.
- Master File.

Telephone: +92-51-9252932
Fax: +92-51-2607768
E-mail: veciesco@yahoo.com

Address: IESCO Head Quarter,
Street No. 40, G-7/4, Islamabad
Website: www.iesco.com.pk