



ISLAMABAD ELECTRIC SUPPLY COMPANY LIMITED

No. 28920-26 /IESCO/GM(Tech.)/VEC

Dated: 20 / 08 /2026

The Project Director (Co),
IESCO Islamabad.

Subject: **APPROVAL FOR AWARD OF CONTRACT (TENDER NO. 72/2025-26)**

TENDER FOR SAFE HANDLING LOADING / UNLOADING TRANSPORTATION OF HT/LT STRUCTURE FROM IESCO STORES, INSTALLATION, ERECTION CONCRETING, EARTHING OF HT/LT STRUCTURES AND TRANSFORMER, FIXING OF STAY ROD AS PER IESCO SDI (WCSR-2022) IRO REHABILITATION ADYALA ROAD FROM KHAWAJA CORPORATION CHOWK TO GORAKHPUR ADYALA ROAD, PROVISION OF 2ND INDEPENDENT 11-KV FEEDER IRO GULSHAN-E-ABAD HOUSING SCHEME ADYALA ROAD RWP, ELECTRIFICATION OF ALREADY ELECTRIFIED LEFT OVER RESIDENTIAL ABADI AT DK: PAR P.O RANIAL MISRIOT RAWALPINDI & HT/LT (ELR/DOP) AND SAFETY HAZARD WORKS APPROVED THE JURISDICTION OF OPERATION DIVISION TARIQABAD IESCO RWP IRO CITY CONSTRUCTION DIVISION IESCO RAWALPINDI

Reference: Your office letter No. 6327-28 dated 07-05-2026.

General Manager (Tech.) IESCO is pleased to accord the approval to award the subject work to **M/S LIAQAT ENTERPRISES RAWALPINDI @6.95% ABOVE** on BOQ cost of **Rs.7,743,002/-** which comes to **Rs.8,281,141/-** (without GST) & **Rs.9,606,123/-** (with 16% GST).

During the execution of work:

1. Work order shall be issued to the contractor/firm within 15days after the date of agreement with contractor.
2. All Standard Design Instructions/Standing Polices shall be strictly followed during the execution of subsequent contract.
3. Strict monitoring / supervision shall be carried out to ensure the quality of work & material.
4. It shall be ensured that the civil work is carried out as per IESCO SDI.
5. The expenditure should be restricted to sanction amount/budget allocation.
6. Variation in the estimated cost due to right of way problem/rate escalation in cost of civil work during construction work or any other reason should be intimated to concerned office for approval from competent authority well in time. The material of said work must be drawn from store without delay if escalation of cost involved in material the concern official / officer will be held responsible for such delay.
7. The progress on the work be communicated to this office on monthly basis.
8. The performance of concerned contractor should be intimated accordingly, if any complaint against contractor regarding quality / delay during the execution of work must be communicated to this office.
9. All terms & conditions as per SOP should be clearly mentioned in the agreement form to be signed between contractor and concerned Construction Division.

The complete tender-file in original is enclosed herewith for necessary agreement and work order to the contractor concerned as per SOP of IESCO Islamabad.

DA/As above

Addl. Director (VEC)
IESCO Islamabad

CC:

1. General Manager (Tech.) IESCO Islamabad for information please.
2. Finance Director IESCO Islamabad for information please.
3. Executive Engineer (E) City Construction Division IESCO Rawalpindi.
4. M/s Liaqat Enterprises Rawalpindi.
- Master File.

Telephone: +92-51-9205632

E-mail: veciesco@yahoo.com

Address: IESCO new building,
Adjacent to Rawal Grid Station Islamabad.
Website: www.iesco.com.pk

August/2026