

TECHNICAL EVALUATION REPORT

(As Per Rule 35 of PPRA Rules, 2004)

1. Name of Procuring Agency:	MEPCO
2. Method of Procurement:	Single Stage-Two Envelope
3. Title of Procurement	PROCUREMENT FOR APPOINTMENT OF INTERNATIONAL CONSULTANT /CONSORTIUM FIRM FOR EVALUATION AND ASSESSMENT OF TRANSMISSION & DISTRIBUTION (T&D) TECHNICAL LOSSES OF MEPCO
4. Tender Inquiry No	214/26
5. PPRA Ref. No. (TSE)	TS0000003416E
6. Date & Time of Bid Closing	30.04.2026, 11:00 a.m
7. Date & Time of Bid Opening	30.04.2026, 11:30 a.m
8. No. of Bids Received	Three (03)
9. Criteria for Bid Evaluation	As per Bidding Documents
10. Details of Bid(s) Evaluation	As Under

Sr. No.	Name of Bidder	Marks		Rule/Regulation/SBD*/ Policy/Basis for Rejection / Acceptance as per Rule 35 of PP Rules, 2004.
		Technical (applicable)	Financial (applicable)	
1	M/s DST ENGINEERS LLC	207/700	-	Your firm is declared technically non-responsive on following grounds: - The Firm didn't register with the PEC Equivalent regulatory Body. Software Licenses were not provided - Non-Blacklisting Certificate was not provided. - No Litigation Certificate was Provided. - Registration Certificate was not provided. - Audited Accounts for 2025 are missing. For the remaining years, proper audit reports were also not provided. - As regard the Firm's experience, completion certificates for similar projects were not provided. - As regard the same nature of projects (DISCOs/ NTDC/K-Electric) No completed Project Found. - As regards with the consultancy Services of same/ Similar nature at international level, completion certificates were not provided. - Submitted a generic methodology with insufficient coverage of TOR requirements. - Failed to adequately address key deliverables including LT mapping, GIS validation, LLF validation, CP-22 reconciliation and QA/QC procedures.

2	M/s Barqab-MRC Turkiye – PPI-ICA (JV)	495/700	-	Technically Responsive Bidder
3	M/s Precision Power-Tek – NESPAK – Power- Tek Global (JV)	397/700	-	Your firm is declared technically non-responsive on following grounds: • As regard the same nature of projects (DISCOs/ NTDC/K-Electric) either completion certificates was not provided or completion certificate was provided but not as per requirement. • As regards with the consultancy Services of same/ Similar nature at international level, completion certificates were not provided. • Methodology partially addresses TOR's requirements Committed only 5% LT Mapping against the mandatory requirement of 100% LT Mapping. & lack of clarity in implementation approach.

Endst. No. 13491-95

Dated. 15-6-26

Forwarded to the Deputy Director, Public Procurement Regulatory Authority, 1st Floor FBC Building Near State Bank, Sector G-5/2, Islamabad for uploading at PPRA Website.


DIRECTOR (PROC.) DIST:
MEPCO LTD. MULTAN

Copy to:

1. Director (I.T) MEPCO H/Q MEPCO Multan for uploading on MEPCO's website.
2. M/s Precision Power-Tek – NESPAK – Power-Tek Global (JV) 179B GECHS (III), Link Model Town Road, Lahore, Pakistan (Contact: 0300-8415596)
3. M/s DST ENGINEERS LLC 2533 Crabtree Ave, Suite A, Woodridge, IL 60517
4. M/s Barqab-MRC Turkiye – PPI-ICA (JV) Sunny View Estate, Kashmir Road, Lahore – Pakistan.