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National Dredging & Marine Services (Pvt) Ltd., (NDMS) 

INVITATION FOR BIDS (IFB) 

Time Charter of Trailing Suction Hopper Dredger 

 15 Aug 2026 

Tender Reference No. 05 /NDMS/TSHD-CSD/2026 

National Dredging & Marine Services (Pvt) Ltd, (NDMS), invites sealed bids from eligible and 

reputable firms for the provision of dredging fleet on a time charter, as per the details below: -  

• TSHD-1: Trailing Suction Hopper Dredger, minimum hopper capacity 25,000 (±10%) m³, 

for the period November 2026 - October 2027 (approximately 12 months). 

• CSD Package: Cutter Suction Dredger (CSD) with minimum cutter power 2500 kW 

(±10%), plus three (3) Split Hopper Barges of minimum 5000 m³ each, plus one (1) Support 

Vessel (Multi-CAT) (as applicable) capable of towing and facilitating the movement of the 

CSD - all for the period November 2026 - June 2027 (approximately 8 months). 

• One (1) dedicated Survey Boat of approximately 15 meters length - for the period 

November 2026 - June 2027 (approximately 8 months). 

• Two (2) Work Boats of not less than 12 meters length- for the period November 2026 - 

June 2027 (approximately 8 months). 

The entire fleet must be offered and operated by a single Contractor to ensure unified 

operational command, accountability, and continuity. Split bids or bids covering only part of 

the fleet shall be declared non-responsive. 

 

1. Method of Procurement 

Bidding shall be conducted under the Two Stage, Two Envelope Bidding Procedure 36 (d), in 

accordance with the Public Procurement Rules (PPRA) 2004, as amended. 

2. Availability of Tender Documents 

The tender fee Rs 20,000 will be deposited in shape of pay order along with the technical and 

financial offers in favour of “National Dredging & Marine Services (Private) Limited”. 

Bidding documents can be downloaded from the relevant websites.  
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Director  

National Dredging & Marine Services (Pvt) Ltd., (NDMS) 

NLC Headquarters, Harding Road, 

Rawalpindi, Pakistan 

Tel: 051-9052536 

During working hours (Monday - Friday) 

3. Submission of Bids 

• Technical and Financial Proposals must be submitted in separate sealed 

envelopes, clearly marked. Each page of the bidding document shall be signed in 

ink, duly stamped, and submitted as part of the Technical Proposal. Bids must reach 

the undersigned on or before 11:30 AM, Sep 15, 2026.  

4. Bid Opening 

• Technical Proposals will be opened immediately after the submission deadline in 

the presence of bidders’ authorized representatives. Technical Bid shall be opened 

on the same day at 1200 hours in presence of parties or their authorized 

representatives who wish to be present. 

• Proceedings will be dealt strictly in accordance with PPRA Rules 36 (d). 

• Technical negotiation meetings (if required) will be held with the participating firms 

through a date and time scheduled to be announced by the procuring agency at the 

end of technical offers opening. The procuring agency may engage firm/ firms in 

more than one technical negotiation meetings through a recorded email or written 

correspondence.  

• After agreement between the procuring agency and the bidders on 

the technical requirements, bidders who are willing to conform to 

the revised/discussed technical specifications (if any) and whose bids have not 

already been rejected shall submit a revised technical proposal and 
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supplementary financial proposals (if any), according to the technical 

requirements. 

• The revised technical proposals as per agreed specifications and original financial 

proposals along with supplementary financial proposals (if any) of the bidders who 

agreed to the technical requirements shall be opened on respective 

specified time, date and venue announced in advance by the 

procuring agency. 

5. Bid Security 

• All bids (Technical) must be accompanied by a Bid Security in the amount of  

USD 200,000 or PKR 55.57 million in the form of a draft or Bank Guarantee drawn 

on a scheduled Pakistan commercial bank. 

• The bid security must be submitted in accordance with the Instructions to Bidders 

(ITB). 

6. Right to Accept or Reject 

NDMS reserves the right to accept or reject bids in accordance with PPRA Rule 33, 

without assigning any reason and without incurring any liability. 

7. Contact for Clarifications 

All queries shall be addressed in writing to: 

Director 

National Dredging & Marine Services (Pvt) Ltd., (NDMS) 

NLC Headquarters, Harding Road, 

Rawalpindi, Pakistan 

NDMS website: www.ndms.pk 

Email: procurement@ndms.pk 

Tel: 051-9052536 

http://www.ndms.pk/
mailto:procurement@ndms.pk
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INSTRUCTIONS TO BIDDERS (ITB) & APPENDICES 
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INSTRUCTIONS TO BIDDERS AND APPENDICES 

(Note: These Instructions along with Tendering Data will not be part of Contract and will cease 

to have effect once the Contract is signed). 

(A) GENERAL 

IB.1 Scope of Bid  

1.1 The Employer, National Dredging & Marine Services (Pvt) Ltd., (NDMS) invites sealed 

bids from eligible and reputable firms for the provision of dredging fleet on a Time 

Charter Basis on single operator package basis, as per the details below: - 

• TSHD-1: Trailing Suction Hopper Dredger, minimum hopper capacity 25,000 

(±10%) m³, for the period November 2026 - October 2027 (approximately 12 

months) on time charter basis. 

• CSD Package: Cutter Suction Dredger (CSD) with minimum cutter power 2500 

kW (±10%), plus three (3) Split Hopper Barges of minimum 5000 m³ each, plus 

one (1) Support Vessel (Multi-CAT) (as applicable) capable of towing and 

facilitating the movement of the CSD - all for the period November 2026 – June 

2027 (approximately 8 months) on time charter basis. 

• One (1) dedicated Survey Boat of approximately 15 meters length – for the period 

November 2026 - June 2027 (approximately 8 months). 

• Two (2) Work Boats of not less than 12 meters length- for the period November 

2026 - June 2027 (approximately 8 months). 

1.2 The bidding process shall follow the Two Stage, Two Envelope bidding Procedure as 

prescribed under PPRA Rule 36 (d) through open tendering. 

1.3 Single-Operator Requirement. The entire dredging fleet (TSHD, Survey Boat, Work 

Boat and the CSD Package) must be as a single indivisible package under one Contractor 

for the following reasons: -  

a. Operational Interdependence. The TSHD, Survey Boat, Work Boat and the CSD 

Package operate within the same overall project area. Their dredging zones, spoil 

disposal arrangements, and operational schedules are interdependent and must be 

coordinated by a single management team. 

b. Accountability. With a single Contractor, responsibility for overall project 

progress, production shortfalls, and quality of work is unambiguous. Multi-

contractor arrangements create risk of disputes regarding dredging boundaries and 

mutual interference. 
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c. HSE and Regulatory Compliance. A single operator ensures consistent application 

of safety management systems, environmental compliance procedures, and 

incident reporting protocols across all vessels. 

d. Reporting and Payment Efficiency. Consolidated reporting under one operator 

simplifies NDMS's contract administration, hydrographic survey co-ordination, 

and payment processing. 

1.4 No partial bids shall be considered under any circumstances. Bidders offering fewer than 

the complete fleet shall be declared non-responsive without further evaluation. 

IB.2 Eligible Bidders 

2.1 Not used 

2.2 Eligibility of Bidders 

2.2.1 Legal Eligibility  

To be eligible for bidding, a bidder must: 

2.2.1.1 Be a legally registered entity under the relevant laws of Pakistan or the bidder’s country 

of origin. 

2.2.1.2 Hold valid registrations including NTN, STRN and relevant tax numbers for local 

supplier / agents. 

2.2.1.3 For foreign bidders: provide documentary evidence confirming legal status in their home 

jurisdiction. 

2.2.1.4 Comply with all applicable Pakistani laws relating to taxation, marine operations, labour, 

safety and commercial activities. 

2.2.1.5 Submit complete legal documentation as listed in the Bid Data Sheet (BDS). 

2.2.2 Blacklisting and Ineligibility  

2.2.2.1 Bidders shall not be eligible if they have been: 

(a) Blacklisted or debarred by any Federal/Provincial Government agency, autonomous 

body, statutory authority, or international organization; 

(b) Suspended from participation in public procurement; 

(c) Declared ineligible due to fraudulent, corrupt or unethical practices. 

2.2.2.2 Bidders must submit a Not-Blacklisted Affidavit on judicial stamp paper. 

2.2.2.3 Bidders engaged in litigation against NDMS that may affect contract performance may 

be declared ineligible. 
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2.2.2.4 Submission of falsified or misleading information shall result in immediate rejection. 

2.2.3 Conflict of Interest  

2.2.3.1 A bidder shall be considered to have a conflict of interest if: 

(a) The bidder or its affiliates submit more than one bid  

(b) The bidder’s employees, directors, partners or agents have relationships with 

NDMS staff that could improperly influence procurement; 

(c) The bidder or its affiliates contributed to the preparation of specifications, TORs or 

tender documents. 

2.2.3.2 Bidders must disclose all potential conflicts in writing. 

2.2.3.3 The Employer reserves the right to reject a bid where conflict of interest exists without 

assigning any reason whatsoever. 

2.2.4 Prohibited Practices  

2.2.4.1 Bidders shall not engage in: 

• Corrupt practices; 

• Fraudulent practices; 

• Collusive bidding; 

• Coercive practices; 

• Obstructive practices. 

2.2.4.2 Any firm found involved in prohibited practices shall be rejected and may be 

recommended for blacklisting under PPRA Rule 19. 

2.2.4.3 Bidders must sign the Integrity Pact in accordance with PPRA Rule 7. 

2.2.5 Joint Ventures / Consortiums 

2.2.5.1 Bidders may participate as a Joint Venture (JV), subject to: 

(a) A legally executed and notarized JV Agreement; 

(b) Clear identification of the Lead Partner; 

(c) Joint and several liabilities of all partners; 

(d) Submission of complete documentation for each JV member 

(e) Foreign JV members complying with Pakistani registration and taxation 

requirements. 

(f) Power of Attorney by all JV partners in favor of lead partner for: -  

(1) Authorizing lead partner to sign and submit bid documents  

(2) In case the JV is successful, to sign and execute agreement with NDMS. 

Notwithstanding the above, all JV partners shall be treated as principal obligors 

by NDMS for performance of obligations under the contract agreement.  
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2.2.5.2 The JV must collectively meet the technical and financial qualification criteria. JV 

firms are to be severally and jointly responsible for the project. The JV must collectively meet 

the technical and financial qualification criteria. 

2.2.6 Bid Security (PPRA Rule 25) 

2.2.6.1 Bids must include Bid Security as specified in the BDS. 

2.2.6.2 A bid shall be non-responsive if: 

(a) Bid Security is omitted; 

(b) Bid Security amount is insufficient; 

(c) Bid Security is not in an acceptable form; 

(d) Bid Security validity is shorter than required. 

2.2.6.3 Acceptable forms include Call Deposit Receipt (CDR), Bank Guarantee or Pay Order. 

2.2.7 Non-Responsive Bidders  

A bid will be declared non-responsive if: 

2.2.7.1 Mandatory eligibility requirements are not met; 

2.2.7.2 Required documentation is missing or incomplete; 

2.2.7.3 Bid contains material deviations, reservations, or conditions; 

2.2.7.4 Technical characteristics do not match the specifications; 

2.2.7.5 Bid is incomplete, vague, or ambiguous in price or scope. 

2.2.7.6 The bidder does not accept to the technical requirements of the procuring agency during 

the technical negotiation meetings, or offering an option not acceptable to the procuring 

agency.  

2.2.7.7 The bidders who have not included all applicable taxes, duties, charges, CESS and levies 

including temporary import cost in their proposals or who will submit conditional bid or 

attach any condition with their bid/ proposal.   

2.2.8 Integrity, Transparency & Fair Dealing  

2.2.8.1 Bidders shall adhere to the principles of fairness, transparency, and value for money. 

2.2.8.2 Bidders must not attempt to influence the evaluation process. 

2.2.8.3 Any violation may lead to rejection and subsequent legal action under PPRA Rules. 

2.2.9 Participation of Foreign Bidders  
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2.2.9.1 Foreign bidders may participate provided they: 

(a) Submit documents in English (or with certified translations); 

(b) Comply with Pakistani customs, immigration, tax, and port regulations 

(c) Operate vessels compliant with MARPOL, SOLAS, STCW, and applicable IMO 

standards; 

(d) Provide class certificates from IACS-member classification societies. 

(e) Have included all applicable taxes, duties, charges, CESS and levies including 

temporary import cost within Pakistan and abroad for the completion of the tender 

scope. 

2.2.9.2 Appointment of a local agent is recommended but not mandatory.  Full details and 

contact person must be explicitly stated of agent along with a letter of authority. 

2.2.10 Eligibility Exclusions (PPRA Rules 4, 17, 30) 

A bidder shall be excluded if it: 

2.2.10.1 Attempts to submit multiple bids under different names; 

2.2.10.2 Misrepresents or conceals material information; 

2.2.10.3 Attempts to influence the procurement process; 

2.2.10.4 Fails to meet any mandatory requirement of the tender. 

2.2.11 Employer’s Right to Reject (PPRA Rule 33) 

2.2.11.1 The Employer reserves the right to accept or reject all bids without assigning any 

reason. 

2.2.11.2 Reasons for rejection shall be recorded in writing in accordance with PPRA Rule 33. 

2.2.12 Compliance with PPRA and Marine Regulations 

2.2.12.1 Bidders must comply with: 

(a) PPRA Rules 2004; 

(b) Procurement of Services Regulations 2010 

(c) All amendments/notifications issued by PPRA; 

(d) Pakistan Marine and Seafarers’ regulations; 

(e) IMO conventions applicable to the vessels; 

(f) Port regulations of KPT, PQA, GPA and PMSA as applicable. 

2.2.12.2 Non-compliance shall result in rejection. 

IB.3 Cost of Bidding 

3.1 Cost of Bidding 
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3.1.1 The Bidder shall bear all costs associated with the preparation, submission, clarification, 

and negotiation of its bid. 

3.1.2 The Employer shall in no case be responsible or liable for such costs, regardless of the 

outcome of the bidding process. 
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(B) BIDDING DOCUMENTS 

IB.4 Contents of Bidding Documents 

4.1 The Bidding Documents are those stated below and should be read in conjunction with 

any Addendum issued in accordance with Clause IB-6. 

(1) Instructions to Bidders & Bidding Data Sheet. 

(2) Appendices & Standard Forms: 

(i) Appendix A:  Name of Eligible Countries  

(ii) Appendix B:  Evidence of Bidder’s Capability  

(iii) Appendix C:  Bid Form -Form of Technical Proposal  

(iv) Appendix D: Bid Form - Form of Financial Proposal  

(v) Appendix E: Bid Security Form  

(vi) Appendix F: Form of Performance Security  

(vii) Appendix G: Form of Contract Agreement  

(viii) Appendix H: Integrity Pact 

(ix) Appendix I: Dredging Methodology  

(x) Appendix J: Dredging Superintendent 

(xi) Appendix K: Conditions of Contract 

(xii) Appendix L: Time Charter Party Agreement 

(xiii) Appendix M: Insurances 

(3) Terms of Reference (TOR) 

(4) Preamble to Bill of Quantities (BOQ) 

(5) Bill of Quantities (BOQ) 

IB.5  Clarification of Bidding Documents (PPRA Rule 31) 

5.1 A prospective Bidder requiring clarification of the Bidding Documents shall request the 

Employer in writing at the address indicated in the Bid Data Sheet (BDS). 

5.2 After the bid opening subsequent clarifications can be sought and replied during the 

technical meetings on the proposals.  

IB.6 Amendment of Bidding Documents  

6.1 At any time prior to the deadline for bid submission, the Employer may amend the 

Bidding Documents for any reason, whether to clarify, modify or correct errors. 

6.2 Any amendment shall be issued as an Addendum and communicated in writing to all 

bidders who have obtained the Bidding Documents. 

6.3 The Addendum shall be binding on all Bidders. 
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6.4 The Employer at its sole discretion and without assigning any reason, may extend the bid 

submission deadline if necessary, to allow bidders reasonable time to incorporate the 

amendment. 
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(C) PREPARATION OF BID 

IB.7 Language of Bid 

7.1 All documents comprising the Bid and all correspondence shall be written in English. 

7.2 Documents submitted in another language must be accompanied by a certified English 

translation; in such cases, the English translation shall prevail. 

IB.8 Documents Comprising the Bid 

8.1 Technical Proposal 

The Technical Proposal shall include (but not be limited to): 

(a) Technical Proposal Submission Form 

(b) Bidder’s Eligibility and Legal Documents 

(c) Signed and stamped copy of the bidding document (each page signed in ink) 

(d) Proof of purchase of bidding documents (original receipt and Pay Order copy) 

(e) Compliance with Technical Specifications 

(f) Vessel particulars  

(g) Crew/operational personnel qualifications 

(h) Vessel Class certificates and statutory certificates 

(i) Valid P&I and Hull & Machinery insurances 

(j) HSE Plan and Safety Management System 

(k) Quality Assurance & Quality Control procedures 

(l) Mobilization plan and operational methodology 

(m) Proposed work support arrangements 

(n) FE exposure and currency breakdown has to be provided as per details in IB 9 

8.2 Financial Proposal 

The Financial Proposal shall include: 

(a) Financial Proposal Submission Form 

(b) Daily Time-Charter Rate(s) as per the given period in the scope of bid 

(c) Mobilization and demobilization cost 

(d) Standby rates 

(e) Any optional items 

(f) Taxes, duties, charges, CESS and levies  

(g) Complete price schedule as per prescribed forms 

IB.9 Bid Prices and Currency 

9.1 The Bidder shall quote its prices using the forms prescribed in the Financial Proposal. 

9.2 All bid prices shall be quoted in United States Dollars (USD). Payments under the 

Contract shall be made on a 40:60 basis in PKR and USD respectively, calculated at the 
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prevailing exchange rate on the date of signing of the Contract, as further specified in the 

Bid Data Sheet (BDS). 

9.3 Bidders must clearly identify Foreign Exchange (FE) components. 

9.4 Prices quoted shall be inclusive of all taxes, duties, levies, charges, CESS, insurance, 

mobilization, demobilization, crew, fuel and all associated costs required to perform the 

services. 

9.5 The Bidder shall be responsible for the accuracy of all prices quoted. 

9.6 Prices quoted by the tenderer shall remain fixed during the tenderer’s performance of the 

contract and not subject to variation on any account. 

IB.10 Documents Establishing Bidder’s Eligibility and Qualifications 

10.1 General Requirement 

10.1.1 The Bidder shall furnish documentary evidence establishing its eligibility to Bid and its 

qualifications to perform the Contract in accordance with the requirements of this Section 

and the Bidding Documents. 

10.2 Eligibility of Bidder 

10.2.1 The Bidder shall demonstrate that, at the time of Bid submission: 

(a) it is a legally registered entity in its jurisdiction of incorporation; 

(b) it is duly registered for taxation and compliant with applicable tax laws; 

(c) it is not blacklisted, suspended, or debarred by any government, port authority, 

maritime administration, regulator, or international organization; and 

(d) it meets all eligibility conditions specified elsewhere in the Bidding Documents. 

10.3 General Qualifications 

10.3.1 The documentary evidence of the Bidder’s qualifications to perform the Contract shall 

establish, to the Employer’s satisfaction, that the Bidder: 

(a) possesses the technical, operational, and managerial capability to provide the 

required dredger time-charter services.; 

(b) has established safety, quality, and environmental management systems appropriate 

for marine operations; 

(c) maintains (or will maintain) all relevant class, statutory and insurance certifications 

for the vessels and services offered; 

(d) employs or has access to qualified marine crew, dredge masters, engineers and 

survey personnel as required under the Contract; and 

(e) in the case of a foreign Bidder, will be represented by an agent in Pakistan (if 

required) for operational coordination and compliance. 
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10.4 Minimum Experience and Past Performance Requirements 

10.4.1 Definition of Relevant Experience 

For purposes of qualification, relevant experience means the execution, operation, or 

management of dredging or marine projects involving Trailing Suction Hopper Dredger 

(TSHD) of hopper capacities equal to or larger and that of the cutter section dredger, in 

a port, channel, coastal, or offshore environment. 

Experience of smaller dredgers combined to meet hopper capacity requirements shall not 

be accepted. 

Trailing Suction Hopper Dredger (TSHD) ≥ 25,000 m³  

The Bidder must provide documentary evidence demonstrating that: 

(i) Operation of Dredgers 

The Bidder has operated, owned, long-term chartered, at least three (3) Trailing Suction 

Hopper Dredgers of hopper capacities equal to or greater than 15,000 m³ (03 Projects) 

within last 10 years.  

(ii) Relevant Dredging Operations 

The TSHD offered have successfully completed similar capital or maintenance dredging 

assignments under time charter or equivalent operational arrangements. The Employer 

will undertake visit to the successful bidder’s selected site to witness the operation and 

condition of the dredger after issue of Letter of Award and before final contract signing. 

All expenses related to this visit will be borne by the Bidder. The Employer, in case of 

rejection of the dredger on inspection, will give the bidder three days to offer an alternate 

dredger. 

(iii) Contract Value Requirement 

The Bidder has successfully completed at least three (3) dredging contracts, each having 

a contract value of not less than USD 50 million, during the last five (5) years. 

The contracts may comprise: 

• time charter dredger supply; 

• capital dredging; 

• maintenance dredging; or 

• marine construction requiring heavy marine plant. 

Documentation must include contract agreements and client completion certificates. 
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CSD 

The Bidder has operated, owned, or long-term chartered at least one (1) Cutter Suction 

Dredger (CSD) with minimum cutter power of 1500 kW (±10%), along with associated 

split hopper barges for material disposal, on minimum (02 Projects) within the last 10 

years. The Bidder shall demonstrate experience in operating a Multi-CAT or similar 

support vessel for the movement and positioning of the CSD. 

Combined TSHD & CSD Experience 

The Bidder must demonstrate experience in operating TSHD and CSD dredgers in 

combination, particularly for projects requiring side-casting by the CSD and subsequent 

pickup by the TSHD in designated areas. 

10.5 Financial Capability Requirements 

10.5.1 The Bidder shall demonstrate adequate financial capacity to mobilize and perform the 

services under the Contract. For this purpose, the Bidder shall submit audited financial 

statements for the last three (3) financial years, together with evidence of access to 

sufficient working capital and/or confirmed credit lines. 

10.5.2 The minimum annual turnover (per year) requirements are: 

(a) Foreign Bidders: 

Annual turnover of not less than USD 100 million per year in each of the last three (3) 

financial years. 

(b) Pakistani Bidders / Companies: 

Annual turnover of not less than PKR 2 billion per year in each of the last three (3) 

financial years. 

10.5.3 Shall also demonstrate adequate financial resources, through internal cash flow or 

external financing, to mobilize vessels and sustain operations for the entire duration of 

the Contract. 

10.6 Joint Ventures (JV) 

10.6.1 Bidders may form a Joint Venture (JV) to meet the qualification requirements. In such 

cases: 

(a) At least one JV partner must fully meet the relevant minimum experience 

requirements under Sub-Clause 2.2.5. 

(b) The combined financial capacity of the JV shall meet the minimum requirement.  

(c) The Lead Partner must individually meet at least sixty percent (60%) of the required 

annual turnover. 
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(d) All JV partners shall be jointly and severally liable for the execution of the entire 

Contract. 

(e) A valid and binding JV Agreement must be submitted with the Bid. 

(f) The Lead Partner shall be authorized to act on behalf of the JV in all matters relating 

to the Bid and the Contract, as evidenced by a Power of Attorney signed by all 

partners and all JV partners will be jointly and severally liable. 

(g) No amendment to the JV Agreement shall be permitted without prior written consent 

of the Employer. 

10.7 Proof of Experience and Qualification 

10.7.1 To demonstrate compliance with the above requirements, the Bidder shall submit, as 

applicable: 

(a) Contract Agreements; 

(b) Client Completion Certificates; 

(c) Vessel particulars, class certificates, and statutory certificates; 

(d) AIS track records or operational logs (if required); 

(e) Financial statements and audit reports; and 

(f) Any additional documentation requested by the Employer. 

10.8 Non-Responsiveness 

10.8.1 Failure to submit documentary evidence establishing compliance with any requirement 

of this Section shall result in the Bid being declared non-responsive, and such Bid shall 

not be considered further. 

IB.11 Documents Establishing Conformity of Vessels, Equipment and Services 

11.1 General Requirement 

11.1.1 The Bidder shall furnish, as part of its Bid, documentary evidence establishing that the 

vessels, equipment, systems, software, personnel and services offered fully conform to 

the requirements of the Bidding Documents. 

11.1.2 The Bidder shall clearly identify the vessels and equipment being proposed, and the 

documentation submitted shall be sufficiently detailed to enable the Employer to verify 

technical compliance. 

11.2 Conformity of Trailing Suction Hopper Dredger 

The Bidder shall provide proof of ownership and submit complete technical 

documentation for the proposed Trailing Suction Hopper Dredger(s), covering, at a 

minimum: 

(a) Vessel Identification & Certification 
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(i) IMO Number, Flag, Year of Construction, Bidder 

(ii) Valid Class Certificate from an IACS member society 

(iii) Valid statutory certificates including, but not limited to: 

• Load Line 

• Safety Construction 

• Safety Equipment 

• Safety Radio 

• MARPOL Annex I and V certificates 

• ISM and ISPS compliance 

(iv) Proof of valid Hull & Machinery (H&M) and P&I Insurance 

(b) Technical Particulars & Performance Characteristics 

(i) Hopper Capacity 

(ii) Dredge Pump Power & Pipeline Configuration 

(iii) Suction Pipe Diameter & Drag head Details 

(iv) Dredging Depth Capability 

(v) Overflow System 

(vi) Sailing Speed (loaded & ballast) 

(vii) Draught (light, loaded, dredging condition) 

(viii) Production curves and indicative output for maintenance and capital dredging 

(c) General Arrangement & Drawings 

(i) General Arrangement (GA) 

(ii) Profile & Plan Views 

(iii) Machinery Arrangement 

(iv) Dredging Equipment Layout 

(v) Accommodation Plan (crew capacity not mandatory to show) 

(d) Crew & Competency Requirements 

(i) Minimum manning plan meeting Flag/Class requirements 

(ii) List of crew positions (Dredge Master, Chief Officer, Chief Engineer, etc.) 

(iii) Evidence of STCW compliance 

(iv) Evidence of dredging experience for key positions (preferred but not 

mandatory) 

(e) Operational Records (to confirm capability) 

(i) Historical AIS tracks (if requested) 

(ii) Operational logs or production summaries from previous dredging campaigns 

(iii) Confirmation of availability during the intended charter period 
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11.3 Supporting Documentation 

11.3.1 The Bidder shall furnish any additional documents necessary to verify full technical 

compliance, which may include: 

(a) Manufacturer’s brochures and datasheets 

(b) Test certificates and performance curves 

(c) Maintenance regimes and technical manuals (extracts permitted) 

(d) Environmental and safety compliance documentation 

(e) Proposed mobilization / demobilization methodology 

(f) Declaration of vessel availability for the full Contract period 

11.4 Non-Conformity 

11.4.1 Failure to provide sufficient documentary evidence of conformity with the technical 

requirements shall render the Bid non-responsive and such Bid shall not be considered 

further. 

IB.12 Bid Validity (PPRA Rule 26) 

12.1 Bids shall remain valid for 120 days from the date of opening of Technical Proposals. 

12.2 A bid with a shorter validity period shall be rejected as non-responsive. 

12.3 In exceptional circumstances, the Employer may request extension of the bid validity 

period; a bidder may refuse without forfeiting bid security. 

IB.13 Bid Security (PPRA Rule 25) 

13.1 All bids (Technical) must be accompanied by a Bid Security in the amount of 

USD 200,000 or PKR 55.57 million in the form of a draft or Bank Guarantee drawn on 

a Pakistan commercial bank. 

13.2 Acceptable forms include: 

(a) Call Deposit Receipt (CDR) 

(b) Bank Guarantee from a Pakistani bank having AAA Rating or Pay Order 

13.3 Failure to submit the Bid Security shall render the Bid non-responsive. The Bid Security 

must be submitted in a separate sealed envelope and included as part of the Technical 

Proposal only. It shall not be placed in, attached to or enclosed with the Financial 

Proposal. Any Bid in which the Bid Security appears in the Financial Proposal shall be 

declared non-responsive. 

13.4 Bid Security shall remain valid for 28 days beyond the bid validity period. 

13.5 Bid Security of unsuccessful bidders shall be returned promptly after award of contract. 
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13.6 Format and Signing of Bid 

13.6.1 The Bid shall be typed or written in indelible ink and shall be signed by a person duly 

authorized to bind the Bidder. 

13.6.2 A written Power of Attorney or Board Resolution shall be included with the bid. 

13.6.3 Any corrections shall be initialed by the authorized signatory. 
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(D) SUBMISSION OF BID 

IB.14 Sealing and Marking of Bids 

14.1 Preparation of Bid 

14.1.1 Each Bidder shall prepare and submit the following:   

(a) Technical Proposal 

1 Original + 2 Copies + Bid Security, placed in a sealed envelope clearly marked: 

“TECHNICAL PROPOSAL WITH BID SECURITY– ORIGINAL” and 

“TECHNICAL PROPOSAL WITH BID SECURITY – COPY” 

(b) Financial Proposal 

1 Original + 2 Copies, placed in a separate sealed envelope clearly marked: 

“FINANCIAL PROPOSAL – ORIGINAL” and “FINANCIAL PROPOSAL – 

COPY” 

14.1.2 Technical and Financial Proposals shall be prepared separately and must not be combined 

in the same envelope under any circumstance. In the event of the proposals being in one 

envelope, the bid shall immediately be rejected and the Bidder disqualified with no 

course to grievance redressal as this would be a material breach. 

14.2 Inner Envelope Requirements 

14.2.1 Each envelope (Technical and Financial) shall: 

(a) be sealed; 

(b) clearly state the Bidder’s name and address; 

(c) clearly identify the contents as: 

• “TECHNICAL PROPOSAL” or 

• “FINANCIAL PROPOSAL”; 

(d) be clearly marked with: 

Project Title: “Time Charter of Trailing Suction Hopper Dredger & Cutter 

Section Dredger”  

Employer: National Dredging & Marine Services (Pvt) Ltd. 

• TSHD Package: Trailing Suction Hopper Dredger, minimum hopper capacity 

25,000 (±10%) m³ 
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• CSD Package: Cutter Suction Dredger (CSD) with minimum cutter power 

2500 kW (±10%), plus three (3) Split Hopper Barges of minimum 5000 m³ 

each, plus one (1) Support Vessel (Multi-CAT) 

• One (1) dedicated Survey Boat of approximately 15 meters length – for the 

period November 2026 - June 2027 (approximately 8 months). 

• Two (2) Work Boats of not less than 12 meters length- for the period 

November 2026 - June 2027 (approximately 8 months). 

 

14.2.2 The Financial Proposal envelope shall additionally bear the warning: 

“DO NOT OPEN WITH THE TECHNICAL PROPOSAL” 

14.3 Outer Envelope Requirements 

14.3.1 The sealed inner envelopes shall be placed in ONE outer sealed envelope, which shall: 

(a) be addressed to the Employer at the address given in the Invitation for Bids; 

(b) bear the Project Title and Contract Number; 

(c) bear the Bidder’s name and full address; 

(d) state the date and time of Bid opening; 

(e) bear the clear warning: 

“DO NOT OPEN BEFORE THE DATE AND TIME OF BID OPENING” 

14.3.2 If the outer envelope is not properly sealed or marked, the Employer shall assume no 

responsibility for misplacement or premature opening of the Bid. 

14.4 Method of Delivery 

14.4.1 The Bid shall be delivered: 

(a) by hand, or 

(b) by courier service, or 

(c) by registered mail, 

to the address specified in the Invitation for Bids. 

14.4.2 Bids delivered with charges payable upon receipt shall not be accepted. 

14.4.3 The Employer shall not be responsible for delays, loss or mis-delivery of Bids sent by 

mail or courier.  

14.5 Identification for Late Bids 

14.5.1 No late bids shall be accepted. 
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14.5.2 To enable return of late Bids unopened, the inner Technical Proposal envelope shall 

clearly indicate the Bidder’s name and address. 

14.6 Compliance 

14.6.1 Non-compliance with the sealing and marking requirements specified in this Clause may 

result in the Bid being declared non-responsive. 

IB.15 Deadline for Submission of Bids  

15.1 Bids must be received at the address specified in the BDS no later than the deadline stated 

therein. 

15.2 Late bids shall be rejected and returned unopened. 

15.3 The Employer may extend the submission deadline by issuing an Addendum. 

15.4 Procurement Schedule / Tender Timeline 

15.4.1 The following procurement schedule shall apply to the Time Charter of Trailing Suction 

Hopper Dredgers (TSHD), Survey Boat, Work Boat and the CSD Package. All bidders 

are required to strictly adhere to the dates listed below. The schedule includes the 

publication of the tender, pre-bid meeting, deadline for submission of queries, bid 

opening events, evaluation stages, redressal periods required under PPRA Rules, 

issuance of the Letter of Acceptance, submission of the Performance Guarantee, contract 

signing, and mobilization. 

15.4.2 All milestones are binding and subject to PPRA timelines. Any amendments to these 

dates, if required, shall be communicated through a formal Addendum issued by the 

Employer. 

15.4.3 The mobilization of the dredger shall take place on the same date as the signing of the 

Contract, with the understanding that the vessel, its crew, and all necessary certificates 

are ready for immediate deployment according to the Contract requirements. 

15.5. TSHD Time Charter Procurement Timeline 

S. No. Description Date Remarks 

1 Tender Published 15 Aug 2026 – 

2 Pre-Bid meetings 11:00 am, 24 Aug 2026 

11:00 am, 31 Aug 2026 

 

3 

Technical Proposal 

• Submission  

• Opening 

  11:30 am, 15 Sep 2026 

12:00 pm., 15 Sep 2026 

Bidders may attend the technical 

opening.  
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S. No. Description Date Remarks 

3 
*Technical Meetings 

with the vendors  Whenever required 

Complete schedule of meeting with 

the bidders will be announced at the 

end of the technical bid opening. 

4 Financial Opening  
Subject to Notice of 

technical acceptance 

Bidders may attend the financial 

opening. 

* The representatives / authorities interested to attend the meetings should remain available 

during these dates.   

IB.16 Late Bids 

16.1 Rejection of Late Bids 

16.1.1 Any Bid received by the Employer after the deadline for submission of Bids prescribed 

in IB.15 shall be rejected without opening and returned unopened to the Bidder. 

16.1.2 The Employer’s record of the official time of receipt shall be final and binding. 

16.2 No Exceptions 

16.2.1 Delays due to the following as well shall not be accepted as justification for late 

submission: 

(a) delays by courier, mail service, or transport; 

(b) delays caused by the Bidder’s internal handling; 

(c) delays due to misdirection, misrouting, or delivery to the wrong office; 

(d) delays caused by weather, traffic, security protocols, or force majeure; 

(e) failure of third parties engaged by the Bidder. 

16.2.2 It is solely the Bidder’s responsibility to ensure timely delivery, regardless of the delivery 

method chosen. 

16.3 Record and Return of Late Bids 

16.3.1 Late Bids shall be: 

(a) recorded in the Employer’s bid receipt register as “Late Bid”; 

(b) returned unopened to the Bidder at the Bidder’s own cost and risk; and 

(c) not considered for evaluation under any circumstances. 

16.4 Electronic Bids 

16.4.1 Bids submitted by fax, telex, email, WhatsApp, or any electronic means shall be treated 

as late and non-compliant, and shall not be accepted. 

IB.17 Modification, Substitution and Withdrawal of Bids 
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17.1 A Bidder may modify, substitute, or withdraw its Bid after submission, provided that 

written notice of the modification, substitution, or withdrawal is received by the 

Employer prior to the deadline for submission of Bids specified in IB.15. 

17.2 Such notice shall be submitted in accordance with the sealing and marking requirements 

of IB.14, with the envelope clearly marked: 

• “MODIFICATION”, or 

• “SUBSTITUTION”, or 

• “WITHDRAWAL”, 

as applicable. 

17.3 Only one modification or substitution request will be permitted per Bidder unless 

otherwise approved by the Employer in writing. 

17.4 Conditions for Valid Withdrawal 

17.4.1 A Bid withdrawn shall not be opened or evaluated. 

17.4.2 A Bidder who withdraws its Bid prior to the submission deadline shall not be subject to 

forfeiture of the Bid Security. 

17.5 Withdrawing After Submission Deadline 

17.5.1 Withdrawal of a Bid after the deadline for submission but before the expiry of bid validity 

shall result in forfeiture of the Bid Security. 

17.5.2 Requests for withdrawal received after the submission deadline shall not be accepted. 

The Bid shall remain sealed and shall be treated as submitted. 

17.6 Modification or Substitution after Deadline 

17.6.1 Requests to modify or substitute a Bid after the submission deadline shall not be 

accepted. 

17.6.2 Any modification received after the deadline shall be returned unopened. 

17.7 Restrictions on Withdrawal after Opening of Technical Proposals 

17.7.1 If the Technical Proposals have been opened, any attempt to withdraw the Bid prior to 

completion of evaluation shall result in: 

(a) Forfeiture of the Bid Security, and 

(b) Possible disqualification from future tenders of the Employer. 

17.8 No Alteration of Financial Proposal after Opening of financial proposals. 
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17.8.1 After the Financial Proposals have been opened, no Bidder may modify its Bid, 

including: 

(a) prices, 

(b) terms, 

(c) conditions, 

(d) offered vessels, 

(e) lead times or mobilization periods, 

(f) Taxes, duties, charges, CESS and levies 

17.8.2 Any such attempt shall result in immediate rejection and forfeiture of the Bid Security. 

17.9 Employer’s Rights 

17.9.1 The Employer reserves the right to reject any modification, substitution, or withdrawal 

request it considers inconsistent with the integrity of the tender process. 
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(E) BID OPENING AND EVALUATION 

IB.18 Bid Opening (PPRA Rule 28) 

18.1 The Employer shall open only the Technical Proposals immediately after the bid 

submission deadline. 

18.2 Bidder representatives may attend the opening. 

18.3 Names of Bidders, bid details and inclusion of bid security shall be recorded. 

18.4 Financial Proposals shall remain sealed until completion of technical evaluation/ 

negotiations. 

18.5 Clarification of Bids (PPRA Rule 31) 

18.5.1 During evaluation, the Employer may request clarification in writing. 

18.5.2 After clarification, the bidder may submit revised technical and supplementary financial 

proposal as per PPRA Rule 36 (d).  

18.5.3 Failure to respond within the stipulated period may result in rejection. 

18.6 Preliminary Examination of Bids 

18.6.1 The Employer will examine whether: 

(a) All required documents have been submitted; 

(b) Bid Security is valid; 

(c) The bid is complete; 

(d) No material deviations exist. 

18.6.2 A materially incomplete bid shall be rejected. 

18.7 Evaluation of Technical Proposals (PPRA Rule 29, 30) 

18.7.1 Technical evaluation shall be conducted strictly as per the scoring criteria in 18.10. 

18.7.2 Only technically qualified bids accepting the technical requirements shall proceed to 

Financial Proposal opening. 

18.7.3 Technical evaluation results shall be announced. 

18.8 Evaluation of Financial Proposals (PPRA Rule 29, 30) 

18.8.1 Financial Proposals of technically qualified bidders shall be opened publicly. 

18.8.2 Evaluation shall consider: 

(a) Daily charter rates 
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(b) Mobilization and demobilization 

(c) Standby rates 

(d) FE exposure 

(e) Inclusion of all duties, charges, CESS, levies, provincial and federal taxes and any 

other charges all to Bidder account. 

(f) Any adjustments specified in BDS 

18.8.3 Arithmetical corrections shall follow the rules specified in 18.11. 

18.9 Detailed Technical Evaluation Procedures  

18.9.1 Evaluation Committee 

The Employer shall appoint a Bid Evaluation Committee of technical, marine, 

operational, financial and procurement specialists. Experts may be consulted as needed. 

18.9.2 Verification of Documents 

Documents submitted for eligibility and qualification (IB.10) shall be verified, including: 

• class certificates 

• statutory certificates 

• ownership/charter confirmation 

• AIS vessel history 

• experience certificates 

• audited accounts 

• P&I/H&M insurance 

• client references 

The Employer may conduct independent verifications with Class Societies, IMO 

databases, P&I Clubs, and port authorities. 

18.9.3 Vessel Inspection or Virtual Assessment 

The Employer may conduct: 

(a) pre or post award physical inspection; 

(b) virtual inspection (video, live feed); 

(c) AIS movement checks; 

(d) Seaworthiness confirmation. 

Failure to facilitate inspection may lead to rejection. 

Failure to meet any mandatory requirement results in Technical Non-Responsiveness. 
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18.10 Technical Evaluation (35% Weightage) 

18.10.1 Evaluation Philosophy 

• Technical Evaluation shall account for 35% of the total score. 

• Only Bidders achieving a minimum of 65 points out of 100 in the Technical 

Evaluation shall qualify for opening of Financial Proposals. 

• In line with international procurement standards, evaluation shall identify the Most 

Advantageous Bid (MAB), meaning the bid that offers the best overall value based 

on the disclosed criteria, not necessarily the lowest price. 

• Most Advantageous Bid (MAB): 

The Bid that best meets the Employer’s requirements by achieving the highest 

combined value in terms of technical merit, capability, risk mitigation and price, 

based strictly on the published evaluation criteria and weightages. 

18.10.2 Technical Evaluation Parameters & Scoring 

The following core parameters shall be applied: - 

Criterion Weight 

Experience with TSHD ≥ 15,000 m³ and CSD dredging (minimum 3 comparable contracts 

in 10 years) 

10% 

Vessel compliance with minimum specifications (hopper capacity, cutter power, vessel 

age and condition) 

8% 

Quality and credibility of Dredging Performance and Execution Capability, including 

CSD hard-strata approach 

7% 

Single-operator unified management structure - demonstrated capability for multi-vessel 

coordination 

4% 

Qualification and experience of Dredging Superintendent and key personnel 3% 

HSE, environmental and emergency response systems 3% 

Total Technical 35% 

   

Only Bidders scoring ≥ 65 out of 100 in Technical Evaluation shall be declared 

Technically Qualified. 

Technical Evaluation Scoring Criteria (Total Technical Score: 350 Marks) 

Below is a structured, three-band scoring system for each category. Marks are allocated 

proportionally within each category’s total. 
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1. Experience with TSHD ≥ 25,000 m³ and 2500 kW CSD Dredging 

(Minimum 3 comparable contracts in last 10 years) – 100 Marks 

Band Criteria Marks 

Excellent 

Operated TSHD ≥ 25,000 m³ and CSD ≥ 2,500 

kW cutter power for ≥ 5 years within last 10 

years, with ≥ 4 successfully completed 

comparable contracts 

100 

Good 

Operated TSHD ≥ 15,000 m³ and CSD ≥ 1,500 

kW cutter power for ≥ 3 years within last 10 

years, with ≥ 3 successfully completed 

comparable contracts 

90 

Acceptable 

Operated TSHD ≥ 10,000 m³ and CSD ≥ 1,000 

kW cutter power for ≥ 3 years within last 10 

years, with ≥ 3 successfully completed 

comparable contracts 

40 

Fail 
Does not meet minimum of 3 comparable 

contracts or experience below Acceptable level 
0 

 

2. Vessel Compliance with Minimum Specifications 

(Hopper capacity, cutter power, vessel age and condition) – 80 Marks 

Band Criteria Marks 

Excellent 

Hopper ≥ 25,000 m³, CSD cutter power ≥ 2,500 

kW, vessels ≤ 10 years old, Class notation 

“Excellent/Very Good”, no outstanding Class 

recommendations 

80 

Good 

Hopper ≥ 23,000 m³, CSD cutter power ≥ 2,300 

kW, vessels ≤ 15 years old, Class notation 

“Good”, minor recommendations only 

55 

Acceptable 

Meets minimum stated specifications (Hopper ≥ 

22,500 m³, CSD ≥ 2,500 kW, vessels ≤ 20 years 

old, Class valid with no critical recommendations 

30 
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Band Criteria Marks 

Fail 
Any vessel fails minimum specification or has 

critical Class conditions 
0 

 

3. Quality and Credibility of Dredging Performance & Execution Capability 

(including CSD hard-strata approach) – 70 Marks 

Band Criteria Marks 

Excellent 

Detailed, proven methodology with documented 

hard-strata / rock dredging experience using 

CSD; production rates clearly substantiated by 

past projects; clear contingency & overflow 

management plan 

70 

Good 

Credible methodology with some hard-strata 

experience; production rates realistic and 

supported by references; adequate contingency 

planning 

50 

Acceptable 

Basic but compliant methodology; limited hard-

strata experience; production rates acceptable 

with standard contingencies 

30 

Fail 
Methodology incomplete, unrealistic, or lacks 

credible hard-strata approach 
0 

 

4. Single-Operator Unified Management Structure 

(Demonstrated capability for multi-vessel coordination) – 40 Marks 

Band Criteria Marks 

Excellent 

Clear single-point responsibility structure with 

proven multi-vessel (TSHD + CSD + support 

craft) coordination on ≥ 3 projects; dedicated 

Project Manager and integrated control system 

40 
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Band Criteria Marks 

Good 

Single operator structure with demonstrated 

multi-vessel coordination on ≥ 2 projects; clear 

command hierarchy 

28 

Acceptable 

Single operator structure proposed with basic 

coordination plan; limited but acceptable past 

multi-vessel experience 

15 

Fail 
Multiple independent operators or no clear 

unified management structure 
0 

 

5. Qualification and Experience of Dredging Superintendent and Key Personnel – 

30 Marks 

Band Criteria Marks 

Excellent 

Dredging Superintendent with ≥ 15 years 

TSHD/CSD experience (including hard strata); 

key personnel (Captains, Chief Engineers, 

Surveyors) each with ≥ 10 years relevant 

experience; CVs fully substantiated 

30 

Good 

Superintendent with ≥ 10 years experience; key 

personnel with ≥ 7 years relevant experience; 

CVs complete 

20 

Acceptable 

Superintendent with ≥ 7 years experience; key 

personnel meet minimum professional 

requirements 

10 

Fail 
Key personnel do not meet minimum experience 

or CVs incomplete / unverifiable 
0 

 

6. HSE, Environmental and Emergency Response Systems – 30 Marks 

Band Criteria Marks 

Excellent Comprehensive HSE Management System 

certified to ISO 45001 / ISM; detailed 

30 
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Band Criteria Marks 

environmental management & spill response 

plans; documented emergency drills and past 

performance records 

Good 

Documented HSE system with clear procedures; 

environmental and emergency response plans 

available; some past performance evidence 

20 

Acceptable 
Basic HSE and emergency response procedures 

compliant with statutory requirements 
10 

Fail 
Inadequate or missing HSE / environmental / 

emergency response documentation 
0 

 

Summary of Maximum Marks 

Category Max Marks 

Experience with TSHD ≥ 25,000 m³ & 2500 kW CSD 100 

Vessel Compliance 80 

Dredging Performance & Execution Capability 70 

Single-Operator Unified Management 40 

Key Personnel Qualification 30 

HSE, Environmental & Emergency Response 30 

Total Technical 350 

 

Financial Proposals of non-qualifying Bidders shall be returned unopened along with 

their Bid Security. 

18.11 Financial Proposal Evaluation (65% Weightage) 

18.11.1 Only Financial Proposals of Technically Qualified Bidders shall be opened. 
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18.11.2 The Financial Score (Sf) shall be calculated using the formula and shall be judged against 

price reasonableness shall be assessed against the Engineer’s Estimate for dredging time-

charter hire, taking into account prevailing market rates, vessel capability, mobilization 

requirements, and operational benchmarks to ensure that proposed prices are 

commercially realistic and consistent with industry norms.  Under the MAB framework, 

the Financial Score shall continue to be determined through a proportional, price-based 

formula, while final selection shall be based on the highest Combined Technical and 

Financial Score in accordance with the disclosed weightages. 

Sf = (100 × Fm) / F 

Where: 

Sf = Financial Score 

Fm = Lowest evaluated Financial Proposal 

F = Financial Proposal of the Bidder 

18.12 Adjustment for Pak Rupee (PKR) Payments 

18.12.1 Financial Evaluation Adjustment for PKR Payments 

To reflect the Employer’s preference to minimize foreign currency exposure, Bidders 

offering to accept payment in Pakistani Rupees (PKR) shall receive an additional benefit 

in the Financial Evaluation, applied as follows: 

• If the Bidder agrees to accept over forty percent (40%) but less than fifty percent 

(50%) of the Contract Price in PKR, two (02) additional points shall be added to 

the Bidder’s Financial Score (Sf). 

• If the Bidder agrees to accept to fifty percent (50%) and up to less than 60% (60%) 

of the Contract Price in PKR, five (05) additional points shall be added to the 

Bidder’s Financial Score (Sf). 

• If the Bidder agrees to accept one hundred percent (100%) of the Contract Price in 

PKR, ten (10) additional points shall be added to the Bidder’s Financial Score (Sf). 

This adjustment is applied solely for evaluation purposes under the Most Advantageous 

Bid (MAB) methodology and does not alter the Bidder’s offered Contract Price or the 

contractual payment terms unless expressly agreed during Contract finalization. 

18.13 Combined Technical & Financial Score (Most Advantageous Bid – MAB) 

18.13.1 The combined score shall be calculated as: 

S = (St/10) + (Sf × 0.65) 

Where: 
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S = Total Combined Score 

St = Technical Score 

Sf = Financial Score 

18.13.2 Under the Most Advantageous Bid (MAB) methodology, final selection shall be based 

on the highest Combined Technical and Financial Score in accordance with the disclosed 

weightages. The Bidder achieving the highest Combined Score shall be ranked No. 1 and 

recommended for award, subject to IB.21. 

18.14 Evaluation of Abnormally Low or Unbalanced Bids 

18.14.1 If the Financial Proposal of the apparently successful Bidder is: 

• abnormally low, 

• significantly lower than market benchmarks, or 

• internally inconsistent, 

the Employer may require detailed price justification. 

18.14.2 Following review of justification, the Employer may: 

(a) accept the prices; 

(b) at its sole discretion award extra points on the financial bid evaluation if any bidder 

offers more favourable terms in taking Pak Rupee payment rather than foreign 

currency as per a defined criterion in this document. 

(c) reject the Bid; or 

(d) require the Bidder to increase the Performance Security to safeguard against risk 

of default. 

18.15 Final Determination 

18.15.1 The Bidder with the highest combined score who has passed all qualification 

requirements shall be declared the Successful Bidder.  

IB.19 Process to be Confidential (PPRA Rule 41 in conjunction with Rule 48) 

19.1 Subject to Clause 23 heretofore, no Bidder shall contact Employer and/or Consultant on 

any matter relating to its Bid from the time of the Bid opening to the time the Bid 

evaluation result is announced by the Employer. The final evaluation result shall be 

announced at least five (5) days prior to award of Contract. The announcement to all 

Bidders will include table(s) comprising discounted prices, price adjustments made, final 

evaluated prices and recommendations against all the Bids evaluated. 

19.2 Any effort by a Bidder to influence Employer and/or Consultant in the Bid evaluation, 

bid comparison or Contract Award decisions may result in the rejection of his Bid. 

Whereas any Bidder feeling aggrieved may lodge a written complaint not later than five 



 

  
Bidding Document for Time Charter of Dredging Fleet  

Aug 2026 42 

(5) days after the announcement of the Bid evaluation result; however, mere fact of 

lodging a complaint shall not warrant suspension of the procurement process. 
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(F) AWARD OF CONTRACT 

IB.20 Basis of Award 

20.1 Subject to IB.21, the Employer will award the Contract to the Bidder who: 

(a) has submitted a substantially responsive Bid; 

(b) has achieved the minimum technical qualification score in accordance with IB.20.2; 

(c) has obtained the highest Combined Technical and Financial Score as calculated 

under IB.20.2; and 

20.2 The award shall be made strictly in accordance with the Most Advantageous Bid 

(MAB), the bid that offers the best overall value based on the disclosed criteria, not 

necessarily the lowest price using: 

• 35% Technical Weightage, and 

• 65% Financial Weightage, 

and the highest combined score shall be ranked No. 1. 

IB.21 Award of Contract (PPRA Rule 38) 

21.1 The Employer shall award the Contract to the Highest Evaluated Responsive Bidder. 

21.2 A Letter of Acceptance (LOA) shall be issued to the successful bidder. 

21.3 The bidder shall submit the Performance Guarantee as specified in the BDS. 

21.4 The Contract Agreement shall be signed within the time specified in the LOA. 

IB.22 Employer’s Right to Reject Bids (PPRA Rule 33) 

22.1 The Employer may reject all bids at any time prior to acceptance. 

22.2 No compensation shall be made for bid preparation costs. 

IB.23 Notification of Award 

23.1 The Successful Bidder will be notified in writing through a Letter of Acceptance (LOA). 

The LOA shall outline: 

(a) the Contract value; 

(b) the accepted scope of services; 

(c) performance security requirements; 

(d) the deadline for signing the Contract Agreement. 

23.2 Upon issuance of the LOA, the Bidder becomes bound to: 
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(a) furnish the Performance Security in accordance with IB.26; 

(b) sign the Contract Agreement within the period specified; 

(c) The successful bidder shall bear and pay all applicable stamp duty, as required under 

the laws of the Province of Sindh, on the Contract. 

(d) Commence preparations for mobilization as required. 

IB.24 Employer’s Right to Vary Scope 

24.1 Adjustment of Service Requirements 

24.1.1 At the time of Contract award, and throughout the duration of the Contract, the Employer 

reserves the right to increase or decrease the scope of dredging services by up to another 

180 x days from the initial scope, without any change in: 

• unit charter rates, 

• day-rates, 

• demobilization rates, or 

• other contractual terms and conditions. 

24.2 Nature of Permissible Variations 

Variations may include, but are not limited to: 

(a) increases or decreases in the number of dredging days; 

(b) expansion or reduction of the dredging areas; 

(c) changes to standby or operational hours; 

(d) need for additional support craft (tugs, multicast); 

(e) extension or reduction of mobilization / demobilization efforts; 

(f) adjustments in dredging depth or soil conditions within originally stated ranges 

(g) Fuel price adjustment 

 

24.3 Pricing of Variations 

24.3.1 Unit rates quoted in the Contract shall apply uniformly to any increase or decrease in 

services up to the allowable variation limit. 

24.3.2 No additional compensation shall be payable for variations within the permitted 

percentage (5%) range. 

IB.25 Employer’s Right to Accept any Bid and to Reject all Bids 

25.1 Notwithstanding Clause IB.25, the Employer reserves the right to accept or reject a Bid, 

and to annul the bidding process and reject all Bids, at any time prior to award of 

Contract, without thereby incurring any liability to the affected Bidders or any obligation 

to inform the affected Bidders of the grounds for the Employer’s action except that the 

grounds for its rejection shall upon request be communicated, to any Bidder who 
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submitted a Bid, without justification of grounds. Rejection of all Bids shall be notified 

to all Bidders promptly. 

25.2 No negotiation with the Bidder having been evaluated as lowest responsive or any other 

Bidder shall be permitted. However, the Employer may have clarification meeting(s) to 

get clarified any item(s) in the Bid evaluation report. 

IB.26 Performance Security 

26.1 The successful Bidder shall furnish to the Employer a Performance Security equal to ten 

percent (10%) of Contract Value in the form and the amount stipulated in the Conditions 

of Contract within a period of fifteen (15) days after the receipt of Letter of Acceptance. 

26.2 Failure of the successful Bidder to comply with the requirements of Sub-Clauses IB.23 

shall constitute sufficient grounds for the annulment of the award and forfeiture of the 

Bid Security. 

IB.27 Signing of Contract Agreement 

27.1 Upon receipt of Performance Security under the Conditions of Contract, the Employer 

will send to the successful Bidder the Form of Contract Agreement provided in the 

Bidding Documents, duly filled in and incorporating all agreements between the parties 

for signing and return it to the Employer. 

27.2 The formal Agreement between the Employer and the successful Bidder shall be 

executed within five (5) days of the receipt of such Form of Contract Agreement by the 

successful Bidder from the Employer. 
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(G) ADDITIONAL INSTRUCTIONS 

IB.28 Instructions not Part of Contract 

28.1 Bids shall be prepared and submitted in accordance with the above Instructions to 

Bidders including Additional Instructions which are provided to assist Bidders in 

preparing their Bids, and do not constitute part of the Bid or the Contract Documents. 

IB.29 Contract Documents 

29.1 The Documents which will be included in the Contract are listed in the Form of Contract 

Agreement set out in these Bidding Documents. 

IB.30 Sufficiency of Bid 

30.1 Each Bidder shall satisfy himself before bidding as to the correctness and sufficiency of 

his Bid and of the rates and prices entered in the Schedule of Prices. Except insofar as it 

is otherwise expressly provided in the Contract, the rates and prices entered in the 

Schedule of Price shall cover all his obligations under the Contract and all matters and 

things necessary for the proper completion of the Works/facility. 

IB.31 One Bid per Bidder 

31.1 Each Bidder shall submit only one Bid either by himself, or as a partner in a joint venture. 

A Bidder who submits or participates in more than one Bid will be disqualified and Bids 

submitted by him shall not be considered for evaluation and award. 

IB.32 Bidder to inform Himself 

32.1 The Bidder shall, at his own cost and responsibility, obtain all information necessary for 

preparing his Bid and entering into the Contract, including all matters relating to dredging 

vessels, port and terminal facilities, navigational requirements, clearances, customs and 

import duties, taxes, regulatory obligations, operational conditions, logistics, and any 

other factors affecting the performance of the Services. 

32.2 The Bidder shall satisfy himself with all applicable Pakistani laws, marine and port 

regulations, environmental requirements, taxes, duties, fee structures, navigational 

restrictions, and any operational constraints relevant to the mobilization, operation, and 

demobilization of the vessels. The Employer shall bear no responsibility whatsoever for 

providing or verifying any such information. 

32.3 All permits, clearances, approvals, exemptions, waivers, authorizations, and licenses 

required for the mobilization, operation, and demobilization of the dredging vessels, 

crew, and equipment shall be the sole responsibility of the Bidder and shall be obtained 

at the Bidder’s own cost and risk. 
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32.4 No claim, adjustment, or additional payment shall be entertained at any stage due to the 

Bidder’s failure to obtain, verify, or comply with any information, permission, waiver, 

or regulatory requirement necessary for the preparation of the Bid or execution of the 

Services. 

IB.33 Alternate Proposals by Bidder (if any) 

33.1 Bidders shall submit their Bid in full and strict compliance with the Bidding Documents. 

However, if a Bidder believes that he can offer additional value, operational efficiencies, 

or technical advantages to the Employer, he may, in addition to his fully compliant Bid, 

submit an Alternate Proposal clearly marked as such. Any Alternate Proposal shall 

include all relevant technical details, vessel specifications, operational plans, 

environmental and safety features, and any other information necessary for proper 

evaluation. The price entered in the Form of Bid shall correspond strictly to the compliant 

Bid and shall not include or depend upon any alternate option. 

33.2 Alternate Proposals, if submitted, shall be considered only in respect of the highest-

ranked qualified Bidder, and only if the Employer determines that the alternate option 

provides a clear operational or cost advantage without affecting the fairness or integrity 

of the procurement process. The Employer shall be under no obligation to accept any 

Alternate Proposal. 

Clarification Note on Alternate Proposals 

For the avoidance of doubt, Alternate Proposals (if any) shall be treated strictly as 

optional value-added offerings and shall not replace, modify, or qualify the Bidder’s fully 

compliant Bid. Alternate Proposals will not be scored or evaluated for the purpose of bid 

ranking and shall not influence the Bidder’s technical or financial score. The Employer 

will evaluate and rank Bids solely on the basis of the compliant Bid. The Employer may, 

at its sole discretion, consider the Alternate Proposal of the highest-ranked Bidder only 

if it provides a clear operational or commercial advantage, and without altering the 

Bidder’s evaluated price or affecting the competitiveness or fairness of the procurement 

process. 

IB.34 Site Visit, Marine Conditions & Dredging Area Familiarization 

34.1 The Bidder shall, at his own cost and responsibility, visit the Site and the dredging area(s) 

and fully familiarize himself with all marine, operational, environmental, logistical, 

navigational, and regulatory conditions relevant to the performance of the Services. This 

includes, without limitation, access channels, berth pockets, turning basins, disposal 

areas, anchorages, traffic density, pilotage requirements, tidal windows, sea states, 

weather conditions, and any port or terminal restrictions. 

34.2 The Bidder shall obtain and verify all information required for planning the mobilization, 

operation, and demobilization of dredging vessels, support craft, equipment, crew, and 

materials. This includes information relating to hydrography, seabed conditions, soil 
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characteristics, meteorological and oceanographic conditions, port regulations, available 

facilities, bunkering, freshwater, waste reception, repairs, safe berthing, and 

communications. 

34.3 Any information provided by the Employer regarding the Site or dredging area(s) shall 

be regarded as indicative and provided solely for reference. The Employer shall bear no 

responsibility for its accuracy or completeness. The Bidder shall conduct his own 

investigations and shall not rely on any information supplied—whether in writing, 

verbally, in drawings, plans, surveys, or otherwise—without independent verification. 

34.4 The Employer shall, where practicable, facilitate access to the Site for inspections; 

however, such access shall be allowed only upon the express condition that the Bidder, 

his personnel, and agents release and indemnify the Employer and its personnel from any 

liability arising from such access. The Bidder shall be solely responsible for the safety of 

his personnel during Site visits and shall bear all associated risks. 

34.5 The Bidder shall be responsible for obtaining all permissions, passes, port entry 

clearances, pilotage approvals, berth allocations, environmental approvals, navigational 

permissions, and any waivers or exemptions required for visiting or operating within the 

Site and dredging area(s). All associated costs, delays, duties, and obligations shall rest 

solely with the Bidder. 

34.6 Before submitting a Bid, the Bidder shall satisfy himself in all respects regarding the 

conditions prevailing at the Site and dredging areas, including but not limited to: 

(a) existing facilities, port infrastructure, and local operating conditions; 

(b) marine traffic patterns and navigational restrictions; 

(c) hydrographic, tidal, meteorological, climatological, and oceanographic conditions; 

(d) means of access to and exit from the dredging area(s); 

(e) marine safety regulations and environmental compliance requirements; 

(f) availability of tugs, pilots, survey support, and marine services; 

(g) availability and cost of fuel, water, provisions, labour, transport, and storage; 

(h) risks, contingencies, and any other circumstances that may influence the Bid; 

(i) suitability of berths, anchorages, and lay-by areas for the Bidder’s proposed vessels. 

34.7 The Bidder shall make all enquiries and assessments necessary to ensure that the 

proposed dredger(s), crew, equipment, and operational plans are suitable for the actual 

conditions at the Site. This includes determining the sufficiency of transport 

arrangements, vessel draught limits, safe access routes, bar conditions near port entrance, 

and any seasonal operational restrictions. 

34.8 No claim, adjustment, extension of time, additional payment, or relief of obligations shall 

be entertained on account of the Bidder’s failure to conduct adequate investigations, 

obtain required information, or verify existing conditions, nor for any misunderstanding 

or incorrect assessment of the Site, dredging area(s), or surrounding marine conditions. 
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34.9 By submitting a Bid, the Bidder shall be deemed to have fully inspected the Site and 

dredging area(s), to have fully acquainted himself with all relevant conditions and risks, 

and to have included adequate allowances in his Bid for all such conditions. 

IB.35 Integrity Pact 

35.1 The Bidder shall sign and stamp the Integrity Pact provided in Appendix H to Bid in the 

Bidding Documents for all Federal Government procurement contracts exceeding 

Rupees ten million. Failure to provide such Integrity Pact shall make the Bid non-

responsive. 

IB.36 General Performance of the Bidders 

36.1 The Employer reserves the right to obtain information regarding performance of the 

Bidders on their previously awarded contracts / works. The Employer may in case of 

consistent poor performance of any Bidder as reported by the employers of the previously 

awarded contracts, inter alia, reject his bid and/or refer the case to the Pakistan 

Engineering Council. Upon such reference, PEC in accordance with its rules, procedures 

and relevant laws of the land take such action as may be deemed appropriate under the 

circumstances of the case including black listing of such Bidder and debarring him from 

participation in future bidding for similar works. 
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(H) BIDDING DATA SHEET (BDS) 

Clause 

Ref. 
Description Data / Requirements 

IB.1 

Scope of Bid 

Time Charter of  

• TSHD-1: Trailing Suction Hopper 

Dredger, minimum hopper capacity 25,000 (±10%) 

m³, for the period November 2026 – October 2027 

(approximately 12 months). 

Time Charter of  

• CSD Package: Cutter Suction Dredger 

(CSD) with minimum cutter power 2500 kW 

(±10%), plus three (3) Split Hopper Barges of 

minimum 5000 m³ each, plus one (1) Support 

Vessel (Multi-CAT) (as applicable) capable of 

towing and facilitating the movement of the CSD - 

all for the period November 2026 – June 2027 

(approximately 8 months). 

• One (1) dedicated Survey Boat of 

approximately 15 meters length – for the period 

November 2026 - June 2027 (approximately 8 

months). 

• Two (2) Work Boats of not less than 12 

meters length- for the period November 2026 - 

June 2027 (approximately 8 months). 

Package Type 
Single Operator indivisible package - partial bids 

not accepted 

IB.2 Eligible Bidders 
As per PPRA Rule 19. Reputable firms allowed 

except India & Israel. JV permitted.  

IB.3 Cost of Bidding Bidder to bear all costs. 

IB.7 Language of Bid English. 

IB.8 Documents Comprising the Bid 
Technical Proposal & Financial Proposal - 

Separate sealed envelopes. 

IB.9 Currency 

USD. Payments 40% PKR & 60% USD at 

exchange rate prevailing on the date of approval of 

invoice. 

IB.10 Qualification Requirements 
Experience, financial turnover, dredger capability, 

class certificates, crew. 

IB.12 Bid Validity (PPRA Rule 26) 120 days from opening of Technical Bids. 

IB.13 Bid Security (PPRA Rule 25) 
USD 200,000 OR PKR 55.57 million; validity = 

bid validity + 28 days. 

IB.14 Sealing & Marking 
Technical & Financial separately sealed; both 

inside a third outer envelope. 

IB.15 Deadline for Submission  15 Sep 2026 - 11:30 AM 

IB.15.5 Procurement Timeline 
As per tender schedule (published, pre-bid, 

evaluation, LOA, contract signing). 



 

  
Bidding Document for Time Charter of Dredging Fleet  

Aug 2026 51 

Clause 

Ref. 
Description Data / Requirements 

IB.16 Late Bids Not accepted. 

IB.17 Modification / Withdrawal 
Modification not allowed. Bidder can withdraw 

before Technical meeting 

IB.18 
Technical Bid Opening (PPRA 

Rule 28) 
 15 Sep 2026 - 12:00 Noon  

IB.18.7 Technical Evaluation Criteria 35% Weightage (as defined). 

IB.18.11 

IB.18.12 

Financial Evaluation and  PKR 

Payment Bonus Points 

65% Weightage (MAB formula as defined). 

Bonus points on the Financial Score (Sf) are +2 if 

the bidder accepts 40–49% of the Contract Price in 

PKR, +5 if 50–59% is accepted in PKR, and +10 if 

100% is accepted in PKR. 

IB.18.13 MAB Formula S = (St/10) + (Sf × 0.65) 

IB.19 Confidentiality (PPRA Rule 41) No contact with Employer during evaluation. 

IB.20 Award Basis Highest ranked MAB bidder. 

IB.21 LOA Issuance (PPRA Rule 38) After technical + financial evaluation. 

IB.22 Right to Reject (PPRA Rule 33) 
Employer may reject bids. Moreover, No 

conditional bids are acceptable 

IB.23 Notification of Award Through Letter of Acceptance 

IB.24 Variations Extension Up to 180 days with Mutual consent. 

IB.26 Performance Security 
As per Contract Agreement; must be submitted 

within 15 days of LOA. 

IB.27 Contract Signing 
Within 05 days after submission of Performance 

Security. 

IB.28–37 Other Conditions 

Integrity Pact, JV rules, Alternate Proposals, Site 

Visit, HSE, Eligibility, Experience, PPRA 

compliance. 
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(I) APPENDICES & STANDARD FORMS 

The Appendices are as given below: 

• Appendix-A: Name of Eligible Countries 

• Appendix-B: Evidence of Bidder’s Capabilities 

FORMS 

• Appendix-C: Bid Form - Form of Technical Proposal 

• Appendix-D: Bid Form - Form of Financial Proposal 

• Appendix-E: Bid Security Form 

• Appendix-F: Form of Performance Security 

• Appendix-G: Form of Contract Agreement 

• Appendix H : Integrity Pact  

• Appendix I: Dredging Methodology  

• Appendix J: Dredging Superintendent 

• Appendix K: Conditions of Contract 

• Appendix L: Time Charter Party Agreement 

• Appendix M: Insurances 
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Appendix A: NAME OF ELIGIBLE COUNTRIES 

All except India and Israel. 
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Appendix B: EVIDENCE OF BIDDER’S CAPABILITY 

Time Charter of Dredging Vessels 

Note: 

Bidders shall provide the following information as separate annexures and indicate below the Bid 

Reference (page / section / annex number) for each requirement. 

S. No. Information to be Supplied (Specific to Dredging Vessels) 
Bid 

Reference 

1 Name of Bidder, registered business address, country of incorporation.  

2 
Type of firm (sole proprietor, partnership, corporation, JV) and names of 

owners/partners. For JV: notarized JV Agreement. 
 

3 

Financial Information (MANDATORY): 

• Audited financial statements for last 3 years. 

• Projected assets & liabilities for next 2 years. 

• Annual turnover: Foreign ≥ USD 100M/year; Local ≥ PKR 2 Billion 

/year. 

• Total works in hand. 

• Total works completed in last 3 years. 

 

4 

Marine Dredging Experience: 

• Operated minimum 3 dredgers of required class. 

• Completed minimum 3 dredging contracts ≥ USD 50M in last 5 years. 

• Experience in port/channel/maintenance dredging. 

 

5 
Location and address of vessel ownership/company headquarters or fleet 

management base. 
 

6 
Description of dredging fleet: THSD, hopper capacity, pump/cutter power, 

dredging depth, production rates, fuel use, crew complement. 
 

7 
Shipyard/manufacturing/overhaul facilities (if applicable): testing capacity, 

dry-dock capability, warranty support, suppliers. 
 

8 

Quality Control & Safety: 

• Dredging production monitoring system. 

• QA/QC plan. 

• ISO certifications (9001/14001/45001). 

• ISM Code compliance. 

 

9 

Human Resources: 

• Names, qualifications, resumes of key personnel (Dredge Master, Chief 

Engineer, Hydrographer Cat A/B). 

• Permanent staff strength. 

• Number of qualified marine engineers, dredge operators, hydrographers. 
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S. No. Information to be Supplied (Specific to Dredging Vessels) 
Bid 

Reference 

10 Number of years in marine dredging or maritime construction.  

11 
Age, service history & operational record of each dredger vessel offered; last 

dry-dock (≤ 36 months). 
 

12 
Reference list of similar dredging & hydrographic projects completed (client, 

scope, vessel, contract value, certificates). 
 

13 
Details of ongoing projects and contractual commitments (per JV partner if 

applicable). 
 

14 

Banking Details: 

• Banking references with authority for inquiry. 

• Overdraft/credit limits, facility amount & validity. 

 

15 
Health, Safety & Environmental (HSE) Plans: OSRP, MARPOL compliance, 

garbage plan, ballast water plan, crew medical certifications. 
 

16 
Detailed dredging methodology: production plan, daily logs, mobilization 

plan, towage plan, contingency strategy. 
 

17 

Vessel Certification: 

IACS Class Certificate, Load line Certificate, Safety Equipment Certificate, 

Safety Construction Certificate, Radio Certificate, Flag-state documentation. 

 

18 

Mobilization Plan: 

Mobilization timeline, towing arrangements, port clearance process, 

insurance, transit duration, bunkering plan. 

 

19 
Insurance Coverage: 

P&I, H&M, towage insurance, pollution liability. 
 

20 

AIS Tracking & Reporting: 

AIS system details, daily production logs, hopper load records, cycle-time 

monitoring, real-time reporting capabilities. 

 

21 

Local Presence: 

Details of the Pakistani office/agent for operations, spares, permits, regulatory 

support. 

 

22 

Compliance with Pakistan Laws: 

Customs clearance capability, tax registration (where applicable), work visas, 

marine operation permits, port authority approvals. 

 

23 
Subcontractor (if any): 

Details, roles, experience, subcontracting agreements. 
 

24 
Any additional information demonstrating marine capability, operational 

readiness, fleet strength, or technical competence. 
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Appendix C: Bid Form 

FORM OF TECHNICAL PROPOSAL 

[On Bidder’s Letterhead] 

(To Be Submitted in a Separate Sealed Envelope Marked “TECHNICAL PROPOSAL”) 

To: National Dredging & Marine Services (Pvt) Ltd., (NDMS) 

Subject: Technical Proposal for time charter of: - 

• TSHD-1: Trailing Suction Hopper Dredger, minimum hopper capacity 25,000 (±10%) m³, 

for the period November 2026 - October 2027 (approximately 12 months). 

• CSD Package: Cutter Suction Dredger (CSD) with minimum cutter power 2500 kW 

(±10%), plus three (3) Split Hopper Barges of minimum 5000 m³ each, plus one (1) Support 

Vessel (Multi-CAT) (as applicable) capable of towing and facilitating the movement of the 

CSD - all for the period November 2026 – June 2027 (approximately 8 months). 

• One (1) dedicated Survey Boat of approximately 15 meters length – for the period 

November 2026 - June 2027 (approximately 8 months). 

 

• Two (2) Work Boats of not less than 12 meters length- for the period November 2026 - 

June 2027 (approximately 8 months). 

We hereby submit our Technical Proposal in accordance with the requirements of the bidding 

documents. All information provided is complete, true, and conforms to the evaluation criteria. 

We hereby confirm that the Bid Security is included in a sealed envelope in the TECHNICAL 

proposal submitted. Proof of purchase of bidding documents is attached. 

We confirm that this Bid and the Employer’s written acceptance thereof shall constitute a binding 

contract between us until the formal Contract Agreement is prepared and executed. 

Authorized Person: 

Name:   

Designation:   

Signature & Stamp:   

Date:   
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Appendix D: Bid Form 

FORM OF FINANCIAL PROPOSAL 

[On Bidder’s Letterhead] 

(To Be Submitted in a Separate Sealed Envelope Marked “FINANCIAL PROPOSAL”) 

Tender Title: Time charter of  

• TSHD-1: Trailing Suction Hopper Dredger, minimum hopper capacity 25,000 (±10%) m³, 

for the period November 2026 - October 2027 (approximately 12 months). 

• CSD Package: Cutter Suction Dredger (CSD) with minimum cutter power 2500 kW 

(±10%), plus three (3) Split Hopper Barges of minimum 5000 m³ each, plus one (1) Support 

Vessel (Multi-CAT) (as applicable) capable of towing and facilitating the movement of the 

CSD - all for the period November 2026 – June 2027 (approximately 8 months). 

• One (1) dedicated Survey Boat of approximately 15 meters length – for the period 

November 2026 - June 2027 (approximately 8 months). 

 

• Two (2) Work Boats of not less than 12 meters length- for the period November 2026 - 

June 2027 (approximately 8 months). 

 

Employer: 

National Dredging & Marine Services (Pvt) Ltd., (NDMS) 

Tender No.: ___________________________ 

Bidder’s Name: __________________________________________ 

Registered Address: _______________________________________ 

Country of Incorporation: _________________________________ 

Telephone: ____________________ 

Email: ________________________ 

Bid Submission Date: _______________________ 

DECLARATION 

We, the undersigned, hereby submit our Financial Proposal for the services described in the 

Bidding Documents. 

This proposal is submitted strictly in accordance with: 
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• the Instructions to Bidders (ITB), 

• the General & Particular Conditions of Contract, and 

• all Addenda issued up to the date of submission. 

We confirm that: 

• All prices are inclusive of all applicable taxes, duties, charges, CESS, levies, 

insurances, fuel, overheads, and costs including temporary import cost, unless stated 

otherwise. 

• All prices are quoted as per the requirements of the pricing schedules contained in the 

Tender. 

• This Financial Proposal is binding upon us and remains valid for the period specified in 

the Bidding Documents. 

• We confirm that this Bid and the Employer’s written acceptance thereof shall constitute a 

binding contract between us until the formal Contract Agreement is prepared and executed. 

AUTHORIZED SIGNATORY 

Name: _______________________________________ 

Designation: __________________________________ 

Signature: ____________________________________ 

Date: _________________________________________ 

Company Stamp: ________________________________ 
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Appendix E: BID SECURITY FORM 

(Bank Guarantee) 

Security Executed on   

 (Date) 

Name of Surety (Bank) with Address:   

 (Scheduled Bank in Pakistan) 

Name of Principal (Bidder) with Address   

  

Penal Sum of Security Rupees   (Rs.  ) 

Bid Reference No.    

KNOW ALL MEN BY THESE PRESENTS, that in pursuance of the terms of the Bid and at the 

request of the said Principal (Bidder) we, the Surety above named, are held and firmly bound unto 

______________________________________________________ 

(hereinafter called the 'Employer') in the sum stated above for the payment of which sum well and 

truly to be made, we bind ourselves, our heirs, executors, administrators and successors, jointly 

and severally, firmly by these presents. 

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the Bidder has submitted 

the accompanying Bid dated ______ for Bid No. __________________ for__________ 

(Particulars of Bid) to the said Employer; and  

WHEREAS, the Employer has required as a condition for considering said Bid that the Bidder 

furnishes a Bid Security in the above said sum from a Scheduled Bank in Pakistan or from a 

foreign bank duly counter-guaranteed by a Scheduled Bank in Pakistan, to the Employer, 

conditioned as under: 

(1) that the Bid Security shall remain in force up to and including the date 28 days after the 

deadline for validity of bids as stated in the Instructions to Bidders or as it may be 

extended by the Employer, notice of which extension(s) to the Surety is hereby waived; 

(2) that the Bid Security of unsuccessful Bidders will be returned by the Employer after 

expiry of its validity or upon signing of the Contract Agreement; and 

(3) that in the event of failure of the successful Bidder to execute the proposed Contract 

Agreement for such work and furnish the required Performance Security, the entire said 

sum be paid immediately to the said Employer pursuant to IB.26 of the Instruction to 

Bidders for the successful Bidder's failure to perform. 
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NOW THEREFORE, if the successful Bidder shall, within the period specified therefore, on the 

prescribed form presented to him for signature enter into a formal Contract with the said Employer 

in accordance with his Bid as accepted and furnish within twenty-eight (28) days of his being 

requested to do so, a Performance Security with good and sufficient surety, as may be required, 

upon the form prescribed by the said Employer for the faithful performance and proper fulfilment  

of the said Contract or in the event of non-withdrawal of the said Bid within the time specified for 

its validity then this obligation shall be void and of no effect, but otherwise to remain in full force 

and effect. 

PROVIDED THAT the Surety shall forthwith pay the Employer, the said sum upon first written 

demand of the Employer (without cavil or argument) and without requiring the Employer to prove 

or to show grounds or reasons for such demand, notice of which shall be sent by the Employer by 

registered post duly addressed to the Surety at its address given above. 

PROVIDED ALSO THAT the Employer shall be the sole and final judge for deciding whether 

the Principal (Bidder) has duly performed his obligations to sign the Contract Agreement and to 

furnish the requisite Performance Security within the time stated above, or has defaulted in 

fulfilling said requirements and the Surety shall pay without objection the said sum upon demand 

from the Employer forthwith and without any reference to the Principal (Bidder) or any other 

person. 

IN WITNESS WHEREOF, the above bounden Surety has executed the instrument under its seal 

on the date indicated above, the name and seal of the Surety being hereto affixed and these presents 

duly signed by its undersigned representative pursuant to authority of its governing body. 

 SURETY (Bank) 

 

  

WITNESS:               Signature    

 

1.                   Name     

 

                      Title     

 

       Corporate Secretary (Seal)     Corporate Guarantor (Seal) 

 

 

2.          

 ________________________________ 

 Name, Title & Address 
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Appendix F: FORM OF PERFORMANCE SECURITY 

(Bank Guarantee) 

Guarantee No.____________________ 

Executed on _____________________ 

Expiry date _____________________ 

[Letter by the Guarantor to the Employer] 

Name of Guarantor (Bank) with address:   

      (Scheduled Bank in Pakistan) 

Name of Principal (Bidder) with address:   

  

Penal Sum of Security (express in words and figures)   

  

Letter of Acceptance No.   Dated   

KNOW ALL MEN BY THESE PRESENTS, that in pursuance of the terms of the Bidding 

Documents and above said Letter of Acceptance (hereinafter called the Documents) and at the 

request of the said Principal we, the Guarantor above named, are held and firmly bound unto the 

__________________________________________________ (hereinafter called the Employer) 

in the penal sum of the amount stated above for the payment of which sum well and truly to be 

made to the said Employer, we bind ourselves, our heirs, executors, administrators and successors, 

jointly and severally, firmly by these presents. 

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the Principal has accepted 

the Employer's above said Letter of Acceptance for ________ 

________________________________ (Name of Contract) for the _______________  

 

_______________________________ (Name of Project). 

NOW THEREFORE, if the Principal (Bidder) shall well and truly perform and fulfill all the 

undertakings, covenants, terms and conditions of the said Documents during the original terms of 

the said Documents and any extensions thereof that may be granted by the Employer, with or 

without notice to the Guarantor, which notice is, hereby, waived and shall also well and truly 

perform and fulfill all the undertakings, covenants terms and conditions of the Contract and of any 

and all modifications of said Documents that may hereafter be made, notice of which 

modifications to the Guarantor being hereby waived, then, this obligation to be void; otherwise to 

remain in full force and virtue till all requirements of Conditions of Contract are fulfilled. 

Our total liability under this Guarantee is limited to the sum stated above and it is a condition of 

any liability attaching to us under this Guarantee that the claim for payment in writing shall be 

received by us within the validity period of this Guarantee, failing which we shall be discharged 

of our liability, if any, under this Guarantee. 
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We, ____________________________________ (the Guarantor), waiving all objections and 

defences under the Contract, do hereby irrevocably and independently guarantee to pay to the 

Employer without delay upon the Employer's first written demand without cavil or arguments and 

without requiring the Employer to prove or to show grounds or reasons for such demand any sum 

or sums up to the amount stated above, against the  Employer's written declaration that the 

Principal has refused or failed to perform the obligations under the Contract which payment will 

be effected by the Guarantor to Employer’s designated Bank & Account Number. 

PROVIDED ALSO THAT the Employer shall be the sole and final judge for deciding whether 

the Principal (Bidder) has duly performed his obligations under the Contract or has defaulted in 

fulfilling said obligations and the Guarantor shall pay without objection any sum or sums up to 

the amount stated above upon first written demand from the Employer forthwith and without any 

reference to the Principal or any other person. 

IN WITNESS WHEREOF, the above-bounden Guarantor has executed this Instrument under its 

seal on the date indicated above, the name and corporate seal of the Guarantor being hereto affixed 

and these presents duly signed by its undersigned representative, pursuant to authority of its 

governing body. 

 

        _______________ 

       Guarantor (Bank) 

 Witness:  

 1. _______________________        Signature _________________ 

 

        _______________________        Name ____________________ 

      Corporate Secretary (Seal) 

                  Title___________________ 

 

 2.  _______________________ 

 

          _______________________   _______________________ 

      Name, Title & Address     Corporate Guarantor (Seal) 
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Appendix G: FORM OF CONTRACT AGREEMENT 

THIS CONTRACT AGREEMENT (hereinafter called the “Agreement”) made on the 

_______________ day of________________(month) 2026 between 

_______________________________________________________________________ 

(hereafter called the “Employer”) of the one part and 

_____________________________________ (hereafter called the “Bidder”) of the other part. 

WHEREAS the Employer is desirous that certain Supplies, viz _______________ should be 

Provided by the Bidder and has accepted a Bid by the Bidder for the supply and completion of 

such scope of work therein. 

NOW this Agreement witnessed as follows: 

1. In this Agreement words and expressions shall have the same meanings as are respectively 

assigned to them in the Conditions of Contract hereinafter referred to. 

2. The following documents after incorporating addenda / Clarification as agreed or 

otherwise, if any, except those parts relating to Instructions to Bidders shall be deemed to 

form and be read and construed as part of this Contract, viz:  

(a) The Contract Agreement; 

(b) The Letter of Acceptance; 

(c) Addendum(s) 

(d) The completed Form of Bid  

  (Form of Technical Bid & Form of Financial Bid); 

(e) The Particular / Special Conditions of Contract;  

(f) The General Conditions of Contract;  

(g) The priced Bill of Quantities; 

(h) The completed Appendices to Bid; 

(i) The Specifications. 

(j) Time Charter Agreement 

(k) _____________________________ (any other)  

3. In consideration of the payments to be made by the Employer to the Bidder as hereinafter 

mentioned, the Bidder hereby covenants with the Employer to supply and complete the 

Works therein in conformity and in all respects with the provisions of the Contract. 

4. The Employer hereby covenants to pay the Bidder, in consideration of the supply and 

completion of the Works as per provisions of the Contract, the Contract Price or such other 

sum as may become payable under the provisions of the Contract at the times and in the 

manner prescribed by the Contract. 
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IN WITNESS WHEREOF the parties hereto have caused this Agreement to be executed on the 

day, month and year first before written in accordance with their respective laws. 

Signature of the Bidder Signature of Employer 

______________________ _____________________ 

 (Seal) (Seal) 

 

 

 

Signed, Sealed and Delivered in the presence of: 

 

 

Witness: Witness: 

 

________________________ ______________________ 

 (Name, Title and Address) (Name, Title and Address) 
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Appendix H: INTEGRITY PACT 

(PPRA Rule-7) 

DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC. PAYABLE BY 

THE SUPPLIERS OF GOODS, SERVICES & WORKS IN CONTRACTS WORTH 

PKR.10.00 MILLION OR MORE 

Contract Number: __________________________  Dated: _______________ 

Contract Value: __________________________ 

Contract Title: __________________________ 

[Name of Supplier] hereby declares that it has not obtained or induced the procurement of any 

contract, right, interest, privilege or other obligation or benefit from Government of Pakistan or 

any administrative subdivision or agency thereof or any other entity owned or controlled by it 

(GoP) through any corrupt business practice.  

Without limiting the generality of the foregoing [Name of Supplier] represents and warrants that 

it has fully declared the brokerage, commission, fee etc. paid or payable to anyone and not given 

or agreed to give and shall not give or agree to give to anyone within or outside Pakistan either 

directly or indirectly through any natural or juristic person, including its affiliate, agent, associate, 

broker, consultant, director, promoter, shareholder, sponsor or subsidiary, any commission, 

gratification, bribe, finder's fee or kickback, whether described as consultations fee or otherwise, 

with the object of obtaining or inducing the procurement of a contract, right, interest, privilege or 

other obligation or benefit in whatsoever form from GoP, except that which has been expressly 

declared pursuant hereto. 

[Name of Supplier] certifies that it has made and will make full disclosure of all agreements and 

arrangements with all persons in respect of or related to the transaction with GoP and has not taken 

any action or will not take any action to circumvent the above declaration, representative or 

warranty. 

[Name of Supplier] accepts full responsibility and strict liability for making and false declaration, 

not making full disclosure, misrepresenting fact or taking any action likely to defeat the purpose 

of this declaration, representation and warranty. It agrees that any contract, right interest, privilege 

or other obligation or benefit obtained or procured as aforesaid shall, without prejudice to any 

other right and remedies available to GoP under any law, contract or other instrument, be voidable 

at the option of GoP. 

Notwithstanding any rights and remedies exercised by GoP in this regard, [Name of Supplier] 

agrees to indemnify GoP for any loss or damage incurred by it on account of its corrupt business 

practices and further pay compensation to GoP in an amount equivalent to ten time the sum of  

any commission, gratification, bribe, finder's fee or kickback given by [Name of Supplier] as 

aforesaid for the purpose of obtaining or inducing the procurement of any contract, right, interest,  

privilege or other obligation or benefit in whatsoever form from GoP. 

__________________  _____________ 

 [Buyer] [Seller/Supplier] 
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Appendix I: DREDGING METHODOLOGY  

 

1. PROJECT OVERVIEW 

2. PHASE 1: PRE-DREDGING ACTIVITIES 

3. PHASE 2: DREDGING METHODOLOGY 

Dredging Sequence & Sectioning: 

i. Dredging Approach 

ii. Cycle Time 

iii. Soil-Specific Dredging Times 

iv. Production Calculations (daily, weekly & monthly) 

4. PHASE 3: OPERATIONAL PROCEDURES 

a. Daily Operations 

b. Quality Control Measures: 

i. Survey & Verification 

ii. Depth Achievement Strategy 

c. Traffic Management: 

i. Coordination Protocol 

ii. Navigation Safety 

5. PHASE 4: DISPOSAL OPERATIONS (Disposal Site Management) 

a. Disposal Site Details 

b. Disposal Protocol 

c. Environmental Monitoring 

6. PHASE 5: SURVEYING & QUALITY ASSURANCE 

a. Survey Requirements: 

i. Survey Schedule 

ii. Survey Specifications 

b. Quality Acceptance Criteria: 

i. Depth Compliance 

ii. Volume Verification 

7. PHASE 6: HEALTH, SAFETY & ENVIRONMENT 

Safety Protocols: 

i. HSE Management 

ii. Critical Safety Measures 
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Appendix J: DREDGING SUPERINTENDENT 

1. DREDGING SUPERINTENDENT 

The Dredging Superintendent shall be responsible for overseeing dredging operations, 

ensuring that project is completed efficiently and safely from inception to completion. He shall 

work in close coordination with M/s NDMS (the Charterer) for successful completion of the 

project (maintenance dredging works). His responsibilities include but not limited to 

following: 

a. Operational Oversight: 

i. Supervision of day-to-day dredging operation 

ii. Ensure that maintenance dredging project meet production targets and schedules 

iii. Monitor dredge equipment performance and efficiency 

b. Technical Management: 

i. Review and discuss dredging plans and methods with NDMS Project Manager 

ii. Ensure compliance with technical specifications 

iii. Make decisions on dredging procedures and equipment 

iv. Deployment in consultation with NDMS Project Manager 

 

c. Safety & Compliance: 

i. Enforce safety protocols and regulations 

ii. Ensure environmental compliance 

iii. Conduct safety meetings and audits 

d. Personnel Management: 

i. Supervise dredge masters, engineers, and crew 

ii. Coordinate staffing and crew rotations 

iii. Provide training and support for dredging staff and NDMS 

iv. Team 

e. Client & Stakeholder Relations: 

i. Liaise with clients and authorities 

ii. Report on progress and resolve issues 

iii. Attend project meetings 

f. Quality Control: 

i. Monitor survey data and dredging accuracy 

ii. Ensure work meets contract specifications 

iii. Review and approve production reports in consultation with 

iv. NDMS Project Manager 

g. Problem Solving: 

i. Identify and address operational challenges or delays. 

ii. Implement corrective actions to improve efficiency and productivity 
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2. BACKGROUND OF DREDGING SUPERINTENDENT: 

i. Extensive dredging experience (10+ years) 

ii. Previous roles as dredge master or senior engineer 

iii. Strong technical and leadership skills 

iv. Maritime certifications may be required 
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Appendix K: CONDITIONS OF CONTRACT 

The Conditions of Contract comprise two parts:  

(a) General Conditions  

(b) Particular Conditions  

GENERAL CONDITIONS 

These Conditions are the “General Conditions” which form part of the “FIDIC Conditions of Contract for 

Construction for Building and Engineering Works Designed by the Employer Second Edition (2017 Red 

book, Reprinted 2022 with amendments)” published by International Federation of Consulting Engineers 

for the Measurable Time Charter. 

 

PARTICULAR CONDITIONS 

The Particular Conditions (PC) complement the General Conditions (GC) to specify dates, contractual 

requirements, and special circumstances related to the Works. The PC consists of two parts: Part A - 

Contract Data and Part B - Special Provisions. The provisions to be found in the Special Provisions 

(Particular Conditions - Part B) take precedence over the equivalent provisions found under the same Sub-

Clause number(s) in the General Conditions, and the provisions of the Contract Data (Particular Conditions 

- Part A) take precedence over the Special Provisions (Particular Conditions - Part B). 

PART A - CONTRACT DATA 

SUB- 

CLAUSE 
DATA TO BE GIVEN DATA 

1.1.27 Defects Notification Period (DNP) 
No DNP for Dredging Works and one hundred 

and eighty-three (183) days for all other works.  

1.1.31 Employer’s name and address 

National Dredging & Marine Services (Pvt) Ltd., 

(NDMS). 

HQ Logistics Services NLC, Near New Haji 

Camp, Mai Kolachi Road, Sultanabad, Karachi 

1.1.35 Engineer’s name and address 
Chief Project Officer, National Dredging & 

Marine Services (Pvt) Ltd. 

1.1.73 Sections Completion of Works as a whole.  

1.1.84 Contract Duration As per scope 

1.3(a)(ii) 
Agreed methods of electronic 

transmission 

Email at the following address (followed by 

submission of a hardcopy of such Notice of 

communication): 

procurement@ndms.pk 

1.3(d) 
Address of Employer for 

communications 

NLC Headquarters, Harding Road, Rawalpindi – 

Pakistan. 

1.3(d) 
Address of Engineer for 

communications 
- 

1.3(d) 
Address of Contractor for 

communications 
- 
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1.4 
Contract shall be governed by the 

law of 
The Islamic Republic of Pakistan 

1.4 Communication/Ruling language English 

1.8 
Number of additional paper copies 

of the Contractor’s Documents 
Eight (08) 

2.1 

The Contractor shall be given right 

of access to all or part of the Site 

within: 

No later than the Commencement Date 

2.4 Employer’s financial arrangements The Employer has sufficient funds for the project. 

3.2(e)(ii) 

Maximum percentage of the 

Accepted Contract Amount for 

which Variation may be instructed 

by the Engineer without the 

Employer’s consent 

Five percent (5%) of the Accepted Contract 

Amount 

4.2 Performance Security 
Ten (10%) percent of the Accepted Contract 

Amount in United States Dollars (USD)  

4.19 
Period of payment for temporary 

utilities 
Each month/ as mutually decided 

4.20 
Number of additional paper copies 

of progress reports 
Nine (9) copies 

5.1(a) 

Maximum allowable accumulated 

value of work subcontracted (as a 

percentage of the Accepted 

Contract Amount) 

Thirty percent (30%) 

5.1(b) 
Part of Works for which 

subcontracting is not permitted 
Dredging works and disposal of dredged material. 

6.5 Normal working hours on the Site 

Dredging works can be carried out twenty-four 

(24) hours per day, seven (7) days per week (i.e. 

24/7) throughout the Contract period, except as 

stopped by the Employer/Engineer by giving 

advance notice to the Contractor in writing. 

8.3 
Number of additional paper copies 

of programs 
Eight (8) copies 

8.8 
Delay Damages payable for each 

day of delay 

0.025% (zero point zero two five percent) of the 

Accepted Contract Amount for each day of delay 

in completion of the whole of the Works. 

8.8 
Maximum amount of Delay 

Damages 

Ten percent (10%) of the Accepted Contract 

Amount 

8.14 
Applicability of Incentives for 

Early Completion 
Not Applicable 

13.4(b)(ii) 

Percentage rate to be applied to 

Provisional Sums for overhead 

charges and profit 

Twenty-five percent (25%)  

14.3 Period of Payment 28 days 

14.3(b) 
Number of additional paper copies 

of Statements 
Eight (8) copies 
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14.5 

Plant and Materials for payment 

when shipped 

 

Not Applicable 

14.6 

Interim Payment Certificate (IPC) 

(Running Bills) 

 

IPC will be raised on Monthly basis 

14.7(b)(i) 

Period for the Employer to make 

interim payments to the Contractor 

under Sub-Clause 14.6 [Issue of 

IPC] 

Within twenty-eight (28) days from the date of 

receipt of Engineer’s Certificate for payment by 

the Employer 

14.7(b)(ii) 

Period for the Employer to make 

interim payments to the Contractor 

under Sub-Clause 14.13 [Issue of 

FPC] 

Within twenty-eight (28) days of receipt of the 

Engineer’s Certificate for payment by the 

Employer 

14.7(c) 
Period for the Employer to make 

final payment to the Contractor 
Twenty-eight (28) days 

14.7(d) 
Period for payment of Mobilization 

Fee to the Contractor 

Within twenty-eight (28) days of receipt of the 

relevant Mobilization Fee Certificate by the 

Employer 

14.8 
Financing charges for delayed 

Payment 
Nil 

14.11.1(b) 
Number of additional copies of the 

draft Final Statement 
Eight (8) copies 

14.15 
Currencies of payment of Contract 

Price 

Local Currency (Pakistani Rupees (PKR)) and 

Foreign Currency (United States Dollars (USD)) 

14.15(a)(i) 
Proportions or amounts of Local 

and Foreign Currencies are 

Local Currency (PKR): Forty percent (40%) of 

each payment; and 

Foreign Currency (USD): Sixty percent (60%) of 

each payment, 

14.15(c) 
Currencies and proportions for 

payment of Delay Damages 

100% PKR if payable by NDMS and USD if 

payable by the Bidder. 

14.15(f) Rate of exchange 

The TT selling rate of exchange published by the 

State Bank of Pakistan (SBP), as prevailing on the 

date of certification of invoice by the Engineer. 

17.2(d) 
Forces of nature, the risks of which 

are allocated to the Contractor 
Nil 

19.1 
Periods for submission of: 

(a) evidence of insurance 

(b) relevant policies 

(a) Not Later than the Commencement Date 

(b) Within Fourteen (14) days of the 

Commencement Date 

19.1 

permitted deductible limits:  

(i) insurance required for the 

Works  

(ii) insurance required for Goods  

(iii) insurance required for liability 

for breach of professional duty  

(iv) insurance required against 

liability for fitness for purpose 

(if any is required)  

(i) Ten percent (10%) of the loss amount on 

each & every loss  

(ii) Nil  

(iii) Nil  

(iv) Nil  

(v) Nil  

(vi) Nil  

(vii) Nil  

Note document to be provided 
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(v) insurance required for injury 

to persons and damage to 

property  

(vi) insurance required for injury 

to employees  

(vii) other insurances required by 

Laws and by local practice  

19.2(1)(b) 
additional amount to be insured (as 

a percentage of the replacement 

value) 

15% of the replacement value (Accepted Contract 

Amount) 

19.2.2 

(i) extent of insurance required 

for Goods 

(ii) amount of insurance required 

for Goods 

(i) from Ex-Works (i.e., works, factory, 

warehouse, etc.) to delivery at the Site 

(ii) Full replacement value 

19.2.3(a) 
amount of insurance required for 

liability for breach of professional 

duty 

Full replacement value of the Works to be 

designed by the Contractor 

19.2.3(b) 
insurance required against liability 

for fitness for purpose 
Yes 

19.2.3 
period of insurance required for 

liability for breach of professional 

duty 

Until the date of issuance of the Performance 

Certificate 

19.2.4 
amount of insurance required for 

injury to persons and damage to 

property 

Injury to a person and a fatal case: in accordance 

with the applicable Workmen Compensation Act. 

Damage to property: Pakistani Rupees One 

Billion and Five Hundred Million only (PKR 

1,500,000,000/-) per incident, without limit to the 

number of incidents. 

19.2.6 
other insurances required by Laws 

and by local practice (give details) 

All insurances as applicable, to the extent of 

execution of the project, under Federal and 

Provincial laws of the Islamic Republic of 

Pakistan 

19.2.7 Insurance Companies 

Insurance policies to be submitted from either 

National Insurance Company Limited or any other 

insurance company (minimum AA± rating) 

operating in Pakistan and acceptable to the 

Employer. 

21.6 Arbitration 

Disputes shall be settled in accordance with the 

Arbitration Act, 1940, as applicable in Pakistan.  

The seat of arbitration shall be Karachi, Pakistan. 
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PARTICULAR CONDITIONS PART B - SPECIAL PROVISIONS 

SUB-CLAUSE AMENDMENT 

1.1.4 The definition is deleted and substituted with the following: 

“Base Date” means Aug ____ , 2026.” 

1.1.14 
The definition is deleted and substituted with the following: 

“Contractor” means the person named as contractor in the Letter 

of Acceptance and/or the Contract Agreement, and the legal 

successors in title of such person.” 

1.1.51 
The following is added after the word “means”:  

“(if applicable)” 

1.1.65A 
The following new definition is added as a Sub-Clause 1.1.53(A) 

after Sub-Clause 1.1.65: 

1.1.71 
The following is added after the words “included in the Contract”: 

“Including Schedule A (Work Schedule), Schedule B (Method of 

Performing the Work), Schedule C (List of Major Equipment), 

Schedule D (Organization Chart) and Schedule E (List of Sub-

Contractors). 

1.1.76 
The following is added at the end of the definition: 

“and consists of two parts, i.e., 

i) Part A - Specific Provisions; and 

ii) Part B - Technical Provisions”.” 

1.1.81 
The definition is deleted and substituted with the following: 

“Tender” means, if applicable: 

(a) the RFP floated by the Employer; bid submitted by the 

Contractor to the Employer in response to the RFP prior to 

signing of the Contract Agreement; 

(b) cumulatively, the Letter of Acceptance, the Contractor’s 

Proposal, the JV Undertaking (if applicable), and all other 

document documents which the Contractor submitted with its 

bid; or 

(c) such other equivalent documents submitted by the Contractor 

to the Employer prior to signing of the Contract Agreement,  

in each case, as included in the Contract” 

1.5 Priority of 

Documents 

The documents listed at (a) through (k) of this Sub-Clause are deleted 

and substituted with the following: 

(a) The Contract Agreement; 

(b) Time Charter Party Agreement; 
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(c) The Letter of Acceptance; 

(d) The Particular / Special Conditions of Contract;  

(e) The General Conditions of Contract;  

(f) The Specifications;  

(g) Drawings (if applicable); 

(h) The Priced Bill of Quantities; 

(i) Bidding documents; 

(j) The completed Form of Bid (Technical & Financial); 

(k) Any other documents forming part of the Contract. 

1.6 Contract 

Agreement 

In the last line of the first paragraph, the text “shall be borne by the 

Employer” shall be deleted and substituted by “shall be borne by the 

Contractor”. 

1.12 Confidentiality 
After the second paragraph of this Sub-Clause, add: 

“If any dispute arises as to the necessity of any publication or 

disclosure for the purpose of the Contract, the same shall be referred 

to the decision of the Engineer, whose award shall be final.” 

After the last paragraph of this Sub-Clause, add: 

“Should the Employer suffer any loss whatsoever due to non-

compliance of the obligations provided under this Sub-Clause 1.12 

[Confidentiality] by the Contractor, his representative, his office staff, 

and all other persons employed by him, as well as of his 

Subcontractors, the Contractor shall fully indemnify the Employer 

therefore. Beyond this, the Employer retains the right to take any 

further steps which it deems suitable in this connection.” 

2.1 Right of Access to 

the Site  

After the last paragraph of this Sub-Clause, add: 

“Notwithstanding the foregoing, the respective areas of the Site 

designated in the Drawings will be handed over to the Contractor in 

the determined sequence according to the Contract, and/or in 

accordance with the Contractor’s proposals for execution of the 

Works as approved by the Employer / Engineer. The Employer (will 

carry out this handover each time after receipt of the Contractor's 

application, approved by the Engineer. At the Commencement Date, 

the Contractor will be handed over by the Employer an adequately 

large part of the Site, which takes his requirements into account, 

enabling him to commence the Works and to proceed with the 

approved programme. Adequate areas as shown on the Drawings 

and/or as deemed suitable by the Employer (for the setting up of 

storage and working places including of workshop, provision of 
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berthing facilities for Contractor’s vessels, as well as for the erection 

of sheds, storage rooms, for the setting up of temporary plant and 

setup, within Port premises, will be placed at the Contractor's disposal 

without any charge. Further areas required by the Contractor shall be 

procured by him at his own expense. 

The approach to active Port roads, operational areas, and other 

approaches and roads must be kept clear for general and public traffic 

during all construction phases by the Contractor. 

The Contractor shall prepare, improve, and maintain at his own 

expense all areas placed at his disposal, as well as all roads and 

approaches used by him inside or outside the area of work.   

2.4 Employer’s 

Financial 

Arrangements 

After the last paragraph of Sub-Clause 2.4, add: 

“The Employer shall not be responsible for the arrangement of additional 

payment security and any costs, fees, or expenses arising from the 

Contractor’s demand, including but not limited to: 

(a) Confirmation of Letter(s) of Credit (LC) through a foreign 

bank or financial institutions; 

(b) Bank guarantees; 

(c) Performance bonds; 

(d) Insurance costs; or 

(e) Any other financial instruments or arrangements requested by 

the Contractor to secure their payment.” 

2.7 Temporary 

Importation, Licenses, 

and Customs Clearance 

The following Sub-Clause 2.7 is added after Sub-Clause 2.6: 

“The Contractor shall remain responsible for the earliest clearance of 

his plant, material, Contractor’s Equipment, etc., from the customs as 

per prevailing rules. The Employer shall reasonably assist and 

facilitate the Contractor for temporary importation and customs 

clearance of the Contractor’s Equipment (including the relevant 

vessels and the dredging equipment, machinery, and accessories 

onboard it). Both Parties shall each appoint in advance a dedicated 

representative for such purposes. 

The Contractor shall be responsible for preparing all documentation 

required for temporary importation and customs clearance. The 

Employer shall provide all reasonable assistance and support to the 

Contractor. 

The Contractor shall be responsible for ensuring that all vessels 

possess valid statutory and class certificates and are free from any 

deficiencies that may lead to detention or adverse remarks under Port 
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State Control (PSC) inspections, customs inspections, or coast guard 

inspections. The Contractor shall promptly rectify any non-

conformities so identified. 

The Contractor shall bear the cost of customs duty, sales tax, and any 

other applicable tax/duty, in each case, related to the temporary import 

clearance of the vessel. The amount of such customs duty, sales tax, 

and all other duties shall correspond to the rate in force at the time of 

the import into Pakistan. The Contractor shall bear, and the rates and 

prices under the Contract shall be deemed to include, all expenses in 

connection with the landing and shipment of all materials, dredging 

plant, Contractor's Equipment or other things, whether for permanent 

or temporary works brought into or dispatched from Pakistan through 

any other ports for the purpose of the Works including port and light 

dues, pilot charges, land in charges, wharfage, demurrage and all other 

similar charges and dues, where applicable. 

The Contractor shall obtain all necessary import and export licenses 

for all Contractor's Equipment. Temporary Works, Plant, and 

materials of any kind whatsoever required for the execution of the 

Works. The Contractor shall bear all costs incurred in the acquisition 

of such licenses and shall be deemed to have satisfied himself with 

regard to all his liabilities under the Laws governing the processing of 

the said licenses, and no separate payment will be made to the 

Contractor in respect of such costs. The Contractor shall ensure that 

requests for import and export licenses are submitted in sufficient time 

to complete all formalities before the said licenses are required. 

The Contractor shall provide the Employer, Port Authorities, and the 

Engineer with receipts for all articles imported by the Contractor 

under the Contract, in order to register each individual shipment 

received at the Site. Each shipment shall be carefully checked omits 

arrival at the Site by the Contractor. 

Aside from the cost of customs duty, sales tax, and any other 

applicable tax/duty, in each case, related to the temporary import 

clearance of the vessels (which shall also be paid by the Contractor), 

and subject to the applicable Laws, the Contractor's Equipment, 

including essential spare parts, imported by the Contractor for the sole 

purpose of executing the Contract may be temporarily exempt from 

the payment of import duties and taxes upon initial importation, 

provided that the Contractor shall post with the customs authorities at 

the port of entry an approved re-export bond or bank guarantee, valid 

until the Time for Completion plus six months, in an amount equal to 
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the full import duties and taxes which would be payable on the 

assessed imported value of such Contractor's Equipment and spare 

parts, and callable in the event the Contractor's Equipment is not re-

exported from the Country on completion of the Contract. A copy of 

the bond or bank guarantee endorsed by the customs authorities shall 

be provided by the Contractor to the Employer upon the importation 

of individual items of the Contractor's Equipment and spare parts. 

Upon re-export of individual items of Contractor's Equipment or spare 

parts, or upon the completion of the Contract, the Contractor shall 

prepare, for approval by the customs authorities, an assessment of the 

residual value of the Contractor's Equipment and spare part to be re-

exported, based on the depreciation scale(s) and other criteria used by 

the customs authorities for such purposes under the provisions of the 

applicable Laws. Subject to the applicable Laws, such import duties 

and taxes shall be due and payable to the customs authorities by the 

Contractor on: 

(a) the difference between the initial imported value and the 

residual value of the Contractor's Equipment and spare parts to 

be re-exported; and  

(b) on the initial imported value of the Contractor's Equipment and 

spare parts remaining in the Country after completion of the 

Contract.  

If the amounts are not paid upon being invoiced, the security shall be 

called in the full amount remaining.” 

The Contractor shall have the right to replace the Contractor’s 

Equipment with similar equipment exhibiting equivalent or superior 

performance, as permitted under the Contract, subject to the 

Employer’s prior written approval and at no additional cost to the 

Employer, provided that such replacement does not adversely affect 

the timely completion of the Works. Upon receipt of such approval 

from the Employer, and arrival and customs clearance (if applicable) 

of the new Contractor’s Equipment, the Employer shall not be entitled 

to occupy or detain the Contractor's Equipment being replaced.  

2.8 Use of Employer’s 

Security 

Resources/Services 

Not used 

3.2 Engineer’s Duties 

and Authority 

The Engineer shall obtain the consent in writing of the Employer 

before taking action under the following Sub-Clauses of these 

Conditions: 

(a) Consenting to the subcontracting of any part of the Works 
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under Sub-Clause 5.1 [Subcontractors].  

(b) Any action under Sub-Clauses 8.9 [Employer’s Suspension] 

and 8.12 [Prolonged Suspension].  

(c) Issuance of “Taking Over Certificate” under Sub-Clause 10.1 

[Taking Over the Works and Sections].  

(d) Issuing the “Performance Certificate” under Sub-Clause 11.9 

[Performance Certificate].  

(e) Sub-Clause 13.1 [Right to Vary]: instructing a Variation, 

except;  

(i) in an emergency situation as determined by the 

Engineer, or 

(ii) if such a Variation would increase the Accepted 

Contract Amount by less than the percentage 

specified in the Contract Data, provided that such 

Variations (including Variations that have been 

previously instructed by the Engineer under this Sub-

Clause) do not exceed, in aggregate, five percent (5%) 

of the Accepted Contract Amount.  

(f) Sub-Clause 13.3 [Variation Procedure]: approving a proposal 

for Variation submitted by the Contractor in accordance with 

Sub-Clause 13.3.2 [Variation by Request for Proposal] or 13.2 

[Value Engineering].  

(g) Certifying release of the second half of the Retention Money 

under Sub-Clause 14.9 [Release of Retention Money].  

(h) Issuing Final Payment Certificate under Sub-Clause 14.13 

[Issue of FPC].  

(i) Any action under Sub-Clause 8.5 [Extension of Time for 

Completion].  

(j) Certifying additional cost determined under Sub-Clause 4.12 

[Unforeseeable Physical Conditions].  

(k) Any action under Sub-Clause 8.8 [Delay Damages].  

Any such requirement shall not be applied to any action by the 

Engineer under Sub-Clause 3.7 [Agreement or Determination], as 

stated in Sub-Clause 3.2 [Engineer’s Duties and Authority] of the 

General Conditions. 

Notwithstanding the obligation, as set out above, to obtain approval, 

if, in the opinion of the Engineer (in consultation with), an emergency 

occurs affecting the safety of life or of the Works or of adjoining 

property, he may, without relieving the Contractor of any of his duties 

and responsibility under the Contract, instruct the Contractor to 

execute all such work or to do all such things as may, in the opinion 
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of the Engineer, be necessary to abate or reduce the risk. The 

Contractor shall forthwith comply, despite the absence of approval of 

the Employer, with any such instruction of the Engineer. The Engineer 

shall determine an addition to the Contract Price, in respect of such 

instruction, in accordance with Clause 13 and shall notify the 

Contractor accordingly, with a copy to the Employer. 

The following is added after the words “the Employer’s consent is 

required” in the fourth paragraph:  

“stating that the Employer’s consent has been obtained for that 

specified authority”  

After the end of the last paragraph of this Sub-Clause, add: 

“Failure of the engineer to disapprove any work or materials shall 

not prejudice his power subsequently to disapprove such works or 

materials.” 

3.9 Engineer not Liable The following Sub-Clause 3.9 is added after Sub-Clause 3.8: 

“Approval, reviews and inspection by the Engineer of any part of the 

Works does not relieve the Contractor from his sole responsibility and 

liability for the supply of material, plant and equipment for 

construction of the Works and their parts in accordance with the 

Contract and neither the Engineer’s authority to act nor any decision 

made by him in good faith as provided for under the Contract whether 

to exercise or not to exercise such authority shall give rise to any duty 

or responsibility of the Engineer to the Contractor, any Subcontractor, 

any of their representative, staff or employees or any other person 

performing any portion of the Works.” 

4.2 Performance 

Security 

In the second line of the first paragraph of Sub-Clause 4.2.1, the text 

“within 28 days after receiving the Letter of Acceptance” shall be 

deleted and substituted by ““within Fifteen (15) days after receiving 

the Letter of Acceptance””. 

After the end of the first paragraph of Sub-Clause 4.2.1, add: 

“The Performance Security shall be in the form of an unconditional, 

irrevocable and on demand Bank Guarantee, from any Scheduled 

Bank of Pakistan, having its branch in Karachi, Pakistan, and having 

minimum AA rating, in favour of the Employer The Performance 

Security shall expressly state that either the Employer\may , demand, 

draw or encash the Performance Security up to its full value, without 

reference to or consent from the other, upon occurrence of the events 
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provided under Sub-Clause 4.2.2 [Claims under the Performance 

Security].” 

In the first paragraph of Sub-Clause 4.2.2, the text “The Employer 

shall not make a claim under the Performance Security, except for 

amounts to which the Employer” shall be deleted and substituted by 

“The Employer shall not, make a claim under the Performance 

Security, except for amounts to which the Employer”. 

 

4.4 Contractor’s 

Document  

To be read as follows: 

“A joint survey (Owner, Port, and NDMS) shall be conducted as 

required by NDMS, including pre, interim and post-surveys at 

NDMS’s cost.” 

4.6 Co-operation After the end of the third paragraph of this Sub-Clause, add: 

“and also shall provide adequate precautionary facilities not to make 

himself a nuisance to local residents and other contractors on the Site” 

4.8 Health and Safety 

Obligations 

The following paragraph is added at the end of the Sub-Clause: 

“In the event of work being carried out outside the normal working 

hours and in the event of work being carried out at night, the 

Contractor shall, at his own cost, provide and maintain such good and 

sufficient light as will enable the work to proceed satisfactorily and 

without danger. The approaches to the Site and the Works where the 

night work is being carried out shall be sufficiently lighted. All 

arrangements adopted for such lighting shall be to the satisfaction of 

the Engineer. 

Due precautions shall be taken by the Contractor, and at his own cost, 

to ensure the safety of his staff and labour as well as those of the 

Engineer’s Representatives, Engineer’s staff, other persons and 

property, at all times throughout the period of the Contract. The 

Contractor shall further ensure that suitable arrangements are made for 

the prevention of epidemics and for all necessary welfare and hygiene 

requirements.” 

4.20 Progress Reports At the end of sub-paragraph (g), the word “and” is deleted, and at the 

end of sub-paragraph (h), the full stop (.) is replaced with “;”, and the 

following new sub-paragraphs are added as: 

“(i)   a detailed programme for the whole of the Works (in hard colour 

copy as well as soft copy of Primavera or Equivalent Software 

Schedule) for the following components: 
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Execution of Works and Equipment deployment schedules; 

Labour Employment; 

Local Material Procurement; 

Material Imports, if any;  

Other details as required by the Engineer; and 

Salient Contractual and Project Information. 

(j)     a detailed planned programme for the execution of the Works for 

the next fifty-six (56) days to enable the Engineer to determine its 

programme of inspection and testing.” 

The following paragraph is added at the end of the Sub-Clause: 

“During the period of the Contract, the Contractor, in addition to the 

requirements of Specifications, shall submit to the Engineer not later 

than the sixth (6th) day of the following month, nine (9) hard colour 

copies of the Monthly Progress Reports (along with  one (1) soft copy 

of Primavera or equivalent monitoring software File) covering: 

A Work Schedule indicating the monthly progress in percentage; 

Description of all work carried out since the last report; 

Description of the work planned for the next 56 days sufficiently 

detailed to enable the Engineer to determine his programme of 

inspection and testing; 

Monthly summary of daily job record; 

Color photographs of required size and quantity advised by the 

Engineer, so as to illustrate progress (digital and hard copy); and 

Information about problems and difficulties encountered, if any, and 

proposals to overcome the same. 

During the period of the Contract, the Contractor shall keep a daily 

record of work progress, which shall be made available to the 

Engineer as and when requested. The daily record shall include 

particulars of weather conditions, number of men working, deliveries 

of materials, quantity, location, quantities constructed, quantities 

underway, assignment, and working status of all the Contractor’s 

Equipment.” 

5.1 Subcontractors The following paragraph is added at the end of the Sub-Clause: 

“All subcontracts relating to the Works shall include provisions which 

entitle the Employer to require the subcontract to be assigned to the 
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Employer, or Port Authority, under sub-paragraph (a) of Sub-Clause 

15.2.3 [After Termination], including assignment of any Original 

Equipment Manufacturer (OEM) securities to the Employer. 

The Contractor shall give reasonable opportunity and preference to 

contractors from the Islamic Republic of Pakistan for subcontracts for 

the Works, and endeavor to employ such contractors as 

Subcontractors, provided that in the case of foreign contractors, the 

Contractor shall ensure that such contractors are not: 

(a) any person whose primary residence is in or who is 

incorporated or organized under the laws of a country: 

(i) which is subject to sanctions levied by the United 

Nations (or the Security Council thereof) pursuant to 

authority derived from Article 41 of Chapter 7 of the 

United Nations Charter (Sanctioned Country); or 

(ii) with which the Government of Pakistan does not 

have commercial or trade relations or otherwise does 

not maintain official diplomatic relations (an 

Unfriendly Country); 

(b) any national government, or any political subdivision, of 

any Sanctioned Country or Unfriendly Country;  

(c) any ministry, department, authority, or statutory 

corporation of, or any corporation or other entity 

(including a trust), owned or controlled directly or 

indirectly by the national government, or any political 

subdivision, of any Sanctioned Country or Unfriendly 

Country;  

(d) any person who has been blacklisted by any federal or 

provincial government, governmental body, or non-

governmental department/ agency, whether in Pakistan or 

the government or governmental body of any foreign 

countries and/ or international organizations; or 

(e) any person that poses a national security risk. 

The Employer will not recognize the existence of any Subcontractor 

or supplier in any matter concerning the administration of the 

Contract.” 

6.1 Engagement of 

Staff and Labour 

The following paragraph is added at the end of the Sub-Clause: 

“The Contractor shall submit to the Employer for approval the names, 

nationalities, and other details of foreign personnel that he intends to 

employ in executing the Works. 
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The Contractor is encouraged, to the extent practicable and 

reasonable, to employ staff and labour from sources within Pakistan, 

keeping in view Pakistan Engineering Council PEC Guidelines for 

New, Renewal and Upgradation of Constructors – PEC Policy 2017 

updated May 2023, Note-1 under Table ‘D’, Page 17. In any case, the 

Contractor shall be responsible for the return to the place where they 

were recruited or to their domicile of all such persons as he recruited 

and employed for the purposes for in connection with the Contract and 

shall maintain such persons as are to be so returned in a suitable 

manner until they shall have left the Site or, in the case of persons who 

are not nationals of and have been recruited outside Pakistan shall 

have left Pakistan.” 

6.3 Recruitment of 

Persons 

In the second line of the first paragraph of Sub-Clause 6.3, the text 

“amongst the Employers Personnel” shall be deleted and substituted 

by “amongst the Port Authority’s, the Engineer’s or Employers 

Personnel, except with the prior written consent of the Employer, Port 

Authority or the Engineer, as the case may be”. 

6.6 Facilities for Staff 

and Labour 

Not applicable on this Agreement 

6.7 Health and Safety of 

Personnel  

Delete the existing Sub-Clause and substitute with the following: 

“In order to provide for the safety, health and welfare of persons, and 

for prevention of damage of any kind, all operations for the purposes 

of or in connection with the Contract shall be carried out in 

compliance with the Safety Requirements of the Government of 

Pakistan with such modifications thereto as the Engineer may 

authorize or direct and the Contractor shall take or cause to be taken 

such further measures and comply with such further requirements as 

the Engineer may determine to be reasonably necessary for such 

purpose. The Contractor shall also provide all other medical services 

and appoint a health and safety officer at the Site, responsible for 

maintaining health, safety, and protection against accidents, and 

answering all questions regarding such matters. The above 

compliance shall also be extended to the Engineer, the Engineer’s 

Representative, and their staff at the Site, and the Port Authority’s 

engineer. This health and safety officer shall be qualified for this work 

and shall have the authority to issue instructions and shall take 

protective measures to prevent accidents. In case of any fatality or 

serious accident, the Contractor shall, in addition, notify the Engineer 

immediately by the quickest available means. 
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Due precautions shall be taken by the Contractor, and at his own cost, 

to ensure the safety of the Contractor’s Personnel, including those of 

the Engineer’s Representatives and its staff, as well as Port 

Authority’s staff, employees, and contractors at the Site, at all times 

throughout the period of the Contract. The Contractor shall further 

ensure that suitable arrangements are made for the prevention of 

epidemics and for all necessary welfare and hygiene requirements. In 

order to provide for the safety, health and welfare of persons, and for 

prevention of damage of any kind, all operations for the purposes of 

or in connection with the Contract shall be carried out in compliance 

with the Safety Requirements of the Government of Pakistan in 

general and Port Authority’s Standard   Operating Procedures (SOPs) 

in particular, with such modifications thereto as the Engineer may 

authorize or direct and the Contractor shall take or cause to be taken 

such further measures and comply with such further requirements as 

the Engineer may determine to be reasonably necessary for such 

purpose. 

The Contractor shall make, maintain, and submit reports to the 

Engineer concerning the safety, health, and welfare of persons and 

damage to property, as the Engineer may from time to time prescribe. 

During the course of construction, the Contractor shall comply and 

adhere to all SOPs in place with Port Authority and would be required 

to obtain in advance all necessary No Objection Certificates (NOCs) 

and required clearances from the concerned departments of Port 

Authority.” 

6.8 Contractor’s 

Superintendence 

Insert the following at the end of sub-paragraph (a) of this Sub-Clause: 

“or, if not, the Contractor shall make competent interpreters available 

during all working hours, in a number sufficient for those persons to 

properly perform their superintendence duties. A reasonable 

proportion of the Contractor's superintending staff shall have a 

working knowledge of the English language. If the Contractor’s 

superintending staff are not fluent in the English language, the 

Contractor shall make competent interpreters available during all 

working hours in a number deemed sufficient by the Engineer.” 

Insert the following at the end of the last paragraph of this Sub-Clause: 

“The Contractor’s authorized representative and its other engineers 

working at the Site shall possess valid registration with the Pakistan 

Engineering Council, and shall be qualified and experienced 

professionals in marine dredging works. The Contractor’s authorized 

representative at Site shall be authorized to exercise adequate 
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administrative and financial powers on behalf of the Contractor so as 

to achieve completion of the Works as per the Contract.” 

6.12 Key Personnel Insert the following at the end of the last paragraph of this Sub-Clause: 

“If any of the Key Personnel are not fluent in this language, the 

Contractor shall make competent interpreters available during all 

working hours in a number deemed sufficient by the Engineer.” 

The following Sub-Clauses 6.13 to 6.25 are added after Sub-Clause 6.12: 

6.13 Foreign Personnel The Contractor may bring into the Country any foreign personnel who 

are necessary for the execution of the Works to the extent allowed by 

the applicable Laws. The Contractor shall ensure that these personnel 

are provided with the required residence visas and work permits. The 

Employer will, if requested by the Contractor, use all reasonable 

endeavors in a timely and expeditious manner to assist the Contractor 

in obtaining any local, state, national, or government permission 

required for bringing in the Contractor’s Personnel. 

The Contractor shall make any necessary arrangements for the 

transport, to any place as required for burial, of any of his expatriate 

employees or members of their families who may die in Pakistan.  

6.14 Supply of 

Foodstuffs 

The Contractor shall arrange for the provision of a sufficient supply 

of suitable food as may be stated in the Specification at reasonable 

prices for the Contractor’s Personnel for the purposes of or in 

connection with the Contract. 

6.15 Supply of Water The Contractor at his own cost shall, having regard to local conditions, 

provide on the Site, to the satisfaction of the Engineer or the 

Engineer’s Representative, an adequate supply of drinking and other 

water for the use of his staff, labour and those of the Engineer and his 

Representatives. 

6.16 Measures against 

Insect and Pest 

Nuisance 

The Contractor shall at all times take the necessary precautions to 

protect the Contractor’s Personnel employed on the Site from insect 

and pest nuisance, and to reduce the danger to their health. The 

Contractor shall comply with all the regulations of the local health 

authorities, including the use of appropriate insecticides. 

6.17 Alcoholic Liquor 

or Drugs 

The Contractor shall not, otherwise than in accordance with the Laws, 

statutes, Ordinances and Government Regulations or orders for the 

time being in force, import, sell, give, barter or otherwise dispose of 

any alcoholic liquor or drugs, or permit or allow importation, sale, gift, 

barter or disposal by his Subcontractors, agents, staff or labour. 
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6.18 Arms and 

Ammunition 

The Contractor shall not give, barter, or otherwise dispose of, to any 

person, any arms or ammunition of any kind, or allow Contractor’s 

Personnel to do so. 

6.19 Festivals and 

Religious Customs 

The Contractor shall respect the Country’s recognized festivals, days 

of rest, and religious or other customs. 

6.20 Funeral 

Arrangements 

The Contractor shall be responsible, to the extent required by local 

regulations, for making any funeral arrangements for any of its local 

employees who may die while engaged upon the Works. 

6.21 Forced Labour The Contractor, including its Subcontractors, shall not employ or 

engage forced labour which consists of any work or service, not 

voluntarily performed, that is exacted from an individual under threat 

of force or penalty, and includes any kind of involuntary or 

compulsory labour, such as indentured labour, bonded labour, or 

similar labour-contracting arrangements. 

6.22 Child Labour The Contractor, including its Subcontractors, shall not employ or 

engage child labour in accordance with relevant Law(s) in force in the 

Islamic Republic of Pakistan. 

6.23 Employment 

Records of Workers 

The Contractor shall keep complete and accurate records of the 

employment of labour at the Site. The records shall include the names, 

ages, genders, hours worked, and wages paid to all workers. These 

records shall be summarized on a monthly basis and submitted to the 

Engineer. These records shall be included in the details to be 

submitted by the Contractor under Sub-Clause 6.10 [Contractor’s 

Records]. 

6.24 Non-

Discrimination and 

Equal Opportunity 

The Contractor shall not make decisions relating to the employment or 

treatment of Contractor’s Personnel on the basis of personal 

characteristics unrelated to inherent job requirements. The Contractor 

shall base the employment of Contractor’s Personnel on the principle 

of equal opportunity and fair treatment, and shall not discriminate with 

respect to any aspects of the employment relationship, including 

recruitment and hiring, compensation (including wages and benefits), 

working conditions and terms of employment, access to training, job 

assignment, promotion, termination of employment or retirement, and 

disciplinary practices. 

Special measures of protection or assistance to remedy past 

discrimination or selection for a particular job based on the inherent 

requirements of the job shall not be deemed discrimination. The 

Contractor shall provide protection and assistance as necessary to 

ensure non-discrimination and equal opportunity, including for 

specific groups such as women, persons with disabilities, migrant 
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workers, and children (of working age in accordance with Sub-Clause 

6.22). 

6.25 Epidemics and 

Pandemics 

In the event of any out-break of illness of epidemic nature, the 

Contractor shall comply with and carry out such regulations, orders, 

and requirements as may be made by the Government or the local 

medical or sanitary authorities for the purpose of overcoming the 

same. 

The Contractor confirms that: 

(a) the Contractor: (i) should be aware of any pandemic 

situation; (ii) understands the risks related to, and arising 

from pandemic; and (iii) understands how the pandemic and 

the associated risks shall impact and/or affect the 

Contractor’s execution of the Works; 

(b) the Contractor: (i) has accounted for, and (ii) is solely 

responsible for managing and mitigating any and all risks 

associated with any pandemic during the Contractor's 

execution and completion of the Works; and 

(c) the Contractor acknowledges and accepts the matters 

described in sub-paragraphs (a) and (b) and confirms that the 

Contractor shall execute and complete the Works in 

accordance with the Contract. 

Without limiting the provisions of sub-paragraphs (a), (b), and (c) 

above, the Contractor further confirms that: 

(a) the Programme, and any method the Contractor utilizes to 

execute the Works, has enough flexibility to account for the 

adequate HSE measures and other directives/orders issued 

and/or advised by the Pakistan Authorities from time to time 

in relation to the pandemic, which includes but is not limited 

to restricting the movement of human and equipment 

resources; and 

(b) the resources required to carry out any Works, including but 

not limited to any Construction, design, inspection, materials, 

equipment, and manpower, as specified in the Contract and 

required for the works, are available and shall be sourced by 

the Contractor to meet the requirements of the agreed 

programme of the works. 

Notwithstanding the provisions of the preceding paragraphs, if the 

Contractor suffers delays in the execution of the Works due to 

disruptions caused by undertaking additional HSE measures and 

directives/orders instructed by the Employer, Ports or any government 

authority to the Contractor's personnel or affiliated parties, 

Subcontractors and/or agents, and if such disruptions are out of the 
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Contractor's control, and the Contractor has mitigated such disruptions 

to the best of his knowledge and experience as a competent 

professional Contractor, and have caused the Time for Completion to 

be delayed, then the Contractor shall, subject to approval by 

Employer: 

(a) be entitled to request an extension of time for the period that 

the Time for Completion is delayed by such disruptions; 

(b) not be entitled to any additional costs, fees, or any increase in 

the Contractor’s fees or payment under this Contract for any 

extension of time under this Sub-Clause 6.25 [Epidemics and 

Pandemics]; and 

(c) give notice to the Employer with all necessary details of the 

Contractor's request for an extension to the Time for 

Completion in accordance with this Sub-Clause 6.25 

[Epidemics and Pandemics], as may be necessary in the 

circumstances. 

Following receipt of such notice, the Employer shall review and 

provide its assessment of such request in accordance with the 

provisions of the Contract. 

7.1 Manner of 

Execution 

The following paragraph is added at the end of the Sub-Clause: 

“If, in the reasonable opinion of the Engineer, the Contractor’s 

progress or performance of the Works is unsatisfactory, including 

failure to achieve the expected or required levels of productivity, 

output, or efficiency, the Engineer may issue a written instruction 

requiring the Contractor to mobilize such additional dredgers, 

equipment, plant, personnel, or other resources as are necessary to 

achieve the desired productivity and to maintain the approved 

programme under Sub-Clause 8.3 [Programme].  Without prejudice to 

the foregoing, in the event any dredger becomes non-operational, the 

Contractor shall replace the dredger with an equivalent or superior unit 

within fifteen (15) days, at no additional cost to the Employer. 

The Contractor shall comply with such instruction promptly and shall 

bear all costs and expenses associated with the mobilization, 

operation, and demobilization of any additional dredgers, equipment, 

plant, or personnel required under this Sub-Clause. Such compliance 

shall not entitle the Contractor to any extension of time, adjustment of 

the Contract Price, or other relief under the Contract. 

For the avoidance of doubt, an instruction issued by the Engineer 

under this Sub-Clause shall not constitute a Variation within the 

meaning of Clause 13 [Variations and Adjustments], nor shall it 

relieve the Contractor of any of the Contractor’s obligations or 
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liabilities under the Contract, nor shall it entitle the Contractor to any 

extra payment on account of employing such additional dredgers, 

equipment, plant, or personnel.” 

7.7 Ownership of Plant 

and Materials 

The following is added before the first paragraph of this Sub-Clause:  

“Except as otherwise provided in the Contract,” 

Insert at the end of the last paragraph of this Sub-Clause: 

“All dredging plant, Temporary Works, Plant and Materials shall, 

when brought on the Site, be deemed to have passed into the 

possession of the Employer (or at the Employers discretion, 

possession of the Port Authority), and the Contractor shall not remove 

them, or any other Plant or material that is the property of the 

Employer from the Site, either fully or partly, without the written 

permission of the Engineer. If it becomes necessary to: 

remove any item of such plant from the Site for the purposes of repair, 

the Contractor shall give a Notice, with reasons, to the Engineer and 

Port Authority requesting consent to remove the defective or damaged 

item from the Site. This Notice shall clearly identify the item of 

defective or damaged Plant, and shall give details of: the defect or 

damage to be repaired; the place to which defective or damaged item 

of Plant is to be taken for repair; the transportation to be used (and 

insurance cover for such transportation); the proposed inspections and 

testing off the Site; and the planned duration required before the 

repaired item of Plant shall be returned to the Site. The Contractor 

shall also provide any further details that the Employer or Port 

Authority may reasonably require; or 

replace any item(s) of such Plant and/or Materials, the Contractor shall 

give a Notice, with reasons, to the Engineer and Port Authority clearly 

identifying the item(s) of Plant and/or Materials to be replaced, and 

giving details of the due date of delivery to the Site of the replacement 

item(s). 

The Employer shall, however, accord the Contractor the exclusive use 

of the dredging plants, Temporary Works, and Materials that are 

brought on the Site by the Contractor for the construction and 

completion of the Works, provided that the case does not occur, which 

gives the Employer the right to expel the Contractor from the Site and 

to continue with the Works itself. After final dismantling of such 

dredging plants, Temporary Works or Materials for temporary use 

with the approval of the Engineer, these shall be deemed to be 

transferred back to the Contractor's property again. After completion 
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of the Works, the rest of the said dredging Plant and Temporary 

Works, as well as any unused materials supplied by the Contractor, 

will likewise be transferred back to the Contractor and shall be 

removed from the Site by him. The entry and exit of all equipment 

deployed at Site (including the Contractor’s Equipment) shall be 

subject to Port Authority’s prior permission. 

Where any item of Plant and/or Materials has become the property of 

the Employer, or Port Authority (as applicable), under this Sub-Clause 

before it has been delivered to the Site, the Contractor shall ensure that 

such an item is not moved except for its delivery to the Site. 

The Contractor shall indemnify and hold the Employer and Port 

Authority harmless against and from the consequences of any defect 

in title or encumbrance or charge (except any reasonable restriction 

arising from the intellectual property rights of the manufacturer or 

producer) on any item of Plants and/or Materials that has become the 

property of the Employer, and/or Port Authority (as applicable), under 

this Sub-Clause.” 

After the end of the first paragraph of this Sub-Clause, add: 

“The approved versions of manufacturers' operating and maintenance 

instructions, warranties, guarantees, inspection sheets, and parts lists, 

which are to be furnished with certain items of materials incorporated 

into the Works, shall be delivered to the Engineer, for further handing 

over to the Charterer, prior to the issue of the Taking-Over Certificate 

by the Engineer. 

7.9 Use of Pakistani 

Materials and Services 

The following Sub-Clause 7.9 is added after Sub-Clause 7.8: 

“The Contractor shall, so far as may be consistent with the Contract, 

make the maximum use of materials, supplies, Plant, and equipment 

indigenous to or produced or fabricated in Pakistan, and services 

available in Pakistan, provided such materials, supplies, plant, 

equipment, and services shall be of the required standard.” 

8.1 Commencement of 

Works 

The first paragraph of this Sub-Clause shall be deleted in its entirety 

and substituted with the following: 

“After the signing of the Contract by both Parties, the Engineer shall 

give a Notice to the Contractor stating the Commencement Date, not 

less than [7 (seven)] days before the Commencement Date.” 

8.2 Time for 

Completion 

The following is inserted after the last paragraph of this Sub-Clause: 

“Notwithstanding the above, unless otherwise notified by the 

Engineer, the Contractor shall ensure that the dredging works are 
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commenced as soon as reasonably practicable upon customs clearance 

of the dredging plant in accordance with the Specification. 

8.3 Programme The following is inserted at the end of the last paragraph of this Sub-

Clause: 

“The revised Programme should be in the form of:  

(a) Critical Path Method (CPM) identifying the critical 

path/activities along with bar charts. 

(b) Soft copy of Programme / Schedule on the platform of the 

Project Management software being employed.” 

8.5 Extension of Time 

of Completion 

The following is added at the end of this Sub-Clause:  

“Notwithstanding anything contained in this clause, the Employer and 

the Contractor may, at any time, mutually agree in writing to extend 

the Time for Completion for any reason deemed appropriate by both 

Parties. Such agreement shall be confirmed by the Engineer, and such 

extension shall not constitute a Variation.” 

11.11 Clearance of Site The following is added before the first paragraph of this Sub-Clause: 

“The Contractor shall, within Twenty (20) days after the date of issue 

of the Taking-Over Certificate, remove from the Site all Contractors’ 

Equipment, Temporary Works, and unused materials that are not 

required during the Defects Notification Period. The remaining 

Contractor’s Equipment. Temporary Works and unused materials shall 

be removed from the Site within Seven (7) days after the date of issue 

of the Performance Certificate. After the expiration of either of the 

periods referred to above, the Employer and/or Port Authority will be 

entitled to levy storage charges for Contractor's Equipment, Temporary 

Works and unused materials remaining on the Site and, upon serving 

14 days’ notice upon the Contractor: 

(a) sell any such Contractor's Equipment, Temporary Works and 

materials as aforesaid (to the extent permitted by applicable 

Laws), and 

(b) return at the Contractor's expense any Contractor's Equipment 

held by him under any agreement for hire or hire purchase to 

the person firm or company from whom it was held by the 

Contractor, and reinstate and clean the Site (as may be 

necessary), and after deducting from the proceeds of sale the 

costs charges and expenses of, and in connection with, such 

sale, return, reinstatement and cleaning of the Site as aforesaid 

shall pay the balance (if any) to the Contractor but to the extent 

that the proceeds of any sale are insufficient to meet all such 

costs charges and expenses the excess shall be a debt due from 

the Contractor to the Employer and/or Port Authority and shall 
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be deductible or recoverable by the Employer and/or Port 

Authority accordingly as aforesaid.” 

11.12 Supervisory 

Assistance during DNP 

The following Sub-Clause 11.12 is added after Sub-Clause 11.11: 

“If provided under the schedule of prices, the Contractor shall provide 

supervisory assistance to the Employer during the DNP for the Works. 

Such supervisory assistance shall be as described in the Specification 

for the purpose of supporting the Employer's operation and 

maintenance of the Plant for the period specified in the schedule of 

prices after the Date of Completion.” 

12.2 Method of 

Measurement 

The following paragraph is added at the end of this Sub-Clause 

“Based on verified joint surveys for payment Provided that, if the joint 

Survey is delayed beyond seven (7) days due to unsuitable weather 

conditions in monsoon, the Charterer shall make interim payment to 

the Owner based on the loading system on the dredger and fair 

assessment by both parties”. 

12.3 Valuation of the 

Works 

In sub-paragraph (b)(i) of the fourth paragraph of this Sub-Clause, the 

text “more than 10%” shall be deleted and substituted by “more than 

20%”. 

Sub-paragraph (b)(ii) of the fourth paragraph of this Sub-Clause shall 

be deleted in its entirety and substituted by “[Not Used]” 

Sub-paragraph (b)(iii) of the fourth paragraph of this Sub-Clause shall 

be deleted in its entirety and substituted by “[Not Used]” 

13.6 Adjustments for 

Changes in Laws 

The following paragraph is added at the end of this Sub-Clause: 

“Notwithstanding the foregoing, the Contractor shall not be entitled to 

an Extension of Time if the relevant delay has already been taken into 

account in the determination of a previous Extension of Time and such 

Cost shall not be separately paid if the same shall already have been 

taken into account in the indexing of any inputs to the Table of 

Adjustment Data in accordance with the provisions of Sub-Clause 

13.7 [Adjustments for Changes in Cost].” 

14.1 The Contract 

Price 

The following paragraph is added at the end of this Sub-Clause: 

“The Contractor shall bear all expenses in connection with the landing 

and shipment of all plant materials or other items brought into or 

dispatched from Karachi for the purpose of the Contract including port 

dues, pilotage charges wharfages etc. 
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Demurrage will be applicable on all imported material, plant, and 

equipment, which become part of the permanent works, according to 

the rules and regulations of Port Authority in force at that time.  

The Contractor will pay to the Employer or the relevant authority 

(including, if applicable, Port Authority) all port charges gazetted by 

the Government of Pakistan relating to both vessels and cargo. No port 

charges would be leviable on the Contractor’s vessels which enter the 

port by passing the fairway buoy while dredging or otherwise 

working. Such charges include but are not restricted to berth fees, 

wharfage, hire of port crafts, services provided to vessels either at 

berth or in the steam, etc. The Contractor will pay to any authorized 

agent of the Employer, or relevant authority (including, if applicable, 

Port Authority), the charges levied on handling cargo or hiring 

equipment. The Contractor shall be, subject to approval of Port 

Authority, exempted from the use of the Employer’s or Port 

Authority’s pilot for the purpose of carrying out this Contract. 

However, in case any port charges including the pilotage fees are 

charged, these fees will be reimbursed to the Contractor in his invoice, 

with the exception of mooring charges, if not used for survey purpose, 

and the hire of all port craft or other equipment and the supply of water 

and other services to the Contractor which charges will be paid by the 

Contractor at the time the service or hire is provided.  

The Contractor shall pay all the dues, fees, and other charges as may 

from time to time be in force in connection with the use of the 

Employer’s or Port Authority’s floating plant and crafts.” 

14.6 Issue of IPC In the first line of the first paragraph of Sub-Clause 14.6.1, the words 

“28 days” are substituted by “30 days”. 

14.7 Payment The following is added at the start of the first paragraph of this Sub-

Clause: 

“Subject to establishment of the Letter of Credit for the purposes of 

making payments in United States Dollars (USD) under the Contract,” 

At the end of sub-paragraph (b) in the first paragraph of this Sub-

Clause, the word “and” is deleted, and at the end of sub-paragraph (c), 

the full stop (.) is replaced with “;”, and the following new sub-

paragraph is added as sub-paragraph (d):  

“(d)   the amount certified in each Mobilization Fee Certificate within 

the period stated in the Contract Data after the Employer receives the 

Mobilization Fee Certificate” 
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The following is added at the end of the last paragraph of this Sub-

Clause: 

“or through a crossed cheque in favour of the Contractor for the 

portion of local currency (PKR) or through a Letter of Credit for the 

portion of the foreign currency (USD)” 

14.8 Delayed Payment The entirety of this Sub-Clause 14.8 is deleted in its entirety and 

substituted with the text “[Not Used]”. 

14.11 Final Statement At the end of sub-paragraph (b), the word “and” is deleted, and at the 

end of sub-paragraph (c), the full stop (.) is replaced with “; and”, and 

the following new sub-paragraph is added as: 

“(d)   be approved by NDMS as correctly reflecting the amounts to be 

due, prior to submission to the Engineer.” 

15.2 Termination for 

Contractor’s Default 

The following text is added at the end of sub-paragraph (h) of Sub-

Clause 15.2.1: 

“or has violated the Integrity Pact signed by the Contractor. For the 

purposes of this Sub-Clause, corrupt and fraudulent practices have 

been defined in Public Procurement Rules 2004.” 

At the end of sub-paragraph (g) of Sub-Clause 15.2.1, the word “or” 

is deleted, and at the end of sub-paragraph (h), the full stop (.) is 

replaced with “; or”, and the following new sub-paragraph is added as: 

“(i)   without reasonable excuse fails to meet three (3) consecutive 

performance targets, or there is a backlog of twenty-five percent 

(25%) or more of the target dredged volume.” 

Insert the following new sub-paragraph at the end of sub-paragraph 

(b) of Sub-Clause 15.2.3: 

“(iv) all Employer-Supplied Materials and/or Employer’s Equipment 

made available to the Contractor in accordance with Sub-Clause 2.6 

[Employer-Supplied Materials and Employer's Equipment], and” 

16.2 Termination by 

Contractor 

The sub-paragraph (f) in Sub-Clause 16.2.1 is deleted in its entirety 

and substituted with “[Not Used]”. 

The sub-paragraph (h) in Sub-Clause 16.2.1 is deleted in its entirety 

and substituted with “[Not Used]”. 

The sub-paragraph (j) in Sub-Clause 16.2.1 is deleted in its entirety 

and substituted with “[Not Used]”. 

16.3 Contractor’s 

Obligations After 

Termination 

Sub-paragraph (c) is deleted and replaced with the following 

(including the addition of a new sub-paragraph): 

(c) “deliver to the Engineer all Employer-Supplied Materials and/or 
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Employer's Equipment made available to the Contractor in 

accordance with Sub-Clause 2.6 [Employer-Supplied Materials 

and Employer's Equipment]; and 

(d) remove all other Goods from the Site, except as necessary for 

safety, and leave the Site.” 

17.1 Responsibility for 

Care of the Works 

After the two instances of “Goods” in the last paragraph of this Sub-

Clause, the words “, Employer-Supplied Materials and/or Employer's 

Equipment” are added. 

18.1 Exceptional 

Events 

The words “or disorder” are replaced with “disorder or sabotage” in 

sub-paragraph (c) of this Sub-Clause. 

18.4 Consequences of 

an Exceptional Event 

Sub-paragraph (b) of this Sub-Clause shall be deleted in its entirety 

and substituted by “[Not Used]”. 

18.5 Optional 

Termination 

In sub-paragraph (c) of the second paragraph of this Sub-Clause, the 

words “and necessarily” are added after the words “was reasonably”. 

19.1 General 

Requirements 

The following text is added at the end of the first paragraph of this 

Sub-Clause: 

“The Contractor shall immediately, on or before the date of signing of 

the Contract Agreement, submit the draft of insurance policies for the 

Employer’s consent.” 

The following text is added at the end of the third paragraph of this 

Sub-Clause: 

“The Contractor shall, within the respective periods stated in the 

Contract Data, submit to the Engineer and the Employer: (a) evidence 

that the insurances described in this Sub-Clause have been effected; 

and (b) copies of policies of the insurances described in Sub-Clauses 

19.2.1, 19.2.4 and 19.2.5.” 

19.2 Insurance to be 

provided by the 

Contractor 

In the first paragraph of Sub-Clause 19.2.1, the text “joint names of 

the Contractor and the Employer” shall be deleted and substituted by 

“joint names of the Contractor, Port Authority, and the Employer”. 

In the second paragraph of Sub-Clause 19.2.1, the text “shall cover the 

Employer and the Contractor” shall be deleted and substituted by 

“shall cover the Employer, Port Authority, and the Contractor”. 

The following text is added at the end of the second paragraph of Sub-

Clause 19.2.1: 

“For the avoidance of doubt, the Contractor’s insurance shall include 

cover for liability for the Works and Contractor’s Plant and Equipment 

deployed at the Site. The coverage shall include war risk, piracy, 

collision liability in respect of all vessels, crafts or floating equipment, 



 

  
Bidding Document for Time Charter of Dredging Fleet  

Aug 2026 96 

SUB-CLAUSE AMENDMENT 

owned, leased or hired by the Contractor in the performance of the 

Contract.” 

In the first paragraph of Sub-Clause 19.2.2, the text “joint names of 

the Contractor and the Employer” shall be deleted and substituted by 

“joint names of the Contractor, Port Authority, and the Employer”. 

In the first paragraph of Sub-Clause 19.2.4, the text “joint names of 

the Contractor and the Employer” shall be deleted and substituted by 

“joint names of the Contractor, Port Authority, and the Employer”. 

In the second paragraph of Sub-Clause 19.2.4, the text “apply to the 

Contractor and the Employer” shall be deleted and substituted by 

“apply to the Contractor, Port Authority, and the Employer”. 

The words “sickness, disease” are deleted in the third line of the first 

paragraph of Sub-Clause 19.2.5. 

The second paragraph of Sub-Clause 19.2.5 shall be deleted in its 

entirety and substituted with the following: 

“The Employer, and the Engineer shall also be indemnified under the 

policy of insurance, except that this insurance may exclude losses and 

claims to the extent that they arise from any act or neglect of the 

Employer, or of the Employer’s Personnel.” 

The following Sub-Clause is added after Sub-Clause 19.2.6 as Sub-

Clause 19.2.7: 

“19.2.7 Insurance Company 

The Contractor shall be obliged to place all insurances described in 

this Clause with insurers listed in the Contract Data and rated by 

PACRA/VIS of rating as provided in the table below: 

 

 

Accepted Contract Amount 

(In Equivalent million PKR) 

Minimum Rating of 

Insurance Companies 

Up to 1,000 AA 

1,001 to no limit AA 

21.5 Amicable 

Settlement 

The entirety of this Sub-Clause 21.5 is deleted in its entirety and 

substituted with the text “[Not Used]”. 

21.6 Arbitration The word “international” is deleted in the sixth line of the first 

paragraph.  

The text of sub-paragraph (a) is substituted with the following: 
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“the Dispute shall be finally settled in accordance with the Rules of 

Arbitration/law, and at the seat, each as specified in the Contract 

Data.” 

The text of sub-paragraph (b) is substituted with the following: 

“the Dispute shall be settled by three (3) arbitrators, of which one (1) 

shall be appointed by each of the Parties, and one shall be appointed 

jointly by the two (2) arbitrators appointed by the Parties in 

accordance with these rules or applicable law;” 

22 Anchorage Dues on 

Floating Equipment, 

etc. 

The following Sub-Clause 22 is added:  

“The Employer shall, subject to instructions of the Port Authority, 

allow the Contractor's floating Equipment and craft to use specified 

project area in the Port free of anchorage dues and light dues during 

the continuance of the Contract until twenty-eight (28) days after the 

expiry of the Time for Completion or such extended time as may have 

been granted by the Engineer under the provision of contract. 

Thereafter, the Contractor shall pay all dues, fees, and other charges 

in connection with the harbour as may from time to time be in force 

and shall become payable on such floating Equipment and craft.” 

23 Floating Plant, 

Safety and Security 

The following Sub-Clause 23 is added: 

“The Contractor shall comply with the Regulations of the Port 

Authority and shall obey the orders of the Harbour Master or other 

authorized and competent authority in respect of navigation of 

Floating Plant and Craft in the harbour and in the vicinity of the Site, 

and shall conduct his operations in such a manner that they do not 

interfere with the use of the waterways, anchorages and wharves in 

the harbour. In this connection, the Contractor (and his 

Subcontractors) shall obtain all Standard Operating Procedures 

(SOPs) in effect at the port, get familiar with them, and comply with 

them at all times during the execution of works. 

Only classified vessels fully registered and recently surveyed as per 

Lloyd / MMD regulations shall be used on the Works. All craft and 

floating plant shall be manned at all times with enough crew to 

effectively deal with normal emergencies. In case, if any 

shipping/handling of cargo is disturbed by the presence of the 

contractors’ floating crafts/equipment, penalties will be imposed as 

per the regulations of Port Authorities. 

The Contractor shall also provide, lay and maintain such buoys, 

moorings and fastenings as are necessary to secure his floating plant 

and also such mark buoys as are deemed necessary by the Engineer 
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and/or the Employer to mark the water-sided site area and to warn 

vessels of the existence of the existence of submerged portions of the 

Works. Port Authority’s Standard Operating Procedures (SOPs) shall 

be complied with at all times.  

These buoys, moorings, and fastenings shall be at the sole risk of the 

Contractor, and he shall be responsible for any accidents arising there 

or damage caused thereby or thereto or which may arise through the 

failure of the moorings or fastenings, the breaking adrift of the buoys, 

or their absence from the position where they should have been 

moored. The Contractor shall bear all costs and charges, which may 

incur from time to time in connection with lifting, moving, and 

relaying of buoys, mooring, and fastenings during the continuance of 

the Contractor or which may appear necessary or desirable by the 

Engineer and/or the Employer. The Contractor shall remove and clear 

away all such buoys, moorings, and fastenings when they are no 

longer required or as instructed by the Engineer or before the granting 

of the Final Certificate. 

The Contractor shall forthwith and with dispatch raise and remove any 

Plant (floating or otherwise) belonging to him or to any Subcontractor 

or to any person employed by him, which may be sunk in the course 

of the construction and completion of the Works or during the remedy 

of defects therein or during the remedy of defects therein or otherwise 

deal with the same, as the Employer may direct.  

Until the same shall be raised and removed, the Contractor shall set 

all such buoys arid display at night such lights and do all such things 

for the safety of navigation as may be required by the Port Authority 

and its SOPs. In the event of the Contractor not carrying out the 

obligations imposed upon him by this Clause, the Employer may buoy 

and light such sunken plant and raise and remove the same (without 

prejudice to the rights of the Employer to hold the Contractor liable), 

and the Contractor shall refund to the Employer all costs incurred in 

connection therewith. The fact that the sunken vessel, craft, or plant is 

insured or has been declared a total loss shall not absolve the 

Contractor from his obligation under this clause to raise or remove the 

same.” 

24 Default of 

Contractor 

The following Sub-Clause 24 is added: 

“In case of default on the part of Contractor in carrying out 

instructions within the time specified therein or, if none, within a 

reasonable time, the Employer shall be entitled to employ and pay 

other persons to carry out the same and all costs consequent thereon 
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SUB-CLAUSE AMENDMENT 

or incidental thereto shall, after due consultation with the Employer 

and the Contractor, be determined by the Engineer and shall be 

recoverable from the Contractor by the Employer, and may be 

deducted by the Employer from any monies due or to become due to 

the Contractor and the Engineer shall notify the Contractor 

accordingly, with a copy to the Employer. 

Provided further that in addition to the action taken by the Employer 

against the Contractor under this Sub-Clause, the Employer may also 

refer the case of default of the Contractor to Pakistan Engineering 

Council for punitive action under the Construction and Operation of 

Engineering Works Bye-Laws 1987, as amended from time to time.” 

25 Restrictions on 

Eligibility 

The following Sub-Clause 25 is added: 

“(a) Any plant, materials, or services which will be incorporated in or 

required for the Works, as well as the Contractor's Equipment and 

other supplies, shall have their origin in any of the countries and 

territories with which the Government of Pakistan allows import of 

goods. 

(b) For the purposes of this Sub-Clause, “origin” means the place 

where the materials and equipment were mined, grown, produced, or 

manufactured, or from which the services are provided. 

(c)The origin of Goods and Services is distinct from the nationality of 

the Supplier.” 

27 Classified Area The following Sub-Clause 27 is added: 

“The Contract involves an obligation of secrecy and the commission 

by the Contractor, his agents, employees, or sub-contractors, or their 

agents or employees of any offence under the Official Secrets Act 

1923 or any statutory modification or re-enactment thereof will, apart 

from any criminal liability, constitute a breach of the Contract. The 

port zone is classified as a secret area, and all layout drawings on 

which port facilities are depicted, as well as photographs of all 

structures, may be retained by the Contractor and his employees and 

sub-contractors, only with the express approval of the Employer. The 

taking of photographs is generally forbidden. The Contractor may not 

employ any personnel who are viewed as security risks by the 

Employer, Port Authority, or the Government of Pakistan.” 

28 Coordination 

Meeting 

The following Sub-Clause 28 is added:  

“Shortly after signing of the Contract Agreement, the Engineer shall 

require a meeting with the Contractor and Port Authority at the 

Engineer’s head office (or at the Site, as determined by the Engineer), 
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SUB-CLAUSE AMENDMENT 

to discuss scheduling of shop and detail drawings, material 

procurement, progress of work, and other similar problems which may 

be pertinent for the execution of the Works. The Contractor’s 

authorized representative at the Site, who will be responsible for 

execution of the Works, shall be present at this meeting. Should the 

Employer consider it necessary, a representative of the Employer will 

also participate in these talks. 

Meetings for coordination of the progress of the construction works 

will be held at the Site at the discretion of the Engineer. When the 

Works at the Site are continuing regularly, these talks will take place 

once weekly, on the same date and time, in the Site office of the 

Engineer. A representative of the Employer and/or Port Authority will 

also be present at these meetings, if the Employer considers it 

necessary.” 

29 Customs Checks The following Sub-Clause 29 is added:  

“Customs check posts have been established by the Pakistan Customs 

Office at all port gates. It shall be the responsibility of the Contractor 

to make a detailed declaration to the customs officials in every respect 

when entering or leaving the port area with material or equipment and 

complete all formalities as per the prevailing Laws, rules, and 

regulations.” 

30 Property in 

Dredging and 

Excavated Materials 

The following Sub-Clause 30 is added: 

“All materials and things of any kind obtained from dredging and 

excavations or found on or under the Site or under any additional site 

which the Contractor may be allowed to occupy shall remain the 

property of the Port Authority (or if applicable, the Employer) and 

shall not be used in the Works or sold or otherwise disposed of without 

the written authority of the Engineer, unless otherwise expressly 

provided for in the Specification. No dredging, excavations or 

demolitions are to be made upon the Site or additional site beyond 

those shown on The Drawings or described in the Specification 

without the prior written authority of the Engineer.” 

31 Integrity Pact The following Sub-Clause 31 is added: 

“If it is found and established at any stage that the Contractor or any 

of his Subcontractors, agents or servants have violated or are involved 

in violation of the Integrity Pact signed by the Contractor, then the 

Employer shall be entitled to: 

(a) recover from the Contractor an amount equivalent to ten times 

the sum of any commission, gratification, bribe, finder’s fee, 

or kickback given by the Contractor or any of his 
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Subcontractors, agent, or servants; 

(b) terminate the Contract; and 

(c) recover from the Contractor any loss or damage to the 

Employer as a result of such termination or of any other corrupt 

business practices of the Contractor or any of his 

Subcontractors, agents, or servants. 

The termination under sub-paragraph (b) of this Sub-Clause shall 

proceed in the manner prescribed under Sub-Clauses 15.1 to 15.4, and 

the payment under Sub-Clause 15.4 shall be made after having 

deducted the amounts due to the Employer under sub-paragraphs (a) 

and (c) of this Sub-Clause.” 

32 Port Authority’s 

Instructions 

The following Sub-Clause 32 is added: 

“The Contractor shall comply with all reasonable directions and 

instructions of Port Authority in undertaking the Works, including in 

the event of any national emergency or supreme security conditions 

so declared by Port Authority or GOP, in which case, the Contractor 

shall not create any hindrance, impediment or obstacle.” 
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LIST OF SCHEDULES 

1. Schedule A: Work Schedule 

2. Schedule B: Method of Performing the Work 

3. Schedule C: List of Major Equipment 

4. Schedule D: Organization Chart 

5. Schedule E: List of Sub-Contractors 
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SCHEDULE A: WORK SCHEDULE 

1 Time for Completion and Work Plan 

Fleet 

Element 
Vessel Type 

Minimum 

Capacity 

Charter 

Period 

Primary Role Tentative  

(Deployment may vary 

subject to project 

requirements) 

TSHD-1 Trailing Suction 

Hopper Dredger 

25,000 m³  

(± 10%) 

Nov 2026 – 

Oct 2027  

(~12 months) 

Outer Channel for Capital 

dredging - primary 

production vessel 

CSD Cutter Suction 

Dredger 

2500 kW (± 

10%) cutter 

power 

Nov 2026 – 

Jun 2027  

(~8 months) 

Shallow areas, terminal 

basins, berth pockets; 

hard/consolidated material 

in outer/ inner channel 

3 × Split 

Hopper 

Barges 

Self-propelled 

SHBs 

≥ 5000 m³ 

each 

Nov 2026 – 

Jun 2027 

(~8 months) 

Spoil transport from CSD 

to disposal ground 

Support 

Vessel 

Tug/Workboat 

(Multi-CAT) 

Sufficient 

power 

Nov 2026 – 

Jun 2027 

(~8 months) 

Towing, positioning, and 

operational support for 

CSD and SHBs or as 

directed by the charterer 

Survey 

Boat 

Dedicated 

Hydrographic 

Survey Vessel 

Approximately 

15 meters 

length 

Nov 2026 – 

Jun 2027 

(~8 months) 

Conducting all joint 

hydrographic surveys 

Work 

Boats 

Logistics / 

Personnel 

Transfer 

Vessels 

Not less than 

12 meters 

length 

Nov 2026 – 

Jun 2027 

(~8 months) 

Transportation of crew, 

rations, spares, tools etc. 

Prior to the Commencement Date, the Contractor shall provide a detailed work plan to 

Engineer and a Work Schedule in the bar chart (CPM, PERT or any other to be specified 

herein) showing the sequence of work items and the period of time during which he 

proposes to complete each work item in such a manner that his proposed programme for 

completion of the whole of the Works may meet Employer’s completion targets in days 

noted above and counted from the Commencement Date  

In addition, the Contractor is to include the following information: 

1.1 Project Timeline and Phasing: A detailed project schedule, broken down by phases. 

The work sequencing should strictly conform to the requirements of the scope of work 

specified in the document for: 

a. Maintaining the declared dredged depth as a priority item at all times throughout the 

currency of the contract, followed by a plan of 

b. Progressing the dredging works, the schedule should include key milestones which 

includes (but not limited to) spares and workshop setup, submission of equipment 
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fitness certificates, mobilization including sailing in and clearance of all dredging 

plants and allied equipment, creating any Confined Disposal Facility for designated 

disposal areas, pre-dredge surveys, discharge of dredging quantity through pipeline, 

trips to offshore dumping grounds etc., recurring interim surveys, occurrence (and 

thereby influence on the Works) of monsoon periods and post-dredge surveys all in 

a manner to achieve the timely completion of the dredging works. 

c. The schedule should demonstrate critical path analysis (CPA), identifying the key 

activities that are likely to impact the project schedule. 

1.2 Resource Allocation Plan: Contractor to submit details about the number and type of 

personnel, equipment, and materials that will be allocated for each activity over the 

course of the project. This should demonstrate deployment of sufficient resources 

together with standby Dredgers to overcome any contingencies in case of equipment 

failure or other delays. 

2 Performance Assessment:  

Performance assessment shall be undertaken immediately (after 30 days), through a joint 

hydrographic survey through Survey Boat or Dredger (depends on the weather 

conditions) of the area where dredging activities were carried out during the preceding 1 

month. Results shall be compiled jointly and submitted to the Employer by the end of the 

second week of the month.  

In the event of below target performance following measures shall be taken by the 

Engineer as deemed appropriate: 

a. The Contractor shall be issued a notice to improve performance and to clear the backlog 

by the next assessment. 

b. Failure to meet two (2) consecutive targets shall constitute grounds for issuance of a 

formal notice(s) (warning) to the Contractor. The Contractor shall take tangible remedial 

measures, which shall include the addition of dredgers to increase dredging capacity and 

achieve the required output. 

c. Failure to meet three (3) consecutive performance targets, or the existence of a backlog 

of twenty-five percent (25%) or more of the target dredged volume, may constitute 

grounds for termination of the Contract. 
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SCHEDULE B: METHOD OF PERFORMING THE WORKS 

1 PURPOSE 

The purpose of this methodology is to identify and clarify the necessary steps to be taken 

before and during the dredging works for the construction of the project at the tender stage. 

In addition, a general description of the various scheduled equipment and working 

methods for this project is given. However, any details provided herein shall be subject to 

approval of the Engineer prior to the Commencement Date. 

2 SCOPE OF WORK 

2.1 National Dredging & Marine Services (NDMS) has been awarded the contract for the 

deepening, widening and straightening of the Port Qasim Navigation Channel. The project 

encompasses three channel sections with a combined estimated dredging volume of            

24 million m³ (±20%) of capital works, rising to approximately 42 million m³ when 

maintenance dredging, monsoon siltation, over-dredging allowance and operational 

factors are accounted for.  

2.1.1 The project covers dredging works across the following channel sections:  

a. Port Qasim Outer Channel – 18.5 km long; widened to min. 290 m; dredged to -16.0 

mCD; slope 1:7; estimated capital volume 10.70 M m³  

b. Port Qasim Main Inner Channel – 26.5 km long; widened to min. 250 m; dredged to -15.0 

mCD; slope 1:6; estimated capital volume 5.63 M m³ (incl. Marginal Wharf & QICT-I)  

c. QICT-I (-15.0 mCD), Marginal Wharf (-12.5 mCD) & PQEPC Channel (-12.5 mCD) – 

included in Inner Channel volume above  

2.1.2 During the entire contract period, the Contractor shall maintain the following minimum 

 declared dredged depths to ensure uninterrupted shipping operations:  

a. Inner Channel: -14.0 mCD minimum. 

b. Outer Channel: -15.3 mCD minimum. 

2.1.3 On completion, PQA intends to declare a 14-metre draught for both channels. 

2.2  

2.2.1 Survey report being issued separately.  

2.2.2 Dredging Tolerances 

Tolerance below the design level will be subject to the approval of the Engineer. 

2.1.3 Non-Payable Quantities 

 Any unauthorized dredging. 
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2.1.4  Drilling & Blasting. Not Allowed 

 

 

ROLE RESPONSIBILITIES 

Project Manager Overall responsibility for all aspects of the project. 

Dredging Engineer  Responsible for the method statement, working plan, check, 

improvement of dredging, CDF, and other construction 

activities, and report preparation. 

Dredging Superintendent Responsible for managing all on-site dredging operations, 

ensuring strict adherence to project specifications, safety 

standards, and environmental regulations. Oversees daily 

dredging activities, coordinates work schedules, monitors 

equipment performance, and implements measures to maximize 

operational efficiency and productivity. 

Hydrographer / Topographic 

Surveyor 

Responsible for the management of hydrographic and 

topographic surveys to support dredging and disposal 

operations, processing and analyzing survey data, preparing 

survey reports, providing technical support, maintaining, 

calibrating, and ensuring the survey equipment is in good 

condition. 

HSE Officer Responsible for HSE on site, including promoting safe working 

practices, coordinating accident/incident reporting and 

investigation, document control, and environmental 

requirements, and reporting to the Project Manager. 

Additionally, responsible for the dispatching and deployment of 

vessels and equipment. 

QA & QC Officer Responsible for implementing and overseeing Quality 

Assurance (QA) and Quality Control (QC) procedures 

throughout the project lifecycle. Ensures that all materials, 

workmanship, and construction activities comply with project 

specifications, industry standards, and regulatory requirements. 

Conducts regular inspections, testing, and audits; identifies and 

documents quality issues; and initiates corrective and preventive 

actions. Collaborates closely with project teams to uphold high-

quality standards and supports continuous improvement efforts 

through detailed quality reporting and performance analysis. 

Dredger Captain Overall responsibility for the dredger in all its aspects, 

including: construction, safety, environment etc., 
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3 PREPARATION WORKS 

3.1 General 

The Contractor shall liaise with all relevant parties on-site to address any potential 

interference caused by the works. If required, the Engineer may convene regular site 

meetings to facilitate progress updates and mitigate disruptions. 

All necessary personnel and equipment will be mobilized to the site in accordance with 

the work schedule. 

The equipment shall operate 24/7 to ensure optimal efficiency. 

3.2 Mobilization 

3.2.1 Dredger and Barges 

TSHD vessel mobilization period shall be 10 x days, depending on the mode of 

deployment and weather conditions. 
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4. RISK ASSESSMENT AND MITIGATION MEASURES 

After the identified risks are identified, the HSE Manager or HSE Officer, or Dredging Engineer will conduct the risk assessment and 

mitigation measures. The template of risk assessment and mitigation measures is shown below: 

 

  

No. Activity Hazards Existing Safeguards 

Initial 

Risk Class 

Additional 

Safeguards 

Mitigated 

Risk Class 

Responsible 

Person 
Remarks 

F C 
Risk 

Class 
 F C 

Risk 

Class 
  

1 

Preparation 

Works 

(sample) 

a) Workers 

exposed 

to the 

general 

site 

hazards 

1) Slippery 

2) Tripping 

hazard 

• Induction training should be 

provided to all workers. 

• Apply for a work permit 

before the commencement of 

work. 

• Provide and ensure all 

workers' use of PPE such as 

safety helmets, reflective 

vests, safety shoes, goggles, 

earplugs, etc. 

• Site safety supervision should 

be monitored to the 

compliance with the site. 

• Fence off the workplace. 

• Provide safe access and 

egress to workers. 

• Provision of good 

housekeeping. 

A 4 R2 

• Toolbox 

Training for safe 

access and 

egress should be 

provided to 

workers. 

• All pipes and 

rods should be 

laid flat or 

secured by 

wedges. 

C 5 R3 
PM/HSE 

Manager 
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5. INTEGRATED RISK MANAGEMENT PLAN  

In addition to safety and health hazards, the project also faces other types of risks. We have conducted assessments on these major risks 

and formulated corresponding mitigation measures. 

No. Risk Existing Measures 

Initial 

Risk Class 
Measures to Be Taken 

Mitigated 

Risk Class Responsible 

Person 
F C 

Risk 

Class 
F C 

Risk 

Class 

1 
Potential 

Delays 

Obtaining 

Permits 

Delays 

1). Invest in the procedure 

of obtaining all permits 

for this project 

2). Decades of experience in 

marine projects in 

Pakistan 

B 3 R2 

1) Further invest in the procedure and 

required documents for obtaining all 

permits for this project. 

2) Employ an agent with long-term 

cooperation to obtain the permit. 

3) Launch communication with the 

relevant Licensing Department  

D 5 R4 PM 

Customs 

Clearance 

Delay 

1) Invest the procedure and 

document for customs 

clearance from the agent 
B 2 R2 

1) Employ an agent with long-term 

cooperation to undertake customs 

clearance 

2) Launch communication with Custom 

E 4 R4 PM 
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2 
Adverse Weather 

Conditions 

1) Conduct a thorough 

review of the bidding 

documents  

2) Decades of experience in 

marine projects in 

Pakistan 

3) Take the adverse 

condition into the work 

schedule 

4) Arrange the dredger to 

construct the Inner 

Channel as possible 

during the Monsoon. 

A 3 R2 

1) A contingency plan will be in place 

for monsoon and severe weather 

conditions. 

2) Weather forecasts will be monitored 

daily; warnings will trigger 

immediate vessel alerts and 

evacuation of personnel and 

equipment. 

3) During suspension, vessels must 

maintain a minimum crew, ensure 

communication, and secure all 

equipment. Post-weather, the 

channel will be surveyed and 

dredged as needed. 

B 5 R3 PM 

3 
Equipment 

Breakdowns 

1) Deploy the dredger 

within the contractual 

time frame 

2) The selected dredger is in 

excellent condition 

3) Take adequate repair 

time into consideration in 

the work schedule. 

C 2 R2 

1) Vessel equipment will be properly 

managed, maintained, and repaired 

to ensure reliable operation and 

maximize working efficiency. 

2) Key equipment (generators, pumps, 

excavators, pipelines) will be 

maintained during idle periods to 

reduce failure risk. 

3) Operation and supply plans (fuel, 

materials, safety items) will be 

aligned with the maintenance 

schedule to optimize performance. 

4) In case of major equipment failure, 

backup vessels will be deployed to 

avoid construction delays. 

D 5 R4 PM 
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4 Public Security  

1) Consider employing 

security after personnel 

mobilization 

2) Install CCTV and AI 

cameras to monitor the 

camp 

B 2 R2 

1) Before the commencement, the 

Employer is supposed that apply 

special security measures from the 

Government both onshore and 

offshore. 

2) Employ security as a supplement. 

3) The camp area in the port is 

supposed to be under security 

management. 

4) Install CCTV and AI cameras to 

monitor the camp. 

C 4 R3 PM 
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SCHEDULE C: LIST OF MAJOR EQUIPMENT 

Important Note: Any details provided herein shall be subject to approval of the Engineer prior to the 

Commencement Date. 

Table-C: Details of Trailing Hopper Suction Dredger(s). 
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SCHEDULE D: ORGANIZATION CHART 

Important Note: Any details provided herein shall be subject to approval of the Engineer prior 

to the Commencement Date. 

The Owner’s team, comprising two (2) to three (3) members, shall be designated for the works, 

and NDMS shall depute Dredging Inspectors on board to monitor and supervise the dredging 

operations. 
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SCHEDULE E: LIST OF SUB-CONTRACTORS 

Part of Works 

(Give Details) 

Subcontractor 

(With Complete Address) 

1 2 
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Appendix L: TIME CHARTER PARTY AGREEMENT 

TSHD 25,000 and CSD Package 

 (TRADE / DREDGING / TSHD) 

This Time Charter Party (the “Charter party”) is made on this day of ___________, 2026. 

Between: 

(1) M/s. _________________________________________ Dredging Company, a company 

incorporated under the laws of ________ having its registered office at 

_____________________________________ (hereinafter called the “Owners”), of the one part; 

and 

(2) M/s. National Dredging & Marine Services (Pvt) Ltd., (NDMS), a company incorporated under 

the laws of Pakistan having its registered office at 

__________________________________________________________________ (hereinafter 

called the “Charterers”), of the other part. 

Whereas the Owners own and operate the Trailing Suction Hopper Dredger described below and 

the Charterers require the vessel for dredging operations at Port define; 

Now it is agreed as follows: 

1. Description of Vessel 

1.1  The Owners shall place at the Charterers’ disposal the Trailing Suction Hopper Dredger 

(TSHD) named “_____________________________” (the “Vessel”), with a hopper 

capacity of approximately 25,000, Survey Boat, Work Boat and CSD package classed 

with __________, built in ______ and otherwise in a seaworthy, efficient and thoroughly 

manned condition. 

1.2 Particulars of Vessel (for reference): 

Type: Trailing Suction Hopper Dredger (TSHD), Survey Boat, Work Boat and CSD 

 Package  

Hopper capacity: 25,000 and CSD Package (approx.) 

LOA / Breadth / Draft: ______/_______/_________ 

Dredging equipment: Trailing suction pipes, drag arms, pumps, overflow, monitoring 

equipment, DG PS/survey system, etc. 

Employment, Area and Purpose: TO BE FILLED IN 
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2.1  The Vessel is hereby chartered by the Owners to the Charterers on a time charter basis 

for a continuous period of as per scope (the “Charter Period”), commencing on the date 

of delivery as defined in Clause 4 below, for the purpose of dredging the Port define 

channel (the “Works”). 

2.2  The permitted dredging area is the _________ AND DEFINE (approx. length ______) 

and associated turning areas and approaches within the Port limits as designated by the 

Port Authority or the Charterers’ surveyors (the “Operational Area”). 

2.3  Dumping / Disposal of dredged material shall be at designated disposal grounds up to a 

average distance of ____ nautical miles (approx.) from the dredging area, or such other 

approved disposal sites as may be agreed between the parties and local authorities (the 

“Dumping Grounds”). 

2.4  The intended volume of material to be dredged during the Charter Period is 

approximately _________ million (NUMBER) cubic meters (the “Estimated Volume”). 

This is an estimate only and does not form a guaranteed minimum or maximum unless 

otherwise agreed in writing. 

3. Charter Period and Extension 

3.1  The Charter Period shall be as per scope of bid consecutive days, commencing on 

delivery and expiring at the expiry time on the date as per scope of bid thereafter, unless 

terminated earlier in accordance with Clauses of this Charterparty.  The Charterer will 

have the right to extend these at the same terms and conditions for an additional 12 

calendar months. 

3.2 If completion of the Works requires time in excess of the Charter Period through no fault 

of the Owners, the Charterers shall have the option to extend the Charter Period by mutual 

agreement on the same terms and rates or such other terms as may be agreed. 

4. Delivery and Redelivery 

4.1 Each vessel shall be delivered at a mutually agreed anchorage or berth at Port Qasim, 

fully operational, fuelled, crewed, classed, and certified. 

4.2 Pre-delivery condition survey (On-Hire Survey) shall be conducted jointly by Owner, 

Charterer, and an independent marine surveyor at the time of mobilization. 

4.3 On completion of each charter period, a Redelivery (Off-Hire) Survey shall be conducted 

jointly. The vessel shall be returned in the same condition as delivered, fair wear and tear 

excepted. 

5. Hire and Payment 

5.1  Hire Rate: The Charterers shall pay to the Owners a time charter hires rate of 

USD_________ per day (or alternative currency) payable in arrears in monthly 
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installments of USD/PKR __________each payable on 28th day of the next month subject 

to certification of invoice by The Engineer to Owners’ nominated bank account. 

5.2  Mobilization / Demobilization: Unless included in the hire, any mobilization and 

demobilization costs, including repositioning the Vessel to/from the Operational Area, 

fuel, tugs, port charges, and crew overtime incurred for such movement shall be for the 

account of the Owners as agreed: [specify]. (If the parties wish, fix a lump-sum 

mobilization fee). 

(a) The successful bidder shall bear and pay all applicable stamp duty, as required under 

the laws of the Province of Sindh, on the Contract. 

5.3  Security for Hire: The Charterers shall provide a bank guarantee / standby letter of credit 

in the amount of USD _ (equivalent to __ days’ hire) prior to delivery as security for the 

payment of hire and other sums due under this Charterparty. 

5.4  Demurrage / Overtime: Any delays to operations caused by the Charterers, including but 

not limited to suspensions, restricted working, or failure to provide permits, shall not 

relieve the Charterers from paying hire for such periods. Similarly, if overtime is required 

by the Charterers outside agreed working hours, overtime rates shall apply as agreed. 

6. Performance and Productivity 

6.1  Productivity Warranty: The Owner warrants that each vessel is capable of reasonable 

production under normal working conditions.  

6.2 Estimated dredging volumes are provided for planning purposes and are not a guaranteed 

quantity 

6.3 Production shall be monitored by daily logs, hopper cycles, dredge monitoring records, 

and joint hydrographic surveys 

6.4  Performance Monitoring: The progress and productivity shall be monitored by daily logs, 

hopper logs, GPS/dredge monitoring records, and monthly progress reports, which both 

parties shall make available. Joint survey(s) shall be carried out as per Clause 9. (All 

payments shall be made on the basis of joint hydrographic surveys and joint data 

processing) 

6.5  Weather and Force Majeure: Adverse weather, sea conditions, or force majeure events 

that prevent safe or effective dredging shall suspend operations without liability to either 

party for the period affected, except that hire shall continue unless otherwise agreed. 

7. Voyage, Speed, Fuel and Bunkers 

7.1 The Charterers shall have the right to direct the Vessel’s employment within the 

Operational Area for the purpose of performing the Works, subject to safety, class and 

statutory requirements. 
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7.2 Fuel / Bunkers: The Owners shall provide fuel/bunkers necessary for normal vessel 

operation. The allocation of fuel consumption and cost shall be: [choose one: included in 

hire / Charterers to pay at cost / Owners to supply and Charterers reimburse on bunker 

survey]. Fuel for the dredging plant (pumps) shall be supplied by: [specify]. Any 

additional fuel consumed as a result of orders outside normal operations shall be for the 

Charterers’ account. 

7.3 All fuel, lubricants, and consumables for all fleet vessels are included in the hire rates 

quoted by the Contractor (all-inclusive hire). 

7.4 A Bunker Survey shall be conducted at On-Hire and Off-Hire to record fuel on board. 

8. Crew, Manning and Working Hours 

8.1  Manning: The Owners shall provide a competent crew and master, sufficient to operate 

the Vessel and dredging equipment in safe and efficient manner and in accordance with 

international regulations and class requirements. The Owner shall provide the services of 

a qualified and experienced Dredging Superintendent to work in coordination with the 

Charterer during contract period as mentioned at Conditions of Contract. 

8.2  Working Hours: Normal working hours shall be [e.g., 24 hours/day; 7 days/week] as 

required for the Works, subject to local law, safety and environmental considerations. 

Overtime and shift arrangements shall be agreed in Conditions of Contract. 

9. Surveys, Measurement and Reporting 

9.1 Pre-commencement joint hydrographic survey: conducted prior to dredging start for each 

phase, to establish baseline depths. 

9.2 Interim joint surveys: conducted weekly (or fortnightly during adverse conditions) to 

measure dredged volumes and verify production. 

9.3 Post-completion survey: conducted jointly on completion of each charter period. 

9.4 All survey costs, unless otherwise agreed, shall be borne by NDMS as Charterer. 

9.5 Payment shall be on time-charter (re-measurable) basis; with performance assessment 

monitoring and production verification through hydrographic surveys. 

10. Permits, Customs, Port and Local Formalities 

10.1 NDMS shall obtain necessary permits and authorizations for dredging operations and 

spoil disposal from relevant local authorities. 

10.2 The Contractor shall obtain and pay for all vessel-related permits, temporary import 

licences, crew visas, port security passes, and vessel-specific approvals. 

10.3 All port dues, pilotage, and anchorage charges for the vessels are for the Contractor's 

account unless otherwise stipulated. 
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11. Insurance and Indemnities 

11.1 The Owner (Contractor) shall maintain: Hull and Machinery insurance; P&I insurance 

(including crew, third-party liability, pollution liability); War Risk insurance; and Loss 

of Hire insurance, as a minimum. 

11.2 Minimum P&I cover: USD 1,000,000 per person; USD 5,000,000 per incident; USD 

10,000,000 aggregate. 

11.3 NDMS as Charterer shall effect appropriate dredging liability insurance covering 

charterer's operations. 

11.4 Dredger Owner shall provide evidence of insurance at contract signing and maintain 

cover throughout the charter period. 

11.5  Indemnities: Each party shall indemnify the other against liabilities, losses, costs or 

damages arising out of their own negligence, willful misconduct, breach of this 

Charterparty, or failure to obtain required permits. The Charterers shall indemnify and 

hold harmless the Owners from liabilities arising from the disposal/dumping of dredged 

material at the designated sites, except to the extent caused by Owners’ negligence. 

12. Pollution, Removal of Wreck and Environmental Compliance 

12.1  The parties shall comply with all applicable international and local environmental laws 

and regulations relating to dredging, disposal of spoil, and protection of marine 

environment. The Charterers shall provide details of permitted disposal sites and any 

applicable environmental constraints. 

12.2  If any dumping/disposal causes contamination or pollution for which the Owners are held 

liable, the Charterers shall cooperate and indemnify Owners, except where liability arises 

from Owners’ breach. 

12.3  Removal of Wreck: If any part of the Vessel or equipment becomes stranded /abandoned 

as a result of dredging operations, the party responsible shall promptly remove same in 

accordance with applicable law at its cost. 

13. Off-Hire 

13.1 A vessel shall be placed off-hire if it is unable to perform dredging operations due to:  

1) breakdown of main dredging equipment or propulsion; 2) vessel being placed out of 

class; 3) deficiencies attributable to the Owner; or other events making the vessel unfit 

for the contracted service. 

13.2 Off-hire shall be calculated pro-rata on a daily (24-hour) basis. 



 

  
Bidding Document for Time Charter of Dredging Fleet  

Aug 2026 120 

13.3 Planned maintenance and routine class surveys, if conducted during the charter period, 

shall be carried out with minimum disruption. Agreed planned maintenance windows 

shall be established at contract start. 

13.4 Stoppages caused by the Charterer (NDMS) — including suspension of works, restricted 

disposal grounds, or permit issues — shall not count as off-hire; hire continues. 

14. Suspension and Termination 

14.1 Either party may suspend operations or terminate the Charterparty for material breach 

after thirty (30) days' written notice and failure to remedy. 

14.2 NDMS may terminate if: any vessel is off-hire for a continuous period exceeding thirty 

(30) days; the Contractor fails to maintain adequate production for two consecutive 

months; or there are serious or repeated HSE violations. 

14.3 The Contractor may terminate if NDMS fails to pay hire within seventy five (75) days of 

the due date. 

15. Loss, Damage and Repairs 

15.1  The Charterers shall not be responsible for loss of or damage to the Owners’ dredging 

gear and equipment caused by the Charterers’ negligence or improper use and shall 

reimburse Owners for repair or replacement costs, except for fair wear and tear or damage 

caused by Owners’ negligence. 

15.2  Major repairs required to the Vessel which make her unfit for operations shall be for 

Owners’ account and time off-hire. Minor repairs caused by Charterers’ operations shall 

be for Charterers’ account. 

16. Sub-Contracting and Assignment 

16.1  The Owners shall not sub-contract the dredging operations in whole to third parties 

without the prior written consent of the Charterers, which consent shall not be 

unreasonably withheld. The Owners shall have the right to subcontract technical/survey 

services. 

16.2  Neither party shall assign or transfer its rights and obligations under this Charter party 

without prior written consent of the other (not to be unreasonably withheld), except that 

Owners may assign hire receivables to finance parties provided Charterers are promptly 

notified. 

17. Notices 

17.1  All notices required or permitted shall be in writing and delivered by hand, courier, email 

(with confirmation), or registered mail to the addresses stated herein or such other 

address as a party may notify. 
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18. Governing Law and Dispute Resolution 

18.1  Notwithstanding anything contained to the contrary, This Charter party agreement shall 

be governed by and construed in accordance with the laws of Pakistan. 

18.2 Disputes shall be resolved first through negotiation at project management level within 

fifteen (15) days of a dispute notice. 

18.3 If unresolved, the matter shall be referred to the Chairman/CEOs of both parties for 

resolution within a further seven (7) days. 

18.4 Disputes not resolved by the above shall be referred to arbitration under the Arbitration 

Act 1940. Each party shall appoint one arbitrator; Hydrographer of Pakistan (or nominee) 

shall act as third arbitrator. 

18.5 The arbitration shall be conducted in Pakistan; the exclusive jurisdiction of the courts at 

Karachi shall apply. 

18.6 The Contractor shall continue performing all contractual obligations during dispute 

resolution. 

19. General Provisions 

19.1  Entire Agreement: This Charter party contains the whole agreement between the parties 

and supersedes any prior agreements. 

19.2  Severability: If any provision is held invalid, the remainder shall continue in full force 

and effect. 

19.3  Force Majeure: Neither party shall be liable for failure to perform due to events beyond 

reasonable control (e.g. acts of God, war, strikes, and government action). The affected 

party shall notify the other promptly and take reasonable steps to mitigate. 

19.4  Confidentiality: Both parties shall keep confidential commercial terms and operational 

details except as required by law or as necessary to perform the Works. 

Appendices (to be attached and form part of this Charter party) 

A. Payment schedule, hire rate particulars, overtime rates, mobilization    

/demobilization terms. 

B. Detailed scope of works, dredging sections, depth, tolerances, and dredge lines. 

C. Dumping/disposal ground coordinates, environmental restrictions, and permits. 

D. Survey procedures, as advised by the Charterer.   

E. Insurance minimum limits and required certificates. 

F. Crew and manning matrix, working hours and overtime terms. 
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G. Dredging Methodology  

H. Dredging Superintendent responsibilities 

Execution 

Signed for and on behalf of Owners: 

Name: _____________________ 

Title: _______________________ 

Date: ___________ 

Signed for and on behalf of Charterers: 

Name: _________________________ 

Title: __________________________ 

Date: _____________ 
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Appendix M: ___________INSURANCES______________________________ 

Bidder’s LIABILITY & CREW INSURANCE 

Coverage Requirements: 

Coverage Type  Minimum Limit 

Bidder’s LIABILITY 

Per Person  USD 1,000,000 

Per Incident  USD 5,000,000 

Aggregate  USD 10,000,000 

CREW COMPENSATION 

Death/Permanent Disability  Per flag state requirements 

Medical Expenses  Unlimited (statutory) 

Sick Wages  Per MLC 2006/ITF standards 

Loss of Personal Effects  USD 25,000 per person 

WORKERS COMPENSATION (Shore Staff if applicable) 

Coverage  Per local law requirements 

REQUIRED INSURANCE CERTIFICATES 

Mandatory Certificates & Documentation: 

Primary Certificates (Must be onboard): 

No. Certificate  Issuer 

1 HULL & MACHINERY INSURANCE 

Certificate of Insurance  Insurance Broker 

Cover Note  Underwriters 

Full Policy Wording  Insurers 

Endorsements & Amendments  Insurers 

2 PROTECTION & INDEMNITY 

P&I Club Certificate (Blue 

Card) 
 P&I Club 

Certificate of Entry  P&I Club 

Full Cover Terms  P&I Club 

Territorial Limits Confirmation  P&I Club 

3 WAR RISKS INSURANCE 

Hull War Risks Certificate  War Risks Insurers 

P&I War Risks Certificate  P&I Club 

JWC Approval (if required)  Insurers 

4 MARINE POLLUTION INSURANCE 

CLC Certificate (if >1000 GT)  Flag State/Insurers 

Bunker Convention Certificate  Flag State/Insurers 

Wreck Removal Certificate  Flag State/Insurers 

5 BIDDERS LIABILITY/CREW 

Bidder's Liability Certificate  Insurers 

Workers Comp. (if applicable)  Local Insurers 
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TERMS OF REFERENCE - BID 
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TERMS OF REFERENCE (TOR) 

Time Charter of Trailing Suction Hopper Dredger (TSHD), Survey Boat, Work Boat & 

CSD Package 

Employer 

National Dredging & Marine Services (Pvt) Ltd., (NDMS) 

Date 

Aug 15, 2026 

1. Background & Institutional Context 

1.1 The National Dredging and Marine Services (Pvt) Ltd., (NDMS) has been established 

under the directives of the Government of Pakistan to serve as the country’s centralized 

national dredging capability. NDMS is jointly owned by National Logistics Corporation 

(NLC), Karachi Port Trust (KPT), Port Qasim Authority (PQA) and Gwadar Port 

Authority (GPA) in accordance with its approved shareholding structure. It operates under 

the policy oversight of the Ministry of Maritime Affairs and is mandated to undertake and 

manage dredging requirements at Pakistan’s major ports and associated waterways. 

1.2 As documented in NDMS’s progress reports and strategic directives, the organization is 

required to: 

• Develop and maintain national dredging capability. 

• Undertake port maintenance and capital dredging activities. 

• Engage international dredging Bidders where required. 

• Ensure operational readiness to support port expansions, navigational safety, and draft 

maintenance. 

• Comply with PPRA rules, SOE Act 2023, and all applicable port and maritime 

regulations. 

1.3 To fulfil its national mandate and meet near-term operational requirements at KPT, PQA 

and associated channels, NDMS intends to charter high-capacity TSHD dredging vessel 

and a dedicated hydrographic survey boat to support continuous monitoring, measurement 

and validation of dredging outputs. 

2. Objective of the Assignment 

2.1 The objective is to procure, through a competitive and transparent PPRA process, the 

following: 
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• TSHD-1: Trailing Suction Hopper Dredger, minimum hopper capacity 25,000 (±10%) 

m³, for the period November 2026 - October 2027 (approximately 12 months). 

• CSD Package: Cutter Suction Dredger (CSD) with minimum cutter power 2500 kW 

(±10%), plus three (3) Split Hopper Barges of minimum 5000 m³ each, plus one (1) 

Support Vessel (Multi-CAT) (as applicable) capable of towing and facilitating the 

movement of the CSD - all for the period November 2026 - June 2027 (approximately 8 

months). 

• One (1) dedicated Survey Boat of approximately 15 meters length – for the period 

November 2026 - June 2027 (approximately 8 months). 

• Two (2) Work Boats of not less than 12 meters length- for the period November 2026 - 

June 2027 (approximately 8 months). 

2.2 The charter shall be extendable up to 180 days or longer by mutual agreement. 

 

3. Scope of Services –Time Charter of Dredging Package 

3.1 Vessel Requirements 

The Bidder shall provide the vessels as mentioned at para 2.1 above, meeting the following 

minimum requirements: 

• Minimum capacity and dimensions as mentioned above. 

• IMO-compliant vessel class, valid statutory and class certificates. 

• Dedicated dredging pumps and drag heads suitable for maintenance and capital 

dredging. 

• Fully operational propulsion, dredge control systems and monitoring units. 

• Compliance with SOLAS, MARPOL and port security regulations. 

• Capability to perform dredging in stiff clay/silt/sand materials expected at PQA. 

• Adequate fuel storage and endurance for uninterrupted operations. 

• Ability to work in constrained turning basins, access channels and port berths. 

3.2 Manning & Operational Capability 

• Dredging superintendent  

• Full technical crew, master, officers and dredge operators. 

• 24/7 operational readiness subject to weather. 

• Daily production reporting (hopper volume, cycles, downtime, fuel, incidents). 

• Weekly progress surveys jointly with the Employer. 

• Onboard safety officer and HSE manual. 

• Emergency response preparedness. 

3.3 Charter Terms 

• Charter period: as per scope of bid, extendable up to 180 x days by mutual agreement. 

• Charter commences after temporary importation and clearance of vessel in Pakistan. 
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• Off-hire provisions for mechanical breakdown beyond specified limits. 

• Fuel to be included as per Schedule of Prices. 

• All customs, taxes, duties, charges, CESS, levies applicable stamp duty on the 

Agreement, port charges, permits, crew visas, port clearances and permissions are the 

sole responsibility of the Bidder. 

• Employer bears no responsibility for delays or costs related to regulatory processes. 

• Training & transfer of knowledge to NDMS personnel shall be provided in English. 

4 Reporting & Deliverables 

4.1 Daily Deliverables (All Vessels) 

• Daily production reports (Submitted by 0800 hrs following the operational day) 

• Daily Fuel Log  

• Daily Dredger Production (hopper cycles, volumes, downtime, soil conditions, 

incidents). 

• Vessel Status Report  

 

4.2        Weekly Deliverables 

 

• Joint Hydrographic Survey results (as-dredged soundings per agreed survey 

schedule). 

• Weekly progress summary covering all fleet elements. 

 

4.3        Monthly Deliverables 

 

• Monthly Performance and Production Summary for each vessel. 

• Updated Fleet Coordination Plan. 

• HSE statistics and incident reports. 

• Fuel consumption summary. 

 

4.4       Contract Completion 

 

• As-dredged final hydrographic charts in DXF/DWG and GIS formats. 

• Final volume computation reports. 

• Complete operational records archive. 

 

5. Foreign Exchange Exposure 

• Price quotation shall be in USD  

• Payment shall be made at 60% USD / 40% PKR, at the PKR–USD exchange rate 

prevailing on the date of invoicing. 

• All Foreign Exchange risk beyond the above mechanism remains with the Bidder. 

• Bidders shall provide an FE exposure breakdown for each fleet element in their 

Financial Proposal. 
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6. Mobilization & Demobilization 

• Mobilization of TSHD-1 and the CSD Package shall commence no later than 

[mobilization date target 15 x Days] following issuance of the Letter of Acceptance. 

• All costs of mobilization (transit, towage, customs, port dues, agent fees, temporary 

import, inspections, tests) are the sole responsibility of the Contractor. 

• Demobilization upon completion of each charter period, including departure from 

NDMS, redelivery survey, and customs clearance. 

• Mobilization and demobilization costs shall be quoted as lump sums per vessel 

element in the BOQ. 

 

7. Health, Safety, Environmental (HSE) Compliance 

• The Contractor shall submit an HSE Plan covering all vessels, compliant with IMO, 

ISM Code, MARPOL, and applicable Pakistan port regulations. 

• Spill prevention, waste management, and emergency response plans are mandatory for 

all vessels. 

• All crew shall hold valid STCW certificates and relevant training records. 

• The Contractor is fully responsible for environmental compliance and shall bear all 

costs and penalties for any violations. 

• Mandatory safety drills shall be conducted at frequencies required by SOLAS and ISM 

Code. 

 

8. Data Ownership and Confidentiality 

• All survey data, dredging logs, GIS files, charts, production records, and as-built 

documents shall be the property of NDMS. 

• The Bidder shall maintain strict confidentiality and shall not publish, share, or use any 

project data without written authorization from NDMS. 

 

9. Evaluation Criteria 

9.1 Technical Evaluation (35%) 

• Experience with TSHD of similar hopper capacity (minimum 3 comparable projects). 

• Documented production outputs. 

• Vessel compliance with required specifications. 

• Past performance with global port authorities. 

• Dredger availability, age and condition. 

• Dredging-plan, methodology and resource plan. 

• HSE and emergency response systems. 

• Qualification and experience of key personnel. 



 
Bidding Document for Time Charter of Dredging Fleet  

Aug 2026 131 

• Financial strength and turnover requirements. 

9.2 Financial Evaluation (65%) 

• Most advantageous based evaluated bidder (Fm/F formula). 

• Completeness of pricing schedule. 

• Reasonableness of rates and avoidance of unbalanced bids. 

• Bonus points on the Financial Score (Sf) are +2 if the bidder accepts 40–49% of the 

Contract Price in PKR, +5 if 50–59% is accepted in PKR, and +10 if 100% is accepted 

in PKR. 

10. Deliverables from Bidder 

• Mobilized TSHD(s). 

• Daily and weekly operational reports. 

• Volume calculations and validated surveys based on the bathymetric surveys shared 

by Charterer 

• Monthly progress reports. 

• Final completion dossier. 

11. Deliverables Required from Bidders (with Bid) 

• Complete technical proposal. 

• Compliance matrices. 

• Vessel certificates and class documents. 

• Crew Matrix and manning plan. 

• Production histories. 

• Survey equipment lists. 

• Safety, environmental and risk management plans. 

• Dredging Methodology  

12. Governing Standards 

• PPRA Rules 2004 (as amended) 

• IMO Conventions: SOLAS, MARPOL, STCW, MLC 2006 

• ISM Code and ISPS Code 

• IHO S-44 (Standards for Hydrographic Surveys) — applicable to survey elements 

• Pakistan Customs and Temporary Import Regulations 

• NDMS and Port operational regulations 

• Applicable Pakistani environmental laws and regulations 
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SECTION 13 – GENERAL INFORMATION & GUIDANCE TO BIDDERS 

13.1 Purpose of This Section 

This section provides overarching guidance to Bidders, clarifies the Employer’s 

expectations, and outlines the fundamental principles applicable to the procurement of 

Trailing Suction Hopper Dredger (TSHD), Survey Boat, Work Boat and CSD Package 

for NDMS. 

It is intended to help Bidders understand the operational, technical, regulatory, and 

contractual framework of this tender. 

13.2 Employer’s Procurement Mandate 

National Dredging & Marine Services (Pvt) Ltd., (NDMS) are authorized to undertake 

dredging operations and associated hydrographic survey activities at Pakistan’s ports and 

waterways. 

Under this mandate, NDMS seeks to procure: 

• Time-Charter of TSHD Dredgers Survey Boat, Work Boat and CSD Package 

• Aggregated hopper capacity of ≥ 25,000 and CSD Package  

This procurement shall be carried out strictly in accordance with PPRA Rules, ensuring 

transparency, fairness, and competitiveness. 

13.3 General Intent & Expectations 

The technical specifications set out the minimum performance, safety, operational and 

reporting requirements. 

It is not the Employer’s intention to define every operational detail. Bidders must 

therefore provide: 

• Complete, fully functional dredging and hydrographic survey solutions 

• Vessels and equipment compliant with internationally recognized standards, 

including IMO, SOLAS, MARPOL, IHO S-44, and Class Rules 

• Vessels capable of continuous commercial operation under hydrological and 

environmental conditions prevailing in Pakistan 

13.4 Mandatory Bidder Responsibilities 

All Bidders shall assume full responsibility, at their cost and risk, for: 

(a) Vessel Readiness 

• Seaworthiness and valid Class certification 
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• Competent and certified crew, including Master, Officers, Engineers, Dredge 

Operators, Hydrographer 

• Fuel, lubricants, consumables, spares, and all logistics 

• Maintenance and repairs ensuring uninterrupted operations 

(b) Regulatory, Financial & Logistical Compliance 

Bidders must independently ensure: 

• Temporary importation of vessels 

• Customs clearances, regulatory approvals, and security passes 

• Payment of all port dues, taxes, duties, tariffs, levies 

• Visas, crew entry permits, port access permissions 

• No disruption to port traffic or navigational safety 

The Employer will not be responsible for any permissions, waivers, clearances, 

demurrage, penalties, delays, or costs. 

(c) Survey & Reporting Obligations 

• Daily dredging production logs 

• Joint Pre-dredging survey 

• Interim survey 

• Weekly and post dredging survey results 

• Digital datasets in required formats 

• Final as-dredged charts and volume computations 

13.5 Reliability of Information Provided 

Any bathymetric, hydrological or operational data provided by the Employer is for 

guidance only. NDMS Does not guarantee its accuracy or completeness 

• Shall not be liable for Bidder conclusions 

Bidders shall: 

• Conduct independent site visits 

• Carry out their own investigations 

• Verify all operational constraints and conditions 

• Assess risks and contingencies 

13.6 Employer’s Oversight (Without Assumption of Liability) 

The Employer may appoint independent consultants to: 

• Review submissions 

• Monitor dredging performance 

• Validate survey quantities 

• Assess contractual compliance 
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However, such oversight does not replace or reduce the Bidder’s contractual 

responsibilities or liabilities. 

13.7 Legal Effect of This Section 

This section forms an integral component of the Bidding Documents and shall be read 

together with: 

• Instructions to Bidders (ITB) 

• Technical Specifications 

• Schedules to Bid 

• Conditions of Contract 

• Any Addenda issued 
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SECTION 14 – DETAILED TECHNICAL SPECIFICATIONS FOR TSHD DREDGERS 

AND, SURVEY BOAT, WORK BOAT AND CSD PACKAGE 

This section describes comprehensive mandatory technical requirements for the dredger to be 

chartered by NDMS. Bidders must submit full technical compliance documentation against every 

requirement. 

NOTE: All specifications are mandatory unless stated otherwise. 

14.1  TSHD-1: Trailing Suction Hopper Dredger 25,000 m³ (±10%) 

14.1.1  Vessel Classification and General Compliance 

The vessel shall be classed with a recognized IACS member society (DNV GL, LR, BV, 

ABS, CCS, KR or equivalent). All statutory certificates (SOLAS, MARPOL, STCW, 

ISM, ISPS, Load Line, MLC 2006) shall be current and valid throughout the charter 

period. The vessel shall comply with all applicable IMO conventions. 

 

14.1.2  Principal Dimensions and Vessel Particulars 

Parameter Minimum Requirement / Range 

Hopper Capacity 25,000 m³ (±10%) (to overflow level) 

Length Overall (LOA) Bidder to state (typically 150–175 m for this capacity 

class) 

Beam (Moulded) Bidder to state — must be compatible with channel width 

Maximum Design Draft Bidder to state — must be compatible with available depth 

Service Speed (laden) Minimum 13.0 knots at 90% MCR 

Navigation Class Unrestricted / Unlimited navigation 

Propulsion Twin screw (preferred); single screw of proven design 

acceptable 

Bow Thruster Minimum 1 × bow thruster for manoeuvring in confined 

waters 

 

14.1.3  Dredging System 

Parameter Minimum Requirement 

Suction Arms Twin trailing suction arms (double rake preferred) 

Maximum Dredging Depth ≥ 25 m below water surface 

Draghead Type Suitable for medium dense fine Sand, dense to very 

dense (silty) fine Sand, stiff to hard sandy/ clayey Silt; 

with water jet assistance 
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Dredging Capability Capable to work in main channel/ slopes for deepening 

and slope development, utilizing benching/ other 

techniques and different draghead types as appropriate. 

Daily Production 60,000 m³ minimum (insitu volume) 

Installed Dredge Pump Power To be stated by the bidder (single/twin arrangement) 

Hopper Bottom Doors Minimum 12 hydraulically operated bottom doors; 

remote control from bridge 

Overflow System Adjustable overflow weir/pipe for sediment retention 

Dredge Control System PLC-based international OEM; automated loading 

cycle capability 

 

14.1.4  Navigation, Communication and Positioning 

• Dual ECDIS with up-to-date ENCs; X-band and S-band ARPA radars; Class A 

AIS. 

• GNSS: GPS + BeiDou/GLONASS multi-constellation; DGPS receivers for 

dredging precision (≤ 2 m accuracy). 

• Dedicated dredging management and production monitoring system. 

• VDR (Voyage Data Recorder); dual gyrocompasses; autopilot integrated with 

ECDIS. 

• Full GMDSS installation appropriate for Sea Area A1/A2/A3; Inmarsat or VSAT 

satellite communications. 

 

14.1.5  Environmental and Safety 

• Oil-water separator ≤ 15 ppm, MARPOL Annex I compliant; valid IOPP 

certificate. 

• Sewage treatment plant, IMO type-approved; valid STP certificate. 

• Fixed CO₂ fire suppression in engine room; addressable fire detection throughout. 

• LSA: minimum 2 × enclosed lifeboats; life rafts, EPIRBs, SARTs, immersion suits 

as per SOLAS. 
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14.2   CSD: Cutter Suction Dredger 2500 kW (±10%) Cutter Power 

14.2.1  General 

The CSD shall be capable of operating in shallow water areas, confined basin 

environments, and hard/consolidated strata including stiff clay, cemented material, and 

coral formations anticipated in the NDMS area. 

 

Parameter Minimum Requirement 

Cutter Power (Installed) 2500 kW (±10%) 

Total Installed Power Bidder to state (cutter + pumps + propulsion) 

Maximum Dredging Depth ≥ 18 m below water surface (CSD ladder depth) 

Minimum Operating Draft ≤ 3.5 m (to access shallow terminal areas) 

Cutter Type Rock/universal cutter capable of cutting consolidated 

silt/ sand/ clayand cemented strata 

Dredge Pump Capacity Sufficient for continuous slurry transport to the Split 

Hopper Barges or direct pipeline 

Daily Production 40,000 m³ minimum (insitu volume) 

Pipeline Discharge Capable of pumping to SHBs alongside or to a pipeline; 

discharge via pontoon pipeline preferred 

Propulsion Capable of repositioning with support vessel assistance 

Spud System Hydraulically operated spud poles or spud carriage for 

precise positioning 

Classification Classed with IACS-member society; all statutory 

certificates current 

Positioning DGPS or RTK positioning integrated with dredge 

control system 

Navigation Lights Full COLREGS compliance; AIS transponder 

Safety Full SOLAS/MARPOL compliance; fire detection and 

suppression; life-saving appliances 

 

14.2.2 Cutter Suction Dredger — Hard Strata Capability 

Given the known occurrence of stiff consolidated clay and cemented material in NDMS's 

basin and berth areas, the Bidder must demonstrate: 

• The proposed cutter crown / cutter head design is rated for consolidated and rocky 

material cutting. 
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• Replacement cutter teeth/picks are available and a sufficient stock of wear parts 

will be maintained onsite. 

• Historical production data from comparable hard-strata operations (UCS values ≥ 1 

MPa) shall be provided. 

 

14.3  Split Hopper Barges (3 × SHBs, ≥ 5000 m³ each) 

 

Parameter Minimum Requirement 

Number of SHBs Three (3) 

Hopper Capacity (each) ≥ 5000 m³ 

Type Self-propelled Split Hopper Barge with hydraulically operated split 

bottom doors 

Propulsion Self-propelled; minimum speed adequate for disposal ground transit 

(≥ 6 to 8 knots) 

Draft (full load) Bidder to state — must navigate NDMS channels fully laden 

Spoil Disposal Rapid bottom split for sea disposal;  

Classification Classed or equivalent statutory survey; all certificates current 

Navigation VHF radio; navigation lights per COLREGS; AIS transponder  

Safety Life-saving appliances as required by flag state regulations 

Fuel Diesel; double-skin fuel tanks as required by MARPOL 

 

14.4   Support Vessel 

14.4.1   General Requirements 

The Support Vessel shall be capable of providing towing, positioning assistance, and 

general operational support to the CSD and Split Hopper Barges throughout the charter 

period. The vessel shall be continuously available on-site for the duration of the CSD 

Package charter. 

 

Parameter Minimum Requirement 

Type Multi-CAT, Harbour tug, anchor handling tug 

Bollard Pull Minimum 15 tonnes (for CSD positioning and emergency towing) 

LOA Bidder to state — suitable for NDMS harbour operations 

Propulsion Twin screw or azimuth thruster (ASD preferred for manoeuvring) 

Speed Minimum 8 knots free running 

Deck Equipment Towing winch; deck area for line handling and equipment 

Communications VHF radio; navigation lights per COLREGS; AIS transponder 
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Safety LSA and fire equipment per applicable flag state and class 

requirements 

Classification Classed or equivalent; all certificates current 

Manning Competent crew for 24/7 tug/support vessel operations 

 

14.5   Survey Boat (Dedicated Hydrographic Survey Vessel) — Charter Period: 

November 2026 to June 2027 (approx. 8 months) 

The Contractor shall provide one (1) dedicated Survey Boat (charter period: November 2026 

– June 2027, approximately 8 months) for the exclusive purpose of conducting all joint 

hydrographic surveys required under this Contract. The Contractor is fully responsible for the 

planning, execution, quality control and delivery of all pre-dredge, interim and post-dredge 

surveys to IHO S-44 Special Order and Order 1a standards. 

Parameter Minimum Requirement 

Length Overall (LOA) Approximately 15 m (14.5 – 16.5 m acceptable) 

Beam ≥ 4.0 m 

Personnel Capacity 8–10 persons (including survey crew) 

Propulsion Twin diesel engines 

Service Speed Minimum 12 knots (preferred 15+ knots for efficient transit) 

Endurance Capable of continuous offshore survey operations of 8–10 

hours 

Accommodation Air-conditioned cabin with seating, galley facilities, 

washroom/toilet 

Deck Equipment Secure mounting for multibeam transducer; work deck 

suitable for survey operations 

Survey System Complete multibeam echosounder system (IHO S-44 Special 

Order & Order 1a capable) 

Positioning RTK GNSS (or equivalent high-precision system) integrated 

with multibeam 

Motion Sensor High-grade IMU / motion reference unit for heave, pitch, roll 

compensation 

Sound Velocity SVP capability for accurate depth correction 

Data Acquisition Hypack / Hysweep software 

Classification / Safety Classed or equivalent; full LSA, navigation lights, VHF, AIS 

Manning Competent Master + survey party (hydrographer / survey 

technicians) 

The Survey Boat shall be fully operational, calibrated and ready for joint surveys from the 

commencement of dredging operations. All survey data, raw and processed, shall be the property 

of NDMS. 

14.6  Work Boats (2 × Logistics / Personnel Transfer Vessels) — Charter Period: 

November 2026 to June 2027 (approx. 8 months) 

The Contractor shall provide two (2) Work Boats (charter period: November 2026 – June 2027, 

approximately 8 months) for the transportation of crew, rations, spares, tools and other logistics 

between the shore base and the dredging units operating along the channel. These vessels form 

an essential part of the operational support package. 



 
Bidding Document for Time Charter of Dredging Fleet  

Aug 2026 140 

Parameter Minimum Requirement 

Number of Vessels Two (2) 

Length Overall (LOA) Not less than 12 m 

Propulsion Twin diesel engines preferred 

Service Speed Minimum 15 knots (fully loaded) 

Personnel Capacity Minimum 8–10 persons + deck cargo space for rations/spares 

Construction GRP, aluminium or steel of proven marine design; anti-skid 

deck 

Cabin Weather-protected cabin preferred for crew comfort 

Navigation & Safety GPS, VHF radio, navigation lights, AIS (preferred), full LSA 

Fuel Endurance Sufficient for daily round trips along the full channel length 

Manning Competent Master and deck crew for safe transfer operations 

 

The Work Boats shall remain under the Contractor’s operational control and maintenance 

throughout the charter period and shall be available on a continuous basis to support dredging 

operations. 
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SECTION 15 – MEASUREMENT, PAYMENT TERMS AND BID PRICING 

REQUIREMENTS 

15.1 General 

This Section defines the method of measurement, basis of payment, required schedules 

of prices, and instructions for Bidder pricing submissions for subject tender. All prices 

must be firm, fixed, and inclusive of all obligations described in the Bidding Documents. 

No claim for additional payment shall be entertained for any item, provision, or 

responsibility that is reasonably required to complete the Services. 

15.2 Currencies and Exchange Mechanism 

15.2.1 Bid Currency 

Bidders shall quote: 

• All vessel time-charter rates in USD 

• All Pakistan-based costs in PKR 

15.2.2 Payment Currency Split 

Payments shall be made as follows: 

• 60% in USD 

• 40% PKR equivalent at the prevailing interbank rate on the date of invoicing 

Bidders must submit separate USD and PKR components clearly. 

15.2.3 Taxes & Duties 

Bidders shall include: 

• Pakistan taxes (Provincial & Federal) 

• Port dues 

• Temporary importation obligations 

• Income tax & withholding tax 

• All statutory deductions 

Employer will make statutory deductions as per law. 

15.3 Method of Measurement - TSHD Dredger Services 

TSHD charter services shall be measured based on: 

15.3.1 Daily Time Charter Rate (Primary Unit of Payment) 

Measured in calendar days, from: 
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• Completion of temporary importation, 

• Acceptance Inspection by Employer, and 

• Issuance of “Notice of Commencement”. 

15.3.2 Off-Hire Periods (Deductions) 

The following will be non-payable: 

• Mechanical breakdowns 

• Class suspensions 

• Equipment failure of dredge pumps, suction arms, drag heads 

• Non-availability due to crew shortages 

• Failure to comply with HSE or port regulations 

Off-hire to be measured in hours, deducted from daily rate. 

15.3.3 Paid Standby (If Applicable) 

Paid standby may be allowed (only if instructed by Employer) and must be quoted 

separately as per industry standard 

15.3.4 Mobilization / Demobilization (Lump Sum) 

Measured as: 

• Mobilization = Lump Sum 

• Demobilization = Lump Sum 

Mobilization payment only after: 

• Temporary importation 

• Dredger acceptance test 

• Submission of Class and Statutory certificates 

15.4 Payment Terms 

Payments shall be made monthly upon submission of: 

(1) Valid invoice 

(2) Daily log sheets (vessel) 

(3) Production reports (for dredger) 

(4) Off-hire record 

(5) Certificate of Satisfactory Performance issued by Employer 

(6) Dredged quantity determined / measured through Joint Survey, which shall only be 

utilized for the purpose of payment 

15.5 Retention 

No retention payment. 
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15.6 Advance Payment 

No advance payment. 

15.7 Deductions 

Deductions will apply for: 

• Off-hire periods 

• Incomplete daily data 

• Safety violations 

• Failure to meeting KPIs (if applicable) 

15.8 Bid Pricing Requirements — TSHD 

Bidders shall submit the following: 

15.8.1 Schedule of Prices – TSHD (to be filled by Bidder) 

A. Lump Sum Components 

Item Description Currency Amount 

1 Mobilization (LS) USD  

2 Demobilization (LS) USD  

3 Temporary Importation Costs PKR  

B. Time-Charter Components 

Item Description Unit Currency Rate 

1 Daily Time-Charter Rate Per Day USD  

2 Paid Standby Rate (if applicable) Per Day USD  

3 Additional Crew (if any) Per Day USD  

15.9 Pricing Rules and Conditions 

• All rates must be fixed and firm for the entire charter period. 

• Bidders must quote all items; incomplete pricing will be treated as non-responsive. 

• The charter rate will be inclusive of initial mobilization, final de-mobilization, 

man power, fuel, lubricants, repairs, stores, spares, insurance, ancillary 

equipment for a 24 hours period operation. 

• All consumables, spares, crew costs, fuel, maintenance, repairs, insurance, 

certifications, dry-docking costs (if any) are included in the daily rate. 

• Employer will not be responsible for: 

o Temporary importation delays 
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o Port dues, pilotage, towage, customs 

o Crew visas or immigration issues 

• All risk of vessel operation remains with the Bidder. 

15.10 Bid Submission Format 

Bidders shall submit pricing as follows: 

• Schedule of Prices – TSHD ≥ 25,000, Survey Boat, Work Boat and CSD Package 

• Summary Price Sheet (Grand Total) 

• USD/PKR Breakdown Sheet 

• Fuel consumption & efficiency tables (informational) 

• Off-hire policy acceptance 

All schedules must be: 

• Signed & stamped 

• Submitted in both hard copy and soft editable Excel format 

• Placed in the Financial Proposal Envelope 

15.11 Basis of Evaluation (Information Only) 

The MAB evaluated cost will be based on: 

• Lump Sum Items 

• Daily Charter Rates × estimated duration 
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SECTION 16 — KEY PERFORMANCE INDICATORS (KPIs) & PENALTIES 

 

16.1 General 

The Contractor shall be subject to the following Key Performance Indicators (KPIs) 

applicable across the entire fleet. KPIs are monitored by NDMS's 

Engineer/Representative and shall be verified using AIS logs, dredge monitoring system 

data, hopper logs, hydrographic surveys, daily reports, and inspection audits. 

 

16.2   Availability KPIs 

 

Vessel Target Availability Measurement Period 

TSHD-1 ≥ 85% of charter days (excluding agreed 

planned maintenance) 

Monthly 

CSD ≥ 80% of charter days Monthly 

Each Split Hopper Barge ≥ 80% of CSD operational days Monthly 

Support Vessel ≥ 90% of CSD operational days Monthly 

 

16.3  Production KPIs (TSHD) 

 

Parameter Target 

TSHD-1 — Minimum monthly production To be agreed in Dredging Project (indicative: ≥ 1.5 

to 1.8 million m³/month insitu) 

Cycle Time (TSHD-1) Bidder to state and commit to in Dredging 

Methodology 

 

16.4  CSD Production KPIs 

 

Parameter Target 

CSD — Monthly production To be agreed based on Dredging Methodology; hard strata 

rates to be separately stated 

CSD — Work Time Index ≥ 65% of charter time as active cutting/pumping 

SHB cycle time Adequate to prevent CSD idling due to SHB unavailability — 

Bidder to demonstrate 
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16.5  HSE KPIs 

 

• Zero (0) Lost Time Incidents (LTI) per month across the entire fleet. 

• Full compliance with MARPOL, SOLAS, and ISM Code throughout the charter 

period. 

• Mandatory safety drills at SOLAS-required frequencies. 

• All crew to hold valid STCW-compliant certificates. 

Immediate suspension of operations shall apply in the event of: 

• Major accident or fatality. 

• Environmental spill (oil or dredge spoil in unauthorized area). 

• Demonstrably unsafe operations. 

• Tampering with logs, sensors, or survey data. 

 

16.6  Reporting KPIs 

 

Report Frequency Standard 

Daily Operational Report (all vessels) Daily Submitted by 0800 hrs; 100% 

accuracy 

Daily Fuel Log Daily 100% accuracy 

Daily Dredge Production Report Daily 100% accuracy; no gaps permitted 

Vessel Status Report Daily Submitted daily 

Joint Hydrographic Survey Report Weekly Submitted within 24 hours of survey 

Monthly Performance Summary Monthly Complete and correct 

 

16.7  Penalty Schedule 

 

16.7.1  Availability Shortfall Penalties 

Availability Achieved Penalty 

< 85% (TSHD) / < 80% (CSD / SHBs) 0.5% of Monthly Charter Hire per 1% shortfall below 

threshold 

< 75% (any vessel) Full off-hire for days below threshold 

< 60% (any vessel) for ≥ 2 consecutive 

months 

NDMS may terminate the charter for that vessel 
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16.7.2  Production Shortfall Penalties (TSHD) 

Shortfall vs Agreed Monthly Target Penalty 

< 10% Written warning 

10 – 20% 2% of monthly hire (USD) 

20 – 30% 5% of monthly hire (USD) 

> 30% 7% of monthly hire + increased Performance Security 

> 40% NDMS may terminate charter 

 

16.8  Consolidated Penalty Cap 

Total aggregate penalties in any single month shall not exceed 10% of the combined monthly 

hire for all fleet elements, except where NDMS exercises its right to terminate or claim for 

serious events (oil spill, fatality). Penalties are without prejudice to NDMS's right to recover 

actual damages where these exceed the penalty amounts. 
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SECTION 17 - FUEL PRICE VARIATION ADJUSTMENT 

17.1  Purpose and Scope 

 

17.1.1  Given the prolonged duration of this Contract - spanning approximately twenty (20) to 

twenty-four (24) months across the full fleet charter programme - the Employer and the Contractor 

acknowledge that the cost of marine fuel (marine diesel oil / VLSFO/ FO) represents a substantial 

and volatile component of the Contractor's all-inclusive time-charter hire rates. Unanticipated fuel 

price movements of the magnitude typically observed over multi-year periods could result in 

material financial hardship to the Contractor or an unjustified windfall if prices move favourably. 

 

17.1.2 Accordingly, this Clause establishes a transparent, verifiable, and formula-driven Fuel 

Price Variation Adjustment (FPVA) mechanism. The purpose of the FPVA is to pass through to 

the Contractor - or recover from the Contractor - the net financial effect of changes in marine fuel 

prices relative to the Baseline Price established at Contract signing, applied strictly to the volume 

of fuel actually consumed by the chartered fleet. The FPVA is not a price escalation clause on 

hire rates generally; it is confined exclusively to the fuel cost component. 

 

17.1.3 This Clause applies to all vessels forming part of the contracted fleet, including TSHD-1, 

the CSD, the Split Hopper Barges, and the Offshore Support Vessel, for the respective charter 

periods of each vessel. 

 

17.2  Definitions 

For the purposes of this Clause, the following definitions apply: 

 

Defined Term Definition 

Baseline Fuel Price (P₀) The published ex-refinery price per litre (or per metric tonne, 

as applicable) of the relevant fuel grade as published by the 

Reference Refinery on the date of signing of the Contract 

Agreement. P₀ is fixed for the life of the Contract and does 

not change. 

Actual Fuel Price (Pₙ) The published ex-refinery price per litre (or per metric tonne) 

of the relevant fuel grade as published by the Reference 

Refinery on the date of each fuelling event, as evidenced by 
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the applicable refinery price notification or bunker delivery 

note. 

Reference Refinery The refinery(s) from which the Contractor sources and 

purchases marine fuel for the contracted fleet. For vessels 

operating at Port Qasim, the applicable Reference Refinery(s) 

shall typically be Pakistan Refinery Limited (PRL) or Attock 

Refinery Limited (ARL)  

Fuel Grade Marine Gas Oil (MGO) or Very Low Sulphur Fuel Oil 

(VLSFO) or Furnace Oil (FO), as applicable to each vessel 

and compliant with MARPOL Annex VI. The fuel grade for 

each vessel shall be declared in the Contract Agreement and 

shall not be changed without written agreement. 

Fuelling Event Each occasion on which a contracted vessel is bunkered / 

refuelled, as evidenced by a Bunker Delivery Note (BDN) or 

equivalent delivery document issued by the supplier and 

countersigned by the vessel's Chief Officer or Engineer. 

Actual Quantity Consumed (Qₙ) The actual volume (in litres or metric tonnes, consistent with 

the unit used for P₀ and Pₙ) of marine fuel consumed by a 

contracted vessel in a given Calendar Month, calculated as: 

Opening bunker quantity + Fuel received (per BDNs) − 

Closing bunker quantity. Verified by joint monthly bunker 

survey. 

Fuel Price Variation (FPV) The difference between the Actual Fuel Price at a given 

fuelling event and the Baseline Fuel Price: FPV = Pₙ − P₀. A 

positive FPV indicates a price increase (Contractor entitled to 

upward adjustment). A negative FPV indicates a price 

decrease (Employer entitled to downward adjustment / 

credit). 

Fuel Price Variation Adjustment 

(FPVA) 

The net monetary amount payable by the Employer to the 

Contractor (or credited by the Contractor to the Employer) in 

a given invoice period, calculated as the sum of Fuel Price 

Variations multiplied by the corresponding Actual Quantities 

Consumed, across all fuelling events and all vessels in that 

period. 

Price Trigger Threshold A minimum percentage variation in fuel price (above or 

below P₀) that must be exceeded before the FPVA 

mechanism is activated. See Clause 15.13.5. 
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Contract Agreement Date The date on which the Contract Agreement is signed by both 

parties, which is the date used to establish P₀. 

Bunker Delivery Note (BDN) The official fuel delivery document issued by the fuel 

supplier at each fuelling event, specifying the date, location, 

fuel grade, quantity delivered, and published price. BDNs are 

the primary documentary evidence for all FPVA calculations. 

Joint Bunker Survey A monthly survey conducted jointly by the Contractor's Chief 

Engineer (or Fleet Engineer) and the Employer's 

Representative to record opening and closing bunker 

quantities on each vessel, reconcile deliveries against BDNs, 

and agree the Actual Quantity Consumed for the preceding 

month. 

 

17.3  Baseline Fuel Price - Establishment 

 

17.3.1  On the Contract Agreement Date, the Employer's Representative and the Contractor shall 

jointly record the published ex-refinery price of the agreed fuel grade(s) at the Reference Refinery 

as at that date. This recorded price shall be the Baseline Fuel Price (P₀) for each vessel and fuel 

grade. 

17.3.2  The Baseline Fuel Price shall be formally documented in a Baseline Fuel Price Certificate 

(Appendix N), signed by both parties on the Contract Agreement Date, forming part of the 

Contract. The Certificate shall state: 

• The Contract Agreement Date. 

• The Reference Refinery name and location. 

• The fuel grade (MGO, VLSFO, or other). 

• The unit of measurement (litres or metric tonnes). 

• The P₀ price per unit in both PKR and USD. 

• The published source document (refinery price notification reference and date). 

17.3.3  Where a vessel's charter commences on a date materially later than the Contract Agreement 

Date, the Baseline Fuel Price for that vessel shall remain the P₀ established at the Contract 

Agreement Date - it shall not be reset at the vessel's mobilisation date. This principle ensures 

pricing certainty and prevents gaming of the baseline 

 

17.4   Fuel Consumption Benchmarks — Bidder Declaration 

17.4.1  Each Bidder shall declare, in the Financial Proposal, the estimated daily fuel consumption 

for each vessel under the following operating modes. These declared benchmarks form the basis 
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for the embedded fuel cost component of the hire rate, enabling the Employer to verify that the 

FPVA calculation is consistent with the pricing assumptions underlying the bid. 

 

Vessel Active Dredging 

(litres/day) 

Transit 

(litres/day) 

Standby 

(litres/day) 

Fuel Grade 

TSHD-1 Bidder to state Bidder to state Bidder to 

state 

VLSFO / MGO 

CSD Bidder to state Bidder to state Bidder to 

state 

MGO 

SHB No. 1 Bidder to state Bidder to state Bidder to 

state 

MGO 

SHB No. 2 Bidder to state Bidder to state Bidder to 

state 

MGO 

Support Vessel Bidder to state Bidder to state Bidder to 

state 

MGO / Diesel 

Workboat Bidder to state Bidder to state Bidder to 

state 

Diesel 

Survey boat Bidder to state Bidder to state Bidder to 

state 

Diesel 

 

IMPORTANT 

The declared fuel consumption benchmarks are for bid evaluation and pricing verification purposes only. 

The FPVA calculation is based exclusively on Actual Quantities Consumed as verified by joint bunker 

survey and Bunker Delivery Notes — not on the declared benchmarks. The benchmarks establish the fuel 

cost component embedded in the hire rate, providing transparency but not a cap or floor on actual fuel 

adjustment amounts. 

 

17.5  Price Trigger Threshold 

17.5.1  To avoid the administrative burden of processing trivial adjustments arising from minor 

short-term fuel price fluctuations, the FPVA mechanism shall only be activated where the Actual 

Fuel Price (Pₙ) at a given fuelling event deviates from the Baseline Fuel Price (P₀) by more than 

five percent (5%) in either direction. 

 

Trigger Threshold Formula 

  Trigger condition:   |Pₙ − P₀| / P₀  >  5% 

 

  If the condition is met:   FPVA applies to the FULL quantity bunkered at Pₙ. 

  If the condition is not met:  No adjustment. Hire rate absorbs the variation. 

 

17.5.2  The 5% threshold applies independently to each fuelling event. If, at a particular fuelling 

event, the price deviation is 4.8% (below threshold), no FPVA applies to that event regardless of 
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cumulative prior movements. If at the next fuelling event the deviation is 5.3% (above threshold), 

the full FPVA applies to the quantity delivered at that event. 

 

17.5.3  The 5% threshold represents the portion of fuel price risk that the Contractor absorbs 

without adjustment — compensated by the commercial margin embedded in the hire rate. Price 

movements beyond 5% are outside the range that a fixed-rate commercial bid can reasonably 

absorb and are adjusted through this mechanism. 

 

17.6  FPVA Calculation - Core Formula 

17.6.1  For each fuelling event where the trigger threshold is exceeded, the Fuel Price Variation 

Adjustment for that event shall be calculated as follows: 

 

Core FPVA Formula 

  For each fuelling event (i):                                           

                                                                          

  FPVAᵢ  =  (Pₙᵢ  −  P₀)  ×  Qᵢ                                       

                                                                          

  Where:                                                                   

    FPVAᵢ  =  Fuel Price Variation Adjustment for fuelling event i         

    Pₙᵢ   =  Actual ex-refinery fuel price at the date of event i         

    P₀    =  Baseline Fuel Price (fixed at Contract Agreement Date)        

    Qᵢ   =  Quantity of fuel delivered at event i (litres or MT)          

                                                                          

  Monthly FPVA:                                                            

  FPVA(month)  =  Σ FPVAᵢ  for all fuelling events i in that month,      

                  across all vessels, where trigger threshold is exceeded   

 

17.6.2  The Monthly FPVA is the algebraic sum across all eligible fuelling events in the invoice 

month. A positive Monthly FPVA is payable by the Employer to the Contractor (fuel price 

increased). A negative Monthly FPVA is a credit from the Contractor to the Employer (fuel price 

decreased), deducted from that month's invoice. 

 

17.6.3  The Monthly FPVA is denominated in the same currency as the fuel purchase — PKR 

where fuel is purchased domestically from PRL/ARL; USD where fuel is purchased 

internationally. The applicable exchange rate for conversion, where required, shall be the State 

Bank of Pakistan mid-rate on the last working day of the invoice month. 
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17.7  Documentary Requirements — Evidence 

17.7.1  The FPVA is a reimbursement mechanism grounded in verified documentary evidence. 

No FPVA claim shall be processed without the following supporting documents: 

 

No. Document Requirement 

D-1 Bunker Delivery Note 

(BDN) 

Original or certified copy; issued by the fuel supplier; 

specifying date, vessel name, fuel grade, quantity delivered 

(litres or MT), and price. Countersigned by the vessel's Chief 

Officer or Chief Engineer. 

D-2 Refinery Price 

Notification 

Official published price notification from the Reference 

Refinery on the date of each fuelling event. For PRL/ARL, 

this is the published ex-refinery price schedule. For 

international suppliers, the Platts or MOPS quotation for the 

relevant grade and date, plus the supplier's written price 

confirmation. 

D-3 Monthly Bunker Survey 

Record 

Joint opening and closing bunker record for each vessel, 

signed by the Contractor's Fleet Engineer and the Employer's 

Representative, for each calendar month. 

D-4 Consumption 

Reconciliation Statement 

Monthly statement prepared by the Contractor reconciling: 

Opening stock + BDN receipts − Closing stock = Actual 

Quantity Consumed. Signed by the Dredging Superintendent. 

D-5 FPVA Calculation Sheet Contractor's completed FPVA calculation for the invoice 

month, in the format prescribed in Part B of this Addendum 

(Form FPVA-1). Line-by-line fuelling event detail; aggregate 

monthly total. 

D-6 Baseline Fuel Price 

Certificate 

Appendix N — signed at Contract Agreement Date. Provided 

once; retained on file; referenced on every FPVA invoice. 

 

17.7.2  The Employer's Representative shall have the right to independently verify all fuel prices 

against the Reference Refinery's published price records and to request original BDNs for physical 

inspection. Any discrepancy between the Contractor's submitted documents and the independently 

verified refinery prices shall be resolved in favour of the independently verified price. 
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17.8  Invoice Processing and Timing 

17.8.1  The FPVA shall be processed as a separate, clearly identified line item in the monthly hire 

invoice, designated: 

"Fuel Price Variation Adjustment — [Month/Year] — Per Clause 15.13" 

17.8.2  The FPVA line item shall appear after the base hire subtotal and before taxes. It may be 

positive (additional payment due to Contractor) or negative (credit deducted from invoice total). 

 

17.8.3  The complete FPVA calculation package (Documents D-1 through D-6) shall be submitted 

together with the monthly invoice, as a separately bound annex titled "Fuel Price Variation 

Adjustment Supporting Documentation — [Month/Year]". 

 

17.8.4  The Employer's Representative shall review and certify (or dispute) the FPVA component 

of the invoice within ten (10) working days of receipt of the complete documentation package. 

Disputed items shall be notified in writing with specific reasons; undisputed portions of the 

invoice shall be processed for payment on the normal 30-day payment cycle. 

 

17.8.5  Where a dispute regarding the FPVA cannot be resolved within fifteen (15) working days 

of the dispute notification, the matter shall be referred to an independent fuel price auditor agreed 

by both parties, whose determination shall be final and binding. 

 

17.9  Symmetry and Windfall Protection 

17.9.1  This Clause operates symmetrically: it protects the Contractor against fuel price increases 

beyond the 5% threshold, and equally protects the Employer against fuel price decreases. The 

Contractor may not selectively apply the mechanism only in periods of price increase while 

withholding credits in periods of price decrease. Full monthly reconciliation, covering all fuelling 

events in the month irrespective of direction of movement, is mandatory. 

 

17.9.2  The Employer retains the right to audit the Contractor's fuel records at any time during the 

Contract period and for twenty-four (24) months after completion, to verify that consumption 

declared for FPVA purposes corresponds to actual operational activity. Consumption figures that 

exceed declared benchmarks by more than twenty percent (20%) without operational justification 

acceptable to the Employer shall be subject to capping at 120% of the declared benchmark for 

FPVA purposes. 
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17.9.3  The FPVA mechanism is not a mechanism for recovery of total fuel costs — it is an 

adjustment for price variation only. The fuel cost component of the hire rate, as embedded in the 

Bidder's declared consumption benchmarks, is the Contractor's baseline fuel cost allowance. The 

FPVA only compensates the difference between the assumed price and the actual price. 

 

17.10  Force Majeure Fuel Events 

Where a sudden and extreme fuel price event occurs as a consequence of a declared Force Majeure 

event (war, international embargo, national emergency, or equivalent) that causes fuel prices to 

move by more than fifty percent (50%) from P₀ within any thirty (30)-day period, either party may 

serve written notice requesting renegotiation of the FPVA mechanism within fourteen (14) days. 

During the renegotiation period, the existing mechanism continues to apply. If agreement cannot 

be reached within thirty (30) days of the renegotiation notice, the dispute shall be referred to 

arbitration under Clause 21.6 of the Conditions of Contract. 

 

Appendix N - Baseline Fuel Price Certificate (Template) 

BASELINE FUEL PRICE CERTIFICATE 

Appendix N — Contract Ref:  

Contract Agreement Date:  ___________________________________ 

Employer:  National Dredging & Marine Services (Pvt) Ltd (NDMS) 

Contractor:  ___________________________________ 

Baseline Fuel Prices recorded as at the Contract Agreement Date: 

Vessel Fuel Grade Reference 

Refinery 

Refinery Price 

Ref. No. 

P₀ 

(PKR/Litre) 

P₀ 

(USD/MT) 

TSHD-1 VLSFO ___________ ___________ ___________ ___________ 

CSD MGO PRL / ARL ___________ ___________ ___________ 

SHB-1 MGO PRL / ARL ___________ ___________ ___________ 

SHB-2 MGO PRL / ARL ___________ ___________ ___________ 

Support Vessel MGO PRL / ARL ___________ ___________ ___________ 

Workboat Diesel PRL / ARL ___________ ___________ ___________ 

Survey boat Diesel PRL / ARL ___________ ___________ ___________ 

SBP Mid-Rate on Contract Agreement Date:  PKR ________ / USD 1.00 

Certified correct and agreed by both parties: 

For Port Qasim Authority: 

Signature: ___________________________ 

Name / Designation: __________________ 

Date: ________________________________ 

For Contractor: 

Signature: ___________________________ 

Name / Designation: __________________ 

Date: ________________________________ 
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PREAMBLE TO BILL OF QUANTITIES (BOQ) 
TIME CHARTER OF TRAILING SUCTION HOPPER DREDGERS (TSHD),  

SURVEY BOAT, WORK BOAT AND CSD PACKAGE 

1. GENERAL 

1.1 The rates entered in the Bill of Quantities shall be inclusive of all obligations, 

equipment, crew, fuel, insurance, mobilization, demobilization, overheads, and profit 

unless stated otherwise 

1.2 The Bidder shall provide all resources necessary to complete the dredging in accordance 

with the Specifications, Drawings, Instructions of the Engineer, and Contract Conditions. 

1.3 The Bidder must ensure that the dredger vessel is fully operational, class-certified, and 

seaworthy at all times. 

2. HIRING BASIS 

2.1 The hire rates shall be on a per day (24-hour) or per hour basis as defined in the BOQ. 

2.2 Time lost due to breakdown, deficiencies, non-availability of crew, or failure to comply 

with technical requirements will be considered OFF-HIRE and not payable. 

2.3 Logs (vessel logbook, fuel log, production reports) shall be verified daily by the 

Employer/Engineer. 

3. MOBILIZATION & DEMOBILIZATION 

3.1 Mobilization includes towing, transit, port clearance, customs, inspections, pre-

deployment tests, and positioning at the site. 

3.2 Demobilization includes departing the site, towing/transit back, and port clearance. 

3.3 Payment shall be lump sum, made only upon successful arrival (mobilization) or 

departure (demobilization). 

4. PRODUCTION MEASUREMENT  

4.1 Dredging output shall be measured based on daily production logs and surveys, verified 

by the Engineer 

4.2 The Employer reserves the right to enforce penalties for non-performance if daily 

productivity falls below specified thresholds. 

5. TAXES & PPRA COMPLIANCE 

5.1 All applicable taxes, duties, charges, CESS, levies, federal and provincial taxes shall be 

included in rates unless stated otherwise. 

5.2 PPRA Rules 2004 (as amended) shall apply. 

5.3 All items in the BOQ must be fully priced; non-priced items will be deemed included. 
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BILL OF QUANTITIES (BOQ) 

HIRING OF TRAILING SUCTION HOPPER DREDGER (TSHD)  

(25,000 m³ and above) 

Item 

No. 
Description Unit Qty 

Rate 

(USD) 

Amount 

(USD) 

A-1 Mobilization of TSHD to Site (complete) LS 1   

A-2 
Daily Hire of TSHD (inclusive of crew, 

fuel, maintenance, spares) 
Day 

As per 

scope  
  

A-3 Demobilization of TSHD from Site LS 1   

A-4 
Provision of Dredging Daily Production 

Reports 
Day 

As per 

scope 
  

A-5 All applicable Taxes  - - -  

A-6 Total     

 

PERSONNEL 

Item No. Description Unit Qty 
Rate 

(USD) 

Amount 

(USD) 

B-1 Hydrographic Surveyor 

Days 
As per 

scope 

  

B-2 Survey Engineer   

B-3 Survey Assistant   

B-4 Data Processor   

B-5 Total     

 

Total BOQ Amount (A-6 + B-5): USD _____________________ 

 

Please quote below rates separately and calculate as & when required: 

 

Item No. Description Unit Qty Rate (USD) 

C-1 Off-Hire Deductions (if applicable) Day 1  

C-2 Standby Rate (Crew on board, vessel ready) Day 1  
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HIRING OF CSD PACKAGE  

(2,500 KW and above) 

Item 

No. 
Description Unit Qty 

Rate 

(USD) 

Amount 

(USD) 

A-1 Mobilization of CSD Package to Site (complete) LS 1   

A-2 
Daily Hire of CSD Package (inclusive of crew, 

fuel, maintenance, spares) 
Day 

As 

per 

scope 

  

A-3 Demobilization of CSD Package from Site LS 1   

A-4 Provision of Dredging Daily Production Reports Day 

As 

per 

scope 

  

A-5 All applicable Taxes  - - -  

A-6 Total     

 

PERSONNEL 

Item No. Description Unit Qty 
Rate 

(USD) 

Amount 

(USD) 

B-1 Hydrographic Surveyor 

Days 
As per 

scope 

  

B-2 Survey Engineer   

B-3 Survey Assistant   

B-4 Data Processor   

B-5 Total     

 

Total BOQ Amount (A-6 + B-5): USD _____________________ 

 

Please quote below rates separately and calculate as & when required: 

 

Item No. Description Unit Qty Rate (USD) 

C-1 Off-Hire Deductions (if applicable) Day 1  

C-2 Standby Rate (Crew on board, vessel ready) Day 1  
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HIRING OF SURVEY BOAT 

 

Item 

No. 
Description Unit Qty 

Rate 

(USD) 

Amount 

(USD) 

A-1 Mobilization of survey boat to Site (complete) LS 1   

A-2 
Daily Hire of survey boat (inclusive of crew, 

fuel, maintenance, spares) 
Day 

As 

per 

scope 

  

A-3 Demobilization of survey boat from Site LS 1   

A-4 Provision of Daily Production Reports Day 

As 

per 

scope 

  

A-5 All applicable Taxes  - - -  

A-6 Total     

 

PERSONNEL 

Item No. Description Unit Qty 
Rate 

(USD) 

Amount 

(USD) 

B-1 Hydrographic Surveyor 

Days 
As per 

scope 

  

B-2 Survey Engineer   

B-3 Survey Assistant   

B-4 Data Processor   

B-5 Total     

 

Total BOQ Amount (A-6 + B-5): USD _____________________ 

 

Please quote below rates separately and calculate as & when required: 

 

Item No. Description Unit Qty Rate (USD) 

C-1 Off-Hire Deductions (if applicable) Day 1  

C-2 Standby Rate (Crew on board, vessel ready) Day 1  
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HIRING OF WORK BOATS 

 

Item 

No. 
Description Unit Qty 

Rate 

(USD) 

Amount 

(USD) 

A-1 Mobilization of work boat to Site (complete) LS 1   

A-2 
Daily Hire of work boat (inclusive of crew, fuel, 

maintenance, spares) 
Day 

As 

per 

scope 

  

A-3 Demobilization of work boat from Site LS 1   

A-4 Provision of Daily Production Reports Day 

As 

per 

scope 

  

A-5 All applicable Taxes  - - -  

A-6 Total     

 

PERSONNEL 

Item No. Description Unit Qty 
Rate 

(USD) 

Amount 

(USD) 

B-1 Hydrographic Surveyor 

Days 
As per 

scope 

  

B-2 Survey Engineer   

B-3 Survey Assistant   

B-4 Data Processor   

B-5 Total     

 

Total BOQ Amount (A-6 + B-5): USD _____________________ 

 

Please quote below rates separately and calculate as & when required: 

 

Item No. Description Unit Qty Rate (USD) 

C-1 Off-Hire Deductions (if applicable) Day 1  

C-2 Standby Rate (Crew on board, vessel ready) Day 1  

 

 


