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REQUEST FOR BIDS

PROCUREMENT OF CIVIL WORKS

1. The Project Director , NGCP , Multan (National Grid Company (NGC))
has reserved Funds for the procurement planned for FY 2026-27. The Project
Director , NGCP , Multan (National Grid Company (NGC)) intends to
apply part of the proceeds of this Fund to cover eligible payments under the
contract for the "RAISING OF 220KV SP–BH TERMINAL POLE OF 220KV
TRANSMISSION LINE JAMSHORO-T.M KHAN ROAD AT 500KV GRID
STATION JAMSHORO INCLUDING CIVIL WORKS, DIMANTLING,
TRANSPORTATION, ERECTION, STRINGING, TESTING AND
COMMISSIONING" with the reference of "P106042".

2. The Project Director , NGCP , Multan (National Grid Company (NGC))
invites sealed Bids from eligible Bidders for procurement of Works (RAISING
OF 220KV SP–BH TERMINAL POLE OF 220KV TRANSMISSION LINE
JAMSHORO-T.M KHAN ROAD AT 500KV GRID STATION JAMSHORO
INCLUDING CIVIL WORKS, DIMANTLING, TRANSPORTATION, ERECTION,
STRINGING, TESTING AND COMMISSIONING) described in the bidding
documents on EPADS v2.0.

3. Single Stage-One Envelope will be used by adopting Least Cost Based
Selection (LCBS) Technique for the subject procurement, in line with the
Public Procurement Rules, 2004 and any Regulations, Regulatory Guides,
Procurement Guidelines or Instructions issued by the Authority from time to
time.

4. All Bids must be accompanied by a Bid Security amount described in Bid
Security Section in Bidding Document in the form of  Pay Order, Banker's
Cheque, Call at Deposit, Bank Guarantee, Demand Draft. Or all bids
must be accompanied by bid securing declaration in the format specified in
the Bidding documents

5. E-Bidding documents, containing detailed terms & conditions, specifications
and requirements etc. are available on e-Pak Acquisition and Disposal
System (EPADS) at
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https://epads.gov.pk/opportunities/federal/procurements/106042 for
all the interested bidders registered on EPADS v2.0. Bidders are required to
get themselves registered on EPADS v2.0 to participate in Bidding process.

6. The e-bids, prepared in accordance with the instructions in the e-Bidding
documents, must be submitted through EPADS v2.0 on or before Thursday,
September 24, 2026 11:00 AM. E-bids will be opened by using EPADS
v2.0 on the same day at Thursday, September 24, 2026 11:30 AM.
Manual submission of Bids shall not be entertained. Those vendor who have
not yet registered on the new version of EPADS v2.0, may register
themselves on https://vendors.epads.gov.pk/. A tutorial to explain the registeration
process is available at https://www.youtube.com/watch?v=MNW6T38v7tc.

In terms of Rules 48 of Public Procurement Rules, 2004 Grievance Redressal
Committee (GRC) is notified for the subject procurement and notification copy is
available on the procuring agency’s website and on Authority’s website at (
www.ppra.org.pk).

 

 

Project Director , NGCP , Multan (National Grid Company (NGC)), Project Director
House 86 - L , Shah Rukne Alam Colony, Multan City, Multan (District), Multan

Division (Division), Punjab (Province).
+92-335-740-1960

pdehv.mtn@ntdc.com.pk
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Instructions to Bidders
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A. INTRODUCTION

1. Scope of Bid

1.1. The Procuring agency/Employer (PA), as indicated in the Bid Data Sheet
(BDS) invites Bids for the execution of Works as specified in the BDS and
Section V- Works Requirements. The name, identification, and number of
lots (contracts) of this National/ International Competitive Bidding process
are specified in the BDS.

2. Source of Funds

2.1. Source of funds as referred in Clause 2 of Bid Data Sheet.

3. Eligible Bidders 

3.1. A bidder may be natural person, company or firm or public or semi-
public agency of Pakistan or any foreign country, or any combination of
them with a formal existing agreement (on Judicial Papers) in the form of a
joint venture or consortium. In the case of a joint venture or consortium, all
members shall be jointly and severally liable for the execution of the
Contract in accordance with the terms and conditions of the Contract. The
joint venture or consortium shall nominate a Lead Member as nominated in
the BDS, who shall have the authority to conduct all business for and on
behalf of any and all the members of the joint venture or consortium during
the Bidding process, and in case of award of contract, during the execution
of contract. Verifiable copy of the agreement that forms a joint venture,
consortium or association shall be required to be submitted as part of the
Bid.
Any bid submitted by the joint venture, consortium or association shall
indicate the part of proposed contract to be performed by each party and
each party shall be evaluated (or post qualified if required) with respect to
its contribution only, and the responsibilities of each party shall not be
substantially altered without prior written approval of the Procuring Agency
and in line with any instructions issued by the Authority.
(The limit on the number of members of JV or Consortium may be prescribed
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in BDS, in accordance with the guidelines issued by the PPRA).

3.2. The invitation for bids is open to all prospective bidders subject to any
provisions of incorporation or licensing by the respective national/
international incorporating agency or statutory body established for that
particular trade or business. Procuring agencies shall specify the
registration/licensing requirements for the foreign bidder keeping in view
the requirement of that business.

3.3. A Bidder shall not have a conflict of interest. All Bidders found to have a
conflict of interest shall be disqualified. A Bidders may be considered to
have a conflict of interest with one or more parties in this Bidding process, if
they:

3.3.1. are associated or have been associated in the past, directly or
indirectly with a firm or any of its affiliates which have been engaged by
the Procuring agency/Employer to provide consulting services for the
preparation of design or technical specifications of the works that are the
subject of the bid; or

3.3.2. have controlling shareholders in common; or

3.3.3. receive or have received any direct or indirect subsidy from any of
them; or

3.3.4. have the same legal representative for purposes of this Bid; or

3.3.5. have a relationship with each other, directly or through common
third parties, that puts them in a position to have access to information
about or influence on the bid of another bidder, or influence the decisions
of the Procuring agency/Employer regarding this Bidding process; or

3.3.6. Submit more than one bid in this bidding process.

3.4. A Bidder may be ineligible if –

3.4.1. he is declared bankrupt or, in the case of company or firm,
insolvent;
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3.4.2. payments in favor of the bidder is suspended in accordance with
the judgment of a court of law other than a judgment declaring
bankruptcy and resulting (in accordance with the national laws) in the
total or partial loss of the right to administer and dispose of its property;

3.4.3. the bidder is convicted, by a final judgment of a Court of Law or
relevant Professional Statuary Body, of any offence involving professional
conduct;

3.4.4. The bidder is debarred/ blacklisted by a national level Procuring
agency/Employer and hence debarred due to involvement in corrupt and
fraudulent practices, or performance failure or due to breach of bid
securing declaration.

3.5. As and when required, bidders shall provide to the Procuring
agency/Employer evidence of their eligibility, proof of compliance with the
necessary legal requirements to carry out the contract effectively.

3.6. Bidders shall submit proposal relating to the nature, conditions and
modalities of sub-contracting wherever the sub-contracting of any elements
of the contract is envisaged.

4. Eligible Material and Equipment

4.1. All the material and equipment to be mobilized under the contract shall
have their origin in eligible source countries, and all expenditures made
under the contract will be limited to such materials and equipment. For this
purpose, ineligible countries are stated in the section-IV titled as “Eligible
Countries”.

B. BIDDING DOCUMENTS

5. Contents of Bidding Documents

5.1. The scope of Works, bidding procedures, and terms and conditions of
the contract are prescribed in the bidding documents.  In addition to the
Invitation for Bids, the bidding documents which should be read in
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conjunction with any addenda issued in accordance with ITB 7.1 include:
Section I -Invitation for Bids 
Section II Instructions to Bidders (ITBs)
Section III Bid Data Sheet (BDS)
Section IV Eligible Countries
Section V Evaluation and Qualification Criteria
Section VI Works Requirements Technical Specifications & Schedule of
Requirements
Section VII Standard Bidding Forms
Section VIII General Conditions of Contract (GCC)
Section IX Particular Conditions of Contract (PCC)
Section X Contract Forms

5.2. The bidder is expected to examine all instructions, forms, specifications,
terms and conditions prescribed in the bidding documents. Failure to furnish
all the information required in the bidding documents will be at the bidder’s
risk and may result in the rejection of his bid. 

6. Clarification of Bidding Document, Pre-bid Meeting

6.1. A prospective bidder requiring any clarification of the bidding document
may notify the Procuring agency/Employer through EPADS. 

6.2. The Procuring agency/Employer shall respond to the request for
clarification in accordance with Rule 31 of the Public Procurement Rules
2004.

6.3. Should the Procuring Agency deem it necessary to amend the BIDDING
document as a result of a clarification, it shall do so following the procedure
under ITB 7.

6.4. If indicated in the BDS, the bidder’s designated representative is invited
at the bidder’s cost to attend a pre-bid meeting at the place, date and time
mentioned in the BDS. During this pre-bid meeting, prospective bidders may
request clarification of the schedule of requirement, the evaluation criteria
or any other aspects of the bidding documents.
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6.5. Minutes of the pre-bid meeting, if applicable, including the text of the
questions asked by bidders, including those during the meeting (without
identifying the source) and the responses given, together with any
responses prepared after the meeting will be uploaded on EPADS. Any
modification to the bidding documents that may become necessary as a
result of the pre-bid meeting shall be made by the Procuring
agency/Employer exclusively through the use of an Addendum pursuant to
ITB 7. Non-attendance at the pre-bid meeting will not be a cause for
disqualification of a bidder.

6.6. The bidder is advised to visit and examine the Site of Works and its
surroundings and obtain for itself on its own responsibility all information
that may be necessary for preparing the bid and entering into a contract for
construction of the Works.  The costs of visiting the Site shall be at the
bidder’s own expense.

6.7. The bidder and any of its authorized personnel will be granted
permission by the Procuring agency/Employer to enter upon its premises
and lands for the purpose of such visit, but only upon the express condition
that the bidder and its personnel will release and indemnify the Procuring
agency/Employer  from and against all liability in respect thereof, and will be
responsible for death or personal injury, loss of or damage to property, and
any other loss, damage, costs, and expenses incurred as a result of the
inspection.

7. Amendment of Bidding Documents

7.1. The procuring agency may issue notification of any change, addition,
modification or deletion in accordance with Rule 23 of the Public
Procurement Rules 2004 i.e. Bidding Documents.

7.2. To give prospective bidders reasonable time in which to take an
addendum/corrigendum into account in preparing their bids, the Procuring
agency/Employer may, at its discretion, extend the deadline for the
submission of bids:
Provided that the Procuring agency/Employer shall extend the deadline for
submission of bid in pursuance of Rule 27 of the  Public Procurement Rules
2004, i.e. Extension of time for submission of bids, if such an addendum is
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issued within last three (03) days of the bid submission deadline.

C. PREPARATION OF BIDS

8. Language of Bid

8.1. The bid prepared by the bidder, as well as all correspondence and
documents relating to the bid exchanged by the bidder and the Procuring
agency/Employer shall be written in the English language unless specified in
the BDS. Supporting documents and printed literature furnished by the
bidder may be in another language provided they are accompanied by an
accurate translation of the relevant pages in the English language unless
specified in the BDS, in which case, for purposes of interpretation of the
bidder, the translation shall govern.

9. Documents Constituting the Bids   

9.1. The Bids prepared by the Bidder shall constitute of all the documents
required in the BDS.

10. Documents Establishing Eligibility of Material, Equipment and
Works, their Conformity to Bidding Documents

10.1. The bid prepared by the bidder shall constitute the following
components: -

10.1.1. Documentary evidence established in accordance with ITB 10 that
the material and equipment to be utilized by the Bidder for the executions
of works are eligible material and equipment and conform to the Bidding
Documents;

10.1.2. Documentary evidence established in accordance with ITB 11 that
the bidder has been authorized to carry out the Construction works;

10.1.3. Documentary evidence established in accordance with ITB 11 that
the bidder is eligible and/or qualified for the subject bidding process;
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10.1.4. Form of Bid and Bid Prices completed in accordance with ITB 12
and 13; 

10.1.5. Completed schedules as required, including priced Bill of
Quantities in accordance with ITB 13.

10.1.6. Technical Proposal completed in all aspects in accordance with
ITB-15. 

10.1.7. Bid security or Bid Securing Declaration furnished in accordance
with ITB 17;

10.1.8. Any other document required in the BDS.

10.2. In addition to the requirements, bids submitted by a JV shall include a
copy of the Joint Venture Agreement entered into by all members.
Alternatively, a letter of intent to execute a Joint Venture Agreement in the
event of a successful bid shall be signed by all members and submitted with
the bid, together with a copy of the proposed Agreement.

10.3. The bidder shall furnish, as part of its bid, all those documents
establishing the eligibility in conformity to the terms and conditions
specified in the bidding documents for all material, equipment and works
which the bidder proposes to execute.

10.4. The documentary evidence of conformity of the material, equipment
and works to the Bidding Documents may be in the form of literature,
drawings, and data, and shall consist of:

10.4.1. a detailed description of the work methodology, approach,
schedule and resources to be mobilized at site;

10.4.2. an item-by-item commentary on the Procuring agency/Employer’s
Technical Specifications demonstrating substantial responsiveness of the
material, equipment and works to those specifications, or a statement of
deviations and exceptions to the provisions of the Technical
Specifications;
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10.4.3. any other procurement specific documentation requirement as
stated in the BDS.

10.5. The required documents and other accompanying documents must be
in English. In case any other language than English is used the pertinent
translation into English shall be attached to the original version.

11. Documents Establishing Eligibility and Qualification of the Bidder 
 

11.1. The bidder shall furnish, as part of its bid, all those documents
establishing the bidder’s eligibility to participate in the bidding process
and/or its qualification to perform the contract if its bid is accepted.

11.2. The documentary evidence of the bidder’s eligibility to bid shall
establish to the satisfaction of the Procuring agency/Employer that the
bidder, at the time of submission of its bid, is from an eligible country as
defined in Section-IV titled as “Eligible Countries”.

11.3. The documentary evidence of the bidder’s qualification to perform the
contract if its bid is accepted shall establish to the satisfaction of Procuring
agency/Employer that:

11.3.1. The bidder has the financial and technical capability necessary to
perform the Contract, meets the qualification criteria specified in Section-
V, Evaluation and Qualification Criteria and BDS.

11.3.2. In the case of a bidder not doing business within Pakistan, the
bidder is or will be (if awarded the contract) represented by a local bidder
(Joint Venture) in accordance with the PEC works bylaws, and in case of
award of works such foreign firm is required to participate in the
execution of works to carry out its obligations as prescribed in the
Conditions of Contract and /or Technical Specifications.

11.3.3. That the bidder meets the qualification criteria listed in Section-V,
Evaluation and Qualification Criteria and BDS. 

12. Forms of Bid
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12.1. The Bidder shall fill the Form of Bids furnished in the bidding
documents. The Bids Form must be completed without any alterations to its
format and no substitute shall be accepted.

13. Bid Prices

13.1. The bid prices quoted by the bidder in the Standard bid Forms, Bill of
Quantities and in the Price Schedules shall conform to the requirements
specified below or exclusively mentioned hereafter in the bidding
documents. 

13.2. The bidder shall fill in rates and prices for all items of the Works
described in the Bill of Quantities. If a Price Schedule shows items listed but
not priced, their prices shall be construed to be included in the prices of
other items in the Bill of Quantities and will not be paid for separately by the
Procuring agency/Employer. 

13.3. Items not listed in the Price Schedule shall be assumed not to be
included in the bid, and provided that the bid is still substantially responsive
in their absence or due to their nominal nature, the corresponding average
price of the respective item(s) of the remaining substantially responsive
bidder(s) shall be construed to be the price of those missing item(s):
Provided that:

13.3.1. where there is only one (substantially) responsive bidder, or

13.3.2. where there is provision for alternate proposals and the respective
items are not listed in the other bids, 
The Procuring agency/Employer may fix the price of missing items in
accordance with market survey, and the same shall be considered as final
price.

13.4. The Bid price to be quoted in the Form of Bid in accordance with ITB
12 shall be the total price of the bid.

13.5. Unless otherwise specified in the BDS and the Contract, the rates and
prices quoted by the bidder are subject to adjustment during the
performance of the Contract in accordance with the provisions of the
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Conditions of Contract. 

13.6. If so specified in ITB 1.1, bids may be invited for individual lots
(contracts) or for any combination of lots (packages). 

13.7. Prices quoted by the Bidder shall be fixed during the bidder’s
performance of the contract and not subject to variation on any account. A
bid submitted with an adjustable price will be treated as non-responsive and
shall be rejected, pursuant to ITB 27, unless otherwise price adjustment is
permissible under Conditions of the Contract. 

13.8. All duties, taxes, and other levies payable by the Contractor under the
Contract, or for any other cause, as of the date twenty-eight (28) days prior
to the deadline for submission of bids, shall be included in the rates and
prices and the total bid price submitted by the bidder.

14. Currencies of Bid and Payment

14.1. Prices shall be quoted in Pakistani Rupees unless otherwise specified
in the BDS. Comparison of bids and tie of bid shall be treated in accordance
with the Rule 30(2) of Public Procurement Rules, 2004.

15. Documents Comprising the Technical Proposal

15.1. The bidder shall furnish a Technical Proposal including a statement of
work methods, equipment, personnel, schedule and any other information
as stipulated in Section VII – Standard Bid Forms, in sufficient detail to
demonstrate the adequacy of the bidder’s proposal to meet the work
requirements and the completion time.

16. Bid Validity Period

16.1. Bids shall remain valid for the period specified in the BDS after the bid
submission deadline prescribed by the Procuring agency/Employer. A bid
valid for a shorter period shall be rejected by the Procuring
agency/Employer as non-responsive. The period of bid validity will be
determined from the complementary bid securing instrument i.e. the expiry
period of bid security or bid securing declaration as the case may be. 
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16.2. Under exceptional circumstances, prior to the expiration of the initial
Bids/Bid validity period, the Procuring Agency may request the Bidders’
consent to an extension of the period of validity of their Bids/Bid. Such
request for extension of the period of bid validity shall be carried out in
accordance with Rule 26 of the Public Procurement Rules, 2004.

17. Bid Security or Bid Securing Declaration

17.1. Pursuant to ITB 11.1 unless otherwise specified in the BDS, the bidder
shall furnish as part of its bid, a Bid Security in accordance with Rule
25 of the Public Procurement Rules, 2004 in the amount and currency
specified in the BDS or Bid Securing Declaration as specified in the BDS in
the format provided in Section VII (Standard Bidding Forms). 
In case Procuring agency/Employer is inviting bids in lots / packages, the
bidder shall be required to submit his bid security against the respective lot/
package for which he is submitting his bid.
Until the development of functionality of auto verification of financial
instrument in EPADS, the scanned copy of bid security or bid securing
declaration, as the case may be, shall be uploaded on E-PADS whereas the
original instrument to be submitted to the procuring agency before closing
of bid submission deadline,

17.2. The Bid Security shall be denominated in the local currency or in
another freely convertible currency, and it shall be in the form specified in
the BDS which shall be in any of the following:

17.2.1. A bank guarantee, an irrevocable letter of credit issued by a
Scheduled bank in the form provided in the Bidding Documents or another
form acceptable to the Procuring agency/Employer and valid for twenty-
eight (28) days beyond the end of the validity of the Bid. This shall also
apply if the period for Bid Validity is extended. In either case, the form
must include the complete name of the bidder; 

17.2.2. A cashier’s or certified cheque; or

17.2.3. Another security as indicated in the BDS.
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17.3. The Bid Security or Bid Securing Declaration shall be in accordance
with the Form of the Bid Security or Bid Securing Declaration included in
Section VII (Standard Bidding Forms) or another form approved by the
Procuring agency/Employer prior to the bid submission.

17.4. The Bid Security shall be payable promptly upon written demand by
the Procuring agency/Employer in case any of the conditions listed in ITB
17.9 are invoked.

17.5. Any bid not accompanied by a Bid Security or Bid Securing Declaration
in accordance with ITB 17.1 or 17.3 shall be rejected by the Procuring
agency/Employer and shall be declared as non-responsive bid, pursuant to
ITB 27.

17.6. Unsuccessful bidders’ Bid Security will be discharged or returned as
promptly as possible, however in no case later than thirty (30) days after
the expiration of the period of Bid Validity prescribed by the Procuring
agency/Employer pursuant to ITB 16. The Procuring agency/Employer shall
make no claim to the amount of the Bid Security, and shall promptly return
the Bid Security document, after whichever of the following that occurs
earliest:

17.6.1. The expiry of the Bid Security;

17.6.2. The entry into force of a procurement contract and the provision of
a performance security (or guarantee), for the performance of the
contract if such a security (or guarantee), is required by the Biding
documents;

17.6.3. The rejection by the Procuring agency/Employer of all Bids;

17.6.4. The withdrawal of the bid prior to the deadline for the submission
of bids, unless the biding documents stipulate that no such withdrawal is
permitted.

17.7. The successful bidder’s Bid Security will be discharged upon the bidder
signing the contract pursuant to ITB 40, or furnishing the performance
security (or guarantee), pursuant to ITB 41.
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17.8. The Bid Security may be forfeited or the Bid Securing Declaration
executed:

17.8.1. if a Bidder: 

17.8.1.1. Withdraws its Bid during the period of Bid Validity as specified
by the Procuring agency/Employer, and referred by the bidder on the
Form of Bid except as provided for in ITB 16.2; or 

17.8.2. In the case of a successful bidder, if the bidder fails:

17.8.2.1. to sign the contract in accordance with ITB 40; or

17.8.2.2. to furnish performance security (or guarantee) in accordance
with ITB 41.

17.9. In case of Bid Security issued by the foreign bank is allowed by the
Procuring agency/Employer, the same should be counter guaranteed by a
corresponding bank in Pakistan. Furthermore, in case of joint venture, it
should be in the name of Joint venture to ensure joint responsibility. In case
the JV is not legally constituted at the time of bid submission, the bid
security or bid securing declaration shall be in the names of all future
members as named in the letter of bid.

18. Withdrawal of Bids   

18.1. Before bid submission deadline, any bidder may withdraw, substitute,
or modify its bid after it has been submitted by sending a written notice,
duly signed by an authorized representative, and the corresponding must
accompany the respective written notice. 

19. Format and Signing of Bid

19.1. The Bidder shall prepare and submit Bids through EPADS with due
diligence after carefully reading all the terms and condition before bid
submission deadline.

D. SUBMISSION OF BIDS
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20. Submission of Bids through EPADS v2.0

20.1. All bids shall be submitted through EPADS v2.0.

21. Deadline for Submission of Bids

21.1. All bids shall be received through EPADS v2.0 not later than bid
submission deadline as specified in the BDS.

21.2. The Procuring agency/Employer may, under exceptional circumstances
and at its discretion, extend the deadline for the submission of bids,
pursuant to Rule 27 of the Public Procurement Rules, 2004. Extension of
Time for submission of bid, by amending the Bidding Documents in
accordance with ITB 7, in which case all rights and obligations of the
Procuring agency/Employer and bidders previously subject to the deadline
will thereafter be subject to the new deadline.

22. Substitution and Modification of bids

22.1. A bidder may substitute or modify his bid after it has been submitted,
provided that written notice of the substitution or modification of the bid, is
received by the Procuring agency/Employer prior to the deadline for
submission of bids.

22.2. Revised bid may be submitted after the substitution or modification
made in the original bid in accordance with the provisions referred in ITB 18
. 

E. OPENING AND EVALUATION OF BIDS

23. Opening of Bids

23.1. The Procuring Agency will open bids in accordance with Rule 28 of the
Public Procurement Rules, 2004 and as specified in the BDS.

24. Confidentiality
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24.1. Information relating to the examination, clarification, evaluation and
comparison of bids and recommendation of contract award shall not be
disclosed to bidders or any other persons not officially concerned with such
process until the time of the announcement of the respective evaluation
report.

25. Clarification of Bids

25.1. Clarification of Bidding Documents shall be carried out in accordance
with Rule 31 of the Public Procurement Rules, 2004.

25.2. The alteration or modification in the bid which in any case affect the
following parameters will be considered as a change in the substance of a
bid:

25.2.1. evaluation & qualification criteria;

25.2.2. required scope of work;

25.2.3. contract price;

25.2.4. all securities requirements;

25.2.5. tax requirements;

25.2.6. terms and conditions of bidding documents.

25.2.7. change in the ranking of the bidder

26. Preliminary Examination of Bids 

26.1. Prior to the detailed evaluation of bids, the Procuring agency/Employer
will determine whether each bid:

26.1.1. meets the eligibility criteria defined in ITB 3 and ITB 4; 

26.1.2. has been prepared as per the format and contents defined by the
Procuring agency/Employer in the bidding documents;

26.1.3. has been properly signed; 
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26.1.4. is accompanied by the required securities; and 

26.1.5. is substantially responsive to the requirements of the bidding
documents. 
The Procuring agency/Employer's determination of a bid's substantial
responsiveness will be based on the contents of the bid itself.

26.2. A substantially responsive Bid is one which conforms to all the terms,
conditions, and specifications of the Bidding Documents, without material
deviation or reservation. A material deviation or reservation is one that: - 

26.2.1. affects in any substantial way the scope, quality, or performance
of the Works; 

26.2.2. limits in any substantial way, inconsistent with the bidding
documents, the Procuring agency/Employer's rights or the bidders’
obligations under the Contract; or 

26.2.3. if rectified, would affect unfairly the competitive position of other
bidders presenting substantially responsive bids.

26.3. The Procuring agency/Employer will confirm that the documents and
information specified under ITB 9, 10 and 11 have been provided in the bid.
If any of these documents or information is missing, or is not provided in
accordance with the Instructions to Bidders, the bid shall be rejected.

26.4. The Procuring agency/Employer may waive-off any minor informality,
nonconformity, or irregularity in a bid which does not constitute a material
deviation, provided such waiver does not prejudice or affect the relative
ranking of any Bidder.
Explanation: A minor informality, non-conformity or irregularity is one that is

merely a matter of form and not of substance. It also pertains to some

immaterial defect in a Bid or variation of a bid from the exact requirements

of the invitation that can be corrected or waived without being prejudicial to

other bidders. The defect or variation is immaterial when the effect on

quantity, quality, or delivery is negligible when contrasted with the total cost

or scope of the works. The Procuring agency/Employer either shall give the

bidder an opportunity to cure any deficiency resulting from a minor
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informality or irregularity in a bid or waive the deficiency, whichever is

advantageous to the Procuring agency/Employer. Examples of minor

informalities or irregularities include failure of a bidder to –

26.4.1. Submit the number of copies of signed bids required by the

invitation;

26.4.2. Furnish required information concerning the number of its

employees;

26.4.3. the firm submitting a bid has formally adopted or authorized,

before the date set for opening of bids, the execution of documents by

typewritten, printed, or stamped signature and submits evidence of such

authorization and the bid carries such a signature.

26.5. Provided that a Technical Bid is substantially responsive, the Procuring
agency/Employer may request the bidder to submit the necessary
information or documentation, within a reasonable period of time, to rectify
nonmaterial nonconformities or omissions in the Technical Bid related to
documentation requirements. Requesting information or documentation on
such nonconformities shall not be related to any such aspect of the
technical Proposal linked with the ranking of the bidders. Failure of the
bidder to comply with the request may result in the rejection of its bid.

26.6. Provided that a Technical Bid is substantially responsive, the Procuring
agency/Employer shall rectify quantifiable nonmaterial nonconformities or
omissions related to the Financial Proposal. To this effect, the Bid Price shall
be adjusted, for comparison purposes only, to reflect the price of the
missing or nonconforming item or component. 

26.7. If a bid is not substantially responsive, it will be rejected by the
Procuring agency/Employer and may not subsequently be evaluated for
complete technical responsiveness. 

27. Examination of Terms and Conditions; Technical Evaluation

27.1. The Procuring agency/Employer shall examine the bid to confirm that
all terms and conditions specified in the GCC and the PCC have been
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accepted by the bidder without any material deviation or reservation.
For this purpose:
“Deviation” means departure from the requirements specified in the Bidding
Document.
“Reservation” means setting of limiting conditions or withholding from
complete acceptance of the requirements specified in the Bidding
Document.

27.2. The Procuring agency/Employer shall evaluate the technical aspects of
the bid submitted in accordance with ITB 30, to confirm that all
requirements specified in Section VI – Works Requirement, Technical
Specifications of the Bidding Documents have been met without material
deviation or reservation.

27.3. If after the examination of the terms and conditions and the technical
evaluation, the Procuring agency/Employer determines that the bid is not
substantially responsive in accordance with ITB 27, it shall reject the bid.

28. Correction of Arithmetic Errors

28.1. Bids determined to be substantially responsive will be checked for any
arithmetic errors.  Errors will be corrected as follows: -

28.1.1. if there is a discrepancy between unit prices and the sub-total
price that is obtained by multiplying the unit price and quantity, the unit
price shall prevail, and the sub-total price shall be corrected, unless in the
opinion of the Procuring agency/Employer there is an obvious
misplacement of the decimal point in the unit price, in which the total
price as quoted shall govern and the unit price shall be corrected;

28.1.2. if there is an error in a total corresponding to the addition or
subtraction of sub-totals, the sub-totals shall prevail, and the total shall be
corrected; and 

28.1.3. where there is a discrepancy between the amounts in figures and
in words, the amount in words will govern.
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28.1.4. Where there is discrepancy between grand total of price schedule
and amount mentioned on the Form of Bid, the amount referred in Price
Schedule shall be treated as correct subject to elimination of other errors. 

28.2. The amount stated in the Bid will, be rectified by the Procuring
agency/Employer in accordance with the above procedure for the correction
of errors and, with, the concurrence of the bidder, shall be considered as
binding upon the bidder. If the bidder does not accept the corrected
amount, its bid shall be rejected after forfeiture of Bid Security or execution
of the Bid Securing Declaration, as the case may be, in accordance with ITB
41.3.

29. Conversion to Single Currency

29.1. The unit rates and the prices shall be quoted by the bidder entirely in
Pak rupees. A bidder expecting to incur expenditures in other currencies for
inputs to the Works from outside the Procuring agency/Employer’s country
(referred to as the “Foreign Currency Requirements”) shall indicate the
same in the letter of bid-financial proposal. The proportion of the Bid Price
(excluding Provisional Sums) needed by him for the payment of such
Foreign Currency Requirements either (i) entirely in the currency of the
Bidder’s home country or, (ii) at the bidder’s option, entirely in Pak rupees
provided always that a bidder expecting to incur expenditures in a currency
or currencies other than those stated in (i) and (ii) above for a portion of the
foreign currency requirements, and wishing to be paid accordingly, shall
indicate the respective portions in his bid. Comparison of bids quoted in
different currencies and conversion of bids into a single currency shall be
carried out in accordance with Rule 30(2) of the Public Procurement Rules,
2004.

30. Evaluation of Bids

30.1. The Procuring agency/Employer shall evaluate and compare only the
bids determined to be substantially responsive, pursuant to ITB 27.

30.2. In evaluating the Technical Proposal of each Bid, the Procuring
agency/Employer shall use the criteria and methodologies listed in the BDS
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and in terms of works requirement. No other evaluation criteria or
methodologies shall be permitted.

30.3. The Procuring agency/Employer’s evaluation of a bid will take into
account:

30.3.1. the bid price, excluding provisional sums and the provision, if any,
for contingencies in the summary bill of quantities, but including day work
items, where priced competitively;

30.3.2. converting the amount resulting from applying above, if relevant,
to a single currency in accordance with ITB 29;

30.4. The estimated effect of the price adjustment provisions of the
Conditions of Contract, applied over the period of execution of the Contract,
shall not be taken into account in bid evaluation.

30.5. If these bidding documents allow bidders to quote separate prices for
different lots, and the award to a single bidder of multiple lots, the
methodology of evaluation to determine the lowest evaluated lot
combinations in the Form of Bid, is specified in the BDS.

30.6. If the bid, which results in the Evaluated Bid Price (Successful Bid), is
seriously unbalanced or front loaded in the opinion of the Employer, the
Employer may require the Bidder to produce detailed price analyses for any
or all items of the Bill of Quantities, to demonstrate the internal consistency
of those prices with the construction methods and schedule proposed. After
evaluation of the price analyses, taking into consideration the schedule of
estimated Contract payments, the Employer may require that the amount of
the performance security be increased at the expense of the Bidder to a
level sufficient to protect the Employer against financial loss in the event of
default of the successful Bidder under the Contract.
Explanation:
“Unbalanced” or “front-loaded” bids consist of deliberately submitting bids

with artificially high prices or unit rates for the early stages of a construction

project, offset by artificially low prices or unit rates for the later stages of

the project, to improve the contractor’s cash flow.

31. Domestic Preference
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31.1. If the BDS so specifies, the Procuring agency/Employer will grant a
margin of preference to the domestic contractor in line with the rules,
regulations, regulatory guides or instructions issued by the Authority from
time to time. 

32. Determination of Successful Bid

32.1. The Procuring agency/Employer shall compare the evaluated bids in
accordance with the predefined bidding procedure, of all substantially
responsive bids to determine the Successful bidder. 

33. Qualification of Bidder 

33.1. The Procuring agency/Employer shall determine to its satisfaction
whether the bidder is substantially responsive and whose bid is declared as
Successful bid either continues to meet (if prequalification applies) or meets
(if post-qualification applies) the qualifying criteria specified in Evaluation
and Qualification Criteria.
Note: In case of international bidding, the parameters for incorporation or
licensing within Pakistan may be fulfilled as part of post qualification.

33.2. The determination shall be based upon an examination of the
documentary evidence of the bidder’s qualifications submitted by the
bidder, pursuant to ITB 11.

33.3. Prior to contract award, the Procuring agency/Employer will verify that
the successful bidder (including each member of a JV) is not
blacklisted/debarred. The Procuring agency/Employer will conduct the same
verification for each sub-contractor proposed by the successful bidder. 

34. Sub-Contractors

34.1. The bidder shall provide details regarding any specialized sub-
contractor to the Procuring agency/Employer. In case change of sub-
contractors, the bidder shall promptly notify the Procuring agency/Employer
and obtain approval for replacement of sub-contractors.
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34.2. Bidders may propose sub-contracting up to the percentage of total
value of contracts or the volume of works as specified in the BDS.

35. Abnormally Low Financial Bid

35.1. A procuring Agency may reject abnormally low bids. The decision of
the Procuring agency/Employer to reject a bid and reasons for the decision
shall be recorded in the procurement proceedings and promptly
communicated to the bidder concerned. Moreover, the Procuring
agency/Employer shall not incur any liability solely by rejecting abnormally
bid
Guidance for Procuring agency/Employer:
An abnormally low bid means, in the light of the Procuring
agency/Employer’s estimate and of all the bids submitted, the bid appears
to be abnormally low by not providing a margin for normal levels of profit. In
order to identify the Abnormally Low Bid (ALB) following approaches can be
considered to minimize the scope of subjectivity:

35.1.1. Comparing the bid price with the cost estimate; 

35.1.2. Comparing the bid price with the bids offered by other bidders
submitting substantially responsive bids; and 

35.1.3. Comparing the bid price with prices paid in similar contracts in the
recent past either government- or development partner-funded.

35.2. The Procuring agency/Employer will determine to its satisfaction
whether the bidder that is selected as having submitted the successful bid is
qualified to perform the contract satisfactorily, in accordance with the
criteria listed in ITB 11

35.3. The determination will take into account the bidder’s financial and
technical capabilities.  It will be based upon an examination of the
documentary evidence of the bidder’s qualifications submitted by the
bidder, pursuant to ITB 11, as well as such other information as the
Procuring agency/Employer deems necessary and appropriate. Factors not
included in these bidding documents shall not be used in the evaluation of
the bidders’ qualifications.
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35.4. Procuring agency/Employer may seek “Certificate for Independent
Price Determination” from the bidder and the results of reference checks
may be used in determining award of contract.
Explanation: The Certificate shall be furnished by the bidder. The bidder

shall certify that the price is determined keeping in view of all the essential

aspects such as raw material, its processing, value addition, optimization of

resources due to economy of scale, transportation, insurance and margin of

profit etc. 

35.5. An affirmative determination will be a prerequisite for award of the
contract to the bidder. A negative determination will result in rejection of
the bidder’s bid, in which event the Procuring agency/Employer will proceed
to the next ranked bidder to make a similar determination of that bidder’s
capabilities to perform satisfactorily.

F. AWARD OF CONTRACT

36. Criteria of Award

36.1. Subject to ITB 36 and 37, the Procuring agency/Employer will award
the Contract to the bidder whose bid has been determined to be
substantially responsive to the bidding documents and who has been
declared as Successful Bidder, provided that such bidder has been
determined to be:

36.1.1. eligible in accordance with the provisions of ITB 3; 

36.1.2. is determined to be qualified to perform the Contract satisfactorily;
and 

36.1.3. Successful negotiations have been concluded, if any.

37. Negotiations

37.1. The Committee of the Procuring agency/Employer may negotiate with
the Most Advantageous Bidder relating to the following areas:
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37.1.1. a minor alteration to the technical (drawings, design technical
specifications) details of the statement of works;

37.1.2. Methodology, work plan, staffing in view to streamline the work;

37.1.3. a minor amendment to the Particular conditions of Contract;

37.1.4. finalizing payment arrangements;

37.1.5. clarifying details that were not apparent or could not be finalized
at the time of Bidding; 

37.2. Where negotiation fails to result into an agreement, the Procuring
agency/Employer may invite the next ranked bidder for negotiations. Where
negotiations are commenced with the next ranked bidder, the Procuring
agency/Employer shall not reopen earlier negotiations.

38. Procuring agency's Right to reject All Bids

38.1. The procuring agency has the right to reject all bids in accordance with
Rule 33 of the Public Procurement Rules, 2004. However, the Authority (i.e.
PPRA) may call from the Procuring agency/Employer the justification of
those grounds. 

39. Notification of Award

39.1. The procuring agency shall announce and publish the evaluation result
in accordance with Rule 35 of the Public Procurement Rules, 2004.

39.2. Where no complaints have been lodged, the bidder whose bid has
been accepted will be notified of the award by the Procuring
agency/Employer prior to expiration of the bid validity period through
EPADS. However, the Procuring agency/Employer shall not award any
procurement contract at least for five (05) days after the announcement of
final evaluation report. The notification letter (herein after and in the
condition of the contract and contract form called “Letter of Acceptance”
will specify the sum that the Procuring agency/Employer will pay the
successful bidder in consideration for the execution and completion of the
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works as prescribed by the Contract (hereinafter and in the Contract called
the "Contract Price). 

39.3. The notification of award will constitute the formation of the Contract,
subject to the bidder furnishing the Performance Security (or guarantee) in
accordance with ITB 41 and signing of the contract in accordance with ITB
40. 

39.4. Upon the successful bidder’s furnishing of the performance security (or
guarantee) pursuant to ITB 41, the Procuring agency/Employer will
promptly notify each unsuccessful bidder, the name of the successful bidder
and the Contract amount and will discharge the Bid Security or Bid Securing
Declaration of the bidder(s) pursuant to ITB 17.

40. Signing of Contract

40.1. Promptly after notification of award, Procuring agency/Employer shall
send the successful bidder the draft agreement, incorporating all terms and
conditions as agreed by the parties to the contract. 

40.2. Immediately after the Redressal of grievance by the GRC, and after
fulfillment of all conditions precedent of the Contract Form, the successful
bidder and the Procuring agency/Employer shall sign the contract.

40.3. Where no formal signing of a contract is required, work order issued to
the bidder shall be construed to be the contract. 

41. Performance Security (or Guarantee)

41.1. After the receipt of the Letter of Acceptance, the successful bidder,
within the specified time, shall deliver to the Procuring agency/Employer a
Performance Guarantee in the amount and in the form stipulated in the BDS
and PCC, denominated in the type and proportions of currencies in the
Letter of Acceptance and in accordance with the Conditions of Contract.

41.2. If the Performance Guarantee is provided by the successful bidder and
it shall be in the form specified in the BDS which shall be in any of the
following:
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41.2.1. certified cheque, cashier’s or manager’s cheque, or bank draft; 

41.2.2. irrevocable letter of credit issued by a scheduled bank of Pakistan
or in the case of an irrevocable letter of credit issued by a foreign bank,
the letter shall be confirmed or authenticated by a scheduled bank of
Pakistan; 

41.2.3. bank guarantee confirmed by a reputable local bank or, in the
case of a successful foreign bidder, bonded by a foreign bank; or

41.2.4. surety bond callable upon demand issued by any reputable surety
or insurance company.
Any Performance Guarantee submitted shall be enforceable in Pakistan.

41.3. Failure of the Most Advantageous Bidder to comply with the
requirement of ITB 40 shall constitute sufficient grounds for the annulment
of the award and forfeiture of the Bid Security or declare blacklisted (in case
bid securing declaration is submitted) in which event the Procuring
agency/Employer may make the award to the next most advantageous
bidder or reinitiate the procurement process afresh (as a case may be).

42. Advance Payment

42.1. Advance payment will be provided to the bidder in percentage and in
the manner as agreed by the both parties in terms of Conditions of the
Contract. 

42.2. The Procuring agency/Employer will provide an advance payment as
stipulated in the Conditions of Contract, subject to a maximum amount, as
stated and/or Conditions of the Contract.  The advance payment request
shall be accompanied by an advance payment security (guarantee) in the
form provided in Section X. For the purpose of receiving the advance
payment, the bidder shall make and estimate of, and include in its bid, the
expenses that will relate to the purchase of equipment, machinery,
materials, and on the engagement of labor during the first month beginning
with the date of the Procuring agency/Employer’s “Notice to Commence”
as specified in the PCC.
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43. General Performance of the Bidders

43.1. The Procuring agency/Employer reserves the right to obtain
information regarding performance of the bidders on their previously
awarded contracts / works. The Procuring agency/Employer may seek
information / report from the previous employer for consideration. However,
the Procuring agency/Employer shall incorporate such parameters in the
evaluation criteria and accordingly decide the fate of the bid submitted.

44. Corrupt & Fraudulent Practices

44.1. Procuring agencies (including beneficiaries of Government funded
projects and procurement) as well as Bidders/Suppliers/Contractors under
Government financed contracts, observe the highest standard of ethics
during the procurement and execution of such contracts, and will avoid to
engage in any corrupt and fraudulent practices.  

G. GRIEVANCE REDRESSAL & COMPLAINT REVIEW
MECHANISM

45. Grievance Redressal

45.1. Grievance Redressal shall be carried out in accordance with Rule
48 of the Public Procurement Rules, 2004 i.e. Redressal of grievances by the
procuring agency and “Redressal of Grievances Regulations 2021”.

H. MECHANISM OF BLACKLISTING

46. Mechanism of Blacklisting

46.1. The Procuring agency/Employer shall proceed Blacklisting of
Bidders/Contractors in accordance with Rule 19 of the Public
Procurement Rules, 2004 i.e. Blacklisting and “Blacklisting and Debarment
of Bidders or Contractors Regulations 2024. 
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Bid Data Sheet
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Bids Data Sheet (BDS)
The following specific data for the procurement of Goods to be procured shall
complement, supplement, or amend the provisions in the Instructions to Bidders
(ITB). Whenever there is a conflict, the provisions herein shall prevail over those
in ITB.

BDS
Clause
Number

ITB
Number

Amendments of, and Supplements to,
Clauses in the Instruction to Bidders

A. Introduction

1 1.1 Name of Procuring Agency:Project Director ,
NGCP , Multan (National Grid Company
(NGC))

The subject of procurement is:RAISING OF
220KV SP–BH TERMINAL POLE OF 220KV
TRANSMISSION LINE JAMSHORO-T.M KHAN
ROAD AT 500KV GRID STATION JAMSHORO
INCLUDING CIVIL WORKS, DIMANTLING,
TRANSPORTATION, ERECTION, STRINGING,
TESTING AND COMMISSIONING

Expected commencement date: Sunday,
November 15, 2026

2. 2.1 Financial year for the operations of the Procuring
Agency:2026-27

Name and identification number of the Contract:
P106042

3. 3.1 JV/Consortium or AssociationAllowed: No
Number of JV/Consortium Members: Nil
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B. Bidding Documents

4. 6.2 &
6.4

The Bidders may seek clarifications through
EPADS v2.0: Clarification Date: Wednesday,
September 16, 2026

5. 7.2
Any addendum, in case issued, shall be published
on Project Director , NGCP , Multan
(National Grid Company (NGC)) website and
on EPADS v2.0.

C. Preparation of Bids

6.
8.1 List of documents required along with the bid: No

7. 9.1
The qualification criteria to establish the supply /
production capability of the bidder.

see Eligibility Criteria

8. 11.2

Works and Their relateddocuments:
See section Required Scope of Work

9. 11.1 Price schedule will be provided according to the
format defined and acquired.
see section price schedule.

10. 11.4
Specifications:

see section of specifications.

11. 11.5 &
13.5

The price shall be Fixed.
The bid price shall be adjusted in accordance
with Appendix provided – Formula for Price
Adjustment.

e-Pak Acquisition and Disposal System (EPADS) generated document | © 2026 Page 33 of 221



12.
14.1 Currency of the Bids shall be : PKR

13.
16.1 The Bids/Bid Validity period shall be: 120 Days

14.
17.1 The amount of Bid Security shall be as defined in

Bid Security Section for items and lots given in
BDS 6

15. 17.2
The Bid Security shall be in the form of: Pay
Order, Banker's Cheque, Call at Deposit,
Bank Guarantee, Demand Draft

16. 15.1
Alternative Bids to the requirements of the
bidding documents willnot be permitted.

D. Submission of Bids

17. 18.1 &
21.1

Bid shall be submitted online on EPADS v2.0
whereas hard copy of the bid security should be
submitted to the following;

House 86 - L , Shah Rukne Alam Colony,
Multan City, Multan (District), Multan
Division (Division), Punjab (Province).

Bids that are not submitted on EPADS v2.0 shall
be disqualified.

The deadline for Bids submission is: Thursday,
September 24, 2026 11:00 AM

E. Opening and Evaluation of Bids
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18. 24.1 The Bids opening shall take place on EPADS
v2.0.

Day : Thursday

Date:September 24, 2026

Time : 11:30 AM

19. 30.2 Selection technique adopted will be: Least Cost
Based Selection (LCBS)
see Evaluation Criteria

F. Award of Contract

20. 41.1 &
41.2

The Performance guarantee shall: 0%.

The Performance Guarantee shall be acceptable
in the form of:Nil

21. 45.1
Arbitrator shall be appointed by mutual consent
of the both parties.

G. Review of Procurement Decisions

22. 37 Grievance against this procurement shall be
submitted online on EPADS v2.0.
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Eligibility Criteria

Bidder's Type Required Registration

Individual / Individual Consultant
Sole Proprietorship
Partnership Firm
Company (Private Limited)
Company (Public Limited)
Company (Holding Company)
Company (Limited by Guarantee)
State Owned Enterprise (Private Limited)
State Owned Enterprise (Public Limited)
NGO / NPO
IGO

NADRA CITIZENSHIP (CNIC/NICOP)
FBR (NTN)
FBR (GSTN)
SECP
PEC
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Evaluation Criteria

Least Cost Based Selection (LCBS)

Jobs/Lots

Jobs Without Lots :

Job Delivery Schedule Quantity Bid
Security

RAISING OF 220KV SP–BH TERMINAL POLE OF 220KV
TRANSMISSION LINE JAMSHORO-T.M KHAN ROAD AT 500KV GRID
STATION JAMSHORO INCLUDING CIVIL WORKS, DIMANTLING,
TRANSPORTATION, ERECTION, STRINGING, TESTING AND
COMMISSIONING.

Address: House 86 - L , Shah
Rukne Alam Colony, Multan City,
Multan (District), Multan Division
(Division), Punjab (Province).
Schedule: Days30
Quantity: 1/Qty

1/Qty 214483
PKR
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Related Services :

No
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Work Specifications and Market Rates

Jobs Without Lots :

Job: RAISING OF 220KV SP–BH TERMINAL POLE OF 220KV TRANSMISSION LINE JAMSHORO-T.M KHAN ROAD AT 500KV GRID
STATION JAMSHORO INCLUDING CIVIL WORKS, DIMANTLING, TRANSPORTATION, ERECTION, STRINGING, TESTING AND
COMMISSIONING.

Specifications / Requirements:

Sr.
No

Ref.
No.

Description Unit Qty Rate   Amount

1 1 Dismantling of SP-BH Chimney
Pole Foundation cement concrete
reinforced, separating
reinforcement from concrete,
cleaning and straightening the
same.

Cum 46.17 9554.63 (Rupees
Nine
Thousand
Five
Hundred
Fifty Four
Paise Sixty
Three only)

441137.2671
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Sr.
No

Ref.
No.

Description Unit Qty Rate   Amount

2 2 Excavation in foundation of
buildings, bridges and other
structures including dibbling,
dressing, refilling around
structure with excavated earth,
watering and ramming, lead upto
30 m and lift upto 1.5 m (in hard
soil or soft soil), cutting hard
rock.

Cum 10.22 648.83 (Rupees Six
Hundred
Forty Eight
Paise Eighty
Three only)

6631.0426

3 3 Reinforced cement concrete
work using coarse sand, except
the cost of steel reinforcement
and its labour for bending and
binding. This rate also includes
all kinds of forms moulds, lifting
shuttering, curing, rendering and
finishing the exposed surface
(including screeding and washing
of shingle). In-situ in roof slabs,
beams, columns, rafts, lintels
and other structural members
complete in all respect, CSR
Ratio 1:1.5:3.

Cum 53.25 36273.6 (Rupees
Thirty Six
Thousand
Two
Hundred
Seventy
Three Paise
Sixty only)

1931569.2
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Sr.
No

Ref.
No.

Description Unit Qty Rate   Amount

4 4 Supplying and fabrication of
intermediate grade deformed
reinforcement for R.C.C. in slabs,
beams, columns and pile caps,
including cutting, bending and
laying in position, including cost
of binding wire (60,000 psi).

Kg 6418.9 368.8 (Rupees
Three
Hundred
Sixty Eight
Paise Eighty
only)

2367290.32

5 5 Providing and applying epoxy
agent (SIKA) or equivalent by
cleaning and chipping of old
surface, complete in all respect.

Sqm 20.4 551.62 (Rupees
Five
Hundred
Fifty One
Paise Sixty
Two only)

11253.048

6 6 Mobilization and De-Mobilization
charges of different crews
alongwith requisite T&P etc.

Job 1 450000 (Rupees
Four Lac
Fifty
Thousand
only)

450000
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Sr.
No

Ref.
No.

Description Unit Qty Rate   Amount

7 7 Shifting of material including
AAAC Greely conductor, OPGW
and Transmission Line hardware
from different nominated NGC
warehouses and stores to site of
work, including stacking and
further shifting of dismantled
material to designated NGC
warehouses/stores.

Lumpsum 1 340000 (Rupees
Three Lac
Forty
Thousand
only)

340000

8 8 Dismantling of existing AAAC
Greely conductor and OPGW
from Terminal Pole to Gantry,
complete in all respect as per
requirement.

Job 1 116000 (Rupees
One Lac
Sixteen
Thousand
only)

116000
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Sr.
No

Ref.
No.

Description Unit Qty Rate   Amount

9 9 Dismantling of existing "SP-BH"
type pole complete including
insulators, hardware and
assemblies, complete in all
aspects.

Nos. 1 899618.13 (Rupees
Eight Lac
Ninety Nine
Thousand
Six Hundred
Eighteen
Paise
Thirteen
only)

899618.13

10 10 Installation of 220kV Double
Circuit SP-BH Pole in accordance
with specifications and drawings,
complete in all respect alongwith
accessories including U-Bolts/V
Shackles, number plates, danger
signs, phase plates and anti-
climbing device alongwith
barbed wire etc.

Nos. 1 1499363.6 (Rupees
Fourteen
Lac Ninety
Nine
Thousand
Three
Hundred
Sixty Three
Paise Sixty
only)

1499363.6
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Sr.
No

Ref.
No.

Description Unit Qty Rate   Amount

11 11 Installation of AAAC Greely
conductor for single conductor
per phase configuration (Double
Circuit T/L, Terminal Pole to
Gantry span) alongwith allied
hardware material, including
installation of insulators
hardware assemblies, stock
bridge dampers, jumpers,
midspan joints, deadend clamps,
repair sleeves etc., complete in
all respects as per specifications
and approved drawings.

Job 1 550000 (Rupees
Five Lac
Fifty
Thousand
only)

550000

12 12 Installation of OPGW including
installation of drop down lengths
for joint boxes at the tower
alongwith allied hardware
material assemblies, joint boxes,
accessories, dampers etc.,
complete in all respects as per
specifications and approved
drawings.

Job 1 100000 (Rupees
One Lac
only)

100000
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Sr.
No

Ref.
No.

Description Unit Qty Rate   Amount

13 13 Unforeseen activities as per site
requirement.

Lumpsum 1 500000 (Rupees
Five Lac
only)

500000

14 14 Testing and commissioning of
transmission line including
splicing and testing of OPGW etc.

Lot 1 112500 (Rupees
One Lac
Twelve
Thousand
Five
Hundred
only)

112500

15 15 Sindh Sales Tax on Services @
15% on the total of items 1 to 14
above.

Lot 1 1398804.39 (Rupees
Thirteen Lac
Ninety Eight
Thousand
Eight
Hundred
Four Paise
Thirty Nine
only)

1398804.39

            GRAND
TOTAL:

Rs10,724,167.00
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Scope of Work

RAISING OF 220KV SP–BH TERMINAL POLE OF 220KV TRANSMISSION LINE JAMSHORO-T.M KHAN ROAD AT 500KV GRID
STATION JAMSHORO INCLUDING CIVIL WORKS, DIMANTLING, TRANSPORTATION, ERECTION, STRINGING, TESTING AND
COMMISSIONING.
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Price Schedule

For Individual Jobs

# Job Title Quantity Unit Price (PKR) Total Price (PKR) Delivery Location Delivery Period / Year Country of Origin

1              

2              

For Lots

# Lot Title Total Lot Price (PKR) Country of Origin

1 [Lot 1 Title]    
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General Conditions of Contract
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A. General

1. Definitions

1.1. Unless the context otherwise requires, the following terms whenever used in this Contract shall have the same

meaning and shall be interpreted as  indicated

1.1.1. “Applicable Law” means the laws and any other instruments having the force of law in the Government’s

Country, or in such other country as may be specified in the Special Conditions of the Contract (SC), as they

may be issued and in force from time to time;

1.1.2. “The Contract” means an agreement enforceable by law;

1.1.3. “The Contract Price” means the price payable to the Contractor under the Contract for the full and proper

performance of its contractual obligations;

1.1.4. “The Services” means the work to be performed by the Contractor pursuant to this Contract and as

prescribed in the Specifications and Schedule of Activities included in the Contractor’s Bid;

1.1.5. “Ancillary Services” means those services ancillary to the provision of Services, such as transportation

and insurance, and any other incidental services, such as installation, commissioning, provision of technical

assistance, training, and other such obligations of the Contractor covered under the Contract;

1.1.6. “GCC” means the General Conditions of Contract contained in this section;

1.1.7. “SCC” means the Special Conditions of Contract by which the GCC may be amended or supplemented;

1.1.8. “Day” means calendar day unless indicated otherwise;

1.1.9. “Effective Date” means the date on which this Contract comes into force and effect;

1.1.10. “The  Contractor” means the individual or corporate body whose Bids to provide the Services has been

accepted by the Procuring Agency;

1.1.11. “The Project Site,” where applicable, means the place or places named in Bid Data Sheet and technical

Specifications;

1.1.12. “Government” means the Government of Pakistan;

1.1.13. “Local Currency” means the currency of Pakistan;

1.1.14.  “In Writing” means communicated in written form with proof of receipt;

1.1.15. “Completion Date” means the date of completion of the Services by the Contractor  as certified by the

Procuring Agency;

1.1.16. “Foreign Currency” means any currency other than the currency of the country of the Procuring

Agency;
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1.1.17. “Party” means the Procuring Agency or the Contractor, as the case may be, and “Parties” means both of

them;

1.1.18.  "Service" means any object of procurement other than goods or works;

1.1.19. “Subcontractor” means any entity to which the Bidder subcontracts any part of the Services.

2. Applicable Law

2.1. The contract shall be governed and interpreted in accordance with the laws of Pakistan, unless otherwise

specified in SCC.

3. Language

3.1. The Contract as well as all correspondence and documents relating to the Contract exchanged between the

Contractorand the Procuring Agency, shall be written in the English language unless otherwise stated in the SCC
.  Supporting documents and printed literature that are part of the Contract may be in another language provided

these are accompanied by an accurate translation of the relevant passages in English, in which case, for purposes

of interpretation of the Contract, this translation shall govern.

4. Notices

4.1. Any notice, request, or consent made pursuant to this Contract shall be in writing and shall be deemed to have

been made when delivered in person to an authorized representative of the Party to whom the communication is

addressed, or when sent by registered mail, telex, telegram, or facsimile to such Party at the address specified in

the SCC.

5. Location

5.1. The Services shall be performed at such locations as the Procuring Agency may approve and as specified in

SCC.

5.2. A {DOCUMENTS}

6. Authorized Representatives / Authority of Member in charge

6.1. Any action required or permitted to be taken, and any document required or permitted to be executed, under

this Contract by the Procuring Agency or the Contractor may be taken or executed by the officials specified in the

SCC.

B. Commencement, Completion, Modification, and Termination of Contract

7. Effectiveness of Contract
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7.1. This Contract shall come into effect on the date the Contract is signed by both parties and such other later date

as may be stated in the SCC.

8. Commencement of Services

8.1. The Contractor shall confirm availability of Key Experts and begin carrying out the Services not later than the

number of days after the Effective Date specified in the SCC.

9. Program schedule

9.1. Before commencement of the Services, the Contractor shall submit to the Procuring Agency for approval a

Program showing the general methods, arrangements, order and timing for all activities. The Services shall be

carried out in accordance with the approved Program as updated.

10. Starting Date/Expiration Date

10.1. The Contractor shall start carrying out the Services Five (05) days after the date the Contract becomes

effective, or at such other date as may be specified in the SCC.

10.2. Unless terminated earlier pursuant to Clause GCC 14 hereof, this Contract shall expire at the end of such

time period after the Effective Date as specified in the SCC.

11. Entire Agreement

11.1. This Contract contains all covenants, stipulations and provisions agreed by the Parties.  No agent or

representative of either Party has authority to make, and the Parties shall not be bound by or be liable for, any

statement, representation, promise or agreement not set forth herein.

12. Modification

12.1. Any modification or variation of the terms and conditions of this Contract, including any modification or

variation of the scope of the Services, may only be made by written agreement between the Parties. However,

each Party shall give due consideration to any modification(s) or variation(s) made by the other Party.

12.2. In cases of any modification(s) or variation(s), the prior written consent of the Procuring Agency is required.

13. Force Majeure

13.1. Definition
For the purposes of this Contract, “Force Majeure” means an event which is beyond the reasonable control of a

Contractor and which makes a Contractor’s performance of its obligations under the Contract impossible or so

impractical as to be considered impossible under the circumstances.

13.2. No Breach of Contract
The failure of a Party to fulfill any of its obligations under the contract shall not be considered to be a breach of,

or default under, this Contract in so far as such inability arises from an event of Force Majeure, provided that the

Party affected by such an event (a) has taken all reasonable precautions, due care and reasonable alternative
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measures in order to carry out the terms and conditions of this Contract, and (b) has informed the other Party as

soon as possible about the occurrence of such an event.

13.3. Extension of Time
Any period within which a Contractor shall, pursuant to this Contract, complete any action or task, shall be

extended for a period equal to the time during which such Party was unable to perform such action as a result of

Force Majeure.

13.4. Payments
During the period of their inability to perform the Services as a result of an event of Force Majeure, the Contractor

shall be entitled to continue to be paid under the terms of this Contract, as well as to be reimbursed for additional

costs reasonably and necessarily incurred by them during such period for the purposes of the Services and in

reactivating the Service after the end of such period.

14. Termination

14.1. By the Procuring Agency
The Procuring Agency may terminate this Contract in case of the occurrence of any of the events specified in

paragraphs (a) through (e) of this Clause. In such an occurrence the Procuring Agency shall give at least thirty

(30) calendar days’ written notice of termination to the Contractor in case of the events referred to in (a) through

(d); at least sixty (60) calendar days’ written notice in case of the event referred to in (e);

14.1.1. If the Contractor fails to remedy a failure in the performance of its obligations hereunder, as specified in

a notice of suspension;

14.1.2. If the Contractor becomes (or, if the Contractor consists of more than one entity, if any of its members

becomes) insolvent or bankrupt or enter into any agreements with their creditors for relief of debt or take

advantage of any law for the benefit of debtors or go into liquidation or receivership whether compulsory or

voluntary;

14.1.3. If the Contractor fails to comply with any final decision reached as a result of arbitration proceedings;

14.1.4. If, as the result of Force Majeure, the Contractor is unable to perform a material portion of the Services

for a period of not less than sixty (60) calendar days;

14.1.5. If the Procuring Agency, in its sole discretion and for any reason whatsoever, decides to terminate this

Contract;

14.2. By the Contractor
The Contractor may terminate this Contract, by not less than thirty (30) calendar days’ written notice to the

Procuring Agency, in case of the occurrence of any of the events specified in paragraphs (a) through (d) of this

Clause.

14.2.1. If the Procuring Agency fails to pay any money due to the Contractor pursuant to this Contract and not

subject to dispute within forty-five (45) calendar days after receiving written notice from the Contractor that

such payment is overdue;

e-Pak Acquisition and Disposal System (EPADS) generated document | © 2026 Page 53 of 221



14.2.2. If, as the result of Force Majeure, the Contractor is unable to perform a material portion of the Services

for a period of not less than sixty (60) calendar days;

14.2.3. If the Procuring Agency fails to comply with any final decision reached as a result of arbitration;

14.2.4. If the Procuring Agency is in material breach of its obligations pursuant to this Contract and has not

remedied the same within forty-five (45) days (or such longer period as the Bidder may have subsequently

approved in writing) following the receipt by the Procuring Agency of the Contractor’s notice specifying such

breach.

C. Obligations of the Contractor

15. General

15.1. Standard of Performance

15.1.1. The Contractor shall perform the Services and carry out the Services with all due diligence, efficiency

and economy, in accordance with generally accepted professional standards and practices, and shall observe

sound management practices, and employ appropriate technology and safe and effective equipment, machinery,

materials and methods. The Contractor shall always act, in respect of any matter relating to this Contract or to

the Services, as a faithful adviser to the Procuring Agency, and shall at all times support and safeguard the

Procuring Agency’s legitimate interests in any dealings with the third parties;

15.1.2. The Contractor shall employ and provide such qualified and experienced Experts and Sub-Contractors

as are required to carry out the Services.

15.2. Law Applicable to Services
The Contractor shall perform the Services in accordance with the Contract and in accordance with the Law of

Pakistan and shall take all practicable steps to ensure that any of its Experts and Sub-Bidders, comply with the

Applicable Law. 

16. Conflict of Interests

16.1. Contractor Not to Benefit from Commissions and Discounts
The remuneration of the Contractor shall constitute the Contractor’s sole remuneration in connection with this

Contract or the Services, and the Contractor shall not accept for their own benefit any trade commission, discount,

or similar payment in connection with activities pursuant to this Contract or to the Services or in the discharge of

their obligations under the Contract, and the Contractor shall use their best efforts to ensure that the Personnel,

any Subcontractors, and agents of either of them similarly shall not receive any such additional remuneration.

16.2. Contractor and Affiliates Not to be Otherwise Interested in Project
The Contractor agree that, during the term of this Contract and after its termination, the Contractor and its

affiliates, as well as any Subcontractor and any of its affiliates, shall be disqualified from providing Services

(other than the Services and any continuation thereof) for any project resulting from or closely related to the

Services.
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16.3. Prohibition of Conflicting Activities
Neither the Bidder nor its Subcontractors nor the Personnel shall engage, either directly or indirectly, in any of the

following activities:

16.3.1. during the term of this Contract, any business or professional activities in the Government’s country

which would conflict with the activities assigned to them under this Contract;

16.3.2. during the term of this Contract, neither the Contractor nor their Subcontractors shall hire public

employees in active duty or on any type of leave, to perform any activity under this Contract;

16.3.3. after the termination of this Contract, such other activities as may be specified in the SCC.

17. Insurance to be Taken Out by the Contractor

17.1. The Contractor(a) shall take out and maintain, and shall cause any Subcontractors to take out and maintain,

at its (or the Sub-contractors’, as the case may be) own cost but on terms and conditions approved by the

Procuring Agency, insurance against the risks, and for the coverage, as shall be specified in the SCC; and (b) at

the Procuring Agency’s request, shall provide evidence to the Procuring Agency showing that such insurance has

been taken out and maintained and that the current premiums have been paid.

18. Contractor’s Actions Requiring Procuring Agency’s Prior Approval

18.1. The Contractor shall obtain the Procuring Agency’s prior approval in writing before taking any of the

following actions:

18.1.1. appointing such members of the Personnel not provided by the Contractor;

18.1.2. changing the Program of activities; and

18.1.3. any other action that may be specified in the SCC.

19. Reporting Obligations

19.1. The Contractor shall submit to the Procuring Agency the reports and documents in the numbers, and within

the periods as prescribed by the Procuring Agency.

20. Liquidated Damages

20.1. Payments of Liquidated Damages
The Contractor shall pay liquidated damages to the Procuring Agency at the rate per day stated in the SCC for

each day that the Completion Date is later than the Intended Completion Date.  The total amount of liquidated

damages shall not exceed the amount defined in the SCC.  The Procuring Agency may deduct liquidated damages

from payments due to the Contractor.  Payment of liquidated damages shall not affect the Contractor’s liabilities.

20.2. Correction for Over-payment
If the Intended Completion Date is extended after liquidated damages have been paid, the Procuring Agency shall

correct any overpayment of liquidated damages by the Contractor by adjusting the next payment certificate.  The
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Contractor shall be paid interest on the overpayment, calculated from the date of payment to the date of

repayment, at the rates specified in SCC.

20.3. Lack of performance penalty
If the Contractor has not corrected a Defect within the time specified in the Procuring Agency’s notice, a penalty

for Lack of performance will be paid by the Contractor. The amount to be paid will be calculated as a percentage

of the cost of having the Defect corrected, assessed as specified in the Contractor

21. Performance Guarantee

21.1. Within the time stipulated in the acceptance letter from the Procuring Agency, the successful Bidder shall

furnish the Performance Guarantee in shape and amount specified in SCC.

21.2. The proceeds of the Performance Guarantee shall be payable to the Procuring agency as compensation for

any loss resulting from the Supplier’s failure to complete its obligations under the Contract.

21.3. The Performance Guarantee shall be denominated in the currency of the Contract, or in a freely convertible

currency acceptable to the Procuring agency and shall be in the acceptable form as specified in SCC.

21.4. The Performance Guarantee will be discharged by the Procuring agency and returned to the Supplier not

later than thirty (30) days following the date of completion of the Supplier’s performance obligations under the

Contract, including any warranty obligations, unless otherwise specified in SCC.

22. Sustainable Procurement

22.1. The Contractor shall conform to the sustainable procurement contractual provisions, if and as specified in

the SCC.

D. Contractor’s Personnel

23. Description of Personnel

23.1. The titles, agreed job descriptions, minimum qualifications, and estimated periods of engagement in the

carrying out of the Services of the Contractor’s Key Personnel.  The Key Personnel listed by title as well as by

name are hereby approved by the Procuring Agency.

24. Removal and / or Replacement of Personnel

24.1. Except as the Procuring Agency may otherwise agree, no changes shall be made in the Key Personnel.  If,

for any reason beyond the reasonable control of the Contractor, it becomes necessary to replace any of the Key

Personnel, the Contractor shall provide as a replacement a person of equivalent or better qualifications.

24.2. If the Procuring Agency finds that any of the Personnel have (i) committed serious misconduct or have been

charged with having committed a criminal action, or (ii) have reasonable cause to be dissatisfied with the

performance of any of the Personnel, then the Contractor shall, at the Procuring Agency’s written request

specifying the grounds thereof, provide as a replacement a person with qualifications and experience acceptable to

the Procuring Agency.
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24.3. The Contractor shall have no claim for additional costs arising out of or incidental to any removal and/or

replacement of Personnel.

E. Obligations of the Procuring Agency

25. Change in the Applicable Law

25.1. If, after the date of this Contract, there is any change in the Applicable Law with respect to taxes and duties

which increases or decreases the cost of the Services rendered by the Contractor, then the remuneration and

reimbursable expenses otherwise payable to the Contractor under this Contract shall be increased or decreased

accordingly by agreement between the Parties, and corresponding adjustments shall be made to the amounts

referred in the SCC.

26. Services and Facilities

26.1. The Procuring Agency shall make available to the Contractor and the Experts, for the purposes of the

Services and free of any charge, the services, facilities and property described in the Terms of Reference, at the

times and in the manner specified in the Terms of Reference.

26.2. In case that such services, facilities and property shall not be made available to the Contractor, the Parties

shall agree on (i) any time extension that it may be appropriate to grant to the Contractor for the performance of

the Services, (ii) the manner in which the Contractor shall procure any such services, facilities and property from

other sources, and (iii) the additional payments, if any, to be made to the Contractor as a result thereof.

F. Payments to the Contractor

27. Contract Price

27.1. The price payable shall be in Pakistani Rupees unless otherwise specified in the SCC.

28. Terms and Conditions of Payment

28.1. Payments will be made to the Contractor according to the payment schedule stated in the SCC and as per

actual invoice submitted by the Contractor.

28.2. Unless otherwise stated in the SCC, the advance payment shall be made against the provision by the

Contractor of a bank guarantee for the same amount, and shall be valid for the period stated in the SCC.  Any

other payment shall be made after the conditions listed in the SCC for such payment have been met, and the

Contractor have submitted an invoice to the Procuring Agency specifying the amount due.

29. Quality Control Identifying Defects

29.1. The principle and modalities of Inspection of the Services by the Procuring Agency shall be as indicated in

the SCC. The Procuring Agency shall check the Contractor’s performance and notify him of any Defects that are
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found.  Such checking shall not affect the Contractor’s responsibilities.  The Procuring Agency may instruct the

Contractor to search for a Defect and to uncover and test any service that the Procuring Agency considers may

have a Defect. Defect Liability Period is as defined in the SCC.

29.2. A {INSPECTION}

30. Correction of Defects, and Lack of Performance Penalty

30.1. The Procuring Agency shall give notice to the contractor of any Defects before the end of the Contract.  The

Defects liability period shall be extended for as long as Defects remain to be corrected.

30.2. Every time notice a Defect is given; the contractor shall correct the notified Defect within the length of time

specified by the Procuring Agency’s notice.

30.3. If the contractor has not corrected a Defect within the time specified in the Procuring Agency’s notice, the

Procuring Agency will assess the cost of having the Defect corrected, the contractor will pay this amount, and a

Penalty for Lack of Performance.

31. Settlement of Disputes Amicable Settlement

31.1. The Parties shall use their best efforts to settle amicably all disputes arising out of or in connection with this

Contract or its interpretation.

32. Dispute Settlement

32.1. Arbitration
If any dispute of any kind whatsoever shall arise between the procuring agency and the contractor in connection

with or arising out of the Contract, including without prejudice to the generality of the foregoing, any question

regarding its existence, validity or termination, or the execution of the contract, the parties shall seek to resolve

any such dispute or difference by mutual consultation. If the parties fail to resolve such a dispute or difference

even after negotiations or mediation, then the dispute shall be referred within fourteen (14) days in writing by

either party to the Arbitrator, with a copy to the other party.

Any dispute in respect of which a notice of intention to commence arbitration has been given, in accordance with

GCC sub-clause 32.1, shall be finally settled by arbitration. Arbitration may be commenced prior to or after

completion of the Contract. Arbitration proceedings shall be conducted in accordance with Arbitration Act 1940.

Notwithstanding any reference to arbitration herein, the parties shall continue to perform their respective

obligations under the Contract unless otherwise agreed. The Procuring Agency shall continue to pay the

Contractor any undisputed amounts due under the Contract during the resolution of any dispute.
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Special Conditions of Contract
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SECTION VIII. SPECIAL CONDITIONS OF CONTRACT

The following Special Conditions of Contract shall supplement the General Conditions of Contract.
Whenever there is a conflict, the provisions herein shall prevail over those in the Conditions of Contract. The
corresponding clause number of the GCC is indicated in parentheses.

Number of GC Clause

Amendments of, and Supplements to, Clauses in the General Conditions of Contract

Number of GC Clause 1

Definitions

The Procuring Agency is: Project Director , NGCP , Multan (National Grid Company (NGC)), Project
Director House 86 - L , Shah Rukne Alam Colony, Multan City, Multan (District), Multan Division
(Division), Punjab (Province).

The Supplier is:

The title of the subject procurement is: RAISING OF 220KV SP–BH TERMINAL POLE OF 220KV
TRANSMISSION LINE JAMSHORO-T.M KHAN ROAD AT 500KV GRID STATION JAMSHORO
INCLUDING CIVIL WORKS, DIMANTLING, TRANSPORTATION, ERECTION, STRINGING,
TESTING AND COMMISSIONING

Number of GC Clause 2

Applicable/Governing Law:

The Contract shall be interpreted in accordance with the laws of Islamic Republic of Pakistan

Number of GC Clause 3

Language:

The language of the Contract, all correspondence and communications to be given, and all other
documentation to be prepared and supplied under the Contract shall be in English.

Number of GC Clause 4

Notices:

The addresses for the notices are:

Procuring Agency:

Project Director , NGCP , Multan (National Grid Company (NGC)), Project Director
House 86 - L , Shah Rukne Alam Colony, Multan City, Multan (District), Multan Division (Division), Punjab
(Province).
+92-335-740-1960
pdehv.mtn@ntdc.com.pk

Contractor/ Bidder:
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[Name, address and telephone number]

The Contractor/ Bidder’s Representative(s)

[Name, address, telephone number and e-mail address]

Number of GC Clause 6.1

The Authorized Representatives are:

For the Procuring Agency:

Project Director , NGCP , Multan (National Grid Company (NGC)), Project Director
House 86 - L , Shah Rukne Alam Colony, Multan City, Multan (District), Multan Division (Division), Punjab
(Province).
+92-335-740-1960
pdehv.mtn@ntdc.com.pk

For the Bidder:

Name: ………………………………………

Designation: ……………………..

Address: …………………………………………..

Number of GC Clause 7

Effectiveness of the contract

The Contractor/Bidder shall be effective within ….. days from the date of signature of the Contract by both
parties

Number of GC Clause 8

Commencement of Contract:

The Contractor/Bidder shall provide Non-Consultancy Services from the effective date of contract.

Number of GC Clause 10.2

Expiration of Contract:

The time period shall be ……………………………

Number of GC Clause 14

Termination

In the event of termination of the contract due to any reason as already defined in the General Conditions of
Contract, the Bidder shall be responsible for providing to the Authority the Goods till the time of alternate
arrangements.

Number of GC Clause 16

Conflict of Interest:
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The Procuring Agency reserves the right to determine on a case-by-case basis whether the Bidder should be
disqualified from providing goods or services due to a conflict of a nature described in Clause GCC 17.

Number of GC Clause 20

Liquidated Damages

If the Bidder fails to provide services as required under the contract or in case of any data loss/data breach or
any incident compromising the data security or other such failures related to any services, the Bidder shall
pay to the Procuring Agency as Liquidated Damages at a rate of 0.05% to 10.00% of the Contract value, in
accordance with the extent of performance failure & the cost of investigating such incidents as judged by the
Authority.

Number of GC Clause 21

Performance Guarantee:

The amount of performance guarantee shall be 0% of the contract price in acceptable form of Nil

Number of GC Clause 27

Currency of Payment:

All the payment to be released to the contractor/Bidder shall be in Pakistani Rupees.

Number of GC Clause 28

Payment terms:

Payment will be made to the Bidder against the procured Goods and services according to the actual invoice
or running bills submitted by the Bidder against the services provided within the time given in the conditions
of the contract.

Number of GC Clause 29

Identifying Defects:

The Authority reserves the right at any time to inspect the premises of the provider to inspect the goods and
monitor the goods being provided.

Number of GC Clause 31

Following is the guidance for Dispute Resolution

i. If any dispute of any kind whatsoever shall arise between the Authority and the Bidder in connection with or

arising out of the Contract... (full clause unchanged)

ii. At future of negotiation the dispute shall be resolved through mediation...

iii. At failure of mediation, arbitration under Arbitration Act 1940...

iv. Cost sharing equally...

v. Proceedings may commence before/after completion...
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Notwithstanding any reference to the arbitration herein, the parties shall continue to perform their respective
obligations under the Contract.

Rules of procedure for arbitration proceedings:

Any dispute between the Authority and a Bidder shall be referred to arbitration under the laws of Pakistan
including Arbitration Act 1940.

Place of Arbitration and Award:

The arbitration shall be conducted in English language and place shall be Islamabad. The award shall be final
and binding.
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Form 9: Bid Securing Declaration

Date: [insert date (as day, month and year)]

Bid No.:P106042

To: Project Director , NGCP , Multan (National Grid Company (NGC)), Project Director House 86 - L
, Shah Rukne Alam Colony, Multan City, Multan (District), Multan Division (Division), Punjab
(Province).

 

 

We, the undersigned, declare that:

We understand that, according to your conditions, Bids must be supported by a Bid Securing Declaration.

We accept that we will be blacklisted and henceforth cross debarred  for participating in respective category
of public procurement proceedings for a period of (not more than) six months, if fail to abide with a bid
securing declaration, however without indulging in corrupt and fraudulent practices, if we are in breach of
our obligation(s) under the Bid conditions, because we:

1. have  withdrawn  or  modified  our  Bid  during  the  period  of  Bid  Validity specified in the Form of Bid;

2. Disagreement to arithmetical correction made to the Bid price; or

3. having been notified of the acceptance of our Bid by the Procuring Agency during the period of Bid Validity, (i)

failure to sign the contract if required by Procuring Agency to do so or (ii) fail or refuse to furnish the Performance

Security or to comply with any other condition precedent to signing the contract specified in the Bidding Documents.

We understand this Bid Securing Declaration shall expire if we are not the successful

Bidder, upon the earlier of (i) our receipt of your notification to us of the name of the successful Bidder; or
(ii) twenty-eight (28) days after the expiration of our Bid.
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SECTION IX: CONTRACT FORMS

 

THIS AGREEMENT made the _____ day of __________ 20_____ between Project Director , NGCP ,
Multan (National Grid Company (NGC)), Project Director House 86 - L , Shah Rukne Alam Colony,
Multan City, Multan (District), Multan Division (Division), Punjab (Province).

 (hereinafter called “the Procuring Agency”) of the one part and [name of Bidder] of [city and country of
Bidder] (hereinafter called “the Bidder”) of the other part:

 

WHEREAS the Procuring Agency invited Bids for provision of goods, viz., RAISING OF 220KV SP–BH
TERMINAL POLE OF 220KV TRANSMISSION LINE JAMSHORO-T.M KHAN ROAD AT 500KV
GRID STATION JAMSHORO INCLUDING CIVIL WORKS, DIMANTLING,
TRANSPORTATION, ERECTION, STRINGING, TESTING AND COMMISSIONING (P106042)
and has accepted a Bids by the Bidder for the provision of Goods in the sum of [contract price in words and
figures] (hereinafter called “the Contract Price”).

 

NOW THIS CONTRACT WITNESSETH AS FOLLOWS:

1.   In this Contract words and expressions shall have the same meanings as are respectively assigned to them
in the Conditions of Contract referred to.

2.   The following documents shall be deemed to form and be read and construed as part of this Contract, In
the event of any ambiguity or conflict between the Contract Documents listed below, the order of precedence
shall be the order in which the Contract Documents are listed below:-

1. This form of Contract;

2. the Form of Bids and the Price Schedule submitted by the Bidder;

3. the Schedule of Requirements;

4. the Technical Specifications;

5. the Special Conditions of Contract;

6. the General Conditions of the Contract;

7. the Procuring Agency’s Letter of Acceptance; and

8. [add here: any other documents]

3.   In consideration of the payments to be made by the Procuring Agency to the Bidder as hereinafter
mentioned, the Bidder hereby covenants with the Procuring Agency to provide the Goods related services
and to remedy defects therein in conformity in all respects with the provisions of the Contract.

4.   The Procuring Agency hereby covenants to pay the Bidder in consideration of the provision of Goods and
the remedying of defects therein, the Contract Price or such other sum as may become payable under the
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provisions of the contract at the times and in the manner prescribed by the contract.

 

IN WITNESS whereof the parties hereto have caused this Contract to be executed in accordance with their
respective laws the day and year first above written.

 

Signed, sealed, delivered by __________________the ________________ (for the Procuring Agency)

 

Witness to the signatures of the Procuring Agency:

………………………………………………

Signed, sealed, delivered by __________________the ________________ (for the Procuring Agency)

 

Witness to the signatures of the Bidder: …………………………………………………
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Integrity Pact

DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC.
PAYABLE BYTHE SUPPLIERS OF GOODS, SERVICES & WORKS IN 
CONTRACTS WORTH RS.10.00 MILLION OR MORE

 

Contract                           Number:  Contract                               Value:  Contract Title:

Dated:

 

[Name of Supplier] hereby declares that it has not obtained or induced the procurement of any contract, right,
interest, privilege or other obligation or benefit from Government of Pakistan or any administrative
subdivision or agency thereof or any other entity owned or controlled by it (GoP) through any corrupt
business practice.

Without limiting the generality of the foregoing [Name of Supplier] represents and warrants that it has fully
declared the brokerage, commission, fee etc. paid  or payable to anyone and not given or agreed to give and
shall not give or agree to give to anyone within or outside Pakistan either directly or indirectly through any
natural or juridical person, including its affiliate, agent, associate, broker, consultant, director, promoter,
shareholder, sponsor or subsidiary, any commission, gratification, bribe, finder's fee or kickback, whether
described as consultations fee or otherwise, with the object of obtaining or inducing the procurement of a
contract, right, interest, privilege or other obligation or benefit in whatsoever form from GoP, except that
which has been expressly declared pursuant hereto.

[Name of Supplier] certifies that it has made and will make full disclosure of all agreements and
arrangements with all persons in respect of or related to the transaction with GoP and has not taken any
action or will not take any action to circumvent the above declaration, representative or warranty.

[Name of Supplier] accepts full responsibility and strict liability for making and false declaration, not making
full disclosure, misrepresenting fact or taking any action likely to defeat the purpose of this declaration,
representation and warranty. It agrees that any contract, right interest, privilege or other obligation or benefit
obtained or procured as aforesaid shall, without prejudice to any other right and remedies available to GoP
under any law, contract or other instrument, be voidable at the option of GoP.

Notwithstanding any rights and remedies exercised by GoP in this regard, [Name of Supplier] agrees to
indemnify GoP for any loss or damage incurred by it on account of its corrupt business practices and further
pay compensation to GoP in an amount equivalent to ten time the sum of any commission, gratification,
bribe, finder's fee or kickback given by [Name of Supplier] as aforesaid for the purpose of obtaining or
inducing the procurement of any contract, right, interest, privilege or other obligation or benefit in
whatsoever form from GoP.
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Performance Guarantee Form

 

To:     Project Director , NGCP , Multan (National Grid Company (NGC)), Project Director House 86 -
L , Shah Rukne Alam Colony, Multan City, Multan (District), Multan Division (Division), Punjab
(Province).

 

WHEREAS [name of Bidder] (hereinafter called “the Bidder”) has undertaken, in pursuance of Contract No. 
[reference number of the contract] dated [insert date] for provision of Goods(hereinafter called “the
Contract”).

 

AND WHEREAS it has been stipulated by you in the said Contract that the Bidder shall furnish you with a
Bank Guarantee by a reputable bank for the sum specified therein as security for compliance with the
Bidder’s performance obligations in accordance with the Contract.

 

AND WHEREAS we have agreed to give the Bidders guarantee:

 

THEREFORE, WE hereby affirm that we are Guarantors and responsible to you, on behalf of the Bidder, up
to a total of [amount of the guarantee in words and figures], and we undertake to pay you, upon your first
written demand declaring the Bidder to be in default under the Contract and without cavil or argument, any
sum or sums within the limits of [amount of guarantee] as aforesaid, without your needing to prove or to
show grounds or reasons for your demand or the sum specified therein.

 

This guarantee is valid until the: [insert date]

 

 

Signature and seal of the Guarantors

 

 

_____________________________________________________________________

[name of bank or financial institution]
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_____________________________________________________________________

[address]

 

 

_____________________________________________________________________

[date}
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Tender Book

Tender Book Containing detailed terms and conditions

Information (Read-Only) 

See Form Under Additional Forms and Documents: Tender Book (page number: 80)
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Past Construction Experiences
See Form Under Additional Forms and Documents: Past Construction Experiences (page number: 205)

Contractor's Key Personnel Representative and Their Schedules
See Form Under Additional Forms and Documents: Contractor&apos;s Key Personnel Representative
and Their Schedules (page number: 211)

Financial Resources
See Form Under Additional Forms and Documents: Financial Resources (page number: 215)

Past Experience and Completed Contracts
See Form Under Additional Forms and Documents: Past Experience and Completed Contracts (page
number: 216)

Historical Contract Non-Performance, and Pending Litigation and
Litigation History

See Form Under Additional Forms and Documents: Historical Contract Non-Performance, and Pending
Litigation and Litigation History (page number: 217)

Financial Capacity and Net Worth Evaluation Form
See Form Under Additional Forms and Documents: Financial Capacity and Net Worth Evaluation Form
(page number: 219)

Average Annual Turnover
See Form Under Additional Forms and Documents: Average Annual Turnover (page number: 221)
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Additional Forms and Documents
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NATIONAL GRID COMPANY OF PAKISTAN 
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PROJECT DIRECTOR (EHV-II)  

NGC MULTAN 
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Instructions to Bidders 
 

A.  GENERAL 

 

IB.1  Scope of Bid 

 

1.1 The Employer as defined in the Bidding Data hereinafter called “the Employer” wishes to receive bids 

for the construction and completion of works as described in these Bidding Documents, and 

summarized in the Bidding Data hereinafter referred to as the “Works”. 

 

1.2 The successful bidder will be expected to complete the Works within the time specified in Appendix-A 

to Bid and the Bidding Data. 

 

IB.2 Source of Funds 

 

2.1 The Employer has arranged the funds under own resources in local currency towards the cost of the 

project and it is intended that this will be applied to eligible payments under the Contract for which 

these Bidding Documents are issued. 

 

IB.3 Eligible Bidders 

 

3.1 This Invitation for Bids is open to all bidders meeting the following requirements: 

 

a. Duly licensed by the Pakistan Engineering Council (PEC) in the category relevant to the value of the 

Works. 

 

 

IB.4 One Bid per Bidder 

 

4.1 Each bidder shall submit only one bid by himself. A bidder who submits or participates in more than 

one bid (other than alternatives pursuant to Clause IB.16) will be disqualified. 

 

IB.5 Cost of Bidding 

 

5.1 The bidders shall bear all costs associated with the preparation and submission of their respective bids 

and the Employer will in no case be responsible or liable for those costs, regardless of the conduct or 

outcome of the bidding process. 

 

IB.6 Site Visit 

 

6.1 The bidders are advised to visit and examine the Site of Works and its surroundings and obtain for 

themselves on their own responsibility all information that may be necessary for preparing the bid and 

entering into a contract for construction of the Works. All cost in this respect shall be at the bidder’s 

own expense. 

 

6.2 The bidders and any of their personnel or agents will be granted permission by the Employer to enter 

upon his premises and lands for the purpose of such inspection, but only upon the express condition 

that the bidders, their personnel and agents, will release and indemnify the Employer, his personnel and 

agents from and against all liability in respect thereof and will be responsible for death or personal 

injury, loss of or damage to property and any other loss, damage, costs and expenses incurred as a 

result of such inspection. 
 

B. BIDDING DOCUMENTS 

 

IB.7 Contents of Bidding Documents  

 

7.1 The Bidding Documents, in addition to invitation for bids, are those stated below and should be read in 

conjunction with any Addenda issued in accordance with Clause IB.9. 

1. Instructions to Bidders. 

2. Bidding Data. 

3. Form of Bid & Appendices to Bid. 
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4. Bill of Quantities. 

5. Form of Bid Security. 

6. Form of Contract Agreement. 

7. Forms of Performance Security and Mobilization Advance Guarantee/Bond. 

8. General Conditions of Contract, Part-I (GCC). 

9. Particular Conditions of Contract, Part-II (PCC). 

10. Specifications – Special Provisions. 

 

7.2 The bidders are expected to examine carefully the contents of all the above documents. Failure to 

comply with the requirements of bid submission will be at the Bidder’s own risk. Pursuant to Clause 

IB.26, bids which are not substantially responsive to the requirements of the Bidding Documents will 

be rejected. 

 

IB.8 Clarification of Bidding Documents 

 

8.1 Any prospective bidder requiring any clarification (s) in respect of the Bidding Documents may notify 

the Employer in writing at the Employer’s address indicated in the Invitation for Bids. The Employer 

will respond to any request for clarification which he receives earlier than 07 days prior to the deadline 

for submission of bids. 

 

 Copies of the Employer’s response will be forwarded to all purchasers of the Bidding Documents, 

including a description of the enquiry but without identifying its source. 

 

IB.9 Amendment of Bidding Documents 

 

9.1 At any time prior to the deadline for submission of bids, the Employer may, for any reason, whether at 

his own initiative or in response to a clarification requested by a prospective bidder, modify the 

Bidding Documents by issuing addendum. 

9.2 Any addendum thus issued shall be part of the Bidding Documents pursuant to Sub-Clause 7.1 hereof 

and shall be communicated in writing to all purchasers of the Bidding Documents. Prospective bidders 

shall acknowledge receipt of each addendum in writing to the Employer. 

9.3 To afford prospective bidders reasonable time in which to take an addendum into account in preparing 

their bids, the Employer may extend the deadline for submission of bids in accordance with Clause 

IB.20 

 

C. PREPARATION OF BIDS 

 

IB.10 Language of Bid 

 

10.1 The bid and all correspondence and documents related to the bid exchanged by a bidder and the 

Employer shall be in the bid language stipulated in the Bidding Data and Particular Conditions of 

Contract. Supporting documents and printed literature furnished by the bidders may be in any other 

language provided the same are accompanied by an accurate translation of the relevant parts in the bid 

language, in which case, for purposes of evaluation of the bid, the translation in bid language shall 

prevail. 

 

IB.11 Documents Accompanying the Bid 

 

11.1 Each bidder shall: 

 

(a) submit a written power of attorney authorizing the signatory of the bid to act 

for and on behalf of the bidder;  

 

 (b) update the information indicated and listed in the Bidding Data and would 

include the following: 

 

 (i) Evidence of access to financial resources alongwith average 

annual construction turnover; 

(ii) Work commitments 
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 (iii) Current litigation information; and  

(iv) Availability of necessary equipment. 
 

  and 
 

(c) furnish a proposal taking into account the various Appendices to Bid specially 

the following: 

Appendix-D to Bid Proposed Construction Schedule 

Appendix-E to Bid Method of Performing the Work 

Appendix-F to Bid List of Major Equipment 

Appendix-J to Bid Organization Chart for Supervisory Staff 

  and other pertinent information such as mobilization program etc.; 
 
11.2 Bidders shall also submit proposals of work methods and schedule, in sufficient detail to demonstrate 

the adequacy of the Bidders’ proposals to meet the technical specifications and the completion time 

referred to in Sub-Clause 1.2 hereof. 

 

 

 

 

IB.12 Bid Prices 

 

12.1 Unless stated otherwise in the Bidding Documents, the Contract shall be for the whole of the 

Works as described in Sub-Clause 1.1 hereof, based on the unit rates and / or prices submitted 

by the bidder. 
 

12.2 The bidders shall fill in rates and prices for all items of the Works described in the Bill of 

Quantities. Items against which no rate or price is entered by a bidder will not be paid for by 

the Employer when executed and shall be deemed covered by rates and prices for other items 

in the Bill of Quantities. 

 
12.3 All duties, taxes and other levies payable by the Contractor under the Contract, or for any 

other cause, as on the date 28 days prior to the deadline for submission of bids shall be 

included in the rates and prices and the total Bid Price submitted by a bidder. 

 Additional / reduced duties, taxes and levies due to subsequent additions or changes in 

legislation shall be reimbursed / deducted as per Sub-Clause 70.2 of the General Conditions of 

Contract Part-I. 
 

IB.13 Currencies of Bid and Payment 

 

13.1 The unit rates and the prices shall be quoted by the bidder entirely in Pak rupees. 

 

IB.14 Bid Validity 

 

14.1 Bids shall remain valid for the period stipulated in the Bidding Data after the Date of Bid 

Opening specified in Clause IB.23. 

 

14.2 In exceptional circumstances, prior to expiry of the original bid validity period, the Employer 

may request that the bidders extend the period of validity for a specified additional period 

which shall in no case be more than the original bid validity period. The request and the 

responses thereto shall be made in writing. A bidder may refuse the request without forfeiting 

his Bid Security. A bidder agreeing to the request will not be required or permitted to modify 

his bid, but will be required to extend the validity of his Bid Security for the period of the 

extension, and in compliance with Clause IB.15 in all respects. 

 

IB.15 Bid Security 

 

15.1 Each bidder shall furnish, as part of his bid, a Bid Security in the amount stipulated in the 

Bidding Data in Pak Rupees or an equivalent amount in a freely convertible currency. 
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15.2 The Bid Security shall be, at the option of the bidder, in the form of Deposit at Call or a Bank 

Guarantee issued by a Scheduled Bank in Pakistan or from a foreign bank duly counter 

guaranteed by a Scheduled Bank in Pakistan in favour of the Employer valid for a period 28 

days beyond the Bid Validity date. 

 

15.3 Any bid not accompanied by an acceptable Bid Security shall be rejected by the Employer as 

non-responsive. 

 

15.4 The bid securities of unsuccessful bidders will be returned as promptly as possible, but not 

later than 28 days after the expiration of the period of Bid Validity. 

 

15.5 The Bid Security of the successful bidder will be returned when the bidder has furnished the 

required Performance Security and signed the Contract Agreement. 

 

15.6 The Bid Security may be forfeited: 

 

(a) if the bidder withdraws his bid except as provided in Sub-Clause 22.1; 

 

(b) if the bidder does not accept the correction of his Bid Price pursuant to Sub-Clause 

27.2 hereof; or 

 

(c) In the case of successful bidder, if he fails within the specified time limit to: 
 

(i) furnish the required Performance Security; or 

(ii) sign the Contract Agreement. 

 

IB.16 Alternate Proposals by Bidder 

 

16.1 Should any bidder consider that he can offer any advantages to the Employer by a 

modification to the designs, specifications or other conditions, he may, in addition to his bid to 

be submitted in strict compliance with the Bidding Documents, submit any Alternate 

Proposal(s) containing (a) relevant design calculations; (b) technical specifications; (c) 

proposed construction methodology; and (d) any other relevant details / conditions, provided 

always that the total sum entered on the Form of Bid shall be that which represents complete 

compliance with the Bidding Documents. 

 

16.2 Alternate Proposal(s), if any, of the lowest evaluated responsive bidder only may be 

considered by the Employer as the basis for the award of Contract to such bidder. 

 

IB.17 Pre-Bid Meeting 

 

17.1 The Employer may, on his own motion or at the request of any prospective bidder(s), hold a 

pre-bid meeting to clarify issues and to answer any questions on matters related to the Bidding 

Documents. The date, time and venue of pre-bid meeting, if convened, are as stipulated in the 

Bidding Data. All prospective bidders or their authorized representatives shall be invited to 

attend such a pre-bid meeting. 

17.2 Minutes of the pre-bid meeting, including the text of the questions raised and the replies 

given, will be transmitted without delay to all purchasers of the Bidding Documents. Any 

modification of the Bidding Documents listed in Sub-Clause 7.1 hereof which may become 

necessary as a result of the pre-bid meeting shall be made by the Employer exclusively 

through the issue of an Addendum pursuant to Clause IB.9 and not through the minutes of the 

pre-bid meeting.  

 

IB.18 Format and Signing of Bid 

 

18.1 Bidders are particularly directed that the amount entered on the Form of Bid shall be for 

performing the Contract strictly in accordance with the Bidding Documents. 

 

18.2 All appendices to Bid are to be properly completed and signed. 
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18.3 No alteration is to be made in the Form of Bid nor in the Appendices thereto except in filling 

up the blanks as directed. If any such alterations be made or if these instructions be not fully 

complied with, the bid may be rejected. 

 

18.4 Each bidder shall prepare by filling out the forms completely and without alterations one (1) 

original and number of  copies, specified in the Bidding Data, of the documents comprising 

the bid as described in Clause IB.7 and clearly mark them “ORIGINAL” and ‘COPY” as 

appropriate. In the event of discrepancy between them, the original shall prevail. 

 

18.5 The original and all copies of the bid shall be typed or written in indelible ink (in the case of 

copies, Photostats are also acceptable) and shall be signed by a person or persons duly 

authorized to sign on behalf of the bidder pursuant to Sub- Clause 11.1(a) hereof. All pages of 

the bid shall be initialled and stamped by the person or persons signing the bid. 

 

18.6 The bid shall contain no alterations, omissions or additions, except to comply with instructions 

issued by the Employer, or as are necessary to correct errors made by the bidder, in which 

case such corrections shall be initialed by the person or persons signing the bid. 

 

18.7 Bidders shall indicate in the space provided in the Form of Bid their full and proper addresses 

at which notices may be legally served on them and to which all correspondence in connection 

with their bids and the Contract is to be sent. 

 

18.8 Bidders should retain a copy of the Bidding Documents as their file copy. 

 

 

 

D. SUBMISSION OF BIDS 

 

IB.19 Sealing and Marking of Bids 

 

19.1 Each bidder shall submit his bid as under: 
 

(a) ORIGINAL and each copy of the Bid shall be separately sealed and put in separate 

envelopes and marked as such. 

 

(b) The envelopes containing the ORIGINAL and copies will be put in one sealed 

envelope and addressed / identified as given in Sub- Clause 19.2 hereof. 
 

19.2 The inner and outer envelopes shall: 

 

(a) be addressed to the Employer at the address provided in the Bidding Data; 
 

(b) bear the name and identification number of the contract as defined in the Bidding 

Data; and 
 

(c) provide a warning not to open before the time and date for bid opening, as specified 

in the Bidding Data. 

 

19.3 In addition to the identification required in Sub- Clause 19.2 hereof, the inner envelope shall 

indicate the name and address of the bidder to enable the bid to be returned unopened in case 

it is declared “late” pursuant to Clause IB.21 

 

19.4 If the outer envelope is not sealed and marked as above, the Employer will assume no 

responsibility for the misplacement or premature opening of the Bid. 

 

IB.20 Deadline for Submission of Bids 

 

20.1 (a) Bids must be received by the Employer at the address specified no later than the time 

and date stipulated in the Bidding Data. 

 

 (b) Bids with charges payable will not be accepted, nor will arrangements be 

undertaken to collect the bids from any delivery point other than that specified above. 
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Bidders shall bear all expenses incurred in the preparation and delivery of bids. No 

claims will be entertained for refund of such expenses. 
(c) Where delivery of a bid is by mail and the bidder wishes to receive an 

acknowledgment of receipt of such bid, he shall make a request for such 

acknowledgment in a separate letter attached to but not included in the sealed bid 

package. 

 

(d) Upon request, acknowledgment of receipt of bids will be provided to those making 

delivery in person or by messenger. 

 

20.2 The Employer may, at his discretion, extend the deadline for submission of bids by issuing an 

amendment in accordance with Clause IB.9, in which case all rights and obligations of the 

Employer and the bidders previously subject to the original deadline will thereafter be subject 

to the deadline as extended. 

 

IB.21 Late Bids 

 

21.1 (a) Any bid received by the Employer after the deadline for submission of bids 

prescribed in Clause IB.20 will be returned unopened to such bidder.  

 

(b) Delays in the mail, delays of person in transit, or delivery of a bid to the wrong office 

shall not be accepted as an excuse for failure to deliver a bid at the proper place and 

time. It shall be the bidder’s responsibility to determine the manner in which timely 

delivery of his bid will be accomplished either in person, by messenger or by mail. 

 

IB.22 Modification, Substitution and Withdrawal of Bids 

 

22.1 Any bidder may modify, substitute or withdraw his bid after bid submission provided that the 

modification, substitution or written notice of withdrawal is received by the Employer prior to 

the deadline for submission of bids. 

 

22.2 The modification, substitution, or notice for withdrawal of any bid shall be prepared, sealed, 

marked and delivered in accordance with the provisions of Clause IB.19 with the outer and 

inner envelopes additionally marked “MODIFICATION”, “SUBSTITUTION” or 

“WITHDRAWAL” as appropriate. 

 

22.3 No bid may be modified by a bidder after the deadline for submission of bids except in 

accordance with Sub-Clauses 22.1 and 27.2. 

 

22.4 Withdrawal of a bid during the interval between the deadline for submission of bids and the 

expiration of the period of bid validity specified in the Form of Bid may result in forfeiture of 

the Bid Security in pursuance to Clause IB.15. 

 

E. BID OPENING AND EVALUATION 

 

IB.23 Bid Opening 

 

23.1 The Employer will open the bids, including withdrawals,substitution and modifications made 

pursuant to Clause IB.22, in the presence of bidders’ representatives who choose to attend, at 

the time, date and location stipulated in the Bidding Data. The bidders’ representatives who 

are present shall sign a register evidencing their attendance. 

 

23.2 Envelopes marked “MODIFICATION”, “SUBSTITUTION “or “WITHDRAWAL” shall be 

opened and read out first. Bids for which an acceptable notice of withdrawal has been 

submitted pursuant to Clause IB.22 shall not be opened. 

 

23.3 The bidder’s name, total Bid Price and price of any Alternate Proposal(s), any discounts, bid 

modifications, substitution and withdrawals, the presence or absence of Bid Security, and such 

other details as the Employer may consider appropriate, will be announced by the Employer at 

the opening of bids. 
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23.4 Employer shall prepare minutes of the bid opening, including the information disclosed to 

those present in accordance with the Sub-Clause 23.3. 

 

 

IB.24 Process to be Confidential 

 

24.1 Information relating to the examination, clarification, evaluation and comparison of bid and 

recommendations for the award of a contract shall not be disclosed to bidders or any other 

person not officially concerned with such process before the announcement of bid evaluation 

report which shall be done at least ten (10) days prior to issue of Letter of Acceptance. The 

announcement to all Bidders will include table(s) comprising read out prices, discounted 

prices, price adjustments made, final evaluated prices and recommendations against all the 

bids evaluated. Any effort by a bidder to influence the Employer’s processing of bids or award 

decisions may result in the rejection of such bidder’s bid. Whereas any bidder feeling 

aggrieved may lodge a written complaint not later than fifteen (15) days after the 

announcement of the bid evaluation report; however mere fact of lodging a complaint shall not 

warrant suspension of the procurement process. 

 

IB.25 Clarification of Bids 

 

25.1 To assist in the examination, evaluation and comparison of bids, the Employer may, at his 

discretion, ask any bidder for clarification of his bid, including breakdowns of unit rates. The 

request for clarification and the response shall be in writing but no change in the price or 

substance of the bid shall be sought, offered or permitted except as required to confirm the 

correction of arithmetic errors discovered by the Employer in the evaluation of the bids in 

accordance with Clause IB.28. 

 

IB.26 Examination of Bids and Determination of Responsiveness 

 

26.1 Prior to the detailed evaluation of bids, the Employer will determine whether each bid is 

substantially responsive to the requirements of the Bidding Documents. 

 

26.2 A substantially responsive bid is one which (i) meets the eligibility criteria;(ii) has been 

properly signed; (iii) is accompanied by the required Bid Security; and (iv) conforms to all the 

terms, conditions and specifications of the Bidding Documents, without material deviation or 

reservation. A material deviation or reservation is one (i) which affect in any substantial way 

the scope, quality or performance of the Works; (ii) which limits in any substantial way, 

inconsistent with the Bidding Documents, the Employer’s rights or the bidder’s obligations 

under the Contract; or (iii) adoption/rectification whereof would affect unfairly the 

competitive position of other bidders presenting substantially responsive bids. 

 

26.3 If a bid is not substantially responsive, it will be rejected by the Employer, and may not 

subsequently be made responsive by correction or withdrawal of the non-conforming 

deviation or reservation. 

 

 

IB.27 Correction of Errors 

 

27.1 Bids determined to be substantially responsive will be checked by the Employer for any 

arithmetic errors. Errors will be corrected by the Employer as follows: 

 

(a) where there is a discrepancy between the amounts in figures and in words, the 

amount in words will govern; and 

 

(b) where there is a discrepancy between the unit rate and the line item total resulting 

from multiplying the unit rate by the quantity, the unit rate as quoted will govern, 

unless in the opinion of the Employer there is an obviously gross misplacement of the 

decimal point in the unit rate, in which case the line item total as quoted will govern 

and the unit rate will be corrected. 
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27.2 The amount stated in the Form of Bid will be adjusted by the Employer in accordance with the 

above procedure for the correction of errors and with the concurrence of the bidder, shall be 

considered as binding upon the bidder. If the bidder does not accept the corrected Bid Price, 

his Bid will be rejected, and the Bid Security shall be forfeited in accordance with Sub- Clause 

15.6(b) hereof. 

 

IB.28 Evaluation and Comparison of Bids 

 

28.1 The Employer will evaluate and compare only the Bids determined to be substantially 

responsive in accordance with Clause IB.26. 

 

28.2 In evaluating the Bids, the Employer will determine for each Bid the evaluated Bid Price by 

adjusting the Bid Price as follows: 

 

 (a) making any correction for errors pursuant to Clause IB.27; 

(b) excluding Provisional Sums and the provision, if any, for contingencies in the 

Summary Bill of Quantities, but including competitively priced Daywork; and 

(c) making an appropriate adjustment for any other acceptable variation or deviation. 

 

28.3 The estimated effect of the price adjustment provisions of the Conditions of Contract, applied 

over the period of execution of the Contract, shall not be taken into account in Bid evaluation. 

 

28.4 If the Bid of the successful bidder is seriously unbalanced in relation to the Employer’s 

estimate of the cost of work to be performed under the Contract, the Employer may require the 

bidder to produce detailed price analyses for any or all items of the Bill of Quantities to 

demonstrate the internal consistency of those prices with the construction methods and 

schedule proposed. After evaluation of the price analyses, the Employer may require that the 

amount of the Performance Security set forth in Clause IB.32 be increased at the expense of 

the successful bidder to a level sufficient to protect the Employer against financial loss in the 

event of default of the successful bidder under the Contract. 

F. AWARD OF CONTRACT 

IB.29 Award 
 

29.1 Subject to Clauses IB.30 and IB.34, the Employer will award the Contract to the bidder 

whose bid has been determined to be substantially responsive to the Bidding Documents and 

who has offered the lowest evaluated Bid Price, provided that such bidder has been 

determined to be eligible in accordance with the provisions of Clause IB.3 and qualify 

pursuant to Sub-Clause IB 29.2. 

 

29.2 The Employer, at any stage of the bid evaluation, having credible reasons for or prima facie 

evidence of any defect in supplier’s or contractor’s capacities, may require the suppliers or 

contractors to provide information concerning their professional, technical, financial, legal or 

managerial competence. 

 
29.3 Provided that such qualification shall only be laid down after recording reasons thereof in 

writing. They shall form part of the records of that bid evaluation report. 

 

IB.30 Employer’s Right to Accept any Bid and to Reject any or all Bids 

 

30.1 Notwithstanding Clause IB.29, the Employer reserves the right to accept or reject any Bid, and 

to annul the bidding process and reject all bids, at any time prior to award of Contract, without 

thereby incurring any liability to the affected bidders or any obligation except that the grounds 

for rejection of all bids shall upon request be communicated to any bidder who submitted a 

bid, without justification of grounds. Rejection of all bids shall be notified to all bidders 

promptly. 

 

IB.31 Notification of Award 

 

31.1 Prior to expiration of the period of bid validity prescribed by the Employer, the Employer will 

notify the successful bidder in writing (“Letter of Acceptance”) that his Bid has been 
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accepted. This letter shall name the sum which the Employer will pay the Contractor in 

consideration of the execution and completion of the Works by the Contractor as prescribed 

by the Contract (hereinafter and in the Conditions of Contract called the “Contract Price”). 

 

31.2 No Negotiation with the bidder having evaluated as lowest responsive or any other bidder 

shall be permitted, however, Employer may have clarification meetings to get clarify any item 

in the bid evaluation report. 

 

31.3 The notification of award and its acceptance by the bidder will constitute the formation of the 

Contract, binding the Employer and the bidder till signing of the formal Contract Agreement. 

 

31.4 Upon furnishing by the successful bidder of a Performance Security, the Employer will 

promptly notify the other bidders that their Bids have been unsuccessful and return their bid 

securities. 

IB.32 Performance Security 

 

32.1 The successful bidder shall furnish to the Employer a Performance Security in the form and 

the amount stipulated in the Bidding Data and the Conditions of Contract within a period of 14 

days after the receipt of Letter of Acceptance. 

 

32.2 Failure of the successful bidder to comply with the requirements of Sub-Clause IB.32.1 or 

Clauses IB.33 or IB.35 shall constitute sufficient grounds for the annulment of the award and 

forfeiture of the Bid Security. 

 

IB.33 Signing of Contract Agreement 

 

33.1 Within 14 days from the date of furnishing of acceptable Performance Security under the 

Conditions of Contract, the Employer will send the successful bidder the Contract Agreement 

in the form provided in the Bidding Documents, incorporating all agreements between the 

parties. 

 

33.2 The formal Agreement between the Employer and the successful bidder shall be executed 

within 07 days of the receipt of the Contract Agreement by the successful bidder from the 

Employer. 

 
IB.34 General Performance of the Bidders 
 

 The Employer reserves the right to obtain information regarding performance of the bidders on their 

previously awarded contracts/works. The Employer may in case of consistent poor performance of any 

Bidder as reported by the employers of the previously awarded contracts, interalia, reject his bid and/or 

refer the case to the Pakistan Engineering Council (PEC). Upon such reference, PEC in accordance 

with its rules, procedures and relevant laws of the land take such action as may be deemed appropriate 

under the circumstances of the case including black listing of such Bidder and debarring him from 

participation in future bidding for similar works. 
 

IB.35 Integrity Pact 

 The Bidder shall sign and stamp the Integrity Pact provided at Appendix-L to Bid in the Bidding 

Documents for all Federal Government procurement contracts exceeding Rupees ten million. Failure to 

provide such Integrity Pact shall make the bidder non-responsive.  
 

IB.36 Instructions not Part of Contract 

Bids shall be prepared and submitted in accordance with these Instructions which are provided to assist 

bidders in preparing their bids, and do not constitute part of the Bid or the Contract Document. 
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NITBID DATA SHEET 
The following specific data for the Works to be bidded shall complement, amend, or 

supplement the provisions in the Instructions to Bidders.  Wherever there is a conflict, the 

provisions herein shall prevail over those in the Instructions to Bidders. 

IB 1.1 
Name and address of the Employer: 

 

Name:        National Transmission and Despatch Company (NTDC). 

 

Address:                                          PROJECT DIRECTOR (EHV-II) NGC, MULTAN 

                    Bungalow #86, Block-L, Shah Rukn-e-Alam Colony, 

Multan 

IB 1.1 Brief Description of Works  

The Scope of works includes: 

RAISING OF 220KV SP-BH TERMINAL POLE OF 220KV 

TRANSMISSION LINE JAMSHORO-T.M KHAN ROAD AT 500KV GRID 

STATION JAMSHORO INCLUDING CIVIL WORKS, DIMANTLING, 

TRANSPORTATION, ERECTION, STRINGING, TESTING AND 

COMMISSIONING 

IB 1.2 
Time for completion is 30-days from the date of commencement of the project or the 

approval of final shutdown from NPCC, whichever is later. 

IB 2.1 Source of Funding:  NGC Own Resources 

IB 3.1 (b) 1. Firms registered with Income Tax and Sales Tax Departments and who are 

on Active Tax payers List of the Federal Board of Revenue and registered 

with PEC in appropriate category as per NGCP specifications or has applied 

for renewal of PEC registration before date of submission of bids. 

 

2. The bidder as single entity or approved sub-contractor should have executed 

conventional as well as pile foundations, erected towers and carried out 

stringing work successfully tested and commissioned at least 01 No. of 

similar works of 220kV or higher voltage level during last ten years.  
 

 
 

1. Financial Qualification. 
 

i. The bidder shall submit audited financial statements (Balance Sheet and Profit & Loss 

A/C) for the last two (2) years, showing a positive Net Worth (total assets minus total 

liabilities). (QF-5, Section III) 

 

ii. The bidder's profit and loss account should show a minimum average annual turnover 

for the last two years equal to the Bid value. (QF-6, Section III) 

 
 

iii. The bidder shall demonstrate access to or availability of financial resources (liquid assets, 

lines of credit, or other financial means, excluding advance payments) sufficient to meet a 

minimum cash-flow requirement equal to 40% of the Bid value. (QF-7, Section III) 
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2. The above stated requirements are a minimum and the Employer reserves the right to 

request for any additional information. The Employer also reserves the right to reject the 

proposal of any Bidder, if in the opinion of the Employer the qualification details are 

incomplete, ambiguous or the Bidder is found not qualified to satisfactorily perform the 

contract. 

 

IB 6.1 

         The Bidder shall inspect the site, examine and obtain all information required and satisfy 

himself regarding matters and things such as access to site, communication, transport, right 

of way, the type and number of equipment and facilities required for the satisfactory 

completion of work, the quantity of various sections of the work, the availability of local 

labor, availability and rates of materials, local working conditions, uncertainties of weather, 

obstructions and hindrances that may arise etc., which may affect the work or cost thereof, 

before submission of his bid. Ignorance of site conditions shall not be accepted by the 

Employer as basis for any claim for compensation. The submission of a bid by the bidder 

will be construed as evidence that such an examination was made and any later 

claims/disputes in regard to rates quoted shall not be entertained or considered by the 

Employer. All cost in this respect shall be at the bidder’s own expense. 

 

IB 7.2 
The Bidders should ensure that they have received the complete set of the bidding 

Documents. Every bid is deemed to be made on the basis of all of the bidding Documents, 

including any Addenda. The Employer accepts no responsibility for any Bidder lacking a 

complete set of Bidding Documents or any other information. 

IB 8.1 
The details presented in the bidding Documents have been compiled with all reasonable care, 

however, it is the responsibility of the bidder to satisfy himself that the information given in 

each section is adequate and that there is no conflict between various clauses/sections/ 

Specifications.   In case of any variation, the same may be referred to the Employer for 

clarification/ decision before at least 07 days prior to due date of submission of Bid. The 

clarification/ decision of the Employer shall be final and conclusive.  
 

Further, the mere request for clarification from the bidders shall not be a ground for seeking 

extension in the deadline for submission of Bids.   

IB 10.1 
The bid with all accompanying documents and all communications in relation to or 

concerning the bidding Process shall be in English language and strictly on the forms 

provided in the bidding Documents. In case any of these Documents is in another language, it 

must be accompanied by an accurate translation of the relevant passages in English, in which 

case, for all purposes of interpretation of the bid, the translation in English shall prevail. Any 

portions of Bids that are not in English may not be evaluated. Failure to comply with this may 

disqualify a bid. 

IB 11.1 
Documents Comprising the Bid 

 

The Bid submitted by the Bidder shall be prepared in Single  envelope,  comprising the 

following documents: 

 

I. Complete Single Stage Single Envelope Bid 

 

a) Duly filled-in Form of  Bid with following Appendices to Bid: 

 

i) Appendix-A to Bid  Special Stipulations  

ii) Appendix-B to Bid      Bill of Quantities 

iii) Appendix-C to Bid      Proposed Personnel 

iv) Appendix-D to Bid  Proposed Construction Schedule 

v) Appendix-E to Bid Method of Performing the Work 

vi) Appendix-F to Bid List of Major Equipment-Related Items  

vii) Appendix-G to Bid Construction Camp and Housing Facilities  
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viii) Appendix-H to Bid List of Sub-Contractors 

ix) Appendix-I to Bid       Deviations 

x) Appendix-J to Bid Organizational Chart of the Supervisory  

 Staff and Labor 

xi) Appendix-K to Bid Bidder’s Qualification Forms 

xii) Appendix-L to Bid Integrity Pact 

xiii) Appendix-M to Bid Undertaking of Bid Security 

 

b) Proof of purchase of Bidding Documents from the Employer; 

 

c) Undertaking by the Bidder in respect of submission of required Bid Security as per 

Appendix-M to Bid; 

 

d) PEC license pursuant to Sub-Clause 3.1(i); and 

 

e) Any other document required to be submitted in accordance with these Bidding 

Documents. 

 
f) Duly filled-in Form of Price Bid 

 

 

g) Bid Security; and 

 

Any other document required to be submitted in accordance with these  

Bidding Documents. 

IB 11.1(b) 
To be qualified for award, Bidders shall provide satisfactory evidence to the Employer of 

their capability and adequacy of resources to carry out the contract effectively.  
 

IB 11.1 (c) 
 

The bidder must demonstrate that it has the personnel for the key positions that meet the 

following requirements: 

• Electrical & Civil 

Engineers 

                  05 years of  work experience  

 

 

 

 

 
 

IB 12.2 
These price schedules forms must be completed without any alterations to its format and no 

substitutes shall be accepted. All blank spaces shall be filled in with the information 

requested. 

IB 14.1  
The period for validation of Bid will be minimum 120 days after the date of bid opening. A 

bid valid for short period will be rejected as non-responsive. 

 IB 15.1 
All bids must be accompanied by a Bid Security of at least 2% of the contract price. 

IB 15.2 
 

The bid security shall be drawn in the favor of PROJECT DIRECTOR (EHV-II) NGC, 

MULTAN. 

IB 17.1 No pre-bid meeting will take place. 

IB 18.4 Bids will be submitted on EPADS only 

IB 19.2 (a) 
Employer's address for the purpose of Bid submission: 
 

PROJECT DIRECTOR (EHV-II) NGC, MULTAN 

Bungalow #86, Block-L, Shah Rukn-e-Alam Colony, Multan 
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IB 19.2 (b) Brief Description of Works  

RAISING OF 220KV SP-BH TERMINAL POLE OF 220KV TRANSMISSION 

LINE JAMSHORO-T.M KHAN ROAD AT 500KV GRID STATION JAMSHORO 

INCLUDING CIVIL WORKS, DIMANTLING, TRANSPORTATION, 

ERECTION, STRINGING, TESTING AND COMMISSIONING 

Identification No.: TENDER NO. PD-EHV-II-NGC-MN-02-(2026-2027) 

IB 20.1 (a) 
Deadline for Submission of bid: 

 

Date:  24-09-2026 

Time: 11:00 HRS. 

IB 20.1 (c) The delivery of the bid shall be made electronically through EPADS (E-Pak Acquisition and 

Disposal System).  

IB 23.1 (a) The Employer shall open the Bids on EPADS, on the date, and time specified 

herein in the presence of Bidder’s designated representatives who choose to 

attend. The Bidders’ representatives who are present shall sign a register 

evidencing their attendance. 

 
Venue: Office of the PROJECT DIRECTOR (EHV-II) NGC, MULTAN 

Bungalow #86, Block-L, Shah Rukn-e-Alam Colony, Multan. 

Date:  24-09-2026 Time: 11:30 HRS 

 

IB 24.2 
Add the following new Sub Clause after IB 24.1: 

 

24.2 Bidders and their respective agents, suppliers, sub contractors, representatives and 

anyone else on behalf of the bidder will not communicate or attempt to communicate 

directly or indirectly with the Employer, including any employees, directors, officers, 

agents or representatives of any of them during any part of the Competitive Bidding 

Process, except as expressly directed or permitted by the Employer. Bidders will also 

not engage in any form of political or other lobbying whatsoever with respect to their 

Bids, or otherwise attempt to influence the outcome of the Competitive Bidding 

Process. In the event of any such communications or lobbying, Employer may at 

anytime reject any Bid by that Bidder without further consideration. 

IB 25.1 
i. The Employer’s request for such clarifications, additional information or modifications 

may be made for information that has been partially or completely omitted from a Bid. 

However, the Employer does not have an obligation to request any additional 

information or clarification with respect to missing or deficient information in a Bid. 

ii. The Employer may consider and take into account any and all additional information or 

clarification provided by a Bidder in response to such requests in the same manner and 

to the same extent as if that information or clarification was part of such Bidder’s 

original Bid. However, the Employer will not consider any information provided after 

the Closing Time that is not in response to a request. 

IB 26.1 
i. The Employer may refuse to consider, remove from the evaluation process entirely and 

to reject out right any Bid that the Employer determines is materially incomplete, 

obscure or irregular, that contains exceptions or variations not acceptable to the 

Employer or that omits any material information required to be submitted by the 

bidding Documents. 

 

ii. The evaluation of various experience criteria shall be done on the basis of certificates 

(issued by Order Placing Authority clearly indicating the date of issue) submitted by the 

bidder for which responsibility to furnish necessary documentary proof rests on 

participating Bidder. 

IB 26.2 
The Employer reserves the right to waive deviations if they do not materially affect the 

capability of the bidder to perform the contract. 
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IB 26.3 
If a Bid in the Employer’s opinion is materially incomplete, obscure or irregular,  contains 

exceptions or variations not acceptable to Employer or  omits any material information 

required to be submitted by the bidding Documents, then the Employer (taking into account 

the number of compliant Bids that were actually received) may waive such non-conformance 

with the requirements of this Bidding Documents on such terms and conditions as the 

Employer may consider appropriate, even if any such non-conformance or failure to comply 

with the requirements of this Bidding Documents would otherwise render such Bid null and 

void. 

 

The decision of the Employer in this matter shall be final and binding on the bidders.  

IB 28.1 
The Employer will evaluate the bids, including all clarifications, additional information, 

modifications and negotiated changes, by applying the Eligibility and Qualification Criteria. 

Without limiting the particular criteria, the Employer may take into account the following in 

the Evaluation of bids: 

i. The quality of a bidder’s performance on previous contracts with Employer or 

others; 

ii. Anticipated or ongoing claims with or in connection with a bidder; 

 

 
 

iii. Any security or safety concerns which Employer may have in respect of a bidder or 

its facilities, subcontractors or suppliers; 

iv. The results of any interview with a bidder or supplied references: or 

v. Any knowledge of or experience with a bidder or its principals, directions, officers 

and employees. 

 

 
The Employer may independently verify any information (including conducting credit, 

reference and other checks with respect to a bidder) and consider such findings in its 

evaluation. 
 

Employer is not required to inform bidders of how bids were ranked in the evaluation 

process. 

   

IB 28.4 
The amount of the increased performance security shall be decided at the sole discretion of 

the Employer, which shall be final, binding and conclusive on the bidder. 

 

If the price analysis is found unsatisfactory then the Employer may reject such bid. 

 

IB 30.1 
The Employer reserves the right to reject any bid on the following accounts, apart from those 

mentioned in the bidding documents: 

 

i. Bid is not received by the due date and time specified. 

ii. Cost of the bidding documents is not remitted. 

iii. Bid is not accompanied by Bid security as specified in the document; Bid security is 

inadequate; Bid guarantee is not in the specified format. 

iv. Bid does not cover the complete scope of work. 

v. Bidder does not  respond  promptly  and  thoroughly  to  the  request  for supplementary 

information required for the evaluation of his Bid. 

vi. Bid does not meet minimum acceptable standards of completeness, consistency and 

detail. 

vii. Bidder does not meet the minimum acceptable experience criteria.  

viii. Bid received from any Black listed Firm / Contractor. 

 

If any time it is found that a material misrepresentation of facts is made or uncovered; the 

information submitted by the bidder concerning his qualification was false and materially 

inaccurate or incomplete.  
 

IB  31.2 Except the matter covered by IB 12.1 & IB 28.4. 

IB  32.1 
Standard form and amount of Performance Security acceptable to the Employer:  
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Annexure - 1 to Bidding Data Sheet 

 

FORMAT FOR POWER OF ATTORNEY FOR SIGNING OF BID 

 

POWER OF ATTORNEY 

 

Know all men by these presents, we ____________________(name and address of the registered office of the 

Bidder) do hereby constitute, appoint and authorize Mr. / Ms. __________________R/o ___________(name 

and address of residence) who is presently employed with us and holding the position of ______________, as 

our attorney, to do in our name and on our behalf, all such acts, deeds and things necessary in connection with 

or incidental to the bid of the (please state the name and address of the bidder) for Bidding Document No. PD-

EHV-II-NGC-MN-02-(2026-2027) (the “tender”), including signing and submission of all documents and 

providing information / responses to NATIONAL GRID COMPANY OF PAKISTAN,NGCP  representing us 

in all matters in connection with our bid for the said tender. 

 

We hereby agree to ratify all acts, deeds and things done by our said attorney pursuant to this Power of Attorney 

and agree that all acts, deeds and things done by our aforesaid attorney shall and shall always be deemed to have 

been done by us. 

                                                                              For 

                                                      

                                                                                        (Signature) 

(Name, Title, Email ID and Address) 

Accepted 

………………….(Signature) 

(Name, Title, Email ID and Address of the Attorney) 

ACKNOWLEDGMENT  

 

Before me, a Notary Public for and in the City of ___________, this _______ of _________ 2020 personally 

came and appeared:  

 

NAME                                         IDENTIFICATION DOCUMENT  

_________________                          ____________________  

 

Known to me to be the same person/s who executed the foregoing Special Power of Attorney in favor of 

_______________, and acknowledged to me the same is/are his/her/their free and voluntary act and deed.  

IN WITNESS WHEREOF, I have hereunto set my hand and affixed my notarial seal, the date and place above 

written.  

 

NOTARY PUBLIC  
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Annexure - 2 to Bidding Data Sheet 

 

            A.       FORM OF UNDERTAKING BY THE JOINT VENTURE PARTNERS 

 

(On Company’s Letter Head) 

 

THIS JOINT DEED OF UNDERTAKING executed on this………. day of………..  Two Thousand and

 ……….......by……. a company incorporated   under   the laws of   ……………

 and   having its Registered Office at........................ (hereinafter called the "Party No.1" which 

expression shall include its successors, executors and permitted assigns) and M/s……………a company 

incorporated under the laws of……………… and having its Registered Office

 at…………… (hereinafter called the "Party No.2" which expression shall include its successors, 

executors and permitted assigns ) and M/s.. .. .. .. . .. . . . . .. . .. .. .... .a Company incorporated under the laws 

of……………….. and having its Registered Office at……………. (hereinafter called the 

"Party No.3" which expression shall include its successors, executors and permitted assigns) for the purpose of 

making a bid and entering into a contract [hereinafter called the "Contract" {in case of award)] against the 

Identification No………….for  __________________________ associated with _______________________ of 

………………………………………………………. (hereinafter called the "Employer"). 

 

WHEREAS the Party No.1, Party No.2 and Party No.3 have entered into an Agreement dated................ AND 

WHEREAS the Employer invited bids for the design, manufacture, Supply of Equipment Materials stipulated in 

the bidding documents under _______________ ____________ associated with _______________________. 

 

AND WHEREAS Clause 2, Section-ITB and ‘Qualification & Evaluation Requirement of the Bidder’(clause 

13, 24 & 26 of ITB), and technical provisions forming part of the bidding documents, inter-alia, stipulates that 

an Undertaking of two or more qualified partners, meeting the requirements of ‘Qualification & Evaluation 

Requirement of the Bidder’, as applicable may bid, provided, the Joint Venture fulfills all other requirements 

under Clause 2, 13, 24 & 26 of ITB and in such a case, the Letter of Bids (Bid Form) shall be signed by the 

Partner –In Charge so as to legally bind all the Partners of the Joint Venture, who will be jointly and severally 

liable to perform the Contract and all obligations hereunder. 

 

The above clause further states that this Undertaking shall be attached to the bid and the Contract performance 

guarantee will be as per the format enclosed with the bidding document without any restrictions or liability for 

either party. 

 

AND WHEREAS the bid is being submitted to the Employer vide proposal No…….dated…... by Party No.1 

based on this Undertaking between all the parties; under these presents and the bid in accordance with the 

requirements of Clause 2, 13, 24 & 26 (Section-ITB) has been signed by all the parties. 

 

NOW THIS UNDERTAKING WITNESSETH AS UNDER: 

 

In consideration of the above premises and agreements all the parties of this Deed of Undertaking do hereby 

declare and undertake: 

 

1. In requirement of the award of the Contract by the Employer to the Joint Venture Partners, we, the 

Parties do hereby undertake that  M/s……… the Party No.1, shall act as Lead Partner and further 

declare and confirm that we the parties to the Joint Venture shall jointly and severally be bound unto 

the Employer for the successful performance of the Contract and shall be fully responsible for the 

design, manufacture, Supply, and successful performance of the equipment in accordance with the 

Contract: 

 

2. In case of any breach or default of the said Contract by any of the parties to the Joint Venture, the 

party(s) do hereby undertake to be fully responsible for the successful performance of the Contract and 

to carry out all the obligations and responsibilities under the Contract in accordance with the 

requirements of the Contract. 

 

3. Further, if the Employer suffers any loss or damage on account of any breach in the Contract or any 

shortfall in the performance of the equipment in meeting the performances guaranteed as per the 

specification in terms of the Contract, the Party(s) of these presents undertake to promptly make good 

such loss or damages caused to the Employer, on its demand without any demur. It shall not be 

necessary or obligatory for the Employer to proceed against Lead Partner to these presents before 
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proceeding against or dealing with the other Party(s), the Employer can proceed against any of the 

parties who shall be jointly and severally liable for the performance and all other liabilities/obligations 

under the Contract to the Employer. 

 

4. The financial liability of the Parties of this Deed of Undertaking to the Employer, with respect to any of 

the claims arising out of the performance or non-performance of the obligations set forth in this Deed 

of Undertaking, read in conjunction with the relevant conditions of the Contract shall, however not be 

limited in any way so as to restrict or limit the liabilities or obligations of any of the Parties of this 

Deed of Undertaking. 

 

5. It is expressly understood and agreed between the Parties to this Undertaking that the responsibilities 

and obligations of each of the Parties shall be as delineated in Annexure attached with this undertaking. 

It is further undertaken by the parties that the above sharing of responsibilities and obligations shall not 

in any way be a limitation of joint and several responsibilities of the Parties under the Contract.  

 

6. It is also understood that this Undertaking is provided for the purposes of undertaking joint and several 

liabilities of the partners to the Joint Venture for submission of the bid and performance of the Contract 

if awarded and that this Undertaking shall not be deemed to give rise to any additional liabilities or 

obligations, in any manner or any law, on any of the Parties to this Undertaking or on the Joint 

Venture, other than the express provisions of the Contract.  

 

7. This Undertaking shall be construed and interpreted in accordance with the provisions of the Contract. 

 

8. In case of an award of a Contract, we the parties to this Deed of Undertaking do hereby agree that we 

shall be jointly and severally responsible for furnishing a Contract performance security from a bank in 

favour of the Employer in the currency/currencies of the Contract. 

9. It is further agreed that this Deed of Undertaking shall be irrevocable and shall form an integral part of 

the bid and shall continue to be enforceable till the Employer discharges the same or upon the 

completion of the Contract in accordance with its provisions, whichever is earlier. It shall be effective 

from the date first mentioned above for all purposes and intents. 

 

IN WITNESS WHEREOF, the Parties to this Deed of Undertaking have through their authorized representatives 

executed these presents and affixed Common Seals of their companies, on the day, month and year first 

mentioned above. 

 

 

Common Seal of ………………………. 

has been affixed in my/ our  

presence pursuant to Board of  

Director’s Resolution dated ……………. 

 

Name ………………………………….. 

 

Designation ……………………………. 

 

Signature ………………………………. 

 

WITNESS: 

 

I. …………………………………… 

 

II. …………………………………… 

 

For Lead Partner (Party No.-1) 

For and on behalf of M/s 

…………………..  

 

 

 

 

 

(Signature of the authorized 

representative) 

Common Seal of ………………………. 

has been affixed in my/ our  

presence pursuant to Board of  

Director’s Resolution dated ……………. 

 

Name …………………………………. 

 

Designation ……………………………. 

For Party No.-2 

For and on behalf of M/s………….. 

 

(Signature of the authorized 

 representative) 
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Signature ………………………………. 

WITNESS: 

 

I. …………………………………… 

 

II. …………………………………… 

 

Common Seal of ………………………. 

has been affixed in my/ our  

presence pursuant to Board of  

Director’s Resolution dated ……………. 

 

Name ………………………………….. 

 

Designation ……………………………. 

 

Signature ………………………………. 

 

WITNESS: 

 

I. …………………………………… 

 

II. …………………………………… 

 

For Party No.-3 

For and on behalf of M/s. 

…………………..  

 

 

 

 

 

(Signature of the authorized 

representative) 

 

Notes: 

1. In the event that the successful Bidder is a joint venture formed of two or more companies, the 

Employer requires that the parties to the joint venture accept joint and several liabilities for all 

obligations under the Contract. 

2. The maximum number of J.V partners is three (03). 
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                                              Annexure - 3 to Bidding Data Sheet 

 

B. FORM OF LETTER OF INTENT BY JV PARTNERS TO ENTER INTO JV AGREEMENT 

 

THIS LETTER OF INTENT signed on this………. day of………..  Two Thousand and 

……….......by……. a company incorporate under the laws of   …………… and having its Registered 

Office at........................ (hereinafter called the "Party No.1" which expression shall include its successors, 

executors and permitted assigns) and M/s……………a company incorporated under the laws 

of……………… and having its Registered Office at…………… (hereinafter called the "Party No.2" which 

expression shall include its successors, executors and permitted assigns ) and M/s.. .. .. .. . .. . . . . .. . .. .. 

.... .. a Company incorporated under the laws of ……………….. and having its Registered 

Office at……………. (hereinafter called the "Party No.3" which expression shall include its successors, 

executors and permitted assigns) for the purpose of making a bid and entering into a contract [hereinafter called 

the "Contract" {in case of award)] against the Specification No………….for  ___________________________ 

associated with _______________________ of …………………………………………………………….. 

(hereinafter called the "Employer"). 

 

WHEREAS the Party No.1, Party No.2 and Party No.3 intend to enter into a Joint Venture Agreement 

 

AND WHEREAS the Employer invited bids as per the above-mentioned Specification for the design, 

manufacture, Supply of Equipment Materials stipulated in the bidding documents under _______________ 

associated with _______________________. 

 

AND WHEREAS Clause 2, Section-ITB and ‘Qualification & Evaluation Requirement of the Bidder’(clause 

13, 24 & 26 of ITB), and technical provisions forming part of the bidding documents, inter-alia, stipulates that 

two or more qualified partners, meeting the requirements of Clause 2, Section-ITB and ‘Qualification & 

Evaluation Requirement of the Bidder’(clause 13, 24 & 26 of ITB), as applicable may bid, provided, they 

submit a Letter of Intent to enter into Joint Venture Agreement and the Joint Venture Partners fulfill all other 

requirements under Clause 2, Section-ITB and ‘Qualification & Evaluation Requirement of the Bidder’(clause 

13, 24 & 26 of ITB), and technical provisions forming part of the bidding documents and in such a case, the 

Letter of Bid (Bid Form) shall be signed by all the proposed partners so as to legally bind all the Partners of the 

Joint Venture, who will be jointly and severally liable to perform the Contract by entering into Joint Venture 

Agreement as per proforma specified in this Section IV. Bidding Forms of the Bidding Documents which will 

be legally binding on all partners and all obligations hereunder. 

 

The above clause further states that this Letter of Intent shall be attached to the bid and the Contract 

performance guarantee will be as per the format enclosed with the bidding document without any restrictions or 

liability for either party. 

 

AND WHEREAS the bid is being submitted to the Employer vide proposal No……..dated…... by Party No.1 

based on this Letter of Intent between all the parties; under these presents and the bid in accordance with the 

requirements of Clause 4.1, Section-ITB and ‘Qualification Requirement of the Bidder’, Section-Evaluation and 

Qualification Criteria, has been signed by all the parties. 

 

NOW THIS UNDERTAKING WITNESSED AS UNDER: 

 

In consideration of the above premises and agreements all the parties of this Letter of Intent do hereby declare 

and undertake: 

 

1. In requirement of the award of the Contract by the Employer to the Joint Venture Partners, we, the 

Parties do hereby undertake that  M/s……… the Party No.1, shall act as Lead Partner and further 

declare and confirm that we the parties to the Joint Venture shall jointly and severally be bound unto 

the Employer for the successful performance of the Contract and shall be fully responsible for the 

design, manufacture, Supply, and successful performance of the equipment in accordance with the 

Contract for which we shall enter into Joint Venture Agreement as per proforma specified in this 

Section IV. Bidding Forms of the Bidding Documents which will be legally binding on all partners: 

 

2. If the Contract is awarded to Joint Venture then in case of any breach or default of the said Contract by 

any of the parties to the Joint Venture, the party(s) will be fully responsible for the successful 
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performance of the Contract and to carry out all the obligations and responsibilities under the Contract 

in accordance with the requirements of the Contract. 

 

3. Further, if the Employer suffers any loss or damage on account of any breach in the Contract or any 

shortfall in the performance of the equipment in meeting the performances guaranteed as per the 

specification in terms of the Contract, the Party(s) of these presents will promptly make good such loss 

or damages caused to the Employer, on its demand without any demur. It shall not be necessary or 

obligatory for the Employer to proceed against Lead Partner to these presents before proceeding against 

or dealing with the other Party(s), the Employer can proceed against any of the parties who shall be 

jointly and severally liable for the performance and all other liabilities/obligations under the Contract to 

the Employer. 

 

4. The financial liability of the Parties of the Deed of Undertaking to the Employer in the event of award 

of Contract on the Joint Venture, with respect to any of the claims rising out of the performance or non-

performance of the obligations set forth in the Deed of Undertaking, read in conjunction with the 

relevant conditions of the Contract shall, however not be limited in any way so as to restrict or limit the 

liabilities or obligations of any of the Parties of the Deed of Undertaking. 

 

5. It is expressly understood and agreed between the Parties to this Letter of Intent that the responsibilities 

and obligations of each of the Parties shall be as delineated in Annexure attached with this Letter of 

Intent. It is further undertaken by the parties that the above sharing of responsibilities and obligations 

shall not in any way be a limitation of joint and several responsibilities of the Parties under the 

Contract in the event of award on Joint Venture.  

 

6. It is also understood that this Letter of Intent is provided for the purposes of undertaking joint and 

several liabilities of the partners to the Joint Venture for submission of the bid and performance of the 

Contract if awarded and that this Letter of Intent shall not be deemed to give rise to any additional 

liabilities or obligations, in any manner or any law, on any of the Parties to this Letter of Intent or on 

the Joint Venture, other than the express provisions of the Contract.  

 

7. This Letter of Intent shall be construed and interpreted in accordance with the provisions of the 

Contract. 

 

8. In case of an award of a Contract, we the parties to this Letter of Intent do hereby agree that we shall 

enter into Joint Venture Agreement as per proforma specified in this Section IV. Bidding Forms of the 

Bidding Documents which will be legally binding on all partners and we shall be jointly and severally 

responsible for furnishing a Contract performance security from a bank in favour of the Employer in 

the currency/currencies of the Contract. 

 

9. It is further agreed that this Letter of Intent shall be irrevocable and shall form an integral part of the 

bid. It shall be effective from the date first mentioned above for all purposes and intents. 

 

IN WITNESS WHEREOF, the Parties to this Letter of Intent have through their authorized representatives 

executed these presents and affixed Common Seals of their companies, on the day, month and year first 

mentioned above. 

 

Common Seal of ………………………. 

has been affixed in my/ our  

presence pursuant to Board of  

Director’s Resolution dated ……………. 

 

 

Name …………………………………. 

Designation ……………………………. 

 

Signature ………………………………. 

 

 

WITNESS: 

 

I. …………………………………… 

For Lead Partner (Party No.-1) 

For and on behalf of M/s 

…………………..  

 

 

 

(Signature of the authorized 

representative) 
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II. …………………………………… 

 

Common Seal of ………………………. 

has been affixed in my/ our  

presence pursuant to Board of  

Director’s Resolution dated ……………. 

 

Name …………………………………. 

 

Designation ……………………………. 

 

Signature ………………………………. 

 

WITNESS: 

 

I. …………………………………… 

 

II. …………………………………… 

 

For Party No.-2 

For and on behalf of M/s…………………. 

 

 

(Signature of the authorized 

 representative) 

Common Seal of ………………………. 

has been affixed in my/ our  

presence pursuant to Board of  

Director’s Resolution dated ……………. 

 

Name …………………………………. 

 

Designation ……………………………. 

 

Signature ………………………………. 

 

WITNESS: 

 

I. …………………………………… 

 

II. …………………………………… 

 

For Party No.-3 

For and on behalf of M/s. 

…………………..  

 

 

(Signature of the authorized 

representative) 

Notes: 

1. In the event that the successful Bidder is a joint venture formed of two or more companies, the 

Employer requires that the parties to the joint venture accept joint and several liabilities for all 

obligations under the Contract. 

2. The maximum number of J.V. partners is three (3). 
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BILL OF QUANTITIES 
 

NATIONAL GRID COMPANY OF PAKISTAN (FORMERLY NTDC) 
 

PD-EHV-II-NGC-MN-02-2026-27 

 

RAISING OF 220KV SP-BH TERMINAL POLE OF 220KV TRANSMISSION LINE JAMSHORO-T.M KHAN 

ROAD AT 500KV GRID STATION JAMSHORO INCLUDING CIVIL WORKS, DIMANTLING, 

TRANSPORTATION, ERECTION, STRINGING, TESTING AND COMMISSIONING 
 

A. Civil Works 

 
Sr. 

No. 
Descriptions of Item NO Length Width Height Qty Unit  

Unit Rate  

(PKR) 
Amount (PKR) 

1 

Dismantling of SP-BH Chimney Pole 

Foundation cement concrete reinforced 

separating reinforcement from concrete 

cleaning and straightening the same. 

1 X 1 4.520 4.520 0.500 46.17 Cum     

Total Dismantling    46.17 Cum     

2 

Excavation in foundation of buildings, 

bridges and other structures including 

dibbling dressing, refilling around 

structure with excavated earth, 

watering and ramming lead upto 30 m 

and lift upto 1.5 m (in hard soil or soft 

soil) Cutting hard rock. 

1 X 1 4.520 4.520 0.500 10.22 Cum     

Total Excavation   10.22 Cum     
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3 

Reinforced cement concerete work 

using coarse sand except the cost of 

steel reinforcement and its labour for 

bending and binding. This rate also 

includes all kinds of forms moulds: 

lifting shuttering curing rendering and 

finishing the exposed surface 

(including screeing and washing of 

shingle).  

a) In- situ in roof slabs beams colums 

rafts lintels and other structural 

members complete in all respect CSR 

Ratio:1:1.5:3 

 

Tower Cap (Rectangular Block) 1 x 1 4.520 4.520 1.500 30.65 cum     

Chimney  1 X 1 3.140 2.400 5.000 37.68 cum     

Total RCC (1:1.5:3)   68.33 Cum     

4 

Supplying and fabrication of 

Intermediate grade deformed 

reinforcement for R.C.C. in slabs, 

beams, columns and pile caps, 

including cutting, bending laying in 

position including cost of binding 

wire.(60,000 psi). 

 

Cap Reinforcement #8 2 X 35 7.07   3.973 1966.2 Kg     

Chimney  Dowel #11  1 X 80 6.850   7.907 4333.0 Kg     

Chimney Spiral #4 1 X 1 120.39   0.994 119.7 Kg     

Total Reinforcement (kg)    6418.9 Kg     
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5 

Providing and applying epoxy agent 

(Sik) or equivalent by clearing and 

chipping of old surface complete in all 

respect 

1 x 1 4.52   4.52 20.4 Sqm     

Total:   

Add 15% SST:   

Grand Total (A):   

 
B. Electrical Works 

 

 

Sr. # Description Unit Qty Rate Amount 

1. Mobilization and De-Mobilization of Crews         

a. 
Mobilization and De-Mobilization charges of 

different crews along with requisite T&P etc. 
Job 1     

2. Transportation of Material         

a. 

Shifting of Material including AAAC Greely 

conductor, OPGW and Transmission Line 

hardware from different nominated NGC 

Warehouses and stores to site of work including 

stacking and further shifting of dismantled 

material to designated NGC Warehouses/stores. 

Lumpsum 1     
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3. Dismanlting of Existing 220kV Pole         

a. 

Dismantling of Existing AAAC Greely 

conductor and OPGW from Terminal Pole to 

Gantry complete in all respect as per 

requirement. 

Job 1      

b. 

Dismanlting of Existing "SP-BH" Type Pole 

complete including insulators, hardware, 

assembalies complete in all aspects. 

Nos. 1      

4. Erection of Existing 220kV Pole          

a. 

Installation of 220KV Double Circuit SP-BH 

Pole in accordance with specifications and 

drawings complete in all respect alongwith 

accessories including U-Bolts/V Shackles, 

Number plates. Danger signs, phase plates & 

Anti-climbing device alongwith barbed wire etc. 

Nos. 1     

5. Stringing of Conductor & OPGW         

a. 

Instalation of AAAC Greely conductor for 

single conductor per phase configuration 

(Double Circuit T/L, Terminal Pole to Gantry 

Span) alongwith  allied hardware material 

including installation of insulators hardware 

assemblies, stock bridge dampers, jumpers 

midspan joints deadend clamps, repair sleeves 

etc. complete in all respects as per specifications 

& approved drawings. 

Job 1      
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b. 

Installation of OPGW including installation of 

drop down  lengths for joint boxes at the tower 

alongwith allied hardware material assemblies 

joints boxes accessories, dampers etc. complete 

in all respects as per specifications & approved 

drawings. 

Job 1      

6. Testing and Commissioning of T/Line         

a. 

Testing and Commissioning of Transmission 

Line including Splicing and Testing of OPGW 

etc. 

Lot 1      

  Total:-   

  Add 15% SST:  

  Grand Total (B):  

 Grand Total (A+B) Including Taxes  

 
 

 

 

 

 

 

 

 

Signature: _______________________ 

With Stamp of Bidder 
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CIVIL WORK DRAWING 
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                                        Form of Bid 

 
Bid Reference No. TENDER NO. PD-EHV-II-NGC-MN-02-(2026-2027) 

 

NAME OF PROJECT: 

 

RAISING OF 220KV SP-BH TERMINAL POLE OF 220KV 

TRANSMISSION LINE JAMSHORO-T.M KHAN ROAD AT 500KV 

GRID STATION JAMSHORO INCLUDING CIVIL WORKS, 

DIMANTLING, TRANSPORTATION, ERECTION, STRINGING, 

TESTING AND COMMISSIONING 

To: 

 _______________________________ 

 _______________________________ 

 _______________________________ 

 
We, the undersigned, declare that:  

 

(a)  We have examined and have no reservations to the Bidding Documents, including Addenda issued in 

accordance with Instructions to Bidders (IB);  

 

(b)  The total price of our Bid, excluding any discounts offered including Addenda thereto for the Total Bid 

Price of Rupees (_____________________________) 

 

 or 

 such other sum as may be ascertained in accordance with the said Documents. 

 

(c) The discounts offered and the methodology for their application is: ……………………………. 

 

(d)  Our Bid shall be valid for a period of 120 days from the date fixed for the bid submission deadline in 

accordance with the Bidding Documents, and it shall remain binding upon us and may be accepted at 

any time before the expiration of that period; As security for due performance of the under takings and 

obligations of our bid, we submit here with a Bid security, in the amount specified in Bidding Data 

Sheet, which is valid (at least) 28 days beyond validity of Bid itself. 

 

 

(e)  If our Bid is accepted, we commit to obtain a performance security in accordance with the Bidding 

Documents; 

 

(f)  We understand that this bid, together with your written acceptance thereof included in your notification 

of award, shall constitute a binding contract between us, until a formal contract is prepared and 

executed and we do hereby declare that the Bid is made without any collusion, comparison of figures or 

arrangement with any other bidder for the Works.  

 

(g)  We understand that you are not bound to accept the lowest evaluated bid or any other bid that you may 

receive.  

 

(h)  We agree to permit Employer or its representative to inspect our accounts and records and other 

documents relating to the bid submission and to have them audited by auditors. This  permission is 

extended for verification of any information provided in our Technical Bid  which comprises all 

documents enclosed herewith in accordance with IB.11.1 of the  Bidding Data Sheet.  

 

(i) If awarded the contract, the person named below shall act as Contractor’s Representative. 

 

(j) We do hereby declare that the Bid is made without any collusion, comparison of figures or arrangement 

with any other person or persons making a bid for the Works. 
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Name…………………………..........................................................................................................  

 

In the capacity of………..…….................................................................................................... ...... 

 

Signed…………………………………...........................................................................................  

 

Duly authorized to sign the Bid for and on behalf of…………........................................................  

 

Date......................................................................................................................... .......................... 

 

Address………………………………………….………………………………………………… 

 

Email………………………………………….…………………………………………………… 
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Appendix-A to Bid 

   

SPECIAL STIPULATIONS 

Clause 

Conditions of Contract 

 

1. Engineer’s Authority to issue Variation in 

emergency 

2.1 2% of the Contract Price stated in the 

Letter of Acceptance. 

 

2. Amount of Performance Security 10.1 10% of Contract Price stated in the Letter 

of Acceptance. 

 

3. Time for Furnishing Program 14.1 Within 02 days from the date of receipt of 

Letter of Acceptance. 

 

4. Time for Commencement 41.1 From the date of issuance of NOA. 

 

5. Time for Completion 43.1, 

48.2 

30–days from the date of Commencement 

of the Project subject to availability of 

shutdowns. 

 

6. a)Amount of Liquidated Damages 47.1 0.05% for each day of delay in completion 

of the Works subject to a maximum of 

10% of Contract Price stated in the Letter 

of Acceptance. 

 

 b) Amount of Bonus 47.3 Not Applicable 

 

7. Defects Liability Period 49.1 06-Months from the effective date of 

Completion Certificate. 

 

8. Percentage of Retention Money 60.2 10 % of the amount of Interim Payment 

Certificate. 

 

09. Time of Payment from delivery of 

Engineer’s Interim Payment Certificate to the 

Employer. 

60.10 45 days  
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           Appendix-

B to Bid 

BILL OF QUANTITIES 
(PREAMBLE) 

General 

 

1. The Bill of Quantities shall be read in conjunction with the Conditions of Contract, Specifications and 

Drawings. The Schedules do not generally give a full description of the Services to be 

performed under each item. Bidders shall be deemed to have read the Technical Specifications and 

other sections of the Bidding Documents and reviewed the Drawings to ascertain the full scope of the 

requirements included in each item prior to filling in the rates and prices. The entered rates and prices 

shall be deemed to include for the full scope as aforesaid, including overheads and profit. 

2. If bidders are unclear or uncertain as to the scope of any item, they shall seek clarification in 

accordance with IB 8 prior to submitting their bids. 
 

3. The quantities given in the Bill of Quantities are estimated and provisional, and are given to provide a 

common basis for bidding. The basis of payment will be the actual quantities of work executed and 

measured by the Contractor and verified by the Engineer and valued at the rates and prices entered in 

the priced Bill of Quantities, where applicable, and otherwise at such rates and prices as the Engineer 

may fix as per the Contract. 
 

4. The rates and prices entered in the priced Bill of Quantities shall, except insofar as it is otherwise 

provided under the Contract include all costs of Contractor’s plant, labour, supervision, materials, 

execution, insurance, profit, taxes and duties, together with all general risks, liabilities and obligations 

set out or implied in the Contract. Furthermore, all duties, taxes and other levies payable by the 

Contractor under the Contract, or for any other cause, as on the date 28 days prior to deadline for 

submission of Bids, shall be included in the rates and prices and the total Bid Price submitted by the 

Bidder. 
 

5. A rate or price shall be entered against each item in the priced Bill of Quantities, whether quantities are 

stated or not. The cost of items against which the Contractor will have failed to enter a rate or price 

shall be deemed to be covered by other rates and prices entered in the Bill of Quantities. 
 

6. The whole cost of complying with the provisions of the Contract shall be included in the items 

provided in the priced Bill of Quantities, and where no items are provided, the cost shall be deemed to 

be distributed among the rates and prices entered for the related items of the Works. 
 

7. General directions and description of work and materials are not necessarily repeated nor summarised 

in the Bill of Quantities. References to the relevant sections of the Bidding Documents shall be made 

before entering prices against each item in the priced Bill of Quantities. 
 

8. Provisional sums if included and so designated in the Bill of Quantities shall be expended in whole or 

in part at the direction and discretion of the Engineer in accordance with Sub-Clause 58.2 of Part I, 

General Conditions of Contract. 

 

 

Units & Abbreviations 
 

9. Units of measurement, symbols and abbreviations expressed in the Bidding Documents shall comply with 

the System International Unites (SI Units). 
 

 The following abbreviations shall be used in the Price Schedules: 

  Abbreviation 
  

 Pakistani Rupees PKR 

 Number No. 

 Kilometre km 

 Kilogram kg 

 Linear Meter Lin.mtr 

 Percent % 
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 Quantity  Qty 
 

Pricing 
 

10. Prices shall be filled in indelible ink, and any alterations necessary due to errors, etc., shall be initialed by 

the Bidder.  

 
 

11. Bid prices shall be quoted in the manner indicated and in the currencies specified in the Instructions to 

Bidders, in the Bidding Documents. For each item, bidders shall complete each appropriate column in the 

respective Schedules, giving the price breakdown as indicated in the Schedules. Prices given in the 

Schedules against each item shall be for the scope covered by that item as detailed in Section 6 

(Employer’s Requirements), Technical Specifications, Drawings or elsewhere in the Bidding Documents. 
 

12. Payments will be made to the Contractor in the currency indicated under each respective item. 
 

13. The TOTAL for each Schedule and TOTAL of the Grand Summary shall be deemed to be the total price 

for executing and completing the Facilities in accordance with the Contract, whether or not each 

individual item has been priced. 
 

14. When requested by the Employer for the purposes of making payments or part payments, valuing 

variations or evaluating claims, or for such other purposes as the Employer may reasonably require, the 

Contractor shall provide the Employer with a breakdown of any composite or lump sum items included in 

the Schedules. 
 

15. Except as otherwise expressly provided under the Conditions of Contract, the unit rates and lump sum 

amounts entered in the Price Schedules will be the rates at which the Contractor will be paid, and shall be 

deemed to include for the full scope and all costs incurred by the Contractor in the performance of the 

Facilities, the provision of services including his overheads, income tax, super tax, other indirect costs, 

profits and costs of accepting the general risks, liabilities and obligations set forth or implied in the 

Contract, except for such costs which are specified as reimbursable under the Contract. 

 

 
 

           Appendix-

C to Bid 

Personnel 
 

Form PER – 1: Proposed Personnel 
Bidders should provide the names of suitably qualified personnel to meet the specified requirements for 

each of the positions listed in Section 2. The data on their experience should be supplied using the 
Form below for each candidate. 

 

1. Title of position 

 Name  

2. Title of position* 

 Name  

3. Title of position* 

 Name  

4. Title of position* 
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 Name  

5. Title of position* 

 Name  
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Form PER – 2:  Resume of Proposed Personnel 
The Bidder shall provide all the information requested below. Fields with asterisk (*) shall be used for 

evaluation. 

 

Position* 

Personnel 
information 

Name  

 

Date of birth 

 Professional qualifications 

 

Present 
employmen
t 

Name of employer 

 

 Address of employer 

 

 Telephone 

 

Contact (manager / personnel 
officer) 

 Fax 

 

E-mail 

 Job title 

 

Years with present employer 

 
Summarize professional experience in reverse chronological order. Indicate particular technical and 

managerial experience relevant to the project. 

From* To* Company, Project, Position and Relevant Technical and Management 
Experience* 
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Appendix-D to Bid 

 

PROPOSED CONSTRUCTION SCHEDULE 
 

The Works shall be completed on or before the date stated in Appendix-A to Bid. The Bidder 

shall provide as Appendix-C to Bid, the Construction Schedule in the bar chart  showing the 

sequence of work items and the period of time during which he proposes to complete each 

work item in such a manner that his proposed programme for completion of the whole of the 

Works and parts of the Works may meet Employer’s completion targets in days noted below 

andcounted from the date of signing of Contract Agreement. (Attach sheets as required for 

the specified form of Construction Schedule): 
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Appendix-E to Bid 

 

METHOD OF PERFORMING THE WORK 

 

The Bidder is required to submit a narrative outlining the method of performing the Work. 

The narrative should indicate in detail and include but not be limited to: 

 

1. Organization Chart indicating head office and field office personnel involved in 

management and supervision, engineering, equipment maintenance and purchasing. 

 

2. The method of executing the Works, the procedures for installation of equipment and 

machinery and transportation of equipment and materials to the site. 
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Appendix-F to Bid 

 

EQUIPMENT 

 

Form EQ – 1: List of Major Equipment – Related Items 

 

The Bidder will provide on Sheet 2 of this Appendix a list of all major equipment and related 

items, under separate heading for items owned, to be purchased or to be arranged on lease by 

him to carry out the Works. The information shall include make, type, capacity, and 

anticipated period of utilization for all equipment which shall be in sufficient detail to 

demonstrate fully that the equipment will meet all requirements of the Specifications. 
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Appendix-G to Bid 

 

 

CONSTRUCTION CAMP AND HOUSING FACILITIES 

NOT APPLICABLE 

 

The Contractor in accordance with Clause 34 of the Conditions of Contract shall provide 

description of his construction camp’s facilities and staff housing requirements. 

 

The Contractor shall be responsible for pumps, electrical power, water and electrical 

distribution systems, and sewerage system including all fittings, pipes and other items 

necessary for servicing the Contractor’s construction camp. 

 

The Bidder shall list or explain his plans for providing these facilities for the service of the 

Contract as follows: 

 

1. Site Preparation (clearing, land preparation, etc.). 

 

2. Provision of Services. 

 

a) Power (expected power load, etc.). 

b) Water (required amount and system proposed). 

c) Sanitation (sewage disposal system, etc.). 

 

3. Construction of Facilities 

 

a) Contractor’s Office. Workshop and Work Areas (areas required and proposed 

layout, type of construction of buildings, etc.). 

b) Warehouses and Storage Areas (area required, type of construction and 

layout). 

c) Housing and Staff Facilities (Plans for housing for proposed staff, layout, type 

of construction, etc.). 

 

4. Construction Equipment Assembly and Preparation (detailed plans for carrying out 

this activity). 

 

5. Other Items Proposed (Security services, etc.).  
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Appendix-H to Bid 

 

 

LIST OF SUBCONTRACTORS 

 

I/We intend to subcontract the following parts of the Work to subcontractors. In my/our 

opinion, the subcontractors named hereunder are reliable and competent to perform that part 

of the work for which each is listed. 

 

Enclosed are documentation outlining experience of subcontractors, the curriculum vitae and 

experience of their key personnel who will be assigned to the Contract, equipment to be 

supplied by them, size, location and type of contracts carried out in the past. 

 

 

Part of Works 

(Give Details) 

Sub Contractor 

(With Complete Address) 

1 2 
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Appendix-I to Bid 

 

DEVIATIONS 

NOT APPLICABLE 

 

Form D1-Deviations from Contractual Conditions 

 

 

Deviations if any, which the bidder has taken to the Contractual Conditions in preparation of his bid, must be 

listed below. 

 

 

 

Sr. No. Clause No. /Section No. Deviations  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Note: Attach additional sheets, if necessary. 
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Form D2-Deviations from Technical Conditions 

 

 

Deviations if any, which the bidder has taken to the Technical Provisions in preparation of his bid, must be 

listed below. 

 

 

 

Sr. No. Clause No. /Section No. Deviations  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 Note: Attach additional sheets, if necessary. 
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Appendix-J to Bid 
 

ORGANIZATION CHART 
FOR THE 

SUPERVISORY STAFF AND LABOUR 
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Appendix-K to Bid 

 

BIDDER’S QUALIFICATION FORMS  
 

QF-1  General Information 

QF-2 Construction Experience  

QF-3 Performance Certificate 

QF-4 Current Contract Commitments 

QF-5 Financial Data 

QF-6 Annual Turnover Data 

QF-7 Financial Resources 

QF-8 Bank Certificate 

QF-9 Pending Litigation 

 

 

Note: - 

 

1. These forms shall be filled up and furnished by the Bidder and its Joint Venture 

partner(s), if any. 

2. If necessary, additional sheets may be added to the forms. Each page of each form 

should be clearly marked in the right top corner as follows: Form QF1, page 1; Form 

QF1, page 2, etc. 

3. Some forms will require attachments. Such attachments should be clearly marked as 

follows: Attachment 1 to Form QF1, Attachment 2 to Form QF1, etc. 
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Form QF-1: General Information 
 

Bidder is requested to complete the information in this form. Nationally information 

of Bidders should also be provided. 

 

1. Name of Bidder 

 

 

2. Head office address 

 

 

3. Local office address (if any) 

 

 

4. Telephone 

 

Contract 

5. Facsimile 

 

e-mail 

6. Place of incorporation/registration 

 

Year of incorporation/registration 

7. Main lines of Business 

 

1.  

 

2. 

 

3. 

 

4. 

 

 

 

Since: 

 

Since: 

 

Since: 

 

Since: 

 

 

Note: 

Copies of following credentials shall be attached: 

(a) Copy of incorporation/registration certificate 

(b) Organization chart 

(c) PEC registration certificate in the appropriate category 
 

 

 

 

Signature and Seal of Bidder: 
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Form QF-2: Construction Experience 
 

Note: To be filled in accordance with criteria described in clause IB3.1 (b) Section-II of the bidding documents 

 

 

Name Of the Project:…………….. 

 

Order 

Placed by 

(full 

address of 

Employer) 

Order 

No. 

and 

date 

Description 

of Works 

Value 

of 

order 

Date of 

completion 

as per 

contract 

Date of 

actual 

completion  

Remarks 

indicating 

reasons for 

late 

completion

, if any 

Has the 

project been 

running 

satisfactorily

? (Attach a 

certificate 

from the 

Employer) 

Contact 

person 

along with 

Telephone 

No., Fax 

No. and 

email 

address 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

    

 

 

 

 

 

 

 

 

 

 

    

 

 

 

Signature and Seal of the Bidder……………… 

 

Place: 

 

Date: 
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Form QF-3: Performance Certificate 
 
It is certify that M/s._____________________________________________ has conducted the following works 

against mentioned project. 

 

S.No. Contract 

No. & Date 

Designation & 

address of order 

placing 

authority/User 

Name of 

Project 

Description of 

Works 

Date of 

Completion 

Work 

Performance  

      

 

 

  

 

 
The above services/Works have been performed against our Project and their performance is found satisfactory.  

 

Date of issuing ___________________ 

 Signature of issuing authority with seal 

Name and Designation of issuing authority 

Address along with Phone No. and 

Fax of issuing authority 

 

Note: In case of those bidders who have provided services to NTDC shall furnish the details of such works in 

the above Performa which shall be signed by their authorized signatory along with seal and certificate is 

not required from the Employer in this respect. 
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Form QF-4: Current Contract Commitments 

 
Bidders should provide information on their current commitments on all contracts that have been awarded, or 

for which a letter of intent or acceptance has been received, or for contracts approaching completion, but for 

which an unqualified, full completion certificate has yet to be issued. 

 

Sr. No. Particulars of 

works executed 

Contract No. & 

Date 

Name of Contract 

placing Authority 

Ordered Value 

(in) 

Value of 

balance work  

1 2 3 4 5 6 

2      

3      

4      

5      

6      

7      

 

 

Signature & Seal of the bidder: 
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Form QF-5: Financial Data 
 

Financial Data for Previous 2 Years  

Particular    

Total Assets    

Total Liabilities    

Net Worth    

Current Assets    

Current Liabilities    

Information from Income Statement 

Total Revenues    

Profits Before Taxes    

Profits After Taxes    

Attached are copies of financial statements (balance sheets including all related notes, and income statements) 

for the last three years, as indicated above, complying with the following conditions. 

•  All such documents reflect the financial situation of the Bidder and not sister or parent companies. 

•  Historic financial statements must be audited by a certified accountant. 

•  Historic Financial statements must be complete, including all notes to the financial statements. 

•  Historic financial statements must correspond to accounting periods already completed and audited 

(no statements for partial periods shall be requested or accepted). 

 

Signature and Seal of the bidder: 
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Form QF-6: Annual Turnover Data 
 

Name of Bidder/Joint Venture Partner: 

 

 

 

Bidder is  requested to complete the information in this form separately. The information supplied should be the 

annual turnover of the Bidder, in terms of the amounts billed to clients for each year for work in progress or 

completed.  

 

 

Annual turnover data for the following last three fiscal years 

Year 
Amount 

Currency 

Exchange  

Rate 

Equivalent Amount (in the 

currency of Bid) 

 

   

 

   

 

   

 Average Annual Turnover      

 

 

 

Signature and Seal of Bidder: 

  

e-Pak Acquisition and Disposal System (EPADS) generated document | © 2026 Page 136 of 221



 

Form QF-7: Financial Resources 
 

Specify proposed sources of financing, such as liquid assets, unencumbered real assets, lines of credit, and other 

financial means, net of current commitments, available to meet the total construction cash flow demands of the 

subject contract. 

 

Financial Resources 

Sr.No. Source of Financing Amount  

1.  

 

 

2.  

 

 

3.  

 

 

4.  

 

 

 

 

Signature and Seal of Bidder: 
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Form QF-8: Bank Certificate 
 

 

This is to certify that M/s…………………… is a reputed company with a good financial standing. 

 

If the contract for the work, namely,………………… is awarded to the above firm, we shall be able to provide 

overdraft/credit facilities to the extent of Rs…………… to meet their working capital requirements for 

executing the above contract. 

 

 

 

 

 

Signature of Senior Bank Manager:____________ 

Name of the Senior Bank Manager:____________ 

Address of the Bank:_______________________ 

 

 

 

 

Stamp of the Bank 

Note: Certificate should be on the letter head of the bank. 
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Form QF-9: Pending Litigation 
 

Each Bidder  must fill in this form 

 

Pending Litigation 

Year Name of Other Party(s) Matter of 

Dispute 

Litigation where 

(Court/ 

arbitration) 

Amount 

involved 

Value of 

pending claim 

as a %age of net 

worth 

  

 

 

    

  

 

 

    

  

 

 

    

  

 

 

    

 
Signature and Seal of the bidder: 
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Appendix-L to Bid 

 

(INTEGRITY PACT) 

 

DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC. 

PAYABLE BY THE SUPPLIERS OF GOODS, SERVICES & WORKS IN  

CONTRACTS WORTH RS. 10.00 MILLION OR MORE 
 

 Contract No.________________ Dated __________________ 

 Contract Value: ________________ 

 Contract Title: _________________ 

 

………………………………… [Name of Supplier] hereby declares that it has not obtained 

or induced the procurement of any contract, right, interest, privilege or other obligation or 

benefit from Government of Pakistan (GoP) or any administrative subdivision or agency 

thereof or any other entity owned or controlled by GoP through any corrupt business practice. 

 

 Without limiting the generality of the foregoing, [name of Supplier] represents and warrants 

that it has fully declared the brokerage, commission, fees etc. paid or payable to anyone and 

not given or agreed to give and shall not give or agree to give to anyone within or outside 

Pakistan either directly or indirectly through any natural or juridical person, including its 

affiliate, agent, associate, broker, consultant, director, promoter, shareholder, sponsor or 

subsidiary, any commission, gratification, bribe, finder’s fee or kickback, whether described 

as consultation fee or otherwise, with the object of obtaining or inducing the procurement of a 

contract, right, interest, privilege or other obligation or benefit in whatsoever form from GoP,  

except that which has been expressly declared pursuant hereto. 

 

 [name of Supplier] certifies that it has made and will make full disclosure of all agreements 

and arrangements with all persons in respect of or related to the transaction with GoP and has 

not taken any action or will not take any action to circumvent the above declaration, 

representation or warranty. 

 

 [name of Supplier] accepts full responsibility and strict liability for making any false 

declaration, not making full disclosure, misrepresenting facts or taking any action likely to 

defeat the purpose of this declaration, representation and warranty. It agrees that any contract, 

right, interest, privilege or other obligation or benefit obtained or procured as aforesaid shall, 

without prejudice to any other rights and remedies available to GoP under any law, contract or 

other instrument, be voidable at the option of GoP. 

 

 Notwithstanding any rights and remedies exercised by GoP in this regard, [name of Supplier] 

agrees to indemnify GoP for any loss or damage incurred by it on account of its corrupt 

business practices and further pay compensation to GoP in an amount equivalent to ten time 

the sum of any commission, gratification, bribe, finder’s fee or kickback given by [name of 

Supplier] as aforesaid for the purpose of obtaining or inducing the procurement of any 

contract, right, interest, privilege or other obligation or benefit in whatsoever form from GoP. 

 

 

 Name of Buyer: ………………  Name of Seller/Supplier: ………… 

 Signature: ……………………  Signature: ………………………… 

   [Seal]      [Seal]    
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Appendix-M to Bid 

 

UNDERTAKING OF BID SECURITY 

(To be Submitted on a Non-Judicial Stamp Paper) 

 

 

We ________________________ (name of Bidder) undertake that Bid Security in accordance with Clause IB-

19 of the bidding document is enclosed with our Price bid.  

        

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Signature and Seal of the Bidder: 
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BID SECURITY (Bank Guarantee) 

 

Security Executed on _______________________________________________________ 

 (Date) 

Name of Surety (Bank) with Address: ________________________________________ 

(Scheduled Bank in Pakistan) 

Name of Principal (Bidder) with Address _______________________________________ 

________________________________________________________________________ 

Penal Sum of Security Rupees. _____________________(Rs. _____________________) 

Bid Reference No. _______________________________________________________  

KNOW ALL MEN BY THESE PRESENTS, that in pursuance of the terms of the Bid and at the request of the 

said Principal (Bidder) we, the Surety above named, are held and firmly bound unto 

______________________________________________________ 

(hereinafter called the 'Employer') in the sum stated above for the payment of which sum well 

and truly to be made, we bind ourselves, our heirs, executors, administrators and successors, 

jointly and severally, firmly by these presents. 

 

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the Bidder has 

submitted the accompanying Bid dated ______ for Bid No. _______ for_______(Particulars 

of Bid) to the said Employer; and  

 

WHEREAS, the Employer has required as a condition for considering said Bid that the Bidder furnishes a Bid 

Security in the above said sum from a Scheduled Bank in Pakistan or from a foreign bank duly counter-

guaranteed by a Scheduled Bank in Pakistan, to the Employer, conditioned as under: 

 

(1)     that the Bid Security shall remain in force up to and including the date 28 days after 

the deadline for validity of bids as stated in the Instructions to Bidders or as it may be 

extended by the Employer, notice of which extension(s) to the Surety is hereby 

waived; 

 
(2) that the Bid Security of unsuccessful Bidders will be returned by the Employer after expiry of its 

validity or upon signing of the Contract Agreement; and 

 

(3)  that in the event of failure of the successful Bidder to execute the proposed Contract 

Agreement for such work and furnish the required Performance Security, the entire 

said sum be paid immediately to the said Employer pursuant to Clause 15.6 of the 

Instruction to Bidders for the successful Bidder's failure to perform. 

 
NOW THEREFORE, if the successful Bidder shall, within the period specified thereof, on the prescribed form 

presented to him for signature enter into a formal Contract with the said Employer in accordance with his Bid as 

accepted and furnish within fourteen(14) days of his being requested to do so, a Performance Security with good 

and sufficient surety, as may be required, upon the form prescribed by the said Employer for the faithful 

performance and proper fulfilment of the said Contract or in the event of non-withdrawal of the said Bid  within 

the time specified for its validity then this obligation shall be void and of no effect, but otherwise to remain in 

full force and effect. 

 

 

PROVIDED THAT the Surety shall forthwith pay the Employer the said sum upon first written demand of the 

Employer (without cavil or argument) and without requiring the Employer to prove or to show grounds or 

reasons for such demand, notice of which shall be sent by the Employer by registered post duly addressed to the 

Surety at its address given above. 

 

PROVIDED ALSO THAT the Employer shall be the sole and final judge for deciding whether the principal 

(Bidder) has duly performed his obligations to sign the Contract Agreement and to furnish the requisite 

Performance Security within the time stated above, or has defaulted in fulfilling said requirements and the 

Surety shall pay without objection the said sum upon demand from the Employer forthwith and without any 

reference to the principal (Bidder) or any other person. 
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IN WITNESS WHEREOF, the above bounden Surety has executed the instrument under its seal on the date 

indicated above, the name and seal of the Surety being hereto affixed and these presents duly signed by its 

undersigned representative pursuant to authority of its governing body.      

                    SURETY (Bank) 

 

  

WITNESS:               Signature      

 

1.                   Name       

 

               Title       

 

       Corporate Secretary (Seal)    Corporate Guarantor (Seal) 

  

 

2.          

   

        __________________________ 

Name, Title & Address     
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FORM OF PERFORMANCE SECURITY  

(Bank Guarantee) 

 

         Guarantee No.____________________ 

Executed on _____________________ 

           Expiry date _____________________ 

[Letter by the Guarantor to the Employer] 

 

Name of Guarantor (Bank) with address:_______________________________________ 

       (Scheduled Bank in Pakistan) 

Name of Principal (Contractor) with address:____________________________________ 

________________________________________________________________________ 

Penal Sum of Security (express in words and figures)_____________________________ 

________________________________________________________________________ 

Letter of Acceptance No. ________________________________Dated ______________ 

KNOW ALL MEN BY THESE PRESENTS, that in pursuance of the terms of the Bidding Documents and 

above said Letter of Acceptance (hereinafter called the Documents) and at the request of the said Principal we, 

the Guarantor above named, are held and firmly bound unto the 

__________________________________________________ (hereinafter called the Employer) in the penal 

sum of the amount stated above for the payment of which sum well and truly to be made to the said Employer, 

we bind ourselves, our heirs, executors, administrators and successors, jointly and severally, firmly by these 

presents. 

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the Principal has accepted the Employer's 

above said Letter of Acceptance for ________ ________________________________ (Name of Contract) for 

the _______________  
 

_______________________________ (Name of Project). 

 

NOW THEREFORE, if the Principal (Contractor) shall well and truly perform and fulfill all the undertakings, 

covenants, terms and conditions of the said Documents during the original terms of the said Documents and any 

extensions thereof that may be granted by the Employer, with or without notice to the Guarantor, which notice 

is, hereby, waived and shall also well and truly perform and fulfill all the undertakings, covenants terms and 

conditions of the Contract and of any and all modifications of said Documents that may hereafter be made, 

notice of which modifications to the Guarantor being hereby waived, then, this obligation to be void; otherwise 

to remain in full force and virtue till all requirements of Clause 49, Defects Liability, of Conditions of Contract 

are fulfilled. 

 

Our total liability under this Guarantee is limited to the sum stated above and it is a condition of any liability 

attaching to us under this Guarantee that the claim for payment in writing shall be received by us within the 

validity period of this Guarantee, failing which we shall be discharged of our liability, if any, under this 

Guarantee. 

 

We, ____________________________________ (the Guarantor), waiving all objections  and defenses under 

the Contract, do hereby irrevocably and independently guarantee to pay to the Employer without delay upon the 

Employer's first written demand without cavil or arguments and without requiring the Employer to prove or to 

show grounds or reasons for such demand any sum or sums up to the amount stated above, against the  

Employer's written declaration that the Principal has refused or failed to perform the obligations under the 

Contract which payment will be effected by the Guarantor to Employer’s designated Bank & Account Number. 

 

PROVIDED ALSO THAT the Employer shall be the sole and final judge for deciding whether the Principal 

(Contractor) has duly performed his obligations under the Contract or has defaulted in fulfilling said obligations 

and the Guarantor shall pay without objection any sum or sums up to the amount stated above upon first written 

demand from the Employer forthwith and without any reference to the Principal or any other person. 
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IN WITNESS WHEREOF, the above-bounden Guarantor has executed this Instrument under its seal on the date 

indicated above, the name and corporate seal of the Guarantor being hereto affixed and these presents duly 

signed by its undersigned representative, pursuant to authority of its governing body. 

 

         _______________ 

                     Guarantor (Bank) 

 Witness:  

 1. _______________________        Signature _______________ 

 

     _______________________        Name __________________ 

      Corporate Secretary (Seal) 

             Title ___________________ 

 

 2.  _______________________ 

 

      _______________________   _______________________ 

      Name, Title & Address     Corporate Guarantor (Seal)   
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FORM OF CONTRACT AGREEMENT 

 

THIS CONTRACT AGREEMENT (hereinafter called the “Agreement”) made on the 

________________ day of__________(month) 20_____ between 

_______________________________________________________________________ (hereafter 

called the “Employer”) of the one part and ____________________________________ (hereafter 

called the “Contractor”) of the other part. 

WHEREAS the Employer is desirous that certain Works, viz _______________ should be executed 

by the Contractor and has accepted a Bid by the Contractor for the execution and completion of such 

Works and the remedying of any defects therein. 

NOW this Agreement witnesseth as follows: 

1. In this Agreement words and expressions shall have the same meanings as are respectively 

assigned to them in the Conditions of Contract hereinafter referred to. 

 

2. The following documents after incorporating addenda, if any, except those parts relating to 

Instructions to Bidders shall be deemed to form and be read and construed as part of this 

Agreement, viz: 

 

(a) The Contract Agreement; 

(b) The Letter of Acceptance; 

(c) The completed Form of Bid; 

(d) Special Stipulations (Appendix-A to Bid); 

(e) The Particular Conditions of Contract; 

(f) The General Conditions; 

(g) The priced Bill of Quantities; 

(h) The completed Appendices to Bid; 

(i) The Specifications. 

(j) _____________________________ (any other)  

 

3. In consideration of the payments to be made by the Employer to the Contractor as hereinafter 

mentioned, the Contractor hereby covenants with the Employer to execute and complete the 

Works and remedy defects therein in conformity and in all respects with the provisions of the 

Contract. 

4. The Employer hereby covenants to pay the Contractor, in consideration of the execution and 

completion of the Works as per provisions of the Contract, the Contract Price or such other 

sum as may become payable under the provisions of the Contract at the times and in the 

manner prescribed by the Contract. 

IN WITNESS WHEREOF the parties hereto have caused this Agreement to be executed on the day, 

month and year first before written in accordance with their respective laws. 

 

 

Signature of the Contactor Signature of Employer 

______________________ _____________________ 

(Seal) (Seal) 

 

Signed, Sealed and Delivered in the presence of: 

 

Witness: Witness: 

________________________ ______________________________ 

(Name, Title and Address) (Name, Title and Address) 

 

MOBILIZATION ADVANCE GUARANTEE/BOND 

 
Guarantee No._________________________ Date ______________________________ 
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WHEREAS ______________(hereinafter called the 'Employer') has entered into a Contract for 

___________________________________________________________ 

(Particulars of Contract) 

with _________________ (hereinafter called the "Contractor'). 
 

AND WHEREAS, the Employer has agreed to advance to the Contractor, at the Contractor's request, an 

amount of Rupees _________________________ (Rs _________ ) which amount shall be advanced to the 

Contractor as per provisions of the Contract. 
 

AND WHEREAS, the Employer has asked the Contractor to furnish Guarantee to secure the mobilization 

advance for the performance of his obligations under the said Contract. 
 

AND WHEREAS, ________________________________________________________ 

(Scheduled Bank in Pakistan or Insurance Company acceptable to the Employer) 

(hereinafter called the “Guarantor”) at the request of the Contractor and in consideration of the Employer 

agreeing to make the above advance to the Contractor, has agreed to furnish the said Guarantee. 
 

NOW, THEREFORE, the Guarantor hereby guarantees that the Contractor shall use the advance for the 

purpose of above mentioned Contract and if he fails and commits default in fulfilment of any of his 

obligations for which the advance payment is made, the Guarantor shall be liable to the Employer for 

payment not exceeding the aforementioned amount. 
 

Notice in writing of any default, of which the Employer shall be the sole and final judge, on the part of the 

Contractor, shall be given by the Employer to the Guarantor, and on such first written demand, payment 

shall be made by the Guarantor of all sums then due under this Guarantee without any reference to the 

Contractor and without any objection. 
 

This Guarantee shall remain in force until the advance is fully adjusted against payments from the Interim 

Payment Certificates of the Contractor or until _______________________________________whichever 

is earlier. 

The Guarantor's liability under this Guarantee shall not in any case exceed the sum of Rupees 

_______________________________________(Rs _______________________). 
 

This Guarantee shall remain valid up to the aforesaid date and shall be null and void after the aforesaid 

date or earlier if the advance made to the Contractor is fully adjusted against payments from Interim 

Payment Certificates of the Contractor provided that the Guarantor agrees that the aforesaid period of 

validity shall be deemed to be extended if on the above mentioned date the advance payment is not fully 

adjusted. 
 

 

GUARANTOR 

 

 

      1. Signature _________________ 

      2. Name  _________________ 

      3. Title  _________________ 
 

WITNESS 

 

1. ______________________ 

Corporate Secretary (Seal) 
 

2. _______________________    __________________________ 

(Name Title & Address)     Corporate Guarantor (Seal) 
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SECTION-IV GENERAL CONDITIONS OF CONTRACT 

 

 
This bidding document follows the FIDIC conditions of contract for construction works. The Conditions of 

Contract Comprise of two Sections: Section-IV – General Conditions of Contract, and Section-V – Particular 

Conditions of Contract. 

 

 

All the general Conditions shall be as per the FIDIC documents indicated below. These shall be read along with 

the Particular Conditions of Contract for interpretation. In case of any discrepancy between these General 

Conditions of Contract and the Particular Conditions of the Contract of Section-V, the provisions under the 

latter shall govern. 
 

 

 

 

 

FIDIC  FEDERATION INTERNATIONALE DES INGENIEURS – CONSEILS 

 

 

 

 

  PART-I & PART-II CONDITIONS OF CONTRACT 

FOR WORKS TO BE ARRANGED BY THE BIDDERS 

(FIDIC CONCDITIONS)  

ENGINEERING CONSTRUCTION 
 

 

 

 

 

   

 

 

 

 

 

 

FOURTH EDITION 1987 

 

Reprinted 1988 with editorial amendments 

Reprinted 1992 with editorial amendments 
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SPECIAL CONDITIONS OF CONTRACT 
(Mandatory Provisions not to be Amended / Substituted except as instructed by PEC) 

 

1.1 Definitions 

 

(a) (i) The Employer is: National Transmission and Despatch Company (NTDC) 

  Project Director (EHV-II) NTDC, Multan. 

  

 

 
(a)  (iv)    The Engineer is:  Executive Engineer-II, (EHV-II) Construction Division NTDC Multan. 
   

 

Or 

Any person nominated by the Employer 
  

 or any other competent person appointed by the Employer, and notified to the 

Contractor, to act in replacement of the Engineer. Provided always that except in 

cases of professional misconduct, the outgoing Engineers is to formulate his 

certifications/recommendations in relation to all outstanding matters, disputes and 

claims relating to the execution of the Works during his tenure. 

 

 The following paragraph is added: 

 

(a)(vi) “Bidder or Tenderer” means any person or persons, company, corporation, firm 

submitting a Bid or Tender. 

 

(b)(v) The following is added at the end of the paragraph: 

 

 The word “Tender” is synonymous with “Bid” and the word “Tender Documents” 

with “Bidding Documents”. 

 

 The following paragraph is added: 

 

(b)(ix) “Programme” means the programme to be submitted by the Contractor in accordance 

with Sub-Clause 14.1 and any approved revisions thereto. 

 

(e)(i) The text is deleted and substituted with the following: 

 
  “Contract Price” means the sum stated in the Letter of Acceptance as payable to the Contractor for the 

execution and completion of the Works subject to such additions thereto or deductions there from as 

may be made and remedying of any  defects therein in accordance with the provisions of theContract. 

 

2.1 Engineer's Duties and Authority 

 

 With reference to Sub-Clause 2.1(b), the following provisions shall also apply; 

  

 The Engineer shall obtain the specific approval of the Employer before carrying out his duties in 

accordance with the following Clauses:  

 

(i) Consenting to the sub-letting of any part of the Works under Sub-Clause 4.1“Subcontracting”. 

 

(ii) Certifying additional cost determined under Sub-Clause 12.2 “Not Foreseeable Physical 

Obstructions or Conditions”. 
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(iii) Any action under Clause 10 “Performance Security” and Clauses 21,23,24  & 25 “Insurance” 

of sorts. 

 

(iv) Any action under Clause 40 “Suspension”. 

 

(v) Any action under Clause 44 “Extension of Time for Completion”. 

 

(vi) Any action under Clause 47 “Liquidated Damages for Delay” or Payment of Bonus for Early 

Completion of Works (PCC Sub-Clause 47.3). 

 

(vii) Issuance of “Taking over Certificate” under Clause 48. 

 

(viii) Issuing a Variation Order under Clause 51,except: 

 

a)  in an emergency* situation, as stated here below, or 

 

b) if such variation would increase the Contract Price by less than the amount stated in 

the Appendix-A to Bid. 

 

(ix) Fixing rates or prices under Clause 52. 

 

(x) Extra payment as a result of Contractor’s claims under Clause 53. 

 

(xi) Release of Retention Money to the Contractor under Sub-Clause 60.3 “Payment of Retention 

Money”. 

 

(xii) Issuance of “Final Payment Certificate” under Sub-Clause 60.8. 

 

(xiii) Issuance of “Defect Liability Certificate” under Sub-Clause 62.1. 

 

(xiv) Any change in the ratios of Contract currency proportions and payments thereof under Clause 

72 “Currency and Rate of Exchange”. 

 
    (Note: Employer may further vary according to need of the project)  

 

 * (If in the opinion of the Engineer an emergency occurs affecting the safety of life or of the Works or 

of adjoining property, the Engineer may, without relieving the Contractor of any of his duties and 

responsibilities under the Contract, instruct the Contractor to execute all such work or to do all such 

things as may, in the opinion of the Engineer, be necessary to abate or reduce the risk.  The Contractor 

shall forthwith comply with any such instruction of the Engineer.  The Engineer shall determine an 

addition to the Contract Price, in respect of such instruction, in accordance with Clause 52 and shall 

notify the Contractor accordingly, with a copy to the Employer.) 

 

 
2.3 Engineer’s Authority to delegate: 

 

The following paragraph is added: 

 

 The Chief Engineer (Design) or his representative, shall act as representative of Engineer for providing 

in house Engineering Servicesincludingbut not limited to the following: 

  

a) Review & approval of technical data/ drawings/design 

b) Interpretation of the bidding documents 

c) Review & approval of profile/plan tabling/route plan 

d) Site visits for attending any technical problem if necessary 

e) Resolution of disputes 

f) Review & approval of all technical matters 

 

  The following Sub-Clauses 2.7 and 2.8 are added: 
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2.7 Engineer Not Liable 

 

  Approval, reviews and inspection by the Engineer of any part of the Works does not relieve the 

Contractor from his sole responsibility and liability for the supply of materials, plant and equipment for 

construction of the Works and their parts in accordance with the Contract and neither the Engineer's 

authority to act nor any decision made by him in good faith as provided for under the Contract whether 

to exercise or not to exercise such authority shall give rise to any duty or responsibility of the Engineer 

to the Contractor, any Subcontractor, any of their representatives or employees or any other  person 

performing any portion of the Works. 

    

2.8 Replacement of the Engineer 

 

 If the Employer intends to replace the Engineer, the Employer shall, not less than 14 

days before the intended date of replacement, give notice to the Contractor, of the 

name, address and relevant experience of the intended replacement Engineer. The 

Employer shall not replace the Engineer with a person against whom the Contractor 

raises reasonable objection by notice to the Employer, with supporting particulars. 

 
5.1 Language(s) and Law 

 

 (a) The Contract Documents shall be drawn up in the English 

language. 
 (b) The Contract shall be subject to the Laws of Islamic Republic of Pakistan. 

 

5.2 Priority of Contract Documents 
 

 The documents listed at (1) to (6) of the Sub-Clause are deleted and substituted with 

the following: 
 

(1) The Contract Agreement (if completed); 

 (2) The Letter of Acceptance; 

 (3) The completed Form of Bid; 

 (4) Special Stipulations (Appendix-A to Bid); 

 (5) The Particular Conditions of Contract; 

 (6) The General Conditions; 

 (7) The priced Bill of Quantities; 

 (8) The completed Appendices to Bid; 

 (9) The Specifications 

(10) The Drawings; 

 

All Drawings and Specifications shall be interpreted in conformity with the Contract 

and these Conditions. Addendum, if any, shall be deemed to have been incorporated 

at the appropriate places in the documents forming the Contract. If any ambiguity or 

discrepancy is found in the documents, the Engineer shall issue any necessary 

clarification or instruction which shall be binding. 
 

10.1 Performance Security 

 

The text is deleted and substituted with the following: 

 

The Contractor shall provide Performance Security to the Employer in the prescribed form. The said 

Security shall be furnished or caused to be furnished by the Contractor within 14 days after the receipt 

of the Letter of Acceptance. The Performance Security shall be of an amount equal to 10% of the 

Contract Price stated in the Letter of Acceptance. Such Security shall, at the option of the bidder, be in 

the form of either (a) bank guarantee from any Scheduled Bank in Pakistan or (b) bank guarantee from 

a bank located outside Pakistan duly counter-guaranteed by a Scheduled Bank in Pakistan. or (c) 

insurance guarantee from an National Insurance company Ltd NICL having AA+ PACRA Rating or 
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acceptable to employer. The cost of complying with requirements of this Sub-Clause shall be borne by 

the Employer and will be reimbursed as per actual payment if paid by contractor. 

 

  The following Sub-Clause10.4 is added: 

 

10.4 Performance Security Binding on Variations and Changes 

 

The Performance Security shall be binding irrespective of changes in the quantities or variations in the 

Works or extensions in Time for Completion of the Works which are granted or agreed upon under the 

provisions of the Contract. 

 

11.1 Inspection of Site 

 

Bidder shall inspect the site, examine and obtain all information required and satisfy himself regarding 

matters and things such as access to site, communication, transport, right of way, the type and number 

of equipment and facilities required for the satisfactory completion of work, the quantity of various 

sections of the work, the availability of local labour, availability and rates of materials, local working 

conditions, uncertainties of weather, obstructions and hindrances that may arise etc., which may affect 

the work or cost thereof, before submission of his bid. Ignorance of site conditions shall not be 

accepted by the owner as basis for any claim for compensation. The submission of a bid by the bidder 

will be construed as evidence that such an examination was made and any later claims/disputes in 

regard to rates quoted shall not be entertained or considered by the owner. 

If any temporary feeder road within site is considered essential for the proper execution of the work 

this shall have to be formed by the Contractor at his own cost with the prior approval of the Engineer. 

The Contractor shall organize his own arrangement to transport his equipment, men and materials in 

such a manner that the completion period will not be exceeded on any account. 

 

The rates quoted by Bidder shall be based on his own knowledge and judgement of the conditions and 

hazards involved and shall not be based on any representations to the Engineer. 

 

14.1 Programme to be Submitted. 

 

The Contractor shall submit a detailed time programme to the Engineer within 14 

days after receipt of Letter of Acceptance.  
 

The Contractor shall also submit a revised programme whenever the previous 

programme is inconsistent with actual progress or with the Contractor’s obligations.  
 

Each programme shall be in the form of bar chart or a CPM chart identifying the 

critical activities and include: 
 

a) The order in which the Contractor intends to carry out the Works, including the 

anticipated timing of each stage of design (if any), Contractor’s Documents, 

procurement, delivery to Site, construction, erection and testing. 
 

b) Each of these stages for work by each nominated subcontractor 
 

c) The sequence and timing of site inspections and tests specified in the Contract, 

and a supporting report which includes: 

i) A general description of the methods which the Contractor intends to adopt, 

and of the major stages, in the execution of the Works, and 
 

ii) Details showing the Contractor’s reasonable estimate of the number of each 

class of Contractor’s Personnel and of each type of Contractor’s Equipment, 

required on the Site for each major stage. 
 

Unless the Engineer, within 14 days after receiving a programme, gives notice to the 

Contractor stating the extent to which it does not comply with the Contract, the 
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Contractor shall proceed in accordance with the programme, subject to his other 

obligations under the Contract. The Employer’s Personnel shall be entitled to rely 

upon the programme when planning their activities. 

 

If, at any time, the Engineer gives notice to the Contractor that a programme fails (to 

the extent stated) to comply with the Contract or to be consistent with actual progress 

and the Contractor’s stated intentions, the Contractor shall submit a revised 

programme to the Engineer in accordance with this Sub-Clause. 

 

The period between the Program updates will be 15days. If the contractor fails to 

submit an updated program in time, any payment due for his current bills will be 

withheld till the submission of such programme. 
14.3 Cash Flow Estimate to be Submitted 

 

The detailed Cash Flow Estimate shall be submitted within 21 days from the date of 

receipt of Letter of Acceptance 
 

 The following Sub-Clause 14.5 is added: 

 

14.5 Monthly Progress Report 

 

  During the period of the Contract, the Contractor shall submit to the Engineer not later than the 8
th

 day 

of the following month, copies of Monthly Progress Reports covering: 

 

(1) A Construction Schedule indicating the monthly progress in percentage; 

(2) Description of all work carried out since the last report; 

(3) Description of the work planned for the next 30 days sufficiently detailed to enable the 

Engineer to determine his programme of inspection and testing; 

(4) Monthly summary of daily job record; 

(5) Photographs to illustrate the status of progress on the Site. 

(6) Information about problems and difficulties encountered, if any, and proposals to overcome the 

same. 

(7) Charts and detailed descriptions of progress, including each stage of design (if any), 

Contractor’s Documents, delivery of material to Site, construction, erection and testing; and 

including these stages for work by each nominated Subcontractor. 

(8) The details described in Sub-Clause 35.1 [Return of labor & Contractor’s Equipment] 

(9) Copies of quality assurance documents, test results and certificates of Materials. 

(10) List of notices given under Sub-Clause 68.1[Notice to Contractor] and notices given under Sub-

Clause 68.2[Notice to Employer & Engineer]. 

(11) Safety statistics, including details of any hazardous incidents and activities relating to 

environmental aspects and public relations.  

(12) Comparisons of actual and planned progress, with details of any events or circumstances which 

may jeopardize the completion in accordance with the Contract, and the measures being (or to 

be) adopted to overcome delays. 

 
 

 

 

 

 

 

15.1 Contractor’s Superintendence 

 
  The Contractor’s authorised representative and his other professional engineers working at Site shall 

register themselves with the Pakistan Engineering Council. 
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  The Contractor’s authorised representative at Site shall be authorised to exercise 

adequate administrative and financial powers on behalf of the Contractor so as to 

achieve completion of the Works as per the Contract. 
 

 The following Sub-Clauses 15.2 is added: 

 
15.2 Language Ability of Contractor’s Representative 

 
 The Contractor’s authorized representative shall be fluent in the English language. Alternately an 

interpreter with ability of English language shall be provided by the Contractor on full time basis. 

 

  The following Sub-Clauses 16.3 and 16.4 are added: 
 
16.3 Language Ability of Superintending Staff of Contractor 

 

A reasonable proportion of the Contractor's superintending staff shall have a working 

knowledge of the English language. If the Contractor’s superintending staffs is not 

fluent in English language, the Contractor shall make competent interpreters available 

during all working hours in a number deemed sufficient by the Engineer. 
 
16.4 Employment of Local Personnel 

 
 The Contractor is encouraged, to the extent practicable and reasonable, to employ staff and labour from 

sources within Pakistan. 

 

  The following Sub-Clauses 19.3 and 19.4 are added: 

 

19.3 Safety Precautions 

 

  In order to provide for the safety, healthand welfare of' persons, and for prevention of damage of any 

kind, all operations for the purposes of or  in connection with the Contract shall be carried out in 

compliance with the Safety Requirements of theGovernment of Pakistan with such modifications 

thereto as the Engineer may authorise or direct and theContractor shall take or cause to be taken such 

further measures and comply with such  further requirements as  theEngineer may determine to be 

reasonably necessary for such purpose. 

 

 The Contractor shall make, maintain and submit reports to the Engineer concerning safety, health and 

welfare of persons and damage to property, as the Engineer may from time to time prescribe. 

 

19.4 Lighting Work at Night 

 

In the event of work being carried out at night, the Contractor shall at his own cost, provide and 

maintain such good and sufficient light as will enable the work to proceed satisfactorily and without 

danger. The approaches to the Site and the Works where the night-work is being carried out shall be 

sufficiently lighted. All arrangement adopted for such lighting shall be to the satisfaction of the 

Engineer’s Representative.  

e-Pak Acquisition and Disposal System (EPADS) generated document | © 2026 Page 158 of 221



20.4 Employer’s Risks 

 

The Employer’s risks are: 

 

Notwithstanding anything contained (in GCC 20.4), the Employer shall not be responsible, compensate 

or bear any kind of risk/liability whatsoever in nature. 

  

21.1 Insurance of Works and Contractor’s Equipment 

 

The minimum insurance amounts and deductibles shall be: 

 

(a) For the Works and Materials:  Full value of material. 

(b) For loss or damage to Equipment: Full value of the loss/damage. 

(c) For loss or damage to property (except the Works, Materials, and  Equipment) in 

connection with Contract: Full value of loss/damage to property 

 

21.4 Exclusions 

 

The text is deleted and substituted with the following: 

 

There shall be no obligation for the insurances in Sub-Clause 21.1 to include loss or damage caused by 

the risks listed under Sub-Clause 20.4 sub paragraph (a) to (h). 

 

25.3 Remedy on Contractor Failure to Insure 

 

 Delete the text and substitute with the following: 

 

 The Contractor shall effect and keep in force all insurances required under the contract. The Employer 

shall not affect any kind of insurance on behalf of this project. 

 

25.4 Compliance with Policy Conditions 

 

 Delete the text and substitute with the following: 

 

 “In the event that the Contractor fails to comply with conditions imposed by the insurance policies 

affected pursuant to the contract, the Contractor shall indemnify the employer against all losses and 

claims arising from such failure.” 

 

 The following Sub-Clause 25.5 is added: 

25.5 Insurance Company 

 

 The Contractor shall be obliged to place all insurances relating to the Contract (including, but not 

limited to, the insurances referred to in Clauses 21, 23 and 24) with either National Insurance Company 

of Pakistan or any other insurance company operating in Pakistan and acceptable to the Engineer. 

 Costs of such insurances shall be borne by the employer and actual amount will be reimbursed in case 

if paid by contractor. 

 

 

 The following Sub-Clause 31.3 is added: 

 

31.3 Co-operation with other Contractors 

 

 During the execution of the Works, the Contractor shall co-operate fully with other contractors working 

for the Employer at and in the vicinity of the Site and also shall provide adequate precautionary 

facilities not to make himself a nuisance to local residents and other contractors. 

 

  The following Sub-Clauses 34.2 to 34.12 are added: 

 

34.2 Rates of Wages and Conditions of Labour 
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 The Contractor shall pay rates of' wages and observe conditions of labour not less favourable than 

those established for the trade or industry where the work is carried out.  In the absence of any rates of 

wages or conditions of labour so established, the Contractor shall pay rates of wages and observe 

conditions of labour which are not less favourable than the general level of wages and conditions 

observed by other employers whose general circumstances in the trade or in industry in which the 

Contractor is engaged are similar. 

 

34.3 Employment of Persons in the Service of Others 

  

 The Contractor shall not recruit his staff and labour from amongst the persons in the services of the 

Employer or the Engineer; except with the prior written consent of the Employer or the Engineer, as the 

case may be. 

 

34.4 Housing for Labour 

 

 Save insofar as the Contract otherwise provides, the Contractor shall provide and maintain such 

housing accommodation and amenities as he may consider necessary for all his supervisory staff and 

labour, employed for the purposes of or in connection with the Contract including all fencing, 

electricity supply, sanitation, cookhouses, fire prevention, water supply and other requirements in 

connection with such housing accommodation or amenities.  On completion of the Contract, these 

facilities shall be handed over to the Employer or if the Employer so desires, the temporary camps or 

housing provided by the Contractor shall be removed and the Site reinstated to its original condition, all 

to the approval of the Engineer. 

 

34.5 Health and Safety 

 

 Due precautions shall be taken by the Contractor, and at his own cost, to ensure the safety of his staff 

and labour at all times throughout the period of the Contract.  The Contractor shall further ensure that 

suitable arrangements are made for the prevention of epidemics and for all necessary welfare and 

hygiene requirements. 

 

34.6 Epidemics 

 

 In the event of any outbreak of illness of an epidemic nature, the Contractor shall comply with and 

carry out such regulations, orders and requirements as may be made by the Government, or the local 

medical or sanitary authorities, for purpose of dealing with and overcoming the same. 

 

34.7 Supply of Water 

 

 The Contractor shall, so far as is reasonably practicable, having regard to local conditions, provide on 

the Site, to the satisfaction of the Engineer or his representative, adequate supply of drinking and other 

water for the use of his staff and labour. 

 

34.8 Alcoholic Liquor or Drugs 

  

 The Contractor shall not, otherwise than in accordance with the Statutes, Ordinances and Government 

Regulations or Orders for the time being in force, import, sell, give, barter or otherwise dispose of any 

alcoholic liquor or drugs, or permit or suffer any such importation, sale, gift, barter or disposal by his 

Subcontractors, agents, staff or labour. 

 

34.9 Arms and Ammunition 

 

The Contractor shall not give, or otherwise dispose of to any person or persons, any arms or 

ammunition of any kind or permit or suffer the same as aforesaid.              

 

34.10 Festivals and Religious Customs 

 

The Contractor shall in all dealings with his staff and labour have due regard to all recognised festivals, 

days of rest and religious and other customs. 

 

34.11 Disorderly Conduct 
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The Contractor shall at all times take all reasonable precautions to prevent any unlawful, riotous or 

disorderly conduct by or amongst staff and labour and for the preservation of peace and protection of 

persons and property in the neighbourhood of the Works against the same. 

 

34.12 Compliance by Subcontractors 

 

  The Contractor shall be responsible for compliance by his Subcontractors of the provisions of this 

Clause. 

 

35.1 Returns of Labour and Contractor’s Equipment 

 

  The Contractor shall submit, to the Engineer, details showing the number of each class of Contractor’s 

Personnel and of each type of Contractor’s Equipment on the Site. Details shall be submitted each 

calendar month, in a form approved by the Engineer, until the Contractor has completed all work which 

is known to be outstanding at the completion date stated in the Taking Over Certificate for the Works. 
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The following Sub-Clauses 35.2 and 35.3 are added: 

 

35.2 Records of Safety and Health 

 

The Contractor shall maintain such records and make such reports concerning safety, health and 

welfare of persons and damage to property as the Engineer may from time to time prescribe. 

 

35.3 Reporting of Accidents 

 

The Contractor shall report to the Engineer details of any accident as soon as possible after its 

occurrence. In the case of any fatality or serious accident, the Contractor shall, in addition, notify the 

Engineer immediately by the quickest available means. 

 

 The following Sub-Clause 36.6 is added: 

 

36.6 Use of Pakistani Materials and Services 

 

The Contractor shall , so far as may be consistent with the Contract, make the maximum use of 

materials, supplies, plant and equipment indigenous to or produced or fabricated in Pakistan and 

services, available in Pakistan provided such materials, supplies, plant, equipment and services shall be 

of required standard. 

 

 

47.3     Bonus for Early Completion of Works 

 

 No bonus is admissible for the project. 

 

48.2 Taking Over of Sections or Parts 

 

 For the purposes of para (a) of this Sub-Clause, separate Times for Completion shall be provided in the 

Appendix-A to Bid “Special Stipulations”. 

 

 The following Sub-Clause 49.5 is added: 

 

49.5 Extensions of Defects Liability Period 

 

 The provisions of this Sub-Clause shall apply to all replacements or renewals of plant and equipment 

carried out by the Contractor to remedy defects and damage as if the replacements and renewals had 

been taken over on the date they were completed. The Defects Liability Period for the Works shall be 

extended by a period equal to the period during which the Works cannot be used by reason of a defect 

or damage. If only a part of the Works is affected the Defects Liability Period shall be extended only 

for that part. In neither case shall the Defects Liability Period extend beyond two (2) years from the 

date of taking over. 

 

 

51.2 Instructions for Variations 

 

 At the end of the first sentence, after the word “Engineer", the words “in writing”are added. 

 

 

53.4 Failure to Comply 

 

This Sub-Clause is deleted in its entirety. 

 

54.5 Conditions of Hire of Contractor’s Equipment 

 

The following paragraph is added: 

 

The Contractor shall, upon request by the Engineer at any time in relation to any item of hired 

Contractor’s Equipment, forthwith notify the Engineer in writing the name and address of the Owner of 
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the equipment and shall certify that the agreement for the hire thereof contains a provision in 

accordance with the requirements set forth above. 

The following Sub-Clauses59.4 & 59.5 are added: 

60.1 Monthly Statements 

 

In the first line after the word “shall”, the following is added: 

 

“on the basis of the joint measurement of work done under Clause 56.1,” 

 

In Para (c) the words “the Appendix to Tender” are deleted and substituted with the words “Sub-Cause 

60.11 (a)(6) hereof”. 

(in case Clause 60.11 is applicable) 

 

60.10 Time for Payment 

 

No interest is applicable on any delay at the part of the employer. Second Para starting from “In the 

event of failure” and ending on “under clause 69 otherwise” is deleted. 

  

63.1 Default of Contractor 

 

The following para is added at the end of the Sub-Clause: 

 

Provided further that in addition to the action taken by the Employer against the Contractor under this 

Clause, the Employer may also refer the case of default of the Contractor to Pakistan Engineering 

Council for punitive action under the Construction and Operation of Engineering Works Bye-Laws 

1987, as amended from time to time. 

 

 

 

 

67.1 Engineer’s Decision 

  

 Executive Engineer (EHV-II) or any person nominated by the Employer will act as Engineer for 

resolution of Disputes. 

 

68.1 Notices to Contractor 

 

The following paragraph is added: 

 

For the purposes of this Sub-Clause, the Contractor shall, immediately after receipt of Letter of 

Acceptance, intimate in writing to the Employer and the Engineer by registered post, the address of his 

principal place of business or any change in such address during the period of the Contract. 

 

68.2 Notices to Employer and Engineer 

For the purposes of this Sub-Clause, the respective addresses are: 

 

a) The Employer is: National Transmission and Despatch Company (NTDC) 

  Project Director (EHV-II) NTDC, Multan. 

 

 

(b)  The Engineer is:   

  Executive Engineer-II, (EHV-II) Construction Division NTDC Multan. 

 

 

Or 

Any person nominated by the Employer 

 

69.0 Default of Employer 

 

This clause with all sub clauses is deleted in its entirety. 
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73.1 Payment of Income Tax 

 

 The Contractor, Subcontractors and their employees shall be responsible for payment of all their 

income tax, super tax and other taxes on income arising out of the Contract and the rates and prices 

stated in the Contract shall be deemed to cover all such taxes. 

 

73.2 Customs Duty & Taxes 

 

 (Employer may incorporate provisions where applicable) 

 

74.1 Integrity Pact 

 

If the Contractor or any of his Subcontractors, agents or servants is found to have violated or involved 

in violation of the Integrity Pact signed by the Contractor as Appendix-L to his Bid, then the Employer 

shall be entitled to: 

(a) recover from the Contractor an amount equivalent to ten times the sum of any commission, 

gratification, bribe, finder’s fee or kickback given by the Contractor or any of his 

Subcontractors, agents or servants; 

(b) terminate the Contract; and 

(c) recover from the Contractor any loss or damage to the Employer as a result of such termination 

or of any other corrupt business practices of the Contractor or any of his Subcontractors, agents 

or servants. 

 

The termination under Sub-Para (b) of this Sub-Clause shall proceed in the manner prescribed under 

Sub-Clauses 63.1 to 63.4 and the payment under Sub-Clause 63.3 shall be made after having deducted 

the amounts due to the Employer under Sub-Para (a) and (c) of this Sub-Clause. 

 

75.1 Termination of Contract for Employer's Convenience 

 

  The Employer shall be entitled to terminate the Contract at any time for the Employer's convenience 

after giving 14 days prior notice to the Contractor, with a copy to the Engineer.  In the event of such 

termination, the Contractor: 

 

(a) shall proceed as provided in Sub-Clause 65.7 hereof; and 

(b) shall be paid by the Employer as provided in Sub-Clause 65.8 hereof. 

 

76.1 Liability of Contractor 

 

 The Contractor or his Subcontractors or assigns shall follow strictly, all relevant labour laws including 

the Workmen's Compensation Act and the Employer shall be fully indemnified for all claims, damages 

etc. arising out of any dispute between the Contractor, his Subcontractors or assigns and the labour 

employed by them. 

 

78.1 Details to be Confidential 

 

 The Contractor shall treat the details of the Contract as private and confidential, save in so far as may 

be necessary for the purposes thereof, and shall not publish or disclose the same or any particulars 

thereof in any trade or technical paper or elsewhere without the prior consent in writing of the 

Employer or the Engineer. If any dispute arises as to the necessity of any publication or disclosure for 

the purpose of the Contract, the same shall be referred to the decision of the Engineer whose award 

shall be final. 
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Section VI 

Specifications & Special Provisions 
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TECHNICAL PROVISIONS FOR CONSTRUCTION OF 

TRANSMISSION LINES 
 

1.1 General 

 

 (1) Clearing Right-of-Way 

 

  Right-of-Way clearing shall be restricted to the minimum necessary for the safe construction 

and operation of the line. Clearing shall generally consist of brushing out the centre line, tower 

locations and conductor pulling sites within 15 metres on each side of the centre line. Trees 

over 2.5 metres in height which constitute a hazard or danger to the transmission line, or 

whose tops are within 6 metres of the 65°C final conductor position shall be removed. 

 

  The clearing of desert vegetation shall be restricted to that required for placement of footings 

and for the assembly and erection of towers and wire pulling Site. 

 

  No clearing will be allowed in orchards or other areas of fruit bearing trees, except as 

specifically approved by the Engineer. 

 

  The cleared materials will be the property of the Land Owner. If any disposal of cleared 

material is required it will be disposed off by burning or other methods approved by the 

Engineer. 

 

 (2) Detailed Check Survey 

 

  The indicative drawing showing the line route and substation’s locations are attached in 

Volume 2 of Specification Drawings. 

 

The Employer has already carried out the detailed survey of transmission line along the 

selected route and prepared the profile / plan tabling which shall be handed over to the 

Contractor after award. The Contractor shall conduct the check survey to locate tower 

locations on ground conforming to the approved profile and tower schedule and to ensure that 

ground features, angle deviations, levels, distances, clearances, crossings etc; as shown on 

profile correspond with actual features at site. Any variance shall be noted and marked by the 

contactor. The requirement of tower site leveling and revetment work, if required, shall also 

be marked by the Contractor on the profiles. Locations, where benching might be required, 

shall also be identified.  Contractor shall make contour measurements along with the 

calculations for the volume of benching and revetment, so that a decision can be made 

whether to accept benching and/or use unequal leg extensions. The co-ordinates of all the 

tower locations shall also be recorded using GPS/DGPS of positional accuracy less than 1m 

for easy relocating which shall be incorporated in the final digitized route alignment/profile.  

 

After completing the check survey, profiles shall be re-submitted to the Employer for approval 

along with check survey report. 

 

The Contractor will be responsible for the correct setting of towers as shown in approved 

profiles. If towers after erection are found to be out of the approved alignment/position in the 

profile, the Contractor will dismantle and re-erect them correctly fully at his own cost and 

without extension of time. 

 

  The Contractor shall be responsible to carry out survey including pegging out and layout of 

tower locations, spotting/staking of towers and preparation of construction structure list. 

 

  The work to be done by the Contractor shall include but not limited to the following: 

 

(i) Validation & updating of the already prepared plan & profile drawings and 

construction structure lists (to be provided to the contractor after award of contract) 

of the proposed transmission line route with the prevailing field developments. 
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Staking (centre and reference pegs) of the tower locations which have to be concreted 

are included in the Contractor’s scope. 

 

Latitude and longitude by hand held GPS of each angle location should be collected 

and submitted to the Engineer. 

 

(ii)      In case of route diversion, detail survey shall be conducted and approved by the 

Engineer, the Contractor will carry out investigation of diversion route alongwith 

necessary plan tabling of the area and shall make necessary modification and 

establish the terminal points, the angle locations, road crossing and other points of 

interest as advised by the Engineer or his authorized representative. 

 

(iii) The contractor shall also be responsible to prepare plan tabling and profile drawings, 

tower spotting and construction structure list of any diversion route. 

 
(iv) The Contractor shall obtain necessary rules and regulations. Survey of Pakistan maps 

will be shown to the successful bidder in the office of the Engineer when requested. 

 

(v) The line route will be marked on the ground with permanent concrete markers.  The 

Contractor will install the Concrete markers of at least 130 x 150 mm at top and 

bottom with a height not less than 1m.  The markers shall be buried 0.5 m below 

existing ground level. The markers shall be white washed and a red point shall be 

made on the top of the marker to indicate the exact centre of the line. This point shall 

be further encircled by red paint. 

 

 (3) Tower Staking 

 

  Tower centers shall be staked in the field along with two reference stakes on either side of the 

tower along the line route, using wooden pegs. All angle tower locations shall be bisected. 

 

  It shall be the Contractor's responsibility to supply the construction engineering not specifically 

reserved for the Engineer in these specifications. 

 

1.2  Sub Soil Investigation 

 

  The Work specified herein is to determine the type and geotechnical characteristics of the 

foundation strata to the specified depth and location. This is to be accomplished through wash 

boring or rotary drilling, field testing, ground water observations, soil sampling and laboratory 

testing. The location of investigation boreholes on the ground shall be established by the 

Contractor in accordance with the Drawings and from reference points to be provided by the 

Engineer as per requirement. 

 

  1. All Angle and Dead-end towers    15 meters 

  2. Every ninth Tangent tower     10 meters 

  3. Any other specific tower location   upto 40 meters 

          as approved by the Engineer. 

 

 (a) Method of Drilling  

 

  Drilling shall be done by rotary or wash boring method or the combination of two methods by 

means of which a hole of specified diameter is extended in depths.  Use of bottom discharge 

drilling bit shall not be permitted.  The contractor shall be allowed to use percussion method where 

gravels & boulders are encountered. 

 

 (b) Drilling of boreholes in flowing water conditions 

 

  Drilling may be carried out under water conditions.  During the investigation, the Engineer may 

change such locations to land drilling depending upon the prevailing water way conditions. 
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 (c) Test Pit 

 

  The test pits shall be excavated at the locations as specified by the Engineer.  Excavations of test 

pits shall be made to the depths as directed by the Engineer by manual labor and with the help of 

suitable digging tools.  Test pits shall generally be excavated to a depth of about 3 meters below 

the ground surface or bed rods whichever is encountered earlier. 

 

 (d) Drilling Fluid 

 

  The drilling fluid used for rotary drilling or wash boring shall be clean water clear from suspended 

sediments. The Contractor may use the natural or commercial drilling mud/bentonite slurry as 

drilling fluid. 

 

 (e) Casing of Boreholes. 

 

  (i) Casing of a required size allowing entry of sampling tools shall be used in conjunction 

with drilling to wall the boring to the bottom of the hole. 

 

  (ii) The casing shall be made of cylindrical steel pipes and shall have sufficient strength so as 

to maintain position and shape during drilling operations. 

 

  (iii) The casing may be omitted only where it can be shown to the satisfaction of the 

Engineer/Engineer's Representative that sampling operations without the casing will not 

entrain soils from an elevation higher than the depth at which field testing or sampling is 

to be made. 

 

  (iv) It shall be the Contractor's responsibility to pull out casing from the bore holes after its 

completion for which no extra payment shall be made. 

 

 (f) Field Testing 

 

  Field testing shall include Standard Penetration Test. Standard Penetration Test shall conform to 

ASTM D-1586. This designation describes as procedure to obtain a record of the resistance of 

subsoils to the penetration of a standard sampler and to obtain representative   disturbed samples of 

the material for identification purposes and laboratory testing. The penetration resistance shall be 

expressed as the number of blows of a 63.4 kg (140 Lbs) hammer freely dropping 762 mm (30 

inches) required forcing the standard sampler 305 mm (12 inches) into the soil.   Standard 

Penetration Tests shall be conducted in the bore holes at one metre interval from 1 metre depth to 

10/15 metre depth of bore hole and upto 40 m in case of river crossing locations, unless otherwise 

directed by the Engineer. Immediately after each penetration test a representative portion of the 

soil core shall be placed in moisture proof container. 

 

 (g) Undisturbed Sampling 

 

  The undisturbed samples shall be taken in cohesive and non-cohesive materials. Samples shall be 

obtained using Denison or Pitcher sampler or equivalent double tube core barrel or shelby tube. 

The sampling procedure shall conform to latest B.S.S/ASTM Standards. The length of undisturbed 

samples obtained shall not be less than 30 cm. immediately upon extraction from the hole, the 

sample shall be properly waxed. The number and depth of undisturbed samples from each hole 

shall be as directed by the Engineer during the progress of the drilling work at site. 

 

 (h) Labeling and Disposition of Samples 

 

  Each sample shall have identification tags giving information regarding Sample No., Top 

Elevation of Hole, Date of Sampling, Depth and Length of Sample, and Description of Sample.   
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  All the samples shall be delivered to the Engineer's Representative at his office at the Site. The 

selected undisturbed and disturbed samples shall be carefully transported by the Contractor to the 

approved testing laboratory for testing. Every precaution shall be taken to avoid damage to 

samples as a result of careless handling and undue delay in transportation. The tubes containing 

undisturbed samples shall be well packed in wooden boxes to protect the samples against 

vibration. 

 

 (i) Ground Water Observations 

 

  Whenever required by the Engineer, bore holes shall be preserved for observations of ground water 

conditions. When the borings are advanced by using natural or commercial drilling mud/bentonite 

to stabilize the hole, the hole shall be flushed thoroughly with clean water at the completion of 

boring for the purpose of observing ground water levels. 

 

 (j) Laboratory Tests 

 

  (i) General 

 

   - The laboratories in which the samples are to be tested shall be approved by the 

Engineer. 

   - The Engineer's Representative shall have access to the laboratories to supervise and 

check the laboratory testing of the samples. 

   - The testing shall be carried out in accordance with ASTM or equivalent British 

Standards, or as directed by the Engineer. 

 

   (ii) Tests 

 

    The Contractor shall arrange to carry out laboratory tests on the specified samples of 

the subsoil material. The samples to be tested and the test to be carried out for each 

sample shall be specified by the Engineer. Laboratory testing may include but is not 

limited to the tests listed below: 

 

    - Grain Size Analysis (Sieve + Hydrometer) 

    - Atterberg's Limits 

    - Chloride Content (soil and water) 

    - Natural Moisture Content 

    - Bulk and Dry Densities 

    - Organic Matter Content 

    - Sulphate Content (soil and water) 

    - PH value (soil and water) 

    - Unconfined Compression Test 

    - Direct Shear Test 

    - Consolidation Test 

    - Total Soluble Salts. 

 

 (k) Confirmatory Sub-soil Investigation 

 

  After preliminary subsoil investigations confirmatory investigation upto maximum depths of 25 

meters will be carried out by the contractor.  The location of selected confirmatory investigation 

will be conveyed to the Contractor by the Engineer. 

 

 (l) Decision on the Type of Foundation to Be Made 

 

  After soil investigation, based upon the results, the contractor will propose foundation type for 

each location as per the actual site data and submit for the approval of Engineer. After approval of 

Engineer, the work will be executed at site. The contractor will intimate to the Engineer about any 

change in the already approved design/ work before the execution of the work at site and will not 

do any such work without prior approval. 
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1.3. Foundation Requirements 

 

 (1) General 

 

  The items of the Bid Schedule for constructing the various types of concrete foundations 

(including pile foundation) for steel towers include the following: 

 

  (a) Performing all clearing and leveling as required to construct the footings and erect the steel 

towers and poles. 

 

  (b) Performing all required excavation, dewatering, shuttering, compacting backfill for the 

concrete footings. 

 

  (c) Installing steel stub angles for towers in the concrete footings. 

 

  (d) Tower grounding before placement of concrete. 

 

  (e) All concrete work for the concrete footings, including the cost of furnishing all reinforcing 

bars, and all materials for concrete. 

 

  (f) Installing pile foundations where required. 

 

  The specific requirements for performing the individual portions of the work to construct the 

concrete foundations are included in the paragraphs pertaining to the individual work to be 

performed. 

 (2) Excavation for Tower Footings 

 

  The Contractor shall perform all excavation required for constructing various types of concrete 

foundations for the steel towers. 

 

  The tower sites shall be leveled and cleared of trees, brush and stumps as may be required to 

construct the tower footings and to erect the steel towers. Cleared materials shall be disposed of as 

directed by the Engineer/Engineer's Representative. 

 

  All excavations shall be sufficient to provide concrete footings with dimensions not less than 

shown on the drawings. 

 

  After the Contractor has excavated the footing to the required depth, the Engineer or the Engineer's 

representative will inspect the bottom of the excavation and determine if the bearing material is 

suitable for the type of footing designated for that location. If it is found that the bearing material is 

unsatisfactory for the type of footing designated, the Engineer or the Engineer's representative will 

either designate another type of footing or ask for compacted crushed stone mixed with sand to be 

placed underneath the footing for a depth of upto 1.2 metres. The Contractor will be paid only for 

the type of footing actually installed.   

 

  A maximum variation of 60 mm above or below established grade will be permitted. However, if 

excavations are below specified grade plus tolerance, those shall be backfilled to required grade by 

the Contractor with the Contractor's furnished concrete at his own cost. No payment will be made 

to the replaced material underneath the footing. 

 

 

  All excavated material which is suitable for backfilling shall be laid aside to be used for backfilling 

at the tower site from which it was excavated, and the excess material shall be spread evenly 

around the site as directed by the Engineer/Engineer's Representative. 

 

  Concrete shall be placed as soon as practicable after each excavation is completed and all 

excavations shall be protected so as to maintain a clean sub-grade until the footing is placed, using 
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dewatering, timbering, shoring, or casing, as necessary. Any sand, mud, silt, or other objectionable 

material which may accumulate in the excavation shall be removed at the expense of the 

Contractor before placing concrete. After completion of foundations all the dewatering holes shall 

be filled with dry sand. 

 

 (3) Rock Excavation 

 

  Rocks shall be excavated to the depth required to provide suitable base for the foundations as 

indicated on relevant drawings. Rocks are classified as sound and mashes, layers or ledges of 

mineral material 0.241 cubic metres in volume in place and of such hardness and texture that it can 

not be easily loosened or broken down. 

 

  Rock excavation includes drilling, blasting, removal drainage and pumping as required. Drilling 

and blasting techniques shall keep over break to a minimum and no extra compensation shall be 

paid for the removal of over broken material. The contact surface of the rock shall be cleared of all 

loose rock and soil. 

 

  The cost of any damage whatsoever caused by blasting shall be payable by the Contractor. He shall 

not be relieved of these costs in spite of having received approval of his methods from the 

Engineer. 

  

 (4) Erosion/Slope Protection 

 

  For erosion protection against water current, gravel blankets shall be placed such that they do not 

flow away with water current. These gravel blankets shall be placed at or adjacent to tower sites in 

the manner as directed by the Engineer/Engineer's Representative. Gravel for the blankets shall be 

furnished by the Contractor, and it shall be pit-run, free draining, containing no stones larger than 

635 mm size obtained from the closest source approved by the Engineer/Engineer's 

Representative. The gravel shall be reasonably clean and free from vegetation, pieces of timber, or 

other foreign matter, and shall be distributed and graded evenly over the required areas. No 

compaction will be required. 

 

  Slope protection will be provided for foundations which are located/placed on uneven ground 

and/or they are partially or fully exposed in such a way that designed burden cannot be provided 

on these foundations safely.  Slope protection shall include but not limited to construction of 

retaining walls of stone or brick masonry or stones in gabion boxes to a height and depth so as to 

provide adequate protection and necessary burden by making a leveled platform with or without 

brick/stone mortar lining after filling with earth as per specifications/drawings or as directed by the 

Engineer. 

 

 (5) Concrete Foundations 

 

  Each tower foundation will have four footings and each footing will consist of a steel stub angle 

embedded in reinforced concrete. The footings for each tower in a tangent section of the line shall 

be placed so that the longitudinal axis of the tower cross-arm will lie in a plane perpendicular to 

the traverses of the line. Unless otherwise directed by the Engineer, the footings for each angle 

tower shall be placed so that the tower cross-arm will lie in a plane bisecting the interior angle 

formed by the inter-section of the traverses of adjacent sections of the line. 

 

  The footings at the various tower sites shall be constructed in accordance with the criteria shown 

on Drawings.  

  Pile foundations will be required where the field and laboratory tests confirm the requirements. 

The pile foundations will be installed as shown on the relevant drawings and in accordance with 

these specifications. 

 

  All pile foundations as shown on drawings are of preliminary nature and depths of piles have been 

indicated for bidding only. The final design may vary with respect to the length and diameter of 

pile and other details shown on drawings. 
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  Any type of spread footing foundation may be changed to another type of spread footing 

foundation or pile foundation in accordance with field requirements during execution of the 

project. 

 

 (6) Placing of Stub Angles in Footings 

 

  Stub angles shall be placed in the tower footings and shall be supported in the proper position by 

means of a rigid frame or equivalent suitable device to ensure placement of the stubs within the 

tolerances specified below. The stub angles shall be held rigidly in a manner to prevent 

displacement during placing of concrete. 

 

  All stub angles for the tower legs shall be set accurately to the grade and alignment designated on 

the drawings and as directed by the Engineer. Work that is not within the tolerance will be 

corrected as directed by the Engineer, and at the Contractor's expense. The setting tolerances 

following complete foundation installation including backfilling and compacting are as follows: 

 

  (a) Tower Center from theoretical location: 

 

   (i) Transverse ................ ± 150 mm 

 

   (ii) Longitudinal .............. ± 500 mm 

 

  (b) Tower Orientation (angular departure from the theoretical location measured at the point of 

intersection of a tower face and the longitudinal centre-line) ........ 25 mm 

 

  (c) Difference in Elevation between working point marks on Stub Angles including diagonally 

opposite legs ......... 8 mm 

 

  (d) Departure from theoretical Horizontal Dimensions between tower centre line and working 

point marks on stub angle: 

 

   (i) Along the tower face, 

    plus minus ................... 5 mm 

 

   (ii) Along the tower diagonal, 

    plus minus ................... 7 mm 

 

  (e) Batter ................................ 5 mm per meter 

 

  (f) Twist (about heel of stub angle) ....... 2° 

 

 (7) Tower Grounding 

 

  Each tower shall be grounded by installing one ground rod below each of two footings. Ground 

rods shall be driven at least 2.5 meters into undisturbed soil at the bottom of the footing 

excavation, as shown on the drawings. The ground rod shall be connected to the stub angle by a 

6.5mm dia copper ground wire. The connection of this wire to the ground rod and to the stub angle 

shall be made by a bolted clamp in accordance with the drawings. 

 

  Where it is not possible to drive a ground rod an alternative grounding by installing 'crowfoot' be 

adopted. 

 

  The resistance of the two rods/crowfoot in parallel shall be measured and recorded before concrete 

footings are poured. If the resistance is more than 10 ohms, additional rods/crowfoot shall be 

installed as directed by the Engineer/Engineer's Representative. No extra payment would be 

allowed on account of this. 
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  The dead end terminal tower of the overhead lines must be connected to the earthing system of the 

grid stations. 

 

 (8) Concrete 

 

  (a) General 

 

   All concrete and reinforcement placed for tower footings shall conform to the requirements of 

this section. 

 

   At least 30 days prior to beginning concrete placement, the Contractor shall submit to the 

Engineer for approval, a design mix (along with quantity and source of each material) 

alongwith six (6) test cylinders using the actual materials to be incorporated into the Work.  

Approval of the design mix will in no way relieve the Contractor from meeting all the 

requirements of these Specifications. Whenever the Contractor proposes to use a different 

material source, a new design mix must be submitted and approved as outlined above.  During 

construction if in the Engineer's opinion the mix should be adjusted, the Contractor shall 

submit a new design mix as directed by the Engineer. 

 

  (b) Materials 

 

   The Contractor shall furnish all materials for use in concrete, including but not limited to 

cement, sand, coarse aggregate, water, reinforcing bars, air-entraining agent and concrete 

curing compound. Air-entraining agent and curing compound shall be accepted on 

manufacturer's certification of compliance with specification requirements. However, the 

Engineer reserves the right to require submission of and to perform tests on samples of the 

agent and/or compound prior to shipment and use in the Work at the cost of Contractor. If the 

Contractor purchases cement from within the country, EMPLOYER shall help arrange cement 

allotments for the Contractor, but in no way be responsible for the timely supply of cement, 

nor for the quantity needed by the Contractor. 

 

   (i) Cement 

 

    Cement shall meet the requirements of ASTM C-150 and shall meet the false-set 

limitation specified therein. The cement shall be free from lumps and damaged cement, 

when used in concrete. Adequate provisions shall be made to prevent absorption of 

moisture when cement is stored. Cement Type I shall be used for all types of foundations 

other than those for which sulphate resistant cement type V is required by the Engineer.  

No extra payment would be made to the Contractor in case sulphate resistant cement is 

used. 

 

   (ii) Sand and Coarse Aggregate 

 

    Sand and coarse aggregate shall be furnished from any approved source. The sand 

particles shall be clean, hard, dense, durable, uncoated rock fragments that will pass a 

screen having 6.5 mm square openings. The sand shall be well graded from fine to coarse 

and shall be free from injurious amounts of dirt, organic matter, and other deleterious 

substances. 

 

    The coarse aggregate shall consist of clean, hard, dense, durable, uncoated rock 

fragments, shall be free from injurious amounts of flat and elongated pieces, organic 

matter, or other deleterious substances. The maximum size of crushed coarse aggregate 

for piles shall be 19 mm and for spread footings 38 mm or as directed by the Engineer. 

The grading of these sizes shall conform to ASTM C-33. 

 

    The Contractor shall submit, for testing and approval, representative samples of the sand 

and coarse aggregate proposed for use in the concrete work. All aggregates shall conform 

to the requirements of ASTM C-33. During Construction the Contractor shall also arrange 
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testing of sand and coarse aggregate if directed by the Engineer to determine compliance 

with Specifications. The cost of all laboratories testing of these samples shall be borne by 

the Contractor. 

 

   (iii) Water 

  

    Water shall be free from objectionable quantities of silt, organic matter, alkalies, salts or 

other impurities. 

 

   (iv) Reinforcing Bars 

 

    Reinforcing bars shall be deformed bars conforming to ASTM Designation A 615, Grade 

40 except for tower type JKD where Grade 60 shall be used. 

 

   (v) Curing Compound 

 

    Curing compound shall be wax-base and white-pigmented. 

 

  (c) Composition 

 

   The Contractor shall determine the proportions of the sand, coarse aggregate, and cement 

needed to provide concrete, meeting the requirements of these Specifications, and   shall   be   

approved   by   the   Engineer. Concrete which 

 

   contains 38 mm maximum-size aggregate shall have a cement content of not less than 380 kgs 

per cubic meter, and concrete which contains 19 mm maximum size aggregate shall have a 

cement content of not less than 391 kg per cubic meter with one extra bag per cubic meter in 

case of water encountered during concreting of piles. 38 mm maximum size aggregate shall be 

used for spread footing and 19 mm aggregate for piles. The net water cement ratio by weight 

shall not exceed 0.5. Surface water contained in the aggregate shall be included as part of the 

mixing water in determining the water content. Reinforced concrete design will be checked in 

accordance with the ACI Building Code. 

 

   The Contractor will take three test cylinders per leg, and the average compressive strength at 

28 days shall exceed 211 kg/cm² (3000 psi) and 281 kg/cm² (4000 psi) as the case may be and 

no individual test value should fall more than 35 kg/cm² (500 psi) from the minimum specified 

value. 

 

   The compressive strength of the concrete will be determined by the Engineer through the 

medium of test of (150 x 300 mm) cylinders made and tested in accordance with ASTM C-39. 

The Contractor shall furnish all necessary sampling equipment such as slump cones, test 

cylinders, etc. at the site. This equipment is to be approved by the Engineer/Engineer's 

Representative. The cost of the material lab tests shall be borne by the Contractor. 

 

   The use of calcium chloride in concrete will not be permitted. 

 

   The slump of the concrete shall not exceed 75 mm for conventional foundation, pile cap & tie 

beam and 150 mm for piles. 

 

  (d) Batching and Mixing 

 

   Unless specifically approved by the Engineer, all concrete used on the project shall be 

machine mixed. Hand mixing shall only be used when authorized by the Engineer, and shall 

be performed under his directions. 

 

   The sand and coarse aggregate shall be weighed and shall be proportioned on the basis of 

integral bags of cement unless the cement is weighed. After weighing, the materials may be 

proportioned on the basis of equivalent volumes. The Contractor shall provide equipment and 

shall maintain and operate the equipment as required to accurately determine and control the 

amount of each separate ingredient entering the concrete. Batching shall be such that 
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combined inaccuracies in feeding and measuring the materials will not exceed 1.5 percent for 

water and weighed cement and 2 percent for sand and each size of coarse aggregate. The 

concrete shall be uniform in composition and consistency throughout the mixed batch, and 

from batch to batch, except where changes in composition or consistency are directed. The 

mixing   time   shall   be at least 1.5 minutes for stationary mixers.  Excessive                         

   over-mixing requiring the addition of water to preserve the required consistency will not be 

permitted. The temperature of the concrete when it is being placed shall be not more than 

35°C and not less than 5°C in moderate weather or 10°C when the mean daily temperature 

drops below 5°C. Truck mixers will be permitted only when the mixers and their operation are 

such that the concrete throughout the mixed batch and from batch to batch is uniform with 

respect to consistency and grading. Any concrete retained in truck mixers so long as to require 

additional water to permit satisfactory placing shall be wasted. 

 

  (e) Forms Preparation for Placing of Concrete 

 

   Unless otherwise provided for on the drawings or approved by the Engineer, all concrete 

placed will be monolithic. 

 

   Forms shall be sufficiently tight to prevent loss of mortar from the concrete and shall be 

maintained rigidly in position until the concrete has hardened sufficiently to prevent damage 

by forms removal. All surfaces of foundations upon or against which concrete is to be placed 

shall be free from standing water, mud and debris. The surfaces of absorptive foundations 

against which concrete are to be placed shall be moistened thoroughly so that moisture will 

not be drawn from the freshly placed concrete. The surfaces of construction joints shall be 

clean, rough and surface dry when covered with fresh concrete. Cleaning shall consist of the 

removal of all laitance, loose or defective concrete, coatings, sand, curing compound if used, 

and other foreign material. A mortar layer shall not be used on concrete construction joints. 

 

   The methods and equipment used for transporting concrete, and the time that elapses during 

transportation shall be such as will not cause appreciable segregation of coarse aggregate or 

slump loss in excess of 25 mm in the concrete as it is delivered into the Work. Concrete may 

be transported from the mixer to the forms and deposited in the forms by any method 

approved by the Engineer such as trucks, buckets, chutes and pumping. Aluminium pipe or 

chutes shall not be used for tremie trunk line, or chute for placing of concrete, or for the 

delivery of pumped concrete. Retempering of concrete will not be permitted. Any concrete 

which has become so stiff that proper placing cannot be assured shall be wasted. Formed 

concrete shall be placed in continuous approximately horizontal layers, the depths of which 

generally shall not exceed 500 mm. Concrete shall be vibrated until it has been consolidated to 

the maximum practicable density, is free from rock pockets of coarse aggregate, and closes 

snugly against all surfaces of forms and embedded materials. Exposed unformed surfaces of 

concrete shall be brought to uniform surfaces and worked with suitable tools to a reasonably 

smooth wood float or steel-trowel finish as directed.   Concrete in the tops of foundations in 

which stub angles are embedded shall be sloped to provide drainage away from the stub 

angles. 

 

  (f) Reinforcement 

 

   Steel reinforcing bars shall be placed in the concrete where shown on the drawings. Before 

reinforcement is placed, the surfaces shall be cleaned of heavy flaky rust, loose mill scale, dirt, 

grease, or other foreign substances.   Reinforcement shall be accurately placed and secured in 

position so that it will not be displaced during placing of concrete. 

 

   The Engineer shall not furnish supplemental bar-placing diagrams, bar lists, and bar-bending 

diagrams. Any such additional diagrams and bar lists of this type which the Contractor may 

require to facilitate the fabrication and placement of reinforcement shall be provided by the 

Contractor. 

 

   Reinforcement will be inspected for compliance with requirements as to size, shape, length, 

splicing, position, and amount after it has been placed. 
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   Any bar-placing diagrams, bar lists, and bar-bending diagrams prepared by the Contractor 

shall conform to the requirements shown on the reinforcement design drawings and shall be 

approved by the Engineer. 

 

  (g) Protection and Curing 

 

   The Contractor shall protect all concrete against injury until final acceptance. 

 

   The concrete shall be cured with two coats of approved membrane type curing compound to 

be applied as soon as possible after concrete placement and in no case later than 2 hours.   

Curing with water shall be used only as an alternative to the type curing and with Engineer's 

approval. The application of the curing compound shall be in accordance with the procedures 

outlined by the Manufacturer. 

 

   In exceptional cases where extremely corrosive soil conditions are encountered, or as directed 

by the Engineer, the surfaces of the concrete, both exposed and unexposed, shall be treated 

with an approved type of bituminous compound. A minimum of two applications shall be 

required, and the applications shall be 100 percent effective. Surfaces to be treated shall not be 

coated with curing compound.  No extra payment shall be made on this account. 

 

  (h) Repair of Concrete 

 

   Any concrete that is damaged or defective from any cause; concrete that is honey-combed, 

fractured, or otherwise defective, and concrete damaged because of excessive surface 

depressions, must be excavated and built up to bring the surfaces to the prescribed lines, shall 

be removed and replaced and any imperfections and irregularities on concrete surfaces shall 

be corrected. The   removal   and   replacement   of   damaged or defective concrete, and the  

   correction of surface imperfections and irregularities shall be made with concrete dry pack, or 

mortar (Portland cement mortar), or at the option of the Contractor, with epoxy-bonded 

concrete, or epoxy-bonded epoxy mortar, where and as applicable for the type of repair 

involved. All repairs should be completed within 24 hours after removal of forms, and as 

directed by the Engineer or Engineer's representative. However, forms shall not be removed 

for a period of at least 24 hours after the concrete work until it has acquired sufficient strength 

to safely carry its own weight and any construction loads that may be imposed on it. 

 

  (i) Tolerances for Concrete Construction 

 

   The Contractor shall be responsible for setting and maintaining concrete forms within the 

tolerance limits necessary to insure that the completed Work will be within the tolerances 

specified or within good construction practices. Concrete work that exceeds the tolerance 

limits specified herein shall be inspected by the Engineer and he will determine what effect 

the deviations will have upon the structural action or operational function of the structure, and 

what remedies may be necessary. If after such inspection the Contractor is directed to remove 

or replace any defective Work, he will do so at his own expense. 

 

   (i) Tolerances for footings: 

 

    - Variation from plumb In any length of 3.0 

     or specified batter metres ......... 13 mm 

     for lines and surfaces 

     of stems. Maximum for entire length ......... 26 mm 

 

    - Variation in cross- Minus ........... 7 mm 

     sectional dimensions Plus ........... 26 mm 

     of stems 

 

    - Variation from specified Minus .........  13 mm 

     elevation for top of Plus  .........  13 mm 

     concrete 

 

e-Pak Acquisition and Disposal System (EPADS) generated document | © 2026 Page 176 of 221



    - Variation of dimension Minus .......... 13 mm 

     in plan   Plus  .......... 52 mm 

 

    - Misplacement or 2 percent of the footing 

     eccentricity width in the direction of 

misplacement but not more than ....... 

52 mm 

 

    - Reduction in thickness 5 percent of specified thickness 

   (ii) Tolerance for placing reinforcing steel: 

 

    - Variation of protective with cover of 64 mm or 

     covering:   less ........  7 mm 

 

        with cover of more than  

      

        64 mm ....... 13 mm 

    - Variation from  

     indicated spacing ............  26 mm 

 

 (11) Backfill for Tower Footings 

 

   Backfill shall be placed about the tower footings to elevations indicated on the drawings or as 

directed.   The material used for backfilling, the amount thereof, and the manner of depositing 

this material shall be approved by the Engineer. Where the excavated materials are insufficient in 

quantity or are not suitable, as determined by the Engineer's Representative, for use as backfill, 

the Contractor shall obtain suitable material from the borrow. No borrow pits shall be made 

within 25 metre radius from centre of tower. Backfill shall be placed about the tower footings as 

soon as practicable after removal of concrete forms, but not earlier than 8 hours from application 

of sealing compound or bitumen coating to concrete surfaces. 

 

   The excavated material not suitable for backfilling or in excess of backfilling requirement shall 

be spread evenly over or adjacent to the Site. The backfill adjacent to footing stems shall be 

approximately 150 mm above the original ground, and shall be graded and sloped uniformly 

away from the stems so that there is no ponding at or around the footing. 

 

   In backfilling for concrete footings, the pad of the footing shall be covered with fine material of 

300 mm thickness (after compaction) before any coarse material is deposited. Care shall be taken 

to avoid damage to the concrete when backfilling. The backfill material shall be clean and free 

from vegetation, pieces of timber, or other foreign matter. Suitable material for backfilling shall 

be a compatible granular material having granularities within the following limits. 

 

     Sieve   % Passing 

 

     76 mm (3 in)   100 

  

     No. 200   0-15 

  

 (12) Compacting Backfill 

 

   Backfill shall be placed in horizontal layers which after compaction shall not be more than 150 

mm thickness. Each layer shall be compacted by tamping machines or other mechanical means 

approved by the Engineer. 

 

   Backfill shall be moistened properly where required.  When excavated material is so wet that it is 

not suitable for backfilling, it shall be spread and aerated until the proper moisture content is 

attained, at which time the material shall be used as backfill around tower footings. The backfill 
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material shall not be placed until all forms and timber used for shoring or bracing have been 

removed, unless otherwise permitted by the Engineer/Engineer's Representative. 

 

   The Contractor shall submit, for laboratory testing and approval, representative samples of the 

materials proposed to be used as backfill. On the basis of laboratory test results the Engineer 

shall specify the degree of compaction to be obtained in the field, which shall not be less than 

90% of the maximum dry density as obtained by ASTM D-1557. 

 

   Density shall be measured in the field according to ASTM D-1556 or ASTM D-2167 by the 

Contractor in the presence of Engineer's representative to determine compliance with the 

specified degree of compaction.   The cost of all laboratory and field testing shall be borne by the 

Contractor. 

 (13) Additional Foundations 

 

   In case other foundations are required to be installed, which are of different design than the 

specific types listed, the Contractor shall install these foundations as directed by the Engineer. 

All work performed will be in accordance with these Specifications. 

 

 (14) Foundation Test (if required) 

 

   The Contractor may be required to perform an uplift load test on any one footing for suspension 

type tower. The Engineer will designate the location and type of footing to be tested. All 

methods, procedures, equipment, jigs, apparatus etc., shall be subject to approval by the 

Engineer. No testing shall be commenced until 28 days after the final concreting nor until all 

backfill is placed and compacted as specified herein. 

 

   An uplift load shall be applied until a design value is reached or the footing fails. The rate of load 

application will be determined by the Engineer. 

 

   Payment for foundation test will be as stipulated in Bid Schedule. 

 

1.4 Pile Foundations 

 

 (1) General 

 

  (a) Description of Work 

 

   The Work to be performed under these Specifications shall be carried out at the proposed 

site of towers after the field and laboratory test results confirmation. The Work includes, 

but is not limited to the following: 

 

  (i)  Carrying out subsoil investigations at the tower locations through drilling, 

testing and sampling. 

 

  (ii)  Construction of bored, cast-in-place reinforced concrete piles as shown in 

the Drawings. 

 

  (iii)  Complete bore hole logs and record of all operations performed during the 

investigations and the execution of the Work. 

 

  (b) Location of Investigation Borehole and Piles 

 

  (i) The location of investigation boreholes and piles on the ground shall be 

established by the Contractor in accordance with the Drawings and from 

reference points to be provided by the Engineer. Establishing the investigation 

borehole and pile locations accurately in the field shall be the sole responsibility 

of the Contractor. 
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  (ii) The Contractor will provide the levels, survey and ground elevations for each 

investigation borehole and pile location. The elevations will be given with 

respect to permanent Bench Marks in the vicinity of the Site. 

 

  (c) Number, Diameter and Length of Investigation Borehole and Piles 

 

   (i) One investigation borehole, not smaller than NX size, the hole diameter 

approximately 75 mm shall be drilled at each location of tower where pile 

foundations are proposed to a depth of 25 metres from the general ground level, 

or 3 metres below the pile tip whichever is greater.  

 

   (ii) Bored, cast-in-place reinforced concrete piles shall be constructed having 

uniform diameter throughout the length as specified in the relevant drawings. 

Pile footings shall only be installed where the field and laboratory tests confirm 

the requirements. The final length of the piles shall also be confirmed after 

testing. 

 

  (d) Containers 

 

   For preserving and transporting soil and water samples collected from subsoil 

investigations the Contractor shall furnish jars, tubes, boxes, bags and crates, meeting the 

requirements as specified in these Specification. All such containers shall become the 

property of EMPLOYER and the cost thereof shall be included in the Contract Price. 

 

  (e) Care and Delivery of Samples 

 

   (i) Contractor shall be solely responsible for preserving all samples in good 

condition. He shall keep samples away from undue exposure to the weather, and 

shall keep descriptive labels and designations on sample jars and boxes clean 

and legible until final delivery of samples to the laboratories approved by the 

Engineer. The Contractor shall make arrangements for waxing of samples as 

directed by the Engineer. 

 

   (ii) All samples shall be submitted to the Engineer's Representative for approval 

before they are transported to the testing laboratory. 

 

   (iii) The Contractor shall arrange for all samples to be safely packed and careful 

transportation to a laboratory or to a place of storage designated by the Engineer. 

   

  (f) Drillers and Supervisory Staff 

 

   The Contractor shall have at Site, at all times only qualified, experienced, orderly and 

thoroughly competent persons including graduate engineers/geologists who shall conduct 

and supervise drilling operations, sampling, logging, in-situ testing and piles construction. 

 

 (2)  Execution of Piles 

  (a) General 

 

   This clause covers all the work necessary for the execution of the bored, cast-in-place 

reinforced concrete piles namely: 

 

   (i) Drilling and Stabilizing of bore holes for the piles. 

 

   (ii) Placing of steel reinforcement. 

 

   (iii) Mixing and placing of concrete. 
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   The Contractor shall perform all such work in accordance with requirements of this clause 

as well as in accordance with the methods proposed or described by him at the time of 

submitting his Bid and approved by the Engineer. 

 

  (b) Method of Drilling 

 

   The drilling of holes for piling shall be done by mud circulation or reverse rotary method 

or by any other method suggested by the Contractor at the time of bidding and approved 

by the Engineer. Regardless of the method used for drilling holes, drilling operations shall 

be carried out in such a way as to avoid any disturbance of the surrounding soil especially 

at the bottom of the hole. 

  (c) Stabilizing of Holes 

 

   There will be no permanent casing installed.  Any temporary protective casing at the start 

of the drilling shall be later pulled out. The stabilizing of the drilled holes shall be 

achieved by using natural or commercial drilling mud/betonies. Permanent casing shall 

only be allowed with the prior approval of Engineer. 

  (d) Tolerances 

 

   Tolerances for setting out and for concrete construction shall conform to Clause 1.3 

hereof. In case of piles, deviation from the vertical shall not exceed one percent on any 

section of the length of the holes. 

 

  (e) Concrete 

 

   All concrete and reinforcement placed in the construction of piles shall conform to the 

requirements of Clause 1.3 hereof.  In addition to this, following requirements shall also 

be fulfilled. 

 

   (i) Promptly after cleaning of the hole to the entire satisfaction of the Engineer's 

Representative, concrete shall be placed in a manner that will not cause 

segregation of the particles or permit infiltration of water or any other occurrence 

which would tend to decrease the strength of the concrete or the capacity of the 

finished pile.   Concrete placed by tremie through water shall have one extra 

sack of cement per cubic meter and the slump shall be limited to 150 mm 

maximum. 

   (ii) Either tremied or pumped-in concrete can be used in presence of water or of 

drilling mud. The method and equipment used shall be subject to the prior 

approval of the Engineer. 

 

   (iii) Concrete placement shall proceed without interruption until the pile is complete. 

 

   (iv) The Contractor shall make three test cylinders per pile or as directed by the 

Engineer's Representative during the concreting of piles. 

 

  (f) Record 

 

   The Contractor shall keep accurate logs and records of all the Work accomplished under 

this Contract. All such records shall be preserved in good condition by the Contractor 

until they are delivered and accepted by the Engineer.  The Engineer shall have the right 

to examine such records at any time prior to their delivery to him. The following 

information shall be included in the records for each pile. 

 

   (i) Investigation Bore hole 

 

    - Hole number of designation, coordinates and elevations of top of the hole. 

 

    - Type of drilling operations. 
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    - Date and time by depths when drilling operations were performed. 

 

    - Depths at which samples were recovered and field testing was performed 

including complete data of field testing. 

 

    - Depth of ground water table from NSL. 

 

    - Description of subsoil conditions. 

 

   (ii) Piles 

 

    - A general description of sub-soil conditions and water table position at the 

location of the pile. 

 

    - Pile number, ground elevation of borehole and elevation of top of pile. 

 

    - Type of drilling operations. 

 

    - Date and time by depths when drilling operations were performed and piles 

constructed. 

 

    - Total depth of each borehole. 

 

    - Quantity of concrete and steel used for the construction of each pile. 

 

    - Quantity of constituents for each batch of mix, water cement ratio and the 

results of all quality control tests. 

 

    - Time of start and completion of Concrete. 

 

    - Remarks concerning any unusual occurrence during drilling and concreting 

of piles. 

 

   The presence of the Engineer's Representative or keeping of separate records by his 

representative shall not relieve the Contractor of the responsibility for the Work specified 

in this clause.  Payment will not be made if records have not been furnished by the 

Contractor. 

 

1.5 Tower Erection 

 

 (1) General 

 

  Contractor's work includes supply of manpower, provide construction equipment, vehicles 

rigging tackles for complete assembly of towers. 

 

  Profile drawing indicating the location, height and type of each tower and the construction data 

sheets showing the length of leg extension for each of the four legs of each tower will be 

submitted by contractor after final survey for approval of the Engineer. 

 

  Erection shall be done strictly in accordance with the manufacturer's drawings, material lists and 

approved construction data sheets. 

 

  No tower shall be erected until seven days after the last concrete was placed in the foundation, 

nor until backfill has been completed where and as required. 

 

 (2) Handling 
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  Tower steel shall be handled so as to prevent deformation of the tower/members and damage to 

the galvanizing. Materials shall not be dumped, dragged, barred, rolled or dropped but shall be 

carefully loaded, unloaded and stored. A mechanical means such as hoist or crane shall be used 

when material cannot be properly handled or placed by hand. 

 

 (3) Equipment and Methods 

  

  All assembly and erection shall be by methods and equipment that will not cause damage to, or 

distort, any part of the tower/pole. Extreme care shall be taken to establish and maintain the true 

geometric shape of the sections of tower assembled. 

 

  Reaming shall be done only with the approval of the Engineer's Representative, and will be 

permitted, for the correction of undersized holes, for removing excessive galvanizing, and for 

holes off gauge line, to the extent that the connection cannot be made by loosening bolts in 

related connections. No hole shall be reamed more than one-eighth of its original diameter. 

 

  Reaming to remove fitting difficulty due to improperly set footings, to correct improper tower 

assembly and erection, that would distort holes or distort any member, or that would damage the 

galvanizing, is prohibited. 

 

  Only wrenches which properly fit the nuts and bolt heads shall be used. The use of wrenches 

which in any way deform the nut or cut or flake the galvanizing is prohibited. All bolts shall be 

entered clear to the head. All 16 mm diameter bolts shall be tightened to a torque of 10-14 kg - 

metres and 20 mm and 24 mm diameter bolts to a torque 17-23 kg-metres.   All bolts after 

torquing shall be centre punched adjacent to the nut in order to prevent loosening of the nut. This 

method of locking the nuts will be used instead of locknuts, if locknuts are not to be provided 

under the specification and drawings.  However, for tower type JKD locknuts are used for 

locking of nuts. 

 

  All nuts shall be so attached that they will be in an upward or outward position, unless such 

positioning is clearly impracticable. 

 

  When sections of towers are being assembled prior to erection, assembly shall be on blocking 

that will provide support, sufficient to prevent distortion of tower steel. If all bolts in an assembly 

are not inserted, at least 50 percent of the bolts in each connection shall be inserted and those 

bolts shall be finger-tightened only. All bolts in an assembly shall be inserted before any bolt in 

the assembly is fully tightened. 

 

  When erecting assembled sections of a tower, a bridle and spreader with proper points of 

attachment shall be used when necessary to avoid distortion or overstressing. Adequate tag lines 

shall be used to insure that no section of the tower being lifted will drag on the ground or against 

any section of the tower already erected. 

 

  At all times at least 50 percent of the bolts in each connection of erected tower members shall be 

inserted. Until all the bolts in the face of a section of a tower are inserted, those bolts inserted in 

that face during erection shall be finger- tightened only. 

 

 (4) Correction of Misfabricated and Damaged Steel 

 

  All shop errors and damaged steel shall be reported to the Engineer or Engineer's Representative 

who will decide the manner in which corrections shall be made.   All costs incurred due to 

punching, drilling or cutting shall be deemed to be included in the steel erection cost. 

 

  Pieces bent in handling may be used if they can be straightened to the satisfaction of the 

Engineer, without structurally damaging the metal. If bent pieces cannot be satisfactorily 

repaired, they shall be replaced. 

 

 (5) Damage to Galvanizing 
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  Small areas of galvanizing damaged by abrasion, in straightening bent pieces or by necessary 

clipping-in the field, shall be repaired by carefully cleaning the affected area and painting. The 

paint will be furnished by the Contractor. 

 

  Damaged area shall be wiped with clean rags saturated with Xylene or equivalent solvent, 

followed by wire brushing then reclined with solvent to remove residue, and painted with one 

coat of "Galvanox", or approved equivalent. 

 

  Galvanizing damaged by drilling or punching shall be repaired by applying an aluminium paste 

or zinc rich coating material to completely fill all voids between the bolt and the surfaces bared, 

or all exposed steel surfaces around the holes or on cuts on which such corrective work is 

permitted. The coating material shall be "Galvanox" or approved equivalent. 

 

 (6) Tower Signs and Aerial Markers 

 

  Tower signs (danger sign, number signs and phase signs) shall normally be installed on the tower 

so that they will be readily visible when viewed in the direction of increasing tower numbers. 

However, if signs installed in the normal position will not be readily visible from a permanent 

access road, they shall be installed on the tower faces best exposed to view from the access 

roads. These signs shall be supplied by the Contractor and before manufacture, a sample shall be 

submitted to the Engineer for approval. 

 

 (7) Anti-climbing Devices 

 

  An anti-climbing device will be installed on each tower as shown on the relevant drawings. The 

anti-climbing device normally will not be installed until all the tower and wire stringing work is 

complete. 

 

  The tower steel will be provided with holes for mounting the anti-climbing device brackets. The 

brackets shall be fabricated from mild steel and shall be galvanized in accordance with ASTM A 

153.   The brackets along with barbed wire shall be supplied by the Contractor. Any holes 

required to be punched/drilled for installation of Anti-climbing Devices shall be carried out by 

the Contractor without any extra cost. 

 

  After erection, tower shall be cleaned of any foreign matter. 

 

 (8) Anti-Bird Devices 

 

  All poles shall have detachable anti-bird devices, over each suspension/jumper insulator string. 

These anti-bird devices shall be spike type and galvanized and can be fixed on cross-arms by use 

of bolts and nuts.  

 

1.6 Installation of Insulators and Hardware 

 

 Insulators and insulator hardware shall be assembled and installed as shown on the drawings and in 

accordance with the recommendations of the Manufacturers. 

 

 No insulator with chips or cracks in the porcelain or defects in the fittings shall be installed. 

 

 Uncrated or otherwise unsupported strings of insulators shall not be picked up or suspended except by 

the upper units of the string. All cotter pins installed by the Manufacturer shall be checked. 

 

 All insulators shall be cleaned with a clean cloth when installed. The porcelain shall be bright and all 

other parts free from dirt. Only clean rags free from any abrasive material shall be used for cleaning 

insulators. 
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 Wire brushes shall not be used for the cleaning of any parts, metal or otherwise. The use of solvents 

will not be permitted. 

 

 Each completed suspension assembly shall be adjusted to hang in a vertical plane through the axis of 

the tower. Where possible nuts locknuts and cotter pins shall be placed to face the tower body. 

 

 Workmen shall not climb on insulators during stringing operations or at any other time. 

 

 When raising conductor strain assemblies the insulators shall be kept under tension to avoid possibility 

of those being damaged due to excessive bending. 

 

 

 

1.7 Stringing Conductor and Overhead Shield Wire  

 

 (1) General 

 

  The conductor and overhead shield wire shall be strung on double circuit towers as single & twin 

conductor bundle per phase. 

 

 (2) Safety Grounding 

 

  It shall be the Contractor's responsibility to take adequate safety precautions to protect his 

employees and others from the potential voltage build-up during construction. The following 

minimum safety and grounding procedures shall be followed by the Contractor during stringing 

operations in the Sections with parallel existing high voltage lines. 

 

  The voltage build-up may be comparatively small during normal operations, but could be lethal 

during switching and ground fault conditions on the energized parallel line. 

 

  Temporary electrical grounds shall be placed at both ends of the section requiring special safety 

precautions and at intervals along the line which is under construction. The grounding sets 

installed at both ends of the section of line shall remain in place until the completion of the work 

and shall be removed as the last phase of cleanup. Hot stick shall be used for installing and 

removing the grounding sets. 

 

  All temporary grounds furnished and installed for protection shall be clearly visible for 

inspection and shall be flagged by use of a red cloth placed at the point of grounding. All 

grounds, except those placed at both ends of the section, and red flags shall be removed when 

they are no longer needed for protection. 

 

  All pulling and tensioning equipment shall be bonded and effectively grounded with approved-

type driven grounds securely attached to the equipment. At least two driven grounds shall be 

used at both the pulling and tensioning set up. All conductive parts of the tensioning set up and 

equipment shall be operated from grounded or insulated platform provided with barricades or 

insulated walkways. 

 

  Running grounds shall be installed within 6 meters of the tensioning set up to constantly ground 

each sub- conductor and overhead shield wire. At the pulling set up grounding shall be achieved 

by the use of block grounds connected to the adjacent tower by approved type ground leads 

bonded to the tower with approved type clamps. These connections shall be removed by the use 

of a hot-stick. 

  

                    An approved-type driven ground shall be located at each side and within 3 meters of working areas 

where conductors or overhead shield wires are being compressed/terminated to dead-end 

assemblies or spliced at ground level. The two ends to be spliced shall be effectively bonded 

together prior to and during splicing operation. Splicing and compression/termination operations 
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at dead-end assemblies shall be carried out on either an insulated platform or on a conductive 

metallic grounding mat roped off with an insulated walkway provided for access to the mat. 

 

  Installation and removal of temporary jumpers, at any time the conductor is not continuous, shall 

be performed by hot stick methods. 

 

  All conductors and overhead shield wires shall be bonded to the tower with approved-type tower 

grounds at any isolated tower where it may be necessary to complete work. Work on dead-end 

towers shall require grounding on both sides of the tower. Grounds may be removed when the 

work is completed, providing the line is not left open circuited at an isolated tower at which work 

is being completed. 

 

  For all sections of the line under work, which are not in parallel with energized high voltage lines 

or otherwise required special safety precautions, only the provision of the grounding at the 

pulling and tensioning stations shall be required. 

 

  All herein specified provisions shall not prevent installing as many additional grounds as deemed 

necessary for the protection of workmen against static and accidental contacts with foreign 

circuits. 

 

  Clipping crews and all others working on the conductive pulling lines, isolated conductors, or 

overhead shield wires shall be protected by individual hot stick clamp type grounds installed at 

every work location. 
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 (3) Approved Type Grounding Material 

 

  Approved type moving grounds shall be such as to exert constant pressure on the conductor or 

overhead shield wire, and the contact rollers shall be with permanently lubricated-type bearings. 

 

  Approved-type driven ground rods shall be minimum of 16 mm diameter copper weld or 

equivalent. Ground rods shall be driven into the ground a minimum of 2.5 meters. 

 

  Approved-type tower grounds shall be hot stick clamp grounds, bonded to the tower with a 

flexible ground lead. 

 

  Approved-type ground leads shall be at least 43 mm² cross-section copper or equivalent. 

 

  Approved-type insulated platforms shall be constructed of 65 mm nominal dimension lumber 

supported on 102 mm nominal dimension sills, or of materials of equivalent insulation. 

 

  At the tensioning set up, the insulated platform and rope barriers shall extend completely around 

the equipment set up in such a manner as to prevent any one standing on the ground from 

contacting any conductive part of the equipment. 

 

 (4) General Safety Precautions 

 

  Prior to initiation of the stringing in any section of the line the following shall be insured. 

 

  (a) The installation of all towers within the section of the line is satisfactorily completed. 

  (b) The stringing loads will not exceed the design loads for any of the towers. 

  (c) If any tower is to be subjected to loads exceeding the design loads, the Contractor shall 

provide temporary bracing for such tower, and the bracing is subject to approval by the 

Engineer. 

  (d) The stringing and sagging operation is such that no sudden loads will be applied on the 

towers. 

 

 (5) Safety Precautions at Crossings 

 

  Wherever any power line, communication line, highway or railroad is to be crossed, the owners 

shall be notified 30 days in advance and all temporary changes shall be pre-arranged. 

 

  The Contractor shall not erect towers near, nor string conductors or overhead shield wires over, 

energized power circuits until a Hot-Line Order is placed on the energized line i.e., until “Permit 

to Work” has been arranged from relevant quarters. 

 

  Qualified personnel shall remain at the site of work while the Hot-Line Order (Permit to Work) 

is in effect and shall ascertain that all personnel are in the clear and properly notified before the 

Hot-Line Order is released. 

  

  All existing lines which are de-energized for crossing shall be short-circuited and grounded at 

each side of the crossing. 

 

  Guard structures shall be provided at all crossings, as required for the protection of the 

conductor, line, road, structure, or feature being crossed, and as required by the owner, or 

EMPLOYER. 

 

  Guard structures shall be of sufficient strength and stability to withstand the stresses to which 

they may be subjected. 

 

  As soon as a guard structure has served its purpose, it shall be removed and all holes shall be 

backfilled. 
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 (6) Atmospheric Adverse Conditions 

 

  All pulling and stringing operations shall cease when either wind velocities are such as to cause 

conductors to deflect more than 1.5 metres at midspan from the normal no wind position or there 

is any indication of lightning activity in the area. 

  

 (7) Handling and Stringing of Conductors 

 

  The conductor will be furnished in matched sets of twelve reels for twin bundle conductor double 

circuit line & six   reels for single conductor double circuit line  

 

                    and shall be strung by the controlled tension method. At no time will the conductor be allowed to 

contact the ground or any object which might cause damage to the conductor.  All reels shall be 

inspected in the field prior to installation. Reels showing signs of careless or unusually rough 

handling, such as split frames or crashed outer protective lagging shall be inspected carefully for 

conductor damage. 

 

  Preparatory to unreeling a conductor from the reel, the outer protective lagging shall be removed 

carefully, and all surfaces in contact with the running conductor shall be examined for protruding 

objects which might damage the conductor. 

  Care shall be taken to insure that no dirt is carried by the conductors from the reels. Reels shall 

be properly cleaned before starting stringing operation of any line section. 

 

  A spreader bar shall be used when lifting or lowering the reels. Full or partial reels shall not be 

dropped or rolled under any circumstances. 

 

  The two conductors in a bundle shall be strung simultaneously and shall hang in stringing blocks 

for the same period of time not exceeding 24 hours and, in exceptional cases, up to 48 hours 

before being sagged to the specified sag. 

 

  The two conductors shall start and end approximately at the same points of the line and stringing 

operations shall be planned to keep waste to a minimum. Lengths of conductor less than 100 

metres are scrap lengths and shall not be spliced into the line without the approval of the 

Engineer. Jumpers shall be cut only from scrap lengths unless otherwise permitted. 

 

  Stringing sheaves may be hung on the insulator strings or in straps of equal length attached to the 

structure arms with suitable hooks or clamps. The sheave shall support the conductors at the 

same elevation as when clipped in. 

 

  Stringing of conductors and temporary guying of conductors shall be done by methods that will 

prevent damage to the conductor and structures in any way.   Temporary guying/dead-ending to 

tower footings will not be permitted. Where temporary dead-end is required, the conductors shall 

be attached to suitable temporary anchors. 

 

  The general requirements for installation of the temporary anchors are as follows: 

 

  The angle formed by conductors and shield wires to the horizontal shall not exceed 15 degrees. 

 

  The anchors shall be aligned in the direction of stringing: 

 

  The anchors and their accessories shall withstand the maximum conductor tensions with a factor 

of safety of three. 

 

  Two sub-conductors of one phase shall be strung simultaneously by means of running board 

attached to a single pulling line with a swivel. Sub-conductors shall be connected to the running 

boards with a swivel connection and a stocking-type grip. The grips shall be secured to the 

conductor by means of a band installed around the tail end of the grip. 
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                    Following stringing, measures shall be taken to prevent the sub-conductors of the bundle from 

contacting each other. Before adjusting the sag of the conductors, sub-conductor slapping may be 

prevented by pulling each of them to different sag which will separate them at least 150 mm 

vertically from either of the other sub-conductor at midspan.   After adjusting the sag, the 

following conditions will require sub-conductors tie-off: any time that sub-conductors slapping is 

noted, any time that prior to spacer installation the conductors are left unattended. 

 

  Two reel lengths of conductor may be pulled into the sheaves using only approved swivels and 

grips to make the connections between reel lengths. Double socking will be permitted, but 

permanent splices shall not be pulled through a sheave or bull-wheel. 

  All sheaves, swivels and grips shall be inspected daily for free and easy movements and to assure 

that such may be safely used. Sheaves carrying pulling lines shall not be used for conductors. 

 

  The conductor shall be kept clean by removing grease, dust or any other contamination. Cleaning 

shall be done immediately after the conductors leave the tensioning device. The method of 

cleaning shall be wiping with a clean cloth saturated with proper cleaning agent. When it is 

necessary to slack the conductor at any time during the stringing operation, it shall be done with 

the approval of the Engineer's Representative. Rigid plank guard or lagging, or a combination of 

both shall be used to prevent damage.   Lagging shall consist of nonmetallic material which will 

not damage the conductor and shall be rigid so that it will not be displaced by the motion of the 

conductor. It shall be free of any material, which can be transferred to the conductor. 

 

  Sections of the conductor damaged by application of gripping attachments or any other way 

during stringing shall be removed before the conductor is sagged in place.  The conductor repairs 

shall be done as outlined in these specifications. 

 

  All stringing operation must be conducted so that at no time will any suspension structure be 

subjected to longitudinal loads and at no time will any tension structure except dead-end 

structure be subjected to excessive unbalanced loads resulting from longitudinal loads on 

opposing faces. At no time shall any structure be subjected to torsion. The vertical angles of 

pulling lines shall be such as to minimize the vertical loading on towers. The attachment of 

temporary guys and stringing equipment on towers shall be done only with approval of the 

Engineer. 

 

  The conductor and shield wire reels, tensioners, and pulling machines shall be located as near to 

midspan as possible but in no case shall the slope of the shield wire or conductor between any 

machine and the stringing block or any anchor lead be steeper than three horizontal to one 

vertical (15°-20° to the horizontal). 

 

  The tension in the conductor during stringing shall be maintained as constant as practicable. The 

sag in each conductor must be maintained at least 20 percent greater than the sagging value 

specified in sag charts and the maximum pulling tension shall never exceed the sagging tensions. 

 

  If the conductor is left unattended, during stringing operations, it shall be freely suspended 

between stringing sheaves so as to provide a safe clear distance over ground or obstructions. 

 

                    The minimum tension shall be such as to maintain the conductors at a minimum distance of 3 

metres above ground or any obstacle. 

 

  When there is possibility of conductor being damaged due to wind or other conditions they shall 

immediately be fully tensioned. It is recommended that variations in stringing tensions be as 

small as possible and the tension shall be near the maximum permitted. Immediately after 

completing stringing of a section of the line, the tensions shall be increased to the maximum 

permitted stringing values. 

 

  The spinning of the conductors and shield wires shall be prevented during stringing. Unreeling of 

the conductors shall be closely watched at all times in order to detect any damage or flaw in the 

conductor. 
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 (8) Handling and Stringing of Shield Wires 

   

  One 9.0 mm dia. 7 strand galvanized Overhead Shield Wire (as required) shall be strung for the 

entire length either before or at the same time the conductors are strung. 

 

  The specifications used for handling and stringing the Overhead Shield Wire shall be the same as 

for the conductors. However, the contractor shall submit his proposal regarding specifications to 

be used for handling and stringing of OPGW and wrapping of Fiber Optic Cable on Shield wire 

of the existing transmission line which shall be followed after approval by the Engineer 

 (9) Conductor Sagging 

   

  After being pulled into the sheaves all sub-conductors in a sag section shall be sagged within 24 

hours. 

 

  The conductors shall be sagged in accordance with sag charts, furnished by the Engineer. The 

exact value of sag for a given span length at a given temperature can be ascertained from the 

appropriate table or by linear interpolation of data. 

  

  Conductor sagging temperature shall be measured by an accurate thermometer. A length of core 

shall be pulled from a 0.5 metre length of the conductor sufficient for thermometer to be inserted 

into the space vacated by the core. 

 

  The length of conductor shall be placed in the full sun at least 4 metres above the ground for a 

minimum period of 15 minutes. A thermometer in a container which stimulates the effect of the 

conductor may also be used. 

 

  The length of conductor sagged in one operation shall be limited to the length that can be sagged 

satisfactorily, usually 4,000 metres to 8,000 metres. 

 

  Temporary snubs shall be used between a section previously sagged and clipped in and the 

section being sagged. Dead ending or snubbing will not be permitted on any tower except dead 

end towers at the normal point of attachment. 

 

  When conductors are sagged a mark shall be placed on each conductor at the last 
structure in each pull.   The location of this mark shall be checked after the succeeding 
sag has been made to ascertain whether or not the back spans are still sagged properly. 
The wire grips may be removed only after the next section of the line has been sagged. 

  

  When sagging conductor lengths of more than four spans, the sag shall be checked near each end 

span and at or near the middle span of the length being sagged. The length of the spans used for 

checking sag shall be as nearly equal to the ruling span as practicable. 

 

  The sag of each span more than 600 metres in length shall be checked in addition to above. Sag 

at sharp vertical angles and horizontal angles of 10 or more degrees shall also be checked on both 

sides of the angle. 

 

  The sags shall be determined by means of a transit or other approved methods. At least one 

person shall be provided to measure the correct sag for pulls up to five spans, two persons for six 

to ten spans and three persons for eleven spans or more. 

 

  The total number of spans to be checked shall be not less than two in a four-span section, three 

for a section up to two kilometers and in proportion for a longer section. 

  In the twin conductor bundle the sag of the two sub-conductors shall be the same. 

 

  A tolerance of plus or minus 10 mm of sag per 30 metre of horizontal span length, but not to 

exceed 150 mm in any one span, will be permitted, provided; the conductor tension between 
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successive sagging operations is equalized so that the suspension insulator assemblies will 

assume the proper position when the conductor is clipped in. 

  Log books shall be maintained to record all conductor installation data and chronological 

progress. 

 

  The temperature, spans, tower, general weather, wind velocity and direction, sags, tensions, and 

drawing references shall be recorded for each section of conductor as it is being installed, 

tensioned and sagged. When possible, sagging operations shall be scheduled when wind velocity 

is at or near zero. 

 

  Radio or telephone communication shall be used to relay information and instructions between 

the conductor payout station, intermediate check points, mobile stations and the pulling stations 

at all times during stringing operations. A failure of communication requires immediate cessation 

of the conductor pulling operation. 

 

 (10) Conductor Clipping-in 

 

  After being sagged, the conductor shall be allowed to hang in the stringing blocks for not less 

than 2 hours before clipping-in is commenced, to permit the conductor tension to equalize. 

 

  Plumb marks shall be made on the conductors in the vertical plane through the centreline of the 

tower prior to clipping-in. Only paint, crayon, or wax pencil shall be used for marks on 

conductors. 

 

  All conductors marking in the section being sagged shall be accomplished while the conductors 

are in the sheaves and before clipping-in or dead ending is begun. 

 

  The total time during which the conductor is allowed to remain in the stringing blocks before 

being clipped-in shall not exceed 72 hours. 

 

  Torque wrenches shall be used to tighten all nuts on clamps. The torque applied shall be in 

conformance with the recommendation of the manufacturer. 

 

  Yoke plates for twin bundle insulator strings shall be installed as shown on the drawings and 

shall hang at 90 degrees to the conductor axis within a tolerance of plus or minus 2.5 cm. 

 

  Well padded pull-lift hooks or other approved methods shall be used for handling conductors 

during the clipping-in operation. 

 

 (11) Installation of Conductor and Shield Wire/OPGW Accessories 

 

  (a) Splices and Dead Ends 

 

   All splices shall be of the compression type. 

 

   All splices shall be made at least 15 metres away from structures and no splices shall be 

made in dead-end spans or spans greater than 600 metres or spans crossing over the 

highways, railroads, major canals, rivers and transmission lines of voltages greater than 

35 kV unless approved by the Engineer. 

 

   As a rule not more than one joint or splice should be made in any one conductor in any 

one span. However, in exceptional cases, as in the repair of damaged conductors, or when 

necessary owing to stringing limitations two splices will be allowed. 

 

   The splices and compression dead ends shall be installed in accordance with the 

recommendations of the Manufacturer of the accessories. 
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   Conductor shall be laid out straight for a distance of 15 metres and straightened at the end 

before preparation of the ends for splicing or dead-ending. The ends of the conductor 

shall be thoroughly cleaned immediately prior to compressing. After the compression has 

been completed, all corners, sharp projections and indentations shall be carefully rounded 

and smoothed, and tape, tape residue, and filler paste shall be removed from splice and 

conductor. If the completed splice requires straightening, it shall be straightened on a 

wood block by use of a wooden maul. 

 

   Splicing, dead-ending and repair of damaged conductor shall be done in the presence of 

the Engineer's representative. 

   If the completed splice or dead-end is not satisfactory, in the opinion of the Engineer, or 

Engineer's representative, it shall be removed and a new splice or dead-end shall be 

properly installed. 

 

   The Contractor's inspector shall stamp his own initials on the aluminum sleeve of each 

compression joint and compression dead-end completed under his supervision. 

 

  (b) Repair of Conductors & Shield Wire 

 

   Damage is any deformity on the surface of the conductor or shield wire which can be 

detected by eye or by feel and shall be repaired by whichever the following methods is 

appropriate: 

 

   (i) Repair by manual polishing 

   (ii) Installation of repair sleeves over the damaged part 

   (iii) Installation of compression joints 

   (iv) Replacement with new conductor or shield wire 

 

   Slight damage such as superficial scratches or abrasions, which are not deeper than one-

third the strand diameter, can be repaired by dressing with a fine emery cloth. 

 

   Severe cuts which cannot be repaired with emery cloth due to their depth or extension, 

and cause increase in the resistance of the external layers, shall be repaired by use of 

repair sleeves, provided that not more than one-third of the outer layer is cut or damaged 

over a length of less than 10 centimeters. 

 

   Damages of extent greater than described in above paragraphs shall be repaired by 

replacing the damaged length of the cable using compression joints. 

 

   When there is repeated damage in the same span or in consecutive spans, the 

Engineer/Engineer's Representative may require all conductors in these spans to be 

replaced. 

 

   In the case when signs of corrosion are detected during the stringing operation, the reels 

containing corroded conductors shall be set aside, the operation shall be interrupted and 

the Engineer's Representative shall be informed immediately. 

 

   Whenever a repair sleeve is installed, a rope cage shall be placed on the sleeve to ensure 

that there will be no damage from sub-conductor slapping prior to installation of the 

spacer- dampers. 

 

   For the repair of the shield wires, only compression joints shall be used. 

 

  (c) Jumper Connections 

 

   Where compression type dead-ends are used, the jumper shall be one continuous piece, 

and compression-type jumper terminals bolted to the compression-type dead-ends shall be 

used. 
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   At conductor and overhead shield wire dead-ends with bolted strain clamps, sufficient 

length of wire to form the jumper loop to clear the tower shall be allowed. Parallel groove 

bolted clamps will be used for connection. 
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1.8 Installation of Dampers 

 

 (1) Spacer Dampers 

 

  The two sub-conductors of each phase shall be secured to each other by means of spacer dampers 

installed strictly in accordance with data furnished. 

 

  The intervals, measured along the length of the conductors at which spacers are installed shall be 

as shown on the data sheets with tolerances not more than plus/minus 1.0 meter. 

 

  Spacer-dampers shall be installed in a span only after that span has been dead-ended and clipped-

in.  The installation of spacer dampers shall be completed in each section within 72 hours after 

the sub- conductors have been sagged. 

 

  The clamps shall be properly aligned on the conductors. Distorted shape of the spacer dampers 

will be considered an unsatisfactory installation and shall be corrected or the spacer damper 

replaced. 

 

  The bolts of the breakaway type shall be tightened until the outer head breaks off. 

 

  Spacer dampers shall be installed with the bolt heads in a downward position for viewing from 

the ground. 

 

 (2) Vibration Dampers 

 

  Vibration dampers shall be attached to the conductor in case of single conductor per phase 

arrangement and overhead shield wire at the ends of all spans and as designated on the data 

sheets. The vibration dampers shall be fastened securely to conductor and overhead shield wires 

so that they will hang in vertical planes. Spacing of dampers shall be in accordance with the 

drawings. 

 

  Breakaway type bolts shall be tightened until the outer head breaks off 

 

 

1.9 Pre Commissioning and Commissioning Tests 

 

A.  Pre Commissioning Tests 

 

(a) Mechanical Tests 

 

1. For steel structures, ensure that structure type is as per specification/ drawings/ structure list. 

2. Check galvanizing and thickness (rust is not acceptable). 

3. Check bolt types and tightness (torque wrench method). 

4. Ensure anti-climbing guards are correctly installed. 

5. Check step bolt tightness. 

6. For porcelain insulators, check insulators for chips, cracks, etc. Ensure correct number of 

insulators have been installed in each string. Ensure that cotter keys have been properly 

installed. 

7. Make sure that insulators are clean and line is safe to be energized. 

8. Check that all line hardware (insulators, corona rings, vibration dampers, spacers, conductor 

clamps, armor rods, etc) is installed correctly and in correct locations as per specifications and 

drawings. 

9. Check that all splices are correct and installed in correct span locations. 

10. Check that all jumpers are installed correctly. Ensure correct clearances between jumper and 

structure as well as with other phases at acute angle locations. 

11. Ensure there is no twist in the insulator string. 

12. Check that overhead shield wire and OPGW are grounded to towers as specified. 

13. Ensure that sags for phase and overhead ground conductors are even and according to the 

specification. 

14. Check that ground clearances are as per specification. 
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15. Check circuit/phase identification plates, structure number plates, danger sign plates, etc have 

been correctly installed at each structure and aerial markers at the required structures. 

16. Check line/phase correctly transposed at the specified locations and clearance between the 

phases is as per specification. 

 

(b) Electrical Tests 

 

1. Check tower footing resistance as per specification. 

2. Verification of physical phase arrangement. 

3. Perform sequence impedance test (both zero and positive sequence). 

4. Perform continuity and insulation test of complete transmission line with appropriate test 

equipment. 
 

B. Commissioning Tests 

 

1. Perform phase sequence/rotation check. 

2. Inspection of Facilities for any visual/audible abnormality 

3.     HIPOT test at 80KV DC or above level . 
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Special Provisions 
 
 
SI-01 DESCRIPTION OF PROJECT   

 

SI-01.1 General 

 

The following overhead transmission line shall be constructed and completed on Survey 

for Tower Staking, Foundations, Erection, Stringing, Testing and Commissioning basis, 

in accordance with the Bidding Documents.  

 

RAISING OF 220KV SP-BH TERMINAL POLE OF 220KV 

TRANSMISSION LINE JAMSHORO-T.M KHAN ROAD AT 500KV 

GRID STATION JAMSHORO INCLUDING CIVIL WORKS, 

DIMANTLING, TRANSPORTATION, ERECTION, STRINGING, 

TESTING AND COMMISSIONING 

SI-01.2 Location of Site 

 

i) 500kV Grid Station Jamshoro 

ii) The project site is easily accessible by roads. 

  

SI-02               MATERIAL AND WORKMANSHIP 
 

SI-02.1 Material and Workmanship 

 

(1) All services in context of construction of the T/Line along with its associated works 

shall comply with the requirements of the Contract Documents. All Services, Work or 

parts shall comply with the applicable standards, rules, codes and regulations of the 

internationally approved standardizing bodies. 

 

(2) The intent of these Specifications is that the services and workmanship of Work under 

this Contract should be equal to or superior than those actually described herein.  

 

(3) In choosing materials (IF ANY) and their finishes due regard shall be given to the 

conditions prevailing at Site. 

 

 (4) All matters relating as to the acceptability or otherwise of the services, Work and 

materials offered under this Contract shall be decided by the Engineer whose decision 

shall be final.  

 

SI-02.2 Extent of Specifications 

 

 The extent of the Contract Documents is to provide for the Work herein specified to be 

fully complete in every detail for the function designated. All services which are not 

specifically mentioned in the Contract Documents, but which, in the opinion of the 

Engineer, are usual or necessary for the satisfactory completion of the Work shall be 

deemed to be included in the Contract Documents and shall be provided by the 

Contractor without extra cost to EMPLOYER.  

 

 

SI-03 WORK BY CONTRACTOR  
 

SI-03.1 Scope of Work 

 
The scope of the work to be executed under this Contract comprises of following 
but not limited to: 
 

a. Dismantling of existing 220kV SP-BH Pole (Terminal Pole) of 220kV 

Transmission Line Jamshoro – T.M Khan at 500kV Grid Station Jamshoro, for 

civil work, along with Provisions of access roads/paths where necessary. 
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b.        Clearing right of way including disposal of cleared materials. 

 

c. Detailed survey for the entire line route may not be required, since the same has 

already been carried earlier and the profile of the same will be provided for 

starting the work. Detailed survey, where required, including route alignment, 

profiling, tower spotting, optimization of tower locations, soil resistivity 

measurement & geotechnical investigation. 
 

d. The coordinates of all the tower locations shall also be recorded using 

GPS/DGPS of positional accuracy of at least 1m for easy relocating. The position 

of all tower locations shall be marked in the final digitized route alignment 

drawing with relative distances from any permanent bench mark area.  

 

e. Preparation of construction structure lists as per already approved profile and 

plan tabling. 

 

f. Excavation, dewatering, shuttering, leveling/grading, slope protection (where 

necessary), backfillling and compaction including disposal of surplus excavated 

material. 

 

g. Furnishing materials for and constructing reinforced concrete tower foundations 

including installation of steel stub angles and tower grounding. 

 

h. Erection of dismantled 220kV SP-BH Pole after completion of civil 

works as per approved drawing, welding of bolts and nuts 

including supply and application of zinc rich primer & two coats of 

enamel paint. 
i. Installing insulator assemblies for conductors and suspension/tension 

assemblies for conductor and OPGW and Shield wire. 

 

J. Stringing conductor  alongwith shield wire with installation of hardware, 

accessories, joint boxes and dampers upto sub station gantry tower of the lines. 

 

k. Installing tower signs (danger sings, number signs and phase plates etc.) and 

anti climbing devices. 

 

l. Clean up of right of way.  

 

m. Testing and commissioning of all above said T/Line works. 

 

n. Handing over of all surplus goods and materials after completion of work. 

 

o. Preparation and submission of progress reports including site photographs, as 

built data (including computer compact diskettes: CD) manuals including 

project completion report. 

 

p. Any other work not mentioned above but deemed necessary by the 

contractor/engineer for the completion of the work and its successful/smooth 

operation will be considered a part of the scope of work under the contract. 

 

NOTE:- 

 

(1) All type of Goods which are to be installed/Erected will be supplied by 

Employer from its store. 
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(2) Design & Engineering of the project is not a part of the scope. As such all the 

relevant drawings have been made a part of the bidding document. Any drawing 

missing will be provided to the successful bidder as and when required. 

 

(3) Employer shall not give any equipment/T&P for survey, foundations, erection 

and stringing to the contractor for this project.  It is also mentioned that the 

stringing equipment/T&P and other construction equipment/T&P shall have to 

be arranged/imported by the contractors. 

 
(4) The contractor is responsible to mobilize sufficient numbers of crews for 

surveying, dismantling, foundation work, Pole erection and stringing each 

equipped with T&P complete in all respects for smooth execution of each 

activity. Contractor is responsible for timely completion, to adhere project 

schedule and ensure that the sufficient resources are available with the crews 

before commencement of each activity. Detailed methodology and list of T&P 

should be got approved from the Employer’s Representative well before the 

commencement of each activity.  

 
(5) In case Contractor fails to arrange the required numbers of crews along with 

requisite T&P in good working condition for inspection at site prior to 

commencement of respective activity, Employer has the right, in addition to 

withhold current payment, terminate the Contract at any stage and to get 

executed the balance installation Service through other Contractors at the 

Contractor’s risk and cost. 

 

SI-04 DRAWINGS 

 

SI-04.1 Drawings in Contract 

 

SI-04.1.1 Specification Drawings 

 

The specification drawings contained in the Bidding Documents show the scope of 

Work to be performed by the Contractor. The specification drawings shall not be used 

for execution of the Work unless specific instructions for such use are given by the 

Engineer. 

 

SI-04.1.2 Approved Drawings 

  

 The Work shall be performed in accordance with the approved drawings in terms of 

relevant clauses of the Conditions of Contract. 

SI-04.1.3 Drawings, Data and Instruction Manuals 

 

 The following data/drawings shall be submitted within the time stated against each 

calculated from the date of receipt of Letter of Acceptance.: 

  

1. Representative (Key person) of the Contractor. Immediately 

2. Work Programme 07 days 

 

SI-04.2. Data Other Than Drawings 

 

 All of the applicable requirements of this Clause with reference to drawings to be 

prepared by the Contractor shall apply equally to catalogues, illustrations, printed 

specifications, or other data submitted for approval. 

 

SI-05 STANDARDS AND TYPICAL DESIGN 

 

SI-05.1 General 

 

 The Specifications cite or imply International Standards and typical design for Work, 

Goods and materials. Other equivalent Standards and typical designs are equally 
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acceptable provided that they in no way detract from the quality, safety, and operability 

of the Work, Goods and materials furnished. However, when standards or typical 

design other than those cited or implied are offered by a bidder, he shall set forth in his 

bid the alternative standards proposed so that a direct comparison can be made before 

Contract Award. Each specific difference from the Specifications shall be clearly 

indicated by the bidder. If no alternatives are set forth by the bidder, it will be assumed 

that Work, Goods and material will be in accordance with the International Standards 

and typical design as cited or implied in the Specifications. 

 

 Where the documents provide requirements for material or Goods or Work by 

specifying a standard such as, for example, one of the international standard 

organizations which have its origin in one country, it is not the intention to restrict the 

requirements solely to that standard and that country. Other standards, including 

standards of other countries will be accepted provided the requirements thereof in the 

sole opinion of the Engineer are at least equal to the requirements of the standards 

specified. The Bidder may propose to the Engineer an equivalent standard other than 

that specified, in which case he shall submit the proposed standard and all other 

information required by the Engineer and shall submit written demonstration that his 

proposed standard is equivalent to or superior to the one specified herein. The 

submission must be made in English language. Moreover the bidder shall also supply 

copy of the latest revision of the standards used in his design. 

 

SI-05.2 Applicable Standards and Codes 

 

(1) All Goods, materials, Work and design shall be generally in accordance with latest 

revision of the standards specified in the Technical Provisions except where specifically 

directed otherwise. If these Specifications conflict with any or all the standards stated in 

the Technical Provisions, these Specifications shall have precedence and shall govern. 

 

(2) In case deviation from the above standards is minor, the approval of the Engineer may 

be given to the use of other national standards prevalent in the country of manufacture. 

No departure from the standard specified will be considered after the Contract has been 

awarded unless specific authorization is requested in writing from the Engineer. 

 

SI-6.1 Lifting 

 

 The method of lifting, type of equipment and type of slings, used for handling the reels 

and other goods are subject to approval by the Engineer.  The reels are so constructed as 

to be supported either on an axle through the arbor holes or by the reel flange.  When the 

reels are lifted by an axle supported from above, a spreader bar must be employed to 

prevent reel damage by inward pressure on reel flange.  In no case shall metallic slings 

or other metallic equipment shall come in contact with conductor, OPGW or Fiber Optic 

Cable. 

 

SI-6.2 Slings 

 

 If the use of slings is necessary, these shall be of a flexible type and preferably manila 

rope or other non- metallic materials.  The use of steel wire, mesh or chain link slings is 

prohibited unless they are covered with rubber hose or some similar material. 

 

SI-7 TRANSPORTATION OF GOODS 

 

SI-7.1 General 

 

(1) The Contractor shall insure and transport the Goods, materials and his Equipment from 

EMPLOYER store to the Site and shall be solely responsible for selection of routes and 

carriers, and expediting in order that all Goods are safely and expeditiously transported 

to the Site. 
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(2) The Contractor however, shall be solely responsible for satisfying himself at the time of 

transportation as to the adequacy of the road surfaces and structures. All costs related 

with reinforcement of roads, structures, diversions and the like, if any, shall be borne by 

the Contractor.  The Contractor shall advise the concerned authorities in advance of the 

proposed transit of the heaviest and largest items of Goods and Equipment and shall 

comply with instructions given by said authorities. 

 

(3) Within the limits imposed by law, the Contractor shall be entitled to utilize all the roads 

and other communication facilities existing in the country, to the same extent as any 

other user. 

 

SI-7.2 Loading, Transporting, Unloading and Storage at the Site 

 

(1) The Contractor shall load Goods from NTDC Store -, transport & unload all Goods and 

other material (except Spare Parts) at the Site. Items for permanent installations shall be 

properly stored and shall be protected as required to prevent damage or deterioration of 

any type. Storage/ Stacking methods shall be such as to cause minimum inconvenience 

to others and shall be arranged to facilitate inspection. 

 

(2) All Goods and other material storage shall comply with the requirements of the 

Specifications or to the approval of the Engineer. 

 

SI-7.3 Ownership of Packing Materials 

 

 All packing boxes, reels, shipping containers except those containers which are not the 

property of the Contractor, planking covers, etc. shall become the property of Employer. 

All the packing materials shall be handed over to Employer immediately after storage 

requirements of the Goods or part thereof and other materials are over. 

 

 

SI-7.4 Receiving Reports and/or Damage Reports 

 

(1) The Contractor shall prepare and submit receiving reports to Employer and the 

Engineer to cover shipments/goods received and checked at the job Site and/or storage 

area. Shipment on arrival at the job Site and/or storage area shall be unloaded, opened, 

and carefully checked by the Contractor in the presence of a designated representative 

of the Engineer/Employer for any loss and damages in transit. In the event of loss 

and/or damage, the Contractor shall immediately report to Employer /Engineer. Prompt 

action shall be taken by the Contractor with intimation to Engineer/Employer, to record 

and remedy the damaged or missing item(s) and it shall be ensured that the deliveries 

meet the final delivery dates and/or commissioning dates. 

 

SI-8 SCHEDULE, PROGRESS REPORTS AND MEETINGS 

 

SI-8.1 Schedule 

 

 The Contractor shall carry out the Work in accordance with the dates/ periods specified 

in Particular Condition of Contract and with the Schedule which shall be provided as 

per the relevant Conditions of Contract. The Contractor shall regularly review the 

Schedule and notify the Engineer promptly of any revisions which in his view may be 

required from time to time. 

 

SI-8.1.1 Form of Schedule 

 

 The Schedule shall be a detailed CPM (critical path method) type; time scaled 

according to calendar dates and Project month numbers. The CPM for planning, 

scheduling, and controlling will be used for the Contract. The Contractor shall submit a 

schedule showing the logical sequence in which the Work will be carried out in 

sufficient detail to satisfy the Engineer that the Work is thoroughly planned and meets 

all the requirements of the Contract Documents. 
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SI-8.1.2 Erection/Construction 

 

(1) The collection of the Goods from Employer storage yard should be so estimated so as 

to permit erection work and construction work to proceed in an orderly manner so that 

the Work can be completed by the required Commissioning Dates.  

 

(2) The Contractor shall promptly bring to the attention of the Engineer any amendment to 

the Schedule which in his view may at any time be required to ensure that the 

Commissioning Date/Periods will be met. 

 

SI-8.2 Progress Reports 

 

(1) The Contractor within fourteen (14) days of the signing of the Contract shall submit in 

writing for the approval of Engineer a Schedule for the civil works, erection, testing and 

commissioning of the T/Line. 

 

(2) The submission to or approval by the Engineer/EMPLOYER of such Schedule etc. 

shall not relieve the Contractor of any of his duties or responsibilities under the 

Contract. 

 

(3) At bi-weekly intervals after submission of the Schedule, the Contractor shall submit to 

the Engineer up to six (6) copies of a written detailed progress report in an approved 

form together with copies of the above mentioned Schedule indicating the stage 

reached in transportation of goods, erection/construction, in percentage terms. Such bi-

weekly reports shall show the actual progress plotted against the scheduled progress.  

These reports shall be accompanied by such photographs, diagrams, bar charts, and 

curves in approved standard form, as may be required by the Engineer. The reports 

shall be forwarded not later than the closing of bi-week. The numbers of copies shall 

be as stipulated in the Specifications or as instructed by the Engineer. 

 

(4) The Engineer shall at all reasonable times be afforded access to the Contractor and any 

Sub-Contractor's premises for the purpose of ascertaining progress. 

 

SI-8.3 Meetings 

 

(1) Soon after the date of signing of Contract, the Engineer will, with the approval of 

EMPLOYER require a conference with EMPLOYER and the Contractor at a place 

mutually agreed upon, to discuss scheduling of scheduled sequences which may be 

pertinent to the completion of the Project. 

 

(2) At monthly intervals or from time to time during the execution of the Contract, the 

Engineer may call meetings, either in his Offices or at the Contractor's Offices in 

Pakistan or EMPLOYER 's office as is deemed necessary for the purpose of progress 

monitoring and proper execution of the Contract. 

 

(3) As required by the Engineer, responsible representatives of the Contractor shall attend 

such meetings. 

 

(4) All expenses incurred by the Contractor for attending such meetings shall be borne by 

the Contractor and shall not be reimbursable.  

 

SI-9 Site Facilities and Services 

 

 Attention is drawn to the obligations of the Contractor to make his own arrangements at 

his own expense for Services or facilities provided to his employees. Any cost incurred 

by the Contractor in respect of any of such Site facilities or services under the Contract 

shall be deemed to be included in the rates and prices in the Price Schedule and no 

separate payment, therefore, will be made to the Contractor. 
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SI-9.1 Accommodation 

 

(1) The Contractor shall provide and maintain at his cost residential accommodation and 

transportation facilities for his own use. 

 

(2) The Contractor shall provide and maintain such housing accommodation and amenities 

as he may consider necessary for all of his supervisory staff and labour employed for the 

purposes of or in connection with this Contract including all fencing, electricity, supply, 

sanitation, cook houses, fire prevention, water supply and other requirements in 

connection with such housing accommodation or amenities. 

 

SI-9.2 Offices 

 

 The Contractor shall arrange and maintain his offices at his own cost. 

 

SI-9.3 Work yards and Storage Areas 

 

(1) No storage site shall be provided by EMPLOYER to store Goods, materials or 

equipment. The Contractor shall procure, furnish, provide and arrange for all the 

necessary services and be responsible for the construction and maintenance of the 

necessary construction campus, offices and warehouses; and perform all other work 

necessary for completion of the Work described herein in strict conformance with these 

Specifications. 

 

(2) The Contractor shall provide his own watchman service to ensure security and safety of 

the Goods, materials and Work prior to EMPLOYER taking over the Work. 

 

SI-9.4 Temporary Buildings 

 

(1) The Contractor shall provide and maintain all temporary structures required including 

warehouses, changes, change houses for workmen, sheds, etc. He shall also provide his 

own field office complete with telephone so that he or his official representative can be 

contacted by EMPLOYER and/or Engineer at all times. 

 

(2) Such temporary buildings and/or utilities shall remain the property of the Contractor 

and shall be removed by him at his expense upon the completion of the Work and the 

Site reinstated to its original condition, all to the approval of the Engineer. 

 

SI-10 MEASUREMENT FOR PAYMENT AND PAYMENT 

 

 The measurement for payment and payment for the various price schedule items will be 

as follows: 

 

(1) Erection, Stringing and Commissioning including Civil Work 

 

(a) Construct Right-of-Way Road 

 

   No payment will be made for the construction of a right-of-way road. The cost 

of such road, if constructed, shall be deemed to be included in other prices in the 

Bid. 

 

   EMPLOYER will pay the compensation for unavoidable crop damage that 

occurs on the right of way in cultivated areas. The cost for access routes/paths to 

the right-of-way, will be deemed to be included in the Bid. 

  (b) Clearing Right-of-Way 

 

   Measurement for payment will be made based on the percent of right-of-way 

cleared and disposal completed. 
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   Payment will be made based on the lumpsum price bided. The lumpsum price 

shall include, but not be limited to, the cost of clearing a 30 metre wide right-of-

way including cutting, grubbing, hauling, burning and clean-up and other Work 

necessary to complete the required cleaning. 

 

  (c) Survey 

 

   Measurement for payment will be made horizontally along the centre line of 

the line route. 

 

   Payment will be made based on the unit price bided per km The unit price 

bided shall include but not be limited to the survey including pegging out and 

layout of tower locations, staking of towers, preparation of construction 

structure list as per already approved profile and plan tabling and all other work 

necessary for the completion of this phase of work. 

 

  (d) Reinforced Concrete Foundations 

    

   Measurement for payment will be made for completed foundation workas 

shown on the relevant drawings for foundation. 

 

   Payment will be made based on the unit prices bided for each type of 

foundation. The unit price shall include, but not be limited to, the cost of 

furnishing all labor, Equipment, Materials (including concrete and 

reinforcement etc.) site leveling, excavation, shuttering, dewatering, shoring, 

forming, reinforcing, concreting, curing, backfilling, installing stub angles and 

tower grounding, setting, final tower site grading, slope protection (where 

necessary) and all other associated work as necessary to produce  finished 

foundations. 

 

(e) Dismantling of 220kV SP-BH Pole 

 

   Measurement under this item shall be made as dismantling of 220kV SP-BH 

Pole along with conductor and OPGW wire along with hardware as shown on 

the Drawings and according to the Specifications. 

 

   Payment shall be made in accordance with the unit price bided in the "Price 

Schedule".  Such unit price shall constitute full compensation for dismantling 

and safe placing of the hardware, Pole and accessories to the satisfaction of the 

Engineer. 

 

  (f) 220kV SP-BH Pole Erection 

 

   Measurement for payment will be made for component installed as shown on 

the relevant drawings for the SP-BH Pole. 

 

   Payment will be made based on the unit prices bided for 220kV SP-BH Pole. 

The unit prices shall include, but not be limited to the cost of all labor, 

equipment, requisitioning, loading, transporting, from EMPLOYER storage yard 

to the sites, erecting together with bolts, nuts, washers, step bolts, including back 

bolting and punching of nuts and bolts and all other associated work necessary 

for the completion of the towers ready for installation of overhead shield wire 

and conductors thereon. 

 

  (g) Insulator's Assemblies & Shield Wire  Assemblies 

    

   Measurement for payment will be made for each type of assembly installed as 

shown on the relevant drawings. 
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   Payment will be made based on the unit prices bided for each type of assembly. 

The unit prices shall include, but not be limited to the cost of all labor, 

equipment, transporting from EMPLOYER storage yard to sites and other 

associated work necessary for the complete installation of the assemblies.. 

(j) Stringing of Conductor and OPGW:  

 

   Measurement for payment will be made horizontally along the center line of 

the line route. 

 

   Payment will be made based on the unit price bided per km. The unit prices 

shall include, but not be limited to, the cost of all labor, equipment, 

requisitioning, loading, transporting from EMPLOYER storage yard to sites, 

distributing, stringing, sagging, clipping-in, dead-ends, jumpers ,installation of 

spacer dampers and stock bridge dampers, together with all hardware as shown 

on the relevant drawings, and all other associated work necessary for the 

completion of this phase of the Work.  

(k) Installing Accessories for Conductor  

  

   Measurement for payment will be made for each type of accessory installed as 

shown on the relevant drawing. 

 

   Payment will be made based on the unit price bided for installing each type of 

accessory. The unit price shall include, but not be limited to, the cost of all 

labor, equipment, transportation from EMPLOYER storage yard to site and 

other associated work necessary for the complete installation of the accessories 

for conductor. 

 

  (l) Dismantling of Existing Pole 

 

   Measurement for payment will be made for dismantling of 220kV SP-BH Pole 

and safe placing for re-installation after completion of civil works. 

 

   Payment will be based on the unit price bided for dismantling of  SP-BH Pole. 

The unit price shall include, but not be limited to, the cost of all labor, 

Equipment, transportation from site to safe place at site for re-installation after 

completion of requisite civil work 
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  (m) Dismantling of Existing Conductor and  Shield Wire 

 

   Measurement for payment will be made according to following criteria 

i) Shifting and accountal of dismantled T/Line Hardware Material  20% 

ii) Shifting and Dismantling of Conductor  60% 

iii) Shifting and Dismantling of Shield wire 20% 

 

   Payment will be made based on splitting the lumpsum price(according to above 

criteria) bided for dismantling and shifting of conductor and shield wire and 

other Transmission Line hardware material including proper stacking and 

accountal of material at  concerned GSO NTDC store designated for return of 

material by the Employer.  

 

SI-11 PAYMENT FOR WORK REQUIRED BY SPECIAL PROVISIONS 

 

 Unless expressly excluded, the cost of all work required by the "Special Provisions" 

shall be considered to be included in the price and amounts quoted in the "Price 

Schedule". 

 

SI-12 COMMUNICATIONS TO THE ENGINEER 

 

 All communications to Engineer by the Contractor shall address as follows: 

               PROJECT DIRECTOR (EHV-II), NGC, 
                                                          Bungalow #86, Block-L, Shah Rukn-e-Alam Colony, Multan 
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CONSTRUCTION EXPERIENCE 

Form EXP - 4.1 
General Construction Experience 

  

Bidder’s Name: ________________ 
Date: ______________________ 

JV Member’s Name_________________________ 
Bid Reference No. (if any) and title: ___________________________ 

Page _______________of ______________pages 

 
 

Starting 

 

Year 

Ending 
Year 

Contract Identification Role of 
Bidder 

  
Contract name: ____________________ 
Brief Description of the Works performed by the 
Bidder: _____________________________ 
Amount of contract: ___________________ 
Name of EMPLOYER: ____________________ 

Address: _____________________________ 

 

  Contract name: _________________________ 
Brief Description of the Works performed by the 
Bidder: _____________________________ 
Amount of contract: ___________________ 
Name of EMPLOYER: ___________________ 
Address: _________________________ 

 

  Contract name: ________________________ 
Brief Description of the Works performed by the 
Bidder: __________________________ 
Amount of contract: ___________________ 
Name of EMPLOYER: ___________________ 
Address: _________________________ 
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Form EXP - 4.2(a) 
Specific Construction and Contract Management Experience 

Bidder’s Name: ________________ 
Date: ______________________ 

JV Member’s Name_________________________ 
Bid Reference No. (if any) and title: ___________________________ 

Page _______________of ______________pages 

 

Similar Contract No. 
 

Information 

Contract Identification  

Award date  

Completion date  

Role in Contract 
 

Prime 
Contractor 
 

Member in  
JV 
 

Management 
Contractor 
 

Sub-
contractor 
 

Total Contract Amount  PKR equivalent 

If member in a JV or sub-contractor, 
specify participation in total Contract 
amount 

   

EMPLOYER’s Name:  

Address: 

Telephone/fax number 

E-mail: 
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 Form EXP - 4.2(a) (cont.)  
Specific Construction and Contract Management Experience (cont.) 

 
Similar Contract No. 

 

Information 

Description of the similarity in 
accordance with Sub-Factor 4.2(a) of 
Section III: 

 

1.  Amount  

2. Physical size of required works 
items 

 

3.  Complexity  

4.  Methods/Technology  

5.  Construction rate for key activities  

6.  Other Characteristics  
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Form EXP - 4.2(b) 
Construction Experience in Key Activities 

 
Bidder's Name: ________________ 

Date: ___________________ 
Bidder's JV Member Name: __________________ 

Sub-contractor's Name (if any): ________________ 
Bid Reference No. (if any) and title: _____________________ 

 
Page __________________of ________________pages 

 
All Sub-contractors for key activities must complete the information and Qualification Criteria and 
Requirements, Sub-Factor 4.2. 
 
1. Key Activity No One: ________________________ 

 

 Information 

Contract Identification  

Award date  

Completion date  

Role in Contract 
 

Prime 
Contractor 
 

Member in  
JV 
 

Management 
Contractor 
 

Sub-
contractor  
 

Total Contract Amount 
 PKR equivalent 

Quantity (Volume, number or rate of 
production, as applicable) performed 
under the contract per year or part of the 
year 
 

Total quantity in 
the contract 

(i) 

Percentage  
participation 

(ii) 

Actual 
Quantity 

Performed  
(i) x (ii) 

Year 1 
   

Year 2 
   

Year 3 
   

Year 4 
   

EMPLOYER’s Name:  

Address: 

Telephone/fax number 
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 Information 

E-mail: 

 

 
 

2. Activity No. Two  

3. ………………… 

 

 
Information 

Description of the key activities in 
accordance with Section III: 
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Form EXP - 4.2 (c) 
Specific Experience in Managing ES aspects 

[The following table shall be filled in for contracts performed by the Bidder, and each member 
of a Joint Venture] 
 

Bidder’s Name: [insert full name] 
Date: [insert day, month, year] 

Joint Venture Member Name: [insertfull name] 
Bid Reference No. (if any) and title: [insert ICB/NCB number and title] 

Page [insert page number] of [insert total number] pages 

 
1. Key Requirement no 1 in accordance with 4.2 (c): ______________________ 

 

Contract Identification  

Award date  

Completion date  

Role in Contract 
 

Prime 
Contractor 
 

Member in  
JV 
 

Management 
Contractor 
 

Subcontractor 
 

Total Contract Amount 
 PKR 

Details of relevant experience 
 

2. Key Requirement no 2 in accordance with 4.2 (c): ______________________ 

3. Key Requirement no 3 in accordance with 4.2 (c): ______________________  

4.    [PA define key requirements] 
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Contractor’s Representative and Key Personnel Schedule  
 

 
Bidders should provide the names and details of the suitably qualified Contractor’s Representative 
and Key Personnel to perform the Contract. The data on their experience should be supplied using 
the Form PER-2 below for each candidate.  
 

Contractor’ Representative and Key Personnel  

1. Title of position:  

 Name of candidate:  

 Duration of 
appointment: 

[insert the whole period (start and end dates) for which this position 
will be engaged] 

 Time 
commitment: for 
this position: 

[insert the number of days/week/months/ that has been scheduled for 
this position] 

 Expected time 
schedule for this 
position: 

[insert the expected time schedule for this position (e.g. attach high 
level Gantt chart] 

2. Title of position:  

 Name of candidate: 

 Duration of 
appointment: 

[insert the whole period (start and end dates) for which this position 
will be engaged] 

 Time 
commitment: for 
this position: 

[insert the number of days/week/months/ that has been scheduled for 
this position] 

 Expected time 
schedule for this 
position: 

[insert the expected time schedule for this position (e.g. attach high 
level Gantt chart] 

3. Title of position:  

 Name of candidate: 

 Duration of 
appointment: 

[insert the whole period (start and end dates) for which this position 
will be engaged] 

 Time 
commitment: for 
this position: 

[insert the number of days/week/months/ that has been scheduled for 
this position] 

 Expected time 
schedule for this 
position: 

[insert the expected time schedule for this position (e.g. attach high 
level Gantt chart] 

4. Title of position:  

 Name of candidate:   

 Duration of 
appointment: 

[insert the whole period (start and end dates) for which this position 
will be engaged] 
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 Time 
commitment: for 
this position: 

[insert the number of days/week/months/ that has been scheduled for 
this position] 

 Expected time 
schedule for this 
position: 

[insert the expected time schedule for this position (e.g. attach high 
level Gantt chart] 

5. Title of position:  

 Name of candidate 

 Duration of 
appointment: 

[insert the whole period (start and end dates) for which this position 
will be engaged] 

 Time 
commitment: for 
this position: 

[insert the number of days/week/months/ that has been scheduled for 
this position] 

 Expected time 
schedule for this 
position: 

[insert the expected time schedule for this position (e.g. attach high 
level Gantt chart] 

6. Title of position: [insert title] 

 Name of candidate 

 Duration of 
appointment: 

[insert the whole period (start and end dates) for which this position 
will be engaged] 

 Time 
commitment: for 
this position: 

[insert the number of days/week/months/ that has been scheduled for 
this position] 

 Expected time 
schedule for this 
position: 

[insert the expected time schedule for this position (e.g. attach high 
level Gantt chart] 
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Form PER-2: 
Resume and Declaration 

Contractor’s Representative and Key Personnel 
 

Name of Bidder 

 

 

Position [#1]: [title of position from Form PER-1] 

 

Personnel 
information 

Name:  

 

Date of birth: 

 Address: 

 

E-mail: 

   

 Professional qualifications: 

 

 Academic qualifications: 

 

 Language proficiency:[language and levels of speaking, reading and writing skills]  

 

details  

 Address of Employer: 

 

 Telephone: 

 

Contact (manager / personnel officer): 

 Fax: 

 

 

 Job title: 

 

Years with present Employer: 

Summarize professional experience in reverse chronological order. Indicate particular technical and managerial 
experience relevant to the project. 

Project  Role 
Duration of 
involvement 

Relevant experience 

[main project 
details] 

[role and responsibilities on the 
project] 

[time in role] 
[describe the experience relevant to this 
position]  
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Declaration  
  
I, the undersigned [ insert either “Contractor’s Representative” or “Key Personnel” as 
applicable] , certify that to the best of my knowledge and belief, the information contained in this 
Form PER-2 correctly describes myself, my qualifications and my experience. 

I confirm that I am available as certified in the following table and throughout the expected time 
schedule for this position as provided in the Bid:   

Commitment Details 
Commitment to duration of 
contract: 

[insert period (start and end dates) for which this 
Contractor’s Representative orKey Personnel is available 
to work on this contract] 

Time commitment: [insert period (start and end dates) for which this 
Contractor’s Representative orKey Personnel is available 
to work on this contract] 

 

I understand that any misrepresentation or omission in this Form may: 

(a) be taken into consideration during Bid evaluation; 

(b) result in my disqualification from participating in the Bid; 

(c) result in my dismissal from the contract. 

 

Name of Contractor’s Representative or Key Personnel: [insert name]   
 Signature: __________________________________________________________ 

Date: (day month year): _______________________________________________ 

 

Countersignature of authorized representative of the Bidder: 

Signature: ________________________________________________________ 

Date: (day/month/year): ____________________________ 

e-Pak Acquisition and Disposal System (EPADS) generated document | © 2026 Page 214 of 221



Financial Resources 
 

Specify proposed sources of financing, such as liquid assets, unencumbered real assets, lines of 
credit, and other financial means, net of current commitments, available to meet the total 
construction cash flow demands of the subject contract or contracts as specified in Eligibility and 
Qualification Criteria. 

 

Financial Resources 

No. Source of financing Amount (Eq. PKR) 

1 
 
 

 

2 
 
 

 

3 
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Past Experience / Contracts 

 

Contracts over [insert amount] during the last three years: 

Procuring Agency Value Year Goods/Services Supplied Country of 

Destination 
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Historical Contract Non-Performance, and Pending Litigation 

and Litigation History 

[The following table shall be filled in for the Applicant and for each member of a Joint 
Venture] 

Applicant’s Name: [insert full name]  
Date: [insert day, month, year]  

Joint Venture Member Name: [insert full name]  
IFP No. and title: [insert IFP number and title]  

Page [insert page number] of [insert total number] pages 

 Not debarred due to deviation from commitment of Bid Securing Declaration  Not 

debarred due to non-performance  

Year Non- 

performed 

portion of 

contract 

Contract Identification 

 

Total Contract 

Amount (current 

value, currency, 

exchange rate 

and PKR 

equivalent) 

[insert 

year] 

[insert amount 

and percentage] 

Contract Identification: [indicate complete contract 

name/ number, and any other identification] 

Name of Procuring Agency: [insert full name] 

Address of Procuring Agency: [insert 

street/city/country] 

Reason(s) for nonperformance: [indicate main 

reason(s)] 

[insert amount] 

Pending Litigation, in accordance with Section III, Qualification Criteria and Requirements 

  Pending litigation in accordance with Section III, Qualification Criteria and Requirements, Sub-

Factor 2.3 as indicated below. 

Year of 

dispute 

Amount in 

dispute 

(currency) 

Contract Identification Total Contract 

Amount 

(currency), US$  

PKR Equivalent 

(exchange rate) 
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[insert 

year] 

[insert amount] Contract Identification: [indicate 

complete contract name, number, and 

any other identification] 

Name of Procuring Agency: [insert full 

name] 

Address of Procuring Agency: [insert 

street/city/country] 

Matter in dispute: [indicate main issues 

in dispute] 

Party who initiated the dispute: [indicate 

“Procuring Agency” or “Supplier”] 

Status of dispute: [Indicate if it is being 

treated by the Adjudicator, under 

Arbitration or being dealt with by the 

Judiciary] 

[insert amount] 

  No consistent history of court/arbitral award decisions in accordance with Section III, 

Qualification Criteria and Requirements, Sub-Factor 2.4. 

  Consistent history of court/arbitral award decisions in accordance with Section III, Qualification 

Criteria and Requirements, Sub-Factor 2.4 as indicated below. 

Year of 

award 

Outcome as 

percentage of Net 

Worth  

Contract Identification Total Contract 

Amount 

(currency), PKR 

Equivalent 

(exchange rate) 

[insert 

year] 

[insert 

percentage] 

Contract Identification: [indicate 

complete contract name, number, and 

any other identification] 

Name of Procuring Agency: [insert full 

name] 

Address of Procuring Agency: [insert 

street/city/country] 

Matter in dispute: [indicate main issues 

in dispute] 

Party who initiated the dispute: [indicate 

“Procuring Agency” or “Supplier”] 

Court/ arbitral award decision: [Indicate 

if the award decision was against the 

Applicant or any member of a joint 

venture.]y] 

[insert amount] 
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Financial Situation and Performance 

[The following table shall be filled in for the Applicant and for each member of a Joint Venture] 

 

Applicant’s Name: [insert full name]  
Date: [insert day, month, year]  

Joint Venture Member Name: [insert full name]  
IFP No. and title: [insert IFP number and title]  

Page [insert page number] of [insert total number] pages 

1. Financial data 

Type of Financial information 

in 

(currency) 

Historic information for previous _[insert number] years, 

[insert in words] 

(amount in currency, currency, exchange rate*, PKR 

equivalent) 

 Year 1 Year 2 Year 3   

Statement of Financial Position (Information from Balance Sheet) 

Total Assets (TA)      

Total Liabilities (TL)      

Total Equity/Net Worth (NW)      

Current Assets (CA)      

Current Liabilities (CL)      

Working Capital (WC)      

Information from Income Statement 

Total Revenue (TR)      

Profits Before Taxes (PBT)      

Cash Flow Information  

Cash Flow from Operating 

Activities 

     

* Refer ITA 14 for the exchange rate 

 

3. Financial documents 
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The Applicant and in case of JV, members of JV shall provide copies of financial statements for 
[number] years pursuant Section III, Qualifications Criteria and Requirements. The financial 
statements shall: 

 
(a)  reflect the financial situation of the Applicant or in case of JV member, and not an 

affiliated entity (such as parent company or group member). 

 

(b) be independently audited or certified in accordance with local legislation. 

 

(c) be complete, including all notes to the financial statements. 

 
(d) correspond to accounting periods already completed and audited. 

 
 Attached are copies of financial statements1  for the [number] years required above; and 

complying with the requirements. 

 

 
1 If the most recent set of financial statements is for a period earlier than 12 months from the date of Application, 

the reason for this should be justified. 
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Average Annual Turnover (Annual Sales Value) 

[The following table shall be filled in for the Applicant and for each member of a Joint 

Venture] 

Applicant’s Name: [insert full name]  
Date: [insert day, month, year]  

Joint Venture Member Name: [insert full name]  
IFP No. and title: [insert IFP number and title]  

Page [insert page number] of [insert total number] pages 

 

Annual Turnover Data  

Year Amount  

Currency 

Exchange rate* 

(If applicable) 

PKR equivalent 

[indicate 

calendar 

year] 

[insert amount and indicate 

currency] 

  

    

    

    

    

 Average Annual 

Turnover ** 

 

*    Refer ITA for date and source of exchange rate. 

**  Total PKR equivalent for all years divided by the total number of years. See Section III, 

Qualification Criteria and Requirements, ITA. 

 

e-Pak Acquisition and Disposal System (EPADS) generated document | © 2026 Page 221 of 221


