
 
 
 

 
 
 
 

 

 

 

 
 

CONTRACT DOCUMENT 

 
PAKISTAN AIRPORTS AUTHORITY 

 
 

 
NAME OF WORK : PROCUREMENT OF TOILET FITTINGS 

 AND MISCELLANEOUS ITEMS AT MIAP, 
 MULTAN. 

 
 

 
 
 



(i)  
 

 
For PAA________________________________________________________________For Contractor 

For PAA                  For Contractor 

 
A. MEMORANDUM OF RUNNING BILLS 

 

S.No. Amount 
Dated Initials of Account 

Personnel 
   

   

   

   

   

   

   

   

   

B. MEMORANDUM OF EXTENSION OF TIME 
 

S. No. From To Dated Initials of Personnel 

    

    

    

    

    

    

    

    

    

   
 

 



1. Date and time of Receipt of Bid(s) 14-04-2026 till 1100 Hrs.

2. Date and time of opening of Bid(s) 14-04-2026 at 1130Hrs

3. Submission of Bids Online through EPADS

ES Division
PAA, Multan Int'l Airport

GENERAL INSTRUCTIONS

1) Bids shall be submitted electronically on PPRA EPADS porlal.

2) Bidders are advised in their own interest to review the contents of Bidding Documents

thoroughly and perform due diligence at their own cost prior to parlicipating in the bidding

process.

3) The Bid Security shall be in the form as prescribed in the Invitation to Bids.

4) Original instrument of Bid Security must be submitted at the time of Bid Opening in sealed

envelope well before the closing date and time mentioned in lnvitation to Bids and its scanned

copy must be attached with the electronic bid to be submitted online on EPADS.

5) Should a Bidder fail to submit original instrument of Bid Securify in sealed envelope before the

closing date and time of Bid Opening or does not attach its scanned copy with the electronic bid,

their bid shall be rejected out rightly.

6) A11 Bidders are requested to submit the bidding documents, without making any changes to the

original text, complete with drawings, specifications etc. containing the signatures of the

Bidder's representative on each and every page ofthe documents.

7) The Bidders are advised to submit physical (hard form) bid in original on the date and time

mentioned in the invitation to bids to assist in evaluation, however that is not mandatory. In case

of any discrepancies between the bid submitted physically and on EPADS, the latter shall prevail.

For PAA

(ii)

For Contractor



(iii)  
 

 
For PAA________________________________________________________________For Contractor 

For PAA                  For Contractor 

 

DECLARATION 
 

It is hereby solemnly affirmed and declared that I / we are not serving employees of any 
Government organization including PAA, and that it is further assured that if I / we had been previously 
engaged with PAA as an employee, then that service or employment had ceased to be in effect two years 
prior to the date of advertisement for this Work. 

It is hereby further solemnly affirmed and declared that no serving or retired employee who has not 
completed two years after retirement from PAA is employed at our Contracting business. 

It is hereby further undertaken and guaranteed that no serving or retired employee who has not 
completed two years after retirement from PAA shall be permitted to have any financial interest in the said 
Contracting business during the currency of this Contract with PAA. 

It is clearly understood and agreed that in the event of a breach of the above undertaking during the 
currency of this Contract, the said Contract shall be liable to immediate cancellation in which case the 
security deposits and all other monies due or which may become due to PAA shall stand forfeited and be 
absolutely at the disposal of the PAA. 
 
 
 
 
 
 

[Contractor’s Signatures with Seal]



For PAA

-l)

INVITATION TO BIDS

Date:

1. Pakistan Airports Authority, invites bids from eligible Constructors licensed by the pakistan
Engineering council in the appropriate category for the works named on the cover page.

2. The bidding process shall be conducted in line with the single stage one envelope procedure
prescribed under Public Procurement Rules 2004, e-Pak Procurement Regulations, 2023 and any
Regulations, Regulatory Guides, Procurement Guidelines or lnstructions issued by the ppRA (from time to
tirne). and is open to all potential eligible bidders registered in the EpADS.

All bids must be accompanied by Bid Security in an acceptable form in the prescribed amount.

4. The electronic bids prepared in accordance with the instructions prescribed in the electronic bidding
documents must be subrdtted through EPADS on or before the bid closing date and time. Electronic bids
will be opened by using EPADS on the same day 30 minutes after bid closing tirne.

5. The bidder are required to attach and submit following docunrents electronically :-

a) Attested copy of CNIC of the owner(s).
b) Copy of valid NTN & GST certificates and must be listed on the Active Taxpayer List (ATL).
c) Attested copy of Valid Professional Tax Cer-tificate.
d) Affidavit ofpropriettorship, no blacklisting & litigation on E-stamp paper of Rs.500/-.

/

(Civil) Division
PAA, n Int'l Airport

I

For PAA

(iv)

For



(v)  
 

 
For PAA________________________________________________________________For Contractor 

For PAA                  For Contractor 
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(vi)  
 

 
For PAA________________________________________________________________For Contractor 

For PAA                  For Contractor 

INSTRUCTIONS TO BIDDERS 

1. The invitation to bids shall contain the name of work to be carried out as well as the date for 
submitting and opening the bids and the time allowed for carrying out the work; also the amount of bid 
security to be deposited with the bid. Copies of the specifications, designs and drawings and any other 
documents required in connection with the work signed for the purpose of identification by Pakistan 
Airports Authority (PAA) shall also be open for inspection by the Contractor at the office of the Additional 
Director / Project Manager / Divisional Engineer during office hours. 

2. Where a bid is being submitted by a firm, it must be signed separately by each partner thereof, or in 
the event of the absence of any Partner, it must be signed on his behalf by a person holding a power of 
attorney authorizing him to do so, such power-of-attorney to be produced with the bid and a Photostat of the 
Partnership Deed should accompany the bid. 

3. Where a firm of Contractors is an incorporated company registered under the Companies Act, the 
Contractors shall furnish the following documents: 

a) Memorandum and Articles of Association together with a copy of certificate of 
incorporation. 

b) In case the Contract is to be signed by one of the Directors of the Contractor’s Company, 
a certified copy of the resolution of the Board of Directors or a Photocopy of the General 
Power of Attorney executed by the Company authorizing such Directors to enter into and 
sign the Contract with PAA. 

4. The memorandum of work and the schedule of materials to be supplied by the PAA and their issue 
rates, shall be filled, and completed in the office of Divisional Engineer before the bidding document is 
uploaded on EPADS. 

5. The bidder shall also produce a certificate of registration with the Income Tax Authority, and 
proof of being Active Taxpayer and attach it with the bid. 

6. Bidders may request clarification of the Bidding Documents by sending a written query to the 
PAA through EPADS. The PAA may, if deemed appropriate, respond to the request at least two days 
before the bid submission deadline. 

7. PAA may, at its discretion convene a pre-bid meeting to provide clarifications on the Bidding 
Documents. If held, the date, time, and venue of the meeting shall be specified on the EPADS. Bidders are 
encouraged to submit any queries in writing no later than seven (7) days prior to the scheduled meeting. 
The minutes of the meeting, including all questions raised and responses provided, shall be promptly 
circulated to all recipients of the Bidding Documents. 

8. Bidders are advised to visit and inspect the Site and its surroundings at their own risk and cost, and 
to conduct all necessary due diligence to obtain sufficient information for the preparation of their bids and 
execution of the Contract. PAA shall permit such visits, subject to prior coordination; however, bidders and 
their representatives shall enter the site entirely at their own risk and shall indemnify and hold harmless the 
PAA, its personnel, and agents from any liability, loss, damage, injury, or expense arising from or related 
to such visits. 

9. PAA may amend the Bidding Documents at any time before the bid submission deadline, either on 
their own or in response to a bidder’s request for clarification, by issuing a written addendum. Each 
addendum will become part of the Bidding Documents and will be shared with all purchasers, who must 
acknowledge receipt in writing. If needed, PAA may extend the bid submission deadline to allow bidders 
sufficient time to consider the changes. 

10. Bidders who propose any alteration in the work specified in the said form of an invitation to bid, 
or in the time allowed for carrying out the work, or which contain any other condition of any sort, 



(vii)  
 

 
For PAA________________________________________________________________For Contractor 

For PAA                  For Contractor 

will be liable to rejection. No single bid shall include more than one work, but Contractors who wish to bid 
for two or more works shall submit a separate bid for each work. 

11. No alterations or additions shall be made by the Contractor in the schedule of quantities and rates 
must be filled in ink (blue or black) or typed out both in figures and words clearly and legibly in the 
columns provided in the schedule of Quantities. All corrections must be signed by the Contractors. 

12. Bidders shall not be reimbursed any cost of any kind whatsoever incurred by them in connection 
with preparation and submission of their Bids. 

13. Arithmetical errors in the bid will be rectified on the following basis: 

a) If there is a discrepancy between the amounts in figures and in words, the amount in 
words will govern; and if there is a discrepancy between the unit rate and the line item 
total resulting from multiplying the unit rate by the quantity, the unit rate as quoted will 
govern, unless in the opinion of the PAA there is an obviously gross misplacement of the 
decimal point in the unit rate, in which case the line item total as quoted will govern and the 
unit rate will be corrected. 

b) If the bidder quotes different rates for the same items across sub-heads, or attaches 
page(s) containing items with varying rates for the same item(s), the lowest unit rate will 
be considered for evaluation. 

c) If the bidder does not accept the corrected / evaluated amount of bid, their bid will be 
rejected, and bid security shall be forfeited. 

14. Bids shall be accompanied by a Call Deposit Receipt, Pay Order, or a Banker’s Cheque of the 
amount given in the Memorandum as Bid Security. The Bid Security shall be returned to the un- successful 
bidders, after the work has been awarded. 

15. The quoted bid rates or amounts shall be inclusive of all taxes (but excluding provincial sales tax 
on services), duties, and cess, etc as applicable fourteen (14) days prior to the date of bid opening, and no 
claim on this account shall be entertained by PAA. 

16. The completed Bid form shall be submitted in accordance with the instructions prescribed by 
PPRA for submitting electronic bids through EPADS on or before the closing date and time. Electronic bids 
will be opened by using EPADS on the same day 30 minutes after bid closing time. 

17. Original bid submitted electronically shall also be submitted physically along with Bid Security in a 
Sealed Envelope and addressed and delivered in person or sent by Registered post / courier so that it 
reaches well in time before the opening date, as notified by the PAA. The sealed envelope shall have the 
name of work, as mentioned in invitation to bids, written on top of it. In case of any discrepancies between 
the bid submitted physically and on EPADS, the latter shall prevail. The instrument of Earnest Bid Security 
shall compulsorily be submitted in physical form on the opening date and time, whereas submission of the 
bid physically is recommended but not mandatory. 

18. When a bid is accepted, a receipt for the bid security forwarded therewith shall thereupon be given 
to the Contractor. In the event of a bid being rejected the bid security forwarded with such unaccepted bid 
shall thereupon be returned to the Contractor. 

19. The receipt given by an accountant or clerk for any money paid by the Contractor will not be 
considered as an acknowledgement of payment to the PAA and the Contractor shall be responsible for 
seeing that he procures a receipt signed by the Divisional Engineer or his authorized officer. 

20. Bids will be opened and read in public on the date and time for the opening. Bids whose bid 
security is received after the time set for receipt shall be rejected. Bidders who submit their bid security but 
their bids are not uploaded on EPADS or fail to show on EPADS will be considered and held as non-
participants. 



2l . Additional Director / Project Manager / Divisionai Engineer or his duly authorized representative
shall open bids in the presence of intending Contractor who may' be present at the time and will enter the
amounts of all the bids in a Comparative Statement in a suitable form.

22. PAA reserves the rights to postpone the date or time of submission and opening of Bids. Should the
date of opening the Bids be postponed, PAA shall give notice of such postponement.

.!.) The bid shall remain for a period of One Hundred & Twenty (120) days from the date of bid
opening. In exceptional this period expires, PAA may request an extensisn-1q longer than the
original validity period. B may refuse to extend the bid validity without losing their Bid Security

Bid Security accordingly but cannot change their bids.Tliose who agree must

24 PAA is not bound the Contract to the lowest or to any Bidder and reserves the right to
reject any or any fonnalities in the Bids received such as deviations in the use and
presentation

'all Bids and to
of the specified Documents and forms, if it appears to be in the interest of the pAA.

25. Bid shall be by the competent officer of PAA. The acceptance of the Bid shall bind the
Bidder to execute the Agreement within the specified period failing which the Bidder shall forfeit
his Bid Security not as penalty, but as liquidated damages.

26. For works costing more than Rs.l0 Million, the Contractor shall furnish to the pAA within
fourteeu (14) days after receipt ol Letter of Acceptance, a Performance Securify in the form of an
irrevocable Bank Guarantee liom the Banks approved by PAA (as per the list provided in Appenilix-E to
Bidding Documents) for an amount equalling to five percent (5%) of the total amount of bid at the time of
signing the agreement. The irrevocable performance Securiqr shall have validity till thirty (30) days after
the date of final completion of works. The bond for Performance Security shall be executed on non-judicial
stamp paper of appropriate value.

27. For works costing more than Rs.65 Mitlion, the Contractor may be giverr a Mobilization Advance
of up to l0% of the bid cost by PAA on production of an irrevocable bank guarantee of an equivalent
amount from Banks approved by PAA (as per the list provided in Appendix-E to Bidding Documents). The
sarne will be recovered at the rate of l0o/o of gross amount of the running bills of the Contractors.

28. Prior to engaging in the bidding process, the bidders should at their own cost, read and acquailt
themselves with the PAA's procedure for blacklisting of coutractors and suppliers available on pAA
website: (&l#z::*:a-*,-lc*6d"idr.g.c{ng.f-itJlv?t:xjg/_Ii1;:-rlii;*k*i#.r"i:,l!l:s{et.y*sd,

Attachments: -
. Special terms and Conditions attached
o HSE Manual Attached

ne*r
Lill-an Division

tan trnt,l AirPofi

For PAA

(viii)

PAA

For Conhactor

i.i



(ix)  
 

 
For PAA________________________________________________________________For Contractor 

For PAA                  For Contractor 

MEMORANDUM 

 
a) Name of Work PROCUREMENT OF TOILET 

FITTINGS AND 

MISCELLANEOUS ITEMS AT 

MIAP, MULTAN 

_________________________________ 
 

b) General Description of Works  __________________________________ 

__________________________________ 

__________________________________ 

__________________________________ 

__________________________________ 

 

c) Bid shall be enclosed with 
(Bid Security) 

 
d) Security Deposit (including 

Bid Security) 

Call Deposit Receipt, Pay Order, or a 
Banker’s Cheque from a scheduled 
Bank in Pakistan, of an amount 
mentioned in the invitation to bids. 
 
Rs. 55,000/-  _______ _____ 
(Five percent (5%) of the Contract Price) 

 
e) Deduction of Income Tax As per Income Tax Ordinance 2001   

 amended from time to time. 
 

f) Time allowed for the work 01 Months / (30 Days) (from the 
 date of written order to commence) 

 
g) Bill of Quantities As per attached schedule. 



In Figure In Words

1

Supply of Double bib Cock (Make Sonex code 355 or Equivalent).

40    Nos. Each

2

Supply of Single Bib cock (Make Sonex code 366 or Equivalent).

36    Nos. Each

3

Supply of T-Cock (Make Sonex code 2384 or Equivalent).

200  Nos. Each

4

Supply of Vanity Mixer lever (Make Sonex code 7813 or equivalent).

65    Nos. Each

5

Supply of Ablution mixer (Make Sonex code 329 or Equivalent).

35    Nos. Each

6

Supply of Basin Mixer chrome (Make Sonex Code 7643 or
Equivalent ). 10    Nos. Each

7

Supply of Toilet shower with flexible pipe (Make Sonex 510S /
Master 2015 or Equivalent).

150  Nos. Each

8
Supply of Rubber Connection 18 inch long of approved quality.

100  Nos. Each

PAKISTAN AIRPORTS AUTHORITY

NAME OF WORK    :   PROCUREMENT OF TOILET FITTING & MISCELLANEOUS ITEMS AT MIAP MULTAN.

B.O.Q

S.No. DESCRIPTION OF ITEMS QTY.
RATE (Rs.)

UNIT
AMOUNT 

(Rs.)



 

 

 

 

 

 

 

 

 

Page left blank intentionally 



t
o=o-U

)
IU

zr.ll

oLoc,9ooLo-
E

HE
d

o<
o5

Fzfo=

ootu
ooul

ao-

Fz)

oEo=E
tix.IuFt

o)Jl!

aozoC
O

aozra)
Fo

,-o)(UfouJooo@EoOauJttL
,o,Y.(sE

.Ca5o-
6GEo.Faoo-

=lol=o.9)q)
E-Joo@Loacoo.9.
oo_Goaoo-o_:la

-T=
rq)

=
 P

6
<

D
o E

o-c 
o

:r(U
()

8s g
6=

E
E

eE
E

oo
C

 
O

.C
L-L
oE

O
98E

o
-Cf,=

'o
o6=otu

oo,9o

ogom
q)

Lo
co

z
-c==

f--
(oI

o
oq)a

0)Lo= c
I

o-CE(Eo

oaooo
lz

!oN(s
(s

o)
aoo

o=
EaE

o)
-g==($oao_ooo-o-

U
)

geo=
,_5

O
-(/)
.o

q€=
.=

osE
g'

coC
)

€>
lE

*
orP
*€PAorE
'.E

 -
O

q
6o(,o
>

.>

E
AO
L

#oa^
3E.r=

 o
(Jr

!

o=

=
(D

X
!

=
o

@
E

o_t(f)xo.TNo.NU
'

-ooa-o(saLoo-lt,
.go

cu)
T

U
)

EP
O-oECC5N5. o5
rU

)
o.!
aaE

P
c')-O!
C(U

a
!-o(0

o)q)L

U
)

oaooo)

o,EL(U

tu
E

o)

=
o,C

(s

(,(!

!C
)

fo

.9.oo-b
ooa

oo(o

oto0-ca=
3_d
P

'8
E

 .-9,
8-E
N

e
(U

E
o)v
gRO

'(,

=
E-Lh€L(S

E
i;

:.?E
*-6.>

o1gfi
3beq
-1i
aq)
L+

ts
16t

a= ulFl.t.
ozIFo.G

,
oaLlJ
o

trJoEto

(A
N

o
o1U
)

O
)

ooul

aoz@

a(f,
(o

aozN

oLo0

,i



 

 

 

 

 

 

 

 

 

Page left blank intentionally 



PAKISTAN AIRPORTS AUTHORITY

(SPECtAL TERMS & CONDITIONS)

(CivilWork)

PROCUREMENT OF TOILET FITTINGS AND MISCELLANEOUS ITEMS AT MIAP. MULTAN

1. The work will be carried out in accordance with Pak PWD and FAA Specifications unless
otherwise clearly provided in the contract documents.

2. The contractor shall prepare / submit detailed shop drawings, level sheets (X-sections/L-sections

etc.) at his own cost and get approved by PAA before execution of work if, so required.

3. Afghan and suspected person holding old NIC will not be engaged by the contractor.

4. Safety measures such as wearing of helmet, gloves, long shoes, safety glasses for welder and
dungarees etc. are ensured during working hours as per QSHE Standards /parameters, as per attached
HSE Manuals.

5. ln line with the relevant SOP i.e. SOP-009-ESCW-3.1 "Extension of Time and lmposition of
Liquldated Damages" (CIause-D7), the amount of the Liquidated Damages for each day of delay in

completion of the whole of the works, or if applicable for any section thereof, shall be a sum equal to 10%
(ten percent) of the contract prices stated in the Letter of Acceptance divided by the number of days
specified as completion time. Where the stipulated period of completion is more than two hundred (200)

calendar days the LD at the rate of 0.}S%(Zero Point Zero Five Percent) of the Contract Price stated in the
Letter of Acceptance per day of delay incurred. The amount of LD imposed shall not exceed ten percent
(10%) of the Contract Price stated in the letter of Acceptance. The same shall be calculated as per

formulas stated below;-

10o/oxCPxN
LD= T

0.05%xCPxN

T<200

T>200

CP = Contract Price
N = No of days delayed
T = Stipulated Contract Period (Days)

LD max = 1Oo/o x CP

6. Provincial Sales Tax (PRA) is not applicable on PAA being a federal entity. In this regard Supreme

Court Decision in favor of PAA under write petition No. SCIMR 1344 ot 2017 exists. Bidders are required to
quote their rates excluding PRA Tax.

ES

where



(x)  
 

 
For PAA________________________________________________________________For Contractor 

For PAA                  For Contractor 

LETTER OF OFFER FOR EXECUTION OF WORKS 

I / We hereby submit our offer (bid) for the execution of the work specified in the above written 
memorandum within the time specified in each memorandum at the rates specified therein, and in 
accordance with the specifications, designs, drawings and instructions and with such materials as are 
provided for by and in all other respects in accordance with such conditions so far as applicable. 

2.    I / We understand that all the Schedules and Annexes attached hereto form part of this Bid. 

4.   I / We agree to abide by this bid for the period of one-hundred twenty (120) days from the date fixed 
for receiving the same and it shall remain binding upon us and may be accepted at any time before the 
expiration of that period. 

3.  Should this bid be accepted, I / We hereby agree to abide by and fulfill all the terms and provisions of 
the said conditions of contract annexed hereto so far as applicable or on default thereof to forfeit and pay to 
the Pakistan Airports Authority (PAA) the sum of money mentioned in the said conditions. 

5. Unless and until a formal Agreement is prepared and executed, this bid, together with your written 
acceptance thereof, shall constitute a binding contract between us. 

6. I / We undertake, if our bid is accepted, to execute the Performance Security referred to in 
Conditions of Contract for the due performance of the Contract. 

7. I / We understand that you are not bound to accept the lowest evaluated or any bid you may 
receive. 

8. I / We do hereby declare that the Bid is made without any collusion, comparison of figures or 
arrangement with any other person or persons submitted a bid for the Works. 

9. As security for due performance of the undertakings and obligations of this Bid, we submit 
herewith a Bid Security in the amount of  drawn in your 
favour or made payable to you and valid for a period of twenty-eight (28) days beyond the period of 
validity of bid. 

Dated the  day of  20  
 
 

 

Witness 

Address 

[Signature of Contractor] 

The above bid is hereby accepted by me on behalf of PAA. 

Dated the  day of  20  
 
 

 

 
[Signature of Officer by whom accepted] 



(xi)  
 

 
For PAA________________________________________________________________For Contractor 

For PAA                  For Contractor 

 
(On appropriate valued non-judicial stamp papers) 

FORM OF AGREEMENT 

THIS CONTRACT AGREEMENT (hereinafter called  the  “Agreement”)  made  on  the 
  day of   20 between PAKISTAN 
AIRPORTS AUTHORITY, established under the Pakistan Airports Authority Act, 2023, having its Head 
Office at Terminal-I, JIAP, Karachi, through its duly authorized officer (hereinafter called the “PAA”) of 
the one part; 

AND 

M/s.  registered with Pakistan 
Engineering Council as a licensed Constructor /   Operator,  having  its  office  at 
   “through  its  duly  authorized  person  namely 
  (designation) (hereinafter called the “Contractor”) 
(which term shall include its successors-in-interest, authorized representatives and executors) of the other 
part. 

WHEREAS the PAA is desirous that certain Works, viz 
 
should be executed by the Contractor and has accepted a Bid by the Contractor for the execution and 
completion of such Works and the remedying of any defects therein. 

NOW this Agreement witnessed as follows: 

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned 
to them in the General Conditions of Contract hereinafter referred to. 

2. The following documents after incorporating addenda, if any, shall be deemed to form and be read 
and construed as part of this Agreement, viz: 

(a) The Letter of Acceptance; 
(b) The completed Letter of Offer for Execution of Works; 
(c) The General Conditions of Contract; 
(d) The Special Conditions of Contract (if attached). 
(d) The Bill of Quantities; 
(e) The Specifications; and 
(f) The Drawings 

3. In consideration of the payments to be made by the PAA to the Contractor as hereinafter mentioned, 
the Contractor hereby covenants with the PAA to execute and complete the Works and remedy defects 
therein in conformity and in all respects within the provisions of the Contract. 

4. The PAA hereby covenants to pay the Contractor, in consideration of the execution and completion 
of the Works as per provisions of the Contract, the Contract Price or such other sum as may become payable 
under the provisions of the Contract at the times and in the manner prescribed by the Contract. 

IN WITNESS WHEREOF the parties hereto have caused this Contract Agreement to be executed 
on the day, month, and year first before written in accordance with their respective laws. 
 

 
(For and on behalf of Contractor)  (For and on behalf of PAA) 
CNIC No.   
 
Signed, Sealed and Delivered in the presence of: 

Witness (1): Witness (2): 
 

(Name, CNIC No. and Address) (Name, CNIC No. and Address) 



For PAA 

(1) 

For Contractor 

For PAA                For Contractor 

 

 
GENERAL CONDITIONS OF CONTRACT 

1 Definitions In the Contract (as hereinafter defined) the following words and 
expressions shall have the meanings assigned to them except where the 
context otherwise requires: 

1.1 “PAA” means Pakistan Airports Authority and includes its duly 
authorized agents, successors and assigns. 

1.2 “Competent authority” means an officer of PAA under whose 
competence the acceptance of bid lies. 

1.3 “Contractor” means the person or persons, firm or Company 
whose Bid (as hereinafter defined) has been accepted by PAA and 
includes the Contractor’s personal representatives, successors and 
permitted assigns, but does not include any sub-contractor. 

1.4 “Divisional Engineer” means an Engineer duly authorized by the 
PAA for execution of work. 

1.5 “Representative of Divisional Engineer” means any duly 
authorized officer or officers appointed by the PAA to perform the 
duties set forth. 

1.6 The expression “Works” means all the works specified or set forth 
and required in and by the said specifications, drawings and 
schedule hereto or to be hereafter specified or required in such 
explanatory instructions and drawings and also in such additional 
Instructions and drawings as such from time to time, during the 
progress of the work hereby contracted for, be supplied by PAA. 

1.7 “Contract” means the Conditions of Contract specifications, 
Drawings, priced schedule of Quantities, Bid and the Contract 
Agreement. 

1.8 “Contract Price” means the amount / sum stated in the letter of 
Acceptance, subject to such additions thereto or deductions there 
from as may be made under the provisions hereinafter contained. 

1.9 “Construction Plant” means all appliances, equipment or things of 
whatsoever nature required in or about the execution, completion or 
maintenance of the Works or Temporary works. 

1.10 “Temporary Works” means all temporary works of every kind 
required in or about the execution completion or maintenance of the 
work. 

1.11 “Drawings” means the drawings referred to in the Specifications 
and any modifications of such drawings approved in writing by the 
PAA and such other drawings as may from time to time be furnished 
or approved in writing by the Divisional Engineer. 

1.12 “Site” means the lands and other places on, under, in, through which 
the works are to be executed or carried out and any other lands or 
places provided by the PAA for purposes of the Contract. 

1.13 “Approved” means approved in writing including subsequent 
written confirmation of previous verbal approval and “Approval” 
means approved in writing including as aforesaid. 



For PAA 

(2) 

For Contractor 

For PAA                For Contractor 

 

1.14 “Bid” means a tender, bid, or proposed remuneration, price, or cost 
submitted by a natural person, firm, corporation, or other legal entity 
in response to an invitation to bid, expressing the intent to undertake 
a specifically defined scope of works in conformity with the 
prescribed specifications, designs, drawings, instructions, and 
materials as stipulated under the Contract, and in compliance with 
all other applicable terms and conditions, including any and all 
annexures, schedules, or supplementary documents attached to or 
referenced in the offer. 

 
2 Extent of Contract The Contract comprises the construction, completion and maintenance of 

the Works and except in so far as the Contract otherwise provides, the 
provision of all labour, materials, construction plant, temporary works and 
everything whether of temporary or permanent nature required in and for 
such construction, completion and maintenance so far as the necessity for 
providing the same as specified in or reasonably to be inferred from the 
Contract. 

 

3 Documents 
Mutually 
Explanatory 

The several documents forming the Contract are to be taken as mutually 
explanatory of one another and in case of ambiguities or discrepancies, the 
same shall be explained by the Divisional Engineer whose explanation in 
this respect shall be final. 

 
4 Sufficiency of Bid  The Contractor shall be deemed to have satisfied himself before bidding 

as to the correctness, completeness and sufficiency of his Bid for the works 
and of the rates and prices stated in the priced schedule of Quantities which 
rates and prices shall except in so far as otherwise provided in the Contract 
cover all his obligations under the Contract and all matters and things 
necessary for the proper completion and maintenance of the Works. 

 
5 Inspection of Site  The Contractor shall inspect and examine the Site and its surroundings and 

shall satisfy himself before submitting the bid, as to the nature of ground 
and sub soil, the form and nature of the Site, the quantities and nature of 
the work and materials necessary for the completion of the works and the 
means of access of the Site, the accommodation he may require and in 
general shall himself obtain all necessary information as to risk, 
contingencies and other circumstances which may influence or affect his 
Bid. 

 
6 Possession of Site  The Divisional Engineer, with the written order to commence the works 

will give to the Contractor possession of the Site as may be required to 
enable the Contractor to commence and proceed with the construction of 
the works in accordance with the program referred to in clause 10 hereof 
and otherwise in accordance with such reasonable proposals of the 
Contractor as he shall by notices in writing to the Divisional Engineer 
make and will from time to time as the works proceed give to the 
Contractor possession of such further portions of the Site as may be 
required to enable the Contractor to proceed with the construction of 
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Works with due diligence in accordance with the said programme or 
proposals (as the case may be). 

 
7 Drawings Three copies of each of the approved Drawings shall be furnished by PAA 

to the Contractor free of cost. The Contractor shall provide and make at 
his own expense any further copies required by him. 

 

8 Drawings to be 
kept on Site 

One copy of each of the Drawings furnished to the Contractor as aforesaid 
shall be kept by the Contractor on the Site and the same shall at all times 
be available for inspection and use by the Divisional Engineer the 
representative of the Divisional Engineer. 

 

9 Further Drawing 
and Instructions 

The Divisional Engineer shall have full power and authority to supply to 
the Contractor from time to time during the progress of the works such 
further Drawings and instructions as shall be necessary for the purpose of 
the proper and adequate execution and maintenance of the works and the 
Contractor shall carry out and be bound by the same. 

 

10 Programme to be 
furnished 

As soon as practicable after the acceptance of his Bid, the Contractor shall 
submit to the Divisional Engineer for his approval a programme showing 
the order of procedure and method in which he proposes to carry out the 
Work and shall furnish for his information, particulars in writing of the 
Contractor’s arrangements for carrying out of the works and the 
constructional plant and temporary works which the Contractor intends to 
supply, use or construct, as the case may be. The submission to and 
approval by the Divisional Engineer or the Representative of the 
Divisional Engineer of such programme or the furnishing or such 
particulars shall not relieve Contractor of any of his duties or 
responsibilities under the Contract. 

 
11 Commencement   The Contractor shall commence the Works on Site after the receipt by him 

of an order in writing to commence work from the Divisional Engineer 
and shall proceed for the same with due diligence (time being the essence 
of the Contract on the part of the Contractor). 

 

12 Contractor’s 
Superintendence 

The Contractor shall give or provide all necessary superintendence during 
the execution of the Works and as long thereafter as the Divisional 
Engineer may consider necessary for the proper fulfilling of the 
Contractor’s obligations under the Contract. The Contractor or his 
competent, qualified and authorized agent or representative approved by 
the Divisional Engineer in writing (which approval may at any time be 
withdrawn) is to be constantly on the Works and shall give his whole time 
to the superintendence of the same if such approval shall be withdrawn by 
the Divisional Engineer, the Contractor shall without any delay, after 
receiving written notice of such withdrawal, remove the Agent from the 
site and shall not thereafter the employ him again on the Site in any 
capacity and shall replace him by another agent approved by the Officer, 
Such authorized agent or representative shall receive, on behalf of the 
Contractor directions and instructions from the Divisional Engineer or the  
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Representative of the Divisional Engineer. The Contractor shall also 
employ full time Engineer / Sub-Engineer, duly qualified in Civil / 
Electrical / Mechanical Engineering and having professional experience 
of at least three years for the purpose of execution of the proposed works 
and giving full time engineering / technical superintendence during all 
phases of execution and for receiving technical directions and instructions 
from the Divisional Engineer. 

 

13 Contractor’s 
Employees 

The Contractor shall provide and employ on the Site in connection with 
the execution and maintenance of the Works: 

13.1 Only such technical personnel as are skilled and experience in their 
respective fields and such sub-agents, foremen and leading hands as 
are competent to give proper supervision to the work they are 
required to supervise. 

13.2 Such skilled and semi-skilled and unskilled labour as is necessary 
for the proper and timely execution and maintenance of the Works. 

 

14 Removal of 
Contractor’s 
Employees 

The Divisional Engineer shall have the power to object in writing to and 
require the Contractor to remove forthwith from the Work any person 
employed by the Contractor in or about the execution or maintenance of 
the works who in the opinion of the Divisional Engineer is misconducting 
himself or is incompetent or negligent in the proper performance of his 
duties or whose employment is otherwise considered reasonably by the 
Divisional Engineer to be undesirable. Any person so removed from the 
works shall be replaced without delay by a competent substitute approved 
by the Divisional Engineer. The Contractor shall not demand the reasons 
from the Divisional Engineer for requiring the removal of any one of his 
employees. 

 

15 Supply of Plant 
Materials and 
Labour 

Except where otherwise expressly specified, the Contractor shall at his 
own expense supply and provide all the Constructional plants, work 
materials, both for temporary and for permanent works, labour (including 
the supervision thereof) transport to or from the site and in and about the 
works and other things of every kind required for the construction, 
completion and maintenance of the works. 

 

16 Works to be 
executed in 
accordance with 
specifications 
drawings etc. 

The Contractor shall execute the whole and every part of the work in the 
most substantial and workman-like manner and both as regards materials 
and otherwise in every respect in strict accordance with the specifications. 
The Works executed by the Contractor shall also conform exactly, fully 
and faithfully to the designs, drawings and instructions in writing relating 
to the work issued by the Divisional Engineer. 

 

17 Action where no 
specification 

In the case of any class of work for which there is no such specifications, 
such work shall be carried out in accordance with the written instructions, 
and requirements of the Divisional Engineer. 

 

18 Quality of 
Material, 

All materials and workmanship shall be of the respective kinds described 
in the Contract and in accordance with the instructions of the Divisional 
Engineer and shall be subjected from time to time to such tests as the 
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Workmanship and 
Tests 

Divisional Engineer may direct at the place of manufacture or fabrication 
on the Site or at all or any of such places. The Contractor shall provide 
such assistance, instruments, machines, labour and materials as are 
normally required for examining, measuring and testing any work and the 
quality, weight or quantity of any materials used and shall supply samples of 
materials before incorporation in the works for testing as may be selected 
and required by the Divisional Engineer. All samples shall be supplied by 
the Contractor at his own cost. The cost of making all tests specified in the 
Contract shall be borne by the Contractor. 

 

19 Delegation of 
Power to 
Divisional 
Engineer’s 
Representatives. 

The Divisional Engineer may from time to time in writing delegate to the 
representatives of the Divisional Engineer any of the powers and 
authorities vested in the Divisional Engineer. Any written instruction or 
approval given by the representative of the Divisional Engineer to the 
Contractor within the term of such delegation (but not otherwise) shall 
bind the Contractor and the PAA, as though it has been given by the 
Divisional Engineer provided as follow: 

19.1 Failure of the representative of the Divisional Engineer to 
disapprove any work or materials shall not prejudice the power of 
the Divisional Engineer thereafter to disapprove such work or 
materials and to order the pulling down, removal or breaking up 
thereof. 

19.2 If the Contractor shall be dissatisfied by reason of any decision of 
the representative of the Divisional Engineer he shall be entitled to 
refer the matter to the Divisional Engineer who shall thereupon 
confirm, reverse or vary or modify such decision, and whose 
decision shall be final. 

19.3 The Agreement shall be rescinded by the PAA and the final 
measurements shall be recorded by the Divisional Engineer or his 
any authorized representative shall record the final measurement 
and Contractor will not claim for any item not recorded by the 
Divisional Engineer or his representative. 

 
20 Access to Site The Divisional Engineer and any person authorized by him shall at all 

times have access to the Works and to the Site and to all Workshops and 
places where work is being done or where materials, manufactured articles 
or machinery are being obtained for the Works and the Contractor shall 
afford every assistance in or obtaining the right to such access. 

 
21 Way leave etc. The Contractor shall bear all expenses and charges for special or 

temporary way leaves required by him in connection with access to the 
Site. The Contractor shall also provide with the written approval of 
Divisional Engineer at his own cost any reasonable additional 
accommodation at Site required by him for the purposes of the Works. 

 

22 Rate of Progress 
and permission to 
work during 
Night. 

The whole of the materials, plant and labour to be provided by the 
Contractor and the mode, manner and speed of execution and maintenance 
of the works are to be of a kind and conducted in a manner approved by 
the Divisional Engineer. Should the rate of progress of the Works or any 
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part thereof be at any time in the opinion of the Divisional Engineer too 
slow to ensure the completion, the Divisional Engineer shall so notify the 
Contractor in writing and the Contractor shall thereupon take such steps 
as may be necessary and the Divisional Engineer may approve to expedite 
progress so as to complete the Works by the prescribed time or extended 
time for completion. If the work is not being carried on by day and by 
night and the Contractor shall request permission to work by night as well 
as by day, then, if the Divisional Engineer shall grant such permission, the 
Contractor shall not be entitled to any additional payments. The contractor 
shall indemnify the PAA from and against all claims, liabilities, demands, 
proceedings, costs and expenses whatsoever in regard or in relation to such 
permission. All work at night shall be carried out without unreasonable 
noise and disturbance. 

 

23 Time for 
Completion 

Subject to any requirement in the Specification of any portion of the 
Works before completion of the whole of the works, the whole work shall 
be completed within the stipulated time. 

 

24 Extension of time 
for completion 

Should the amount of extra or additional work of any kind or other special 
circumstances of any kind whatsoever (acts of God and events beyond the 
control of PAA etc.) which may occur be such as fairly to entitle the 
Contractor to an extension of time for the completion of the work, the 
Divisional Engineer shall determine and grant such an extension of time. 
Provided that the Divisional Engineer is not bound to take into account 
any extra additional work or other special circumstances unless the 
Contractor has within fourteen (14) days after such work has been 
commenced or such circumstances have arisen, delivered to the 
representative of the Divisional Engineer full and detailed particulars of 
any claim for extension of time to which he may consider himself entitled 
in order that such claim may be investigated at the time. 

 

25 Termination of 
Contract for slow 
progress 

If in the opinion of the Divisional Engineer the progress of the Works is 
slow that it cannot be completed within the prescribed period or within the 
extended period granted to the Contractor, the Divisional Engineer shall 
give a notice in writing to the Contractor calling upon him to speed up the 
work by employing more labour and by increasing the rate of supply of 
material, equipment and plant to an extent to be mentioned in the notice. 
In case the Contractor fails to comply with the requirements of the notice 
within ten days from its issue, the Divisional Engineer shall have the 
power to have the works completed through any other agency at the risk 
and cost of the Contractor. In any such event, the work executed by the 
Contractor shall be measured up and all plant, machinery, equipment and 
material at Site will be taken over by the Divisional Engineer after 
preparing and inventory thereof, such stores to be used for the completion 
of the work will be at the cost of the Contractor. All payments due to the 
Contractor shall be withheld till the completion of the work and any loss 
suffered by the PAA or expenditure incurred in getting the works 
executed, shall be recovered from the Contractor. 
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26 Action and 
Compensation 
payable in case of 
works below 
specification 

If it shall appear to the Divisional Engineer or his representative, that any 
work has been executed with unsound, imperfect or unskilled 
workmanship or with materials of any inferior description or that any 
materials or articles provided by him for the execution of the work are 
unsound or of a quality inferior to that contracted for or otherwise not in 
accordance with the contract, the Contractor shall on demand in writing 
from the Divisional Engineer specifying the work, materials or articles 
complained of notwithstanding that the same may have been inadvertently 
passed, certified and paid for, forth-with rectify, or remove and reconstruct 
the work so specified and provide other proper and suitable materials or 
articles at his own cost; and in the event of his failing to do so with in a 
period to be specified by the Divisional Engineer in his demand aforesaid, 
then the Contractor shall be liable to pay compensation at the rate of one 
percent on the total cost of work for every day not exceeding ten days apart 
from the cost of rectification, while his failure to do so, shall continue and 
in the case of any such failure the Divisional Engineer may rectify or 
remove, and re-execute the work which may include additional work 
necessary to strengthen or set right the unsound work carried out by the 
Contractor or remove and replace with others, the materials or articles 
complained of as the case may be at the risk and cost of the Contractor in 
all respect. 

 
27 Security Deposits  The Contractor shall permit the PAA at the time of making any payment 

to him for work done under the contract to deduct such sum as will amount 
to be five per cent (5%) of all money so payable; such deductions to be 
held by PAA by way of security deposit. The sum five per cent (5%) of 
the amount of the bills including the earnest money held by the PAA by 
way of security deposit shall be paid back to the Contractor after the 
satisfactory expiration of Period of Maintenance as defined in the clause 
49 hereof. 

 

28 Forfeiture of 
Security deposit 

28.1 In any case in which under any clause, or clauses of this agreement 
the Contractor shall have rendered himself liable to pay 
compensation amounting to the whole of his security deposit 
(whether paid in one sum or deduction by instalments) the PAA 
shall have the power in its own discretion to adopt any of the 
following courses, best suited to the interest of the PAA. 

a) To rescind the Contract (of which recession notice in writing by 
the Divisional Engineer to the Contractor shall be conclusive 
evidence) and in which case the security deposit of the 
Contractor as available with the PAA shall stand forfeited and 
be absolutely at the disposal of PAA. 

b) To employ labour paid by PAA and to supply materials to carry 
out the work or any part of the work debiting the Contractor with 
the cost of the labour and the price of the materials (of the 
amount of which cost and price a certificate of the Divisional 
Engineer shall be final and conclusive against the Contractor) 
and crediting him with the new value of the work done, in all 
respect in the same manner and at the same rates as if it had been 
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carried out by the Contractor under the terms of his Contract, the 
certificates of the Divisional Engineer as to the value of work 
done shall be final and conclusive against the Contractor. 

c) To measure up the work of the Contractor and to take such part 
thereof as shall be unexecuted out of his hand, and to give it to 
another contractor to complete, in which case any expenses 
which may be incurred in excess of the sum which would have 
been paid to the original Contractor, if the whole work had been 
executed by him (of the amount of which exceed, the certificate 
in writing to the Divisional Engineer shall be final and 
conclusive) shall be borne and paid by the original Contractor 
and may be deducted from any money due to him by the PAA 
under the contract or otherwise or from his security deposit, or 
the proceeds of sale thereof or a sufficient part thereof. 

28.2 In the event of any of the above courses being adopted by the PAA, 
the Contractor shall have no claim to compensation for any loss 
sustained by him by reason of his having purchased or procured any 
materials, or entered into any engagements or made any advance on 
account of or with a view to the execution of the work or the 
performance of the Contract. And, in case the Contract is rescinded 
under the aforesaid provisions, the Contractor shall not be entitled 
to recover or be paid any sum for any work therefore actually 
performed under this contract. Unless and until the Divisional 
Engineer will have certified in writing the performance of such work 
and the value payable in respect thereof, and he shall only be entitled 
to be paid the value so certified. Again, the Contractor will not in 
any manner hinder or prevent the owner or Divisional Engineer or 
any of the workmen and other employed by him from proceeding to 
complete the said buildings and works as aforesaid. 

 

29 Liquidated 
damages for delay 

If the Contractor fails to complete the works within the stipulated time for 
completion prescribed under the Contract, or any extended time allowed 
for completion in accordance with the Contract, then the Contractor shall 
pay to the PAA a sum equal to ten (10) per cent or less of the Contract 
Price as liquidated damages (and not as a penalty) for the delay beyond 
the time prescribed in the Contract or the extended time for completion, as 
the case may be. The said sum shall be payable by the sole fact of the delay 
without the need for any previous notice or any legal proceedings, or proof 
of damage, which shall in all cases be considered as ascertained. The PAA 
may, without prejudice to any other method of recovery, deduct the 
amount of such liquidated damages from any monies in its hands due or 
which may become due to the Contractor. The payment or deduction of 
such damages shall not relieve the Contractor from his obligation to 
complete the Works or from any other of his obligations and liabilities 
under the Contract. 

 

30 Notice to be given 
before work is 
covered up 

The Contractor shall give not less than five clear days’ notice in writing to 
the Divisional Engineer or his representative before covering up or 
otherwise placing beyond the reach of measurement of any work, in order 
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that the same may be measured, and correct dimensions thereof be taken 
before the same is so covered up or placed beyond the reach of 
measurement without the consent in writing of the Divisional Engineer or 
his representative, and if any work shall be covered up or placed beyond 
the reach of measurement without such notice have been given or consent 
obtained the same shall be uncovered at the Contractor’s expense, or in 
default thereof no payment or allowance shall be made for such work on 
the materials, with which the same was executed. 

 

31 Suspension of 
work 

The Contractor shall on the written order of the Divisional Engineer 
suspend the progress of the works or any part thereof for such time or 
times and in such manner as the Divisional Engineer may consider 
necessary and shall during such suspension properly protect and secure 
the work so far as is necessary in the opinion of the Divisional Engineer. 
The extra cost (if any) incurred by the Contractor in giving effect to the 
Divisional Engineer’s instructions under this clause shall be borne by the 
Contractor, if such suspension is: 

a) as per the provision of the contract, or 

b) Necessary for the proper execution of the work or by reason of 
weather conditions affecting the safety or quality or the Works 
or by some default on the part of the Contractor, or 

c) Necessary for the safety of the works or any part thereof. 

32 Care of works From the commencement to the completion of the Works, the Contractor 
shall take full responsibility for the care thereof and of all temporary 
works, and in the event that any damage, loss or injury should happen to 
the Works or to any part thereof or to any temporary works from any cause 
whatsoever (save and except the “expected risk(s)” as defined in clause 33 
hereof), the Contractor shall at his own cost repair and make good the 
same so that at completion, the works shall be in good order and condition 
and in conformity in every respect with the requirements of the contract 
and the Divisional Engineer’s instructions. The Contractor shall also be 
liable for any damage to the Works occasioned by him in the course of 
any operations carried out by him for the purpose of complying with his 
obligations under Clause 50 hereof. The Contractor shall be fully 
responsible for the review of the Engineering design and details of the 
works and shall inform the PAA of any mistakes or incorrectness in such 
design and details which would affect the works. 

 
33 Expected Risk The “Expected Risk” are hostilities (where war be declared or not) 

invasion, act of foreign enemies, rebellion revolution insurrection or 
military or usurped power civil war or (otherwise than among the 
Contractor’s own employees) riot, commotion or disorder or use by 
occupation by the PAA of any portion of the Works in respect of which a 
certificate of completion has been issued or any such operation of the 
forces of nature as reasonable foresight and ability on the part of the 
Contractor could not foresee or reasonably provide against (all of which 
are herein collectively referred as “the expected risk”). 
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34 Damage to 
persons and 
property. 

The Contractor shall (except if and so far as the Contract provides 
otherwise) indemnify and keep indemnified the PAA and its Employees 
from and against all suits, claims, demands, proceedings, and liability of 
any nature or kind, including costs and expenses, for injuries or damages 
to any person or any property whatsoever which may arise out of or in 
consequence of acts or omissions of the Contractor or its agents, 
employees, servants or subcontractors in the execution of the Contract. 

 

35 Accident or injury 
to Workmen 

The PAA shall not be liable for or in respect of any damages or 
compensation payable at law in respect or in consequence of any accident 
or injury to any workman or other persons in the employment of the 
Contractor or any sub-contractor. The Contractor shall indemnify and 
keep indemnified the PAA against all such damages, compensation and 
against all claims, demands, proceedings, cost charges and expenses 
whatsoever in respect thereof or in relation thereto. 

 
36 Insurance The Contractor shall obtain and keep in force policies in respect of 

Erection All Risks, Contractor’s All Risks and Workmen’s Compensation 
act, which shall apply specifically and solely to the Contractor and shall 
fulfil all Contractor’s obligations for Insurance in connection with this 
Contract from an Insurance Company in Pakistan having at latest AA 
rating from PACRA / JCR-VIS. 

 

37 Compliance with 
Statutes, 
Regulations etc. 

The Contractor shall conform in all respects with any such Statutes, 
Ordinances, Laws, Regulations, Bye-laws or requirements of any such 
local or other authority / authorities which may be applicable to the Works 
or to any Temporary Works and shall keep the PAA indemnified against 
all penalties and liability of every kind for breach of any such Statutes, 
Ordinances, Laws, Regulations, Bye-laws or requirements. 

 
38 Fossils etc. All fossils, coins, article of value or antiquity and structures and other 

remains or things of geological or archaeological interest discovered on 
the site of the Works shall as between the PAA and the Contractor be 
deemed to be the absolute property of the PAA and the Contractor shall 
take reasonable precautions to prevent his workmen or any other persons 
from removing or damaging any such article or thing and shall 
immediately upon discovery thereof and before removal acquaint the PAA 
of such discovery. 

 
39 Variation The Divisional Engineer may introduce any variations to the form, quality 

or quantity of the work or any part thereof which he considers necessary 
and for that purpose or if for any other reasons it shall, in his opinion be 
desirable, he shall have power to order the Contractor to do and the 
Contractor shall do any of the following: 

a) increase or decrease the quantity of any work included in the 
Contract; 

b) omit any such work; 

c) change the character or quality or kind of any such work; 
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d) change the levels, lines position and dimension of any part of 
the Works; and 

e) execute additional work of any kind necessary for the 
completion of the works. 

and no such variation shall in any way vitiate or invalidate the Contract 
nor it will entitle the Contractor of any claims for compensation 
whatsoever, but the value (if any) of all such variations shall be taken into 
account in ascertaining the amount of the Contract Price. 

 

40 Order for 
variation to be in 
writing 

No such variation shall be made by the Contractor without an order in 
writing from the Divisional Engineer. Provided that, subject to the 
provisions of the Contract, no order in writing shall be required for any 
increase or decrease in the quantity of any work where such increase or 
decrease is not the result of an order given under this Clause but is the 
result of the quantities exceeding or being less than those stated in the Bill 
of Quantities. If for any reason, Divisional Engineer considers it desirable 
to give any such order verbally, the Contractor shall comply with such 
order but shall get it confirmed in writing from the Divisional Engineer 
within four days of the issue of such verbal order. 

 

41 Valuation of 
Variation 

41.1 The Divisional Engineer shall determine the amount (if any) to be 
added to or deducted from Contract Price in respect of any variation, 
addition, or omission made by his order. The valuation of any 
variation, addition or omission shall be calculated on the basis of the 
unit prices contained in the Bill of Quantities if in the opinion of the 
Divisional Engineer the same shall be applicable; if not then on the 
market rates. 

41.2 No deviation from specifications stipulated in the Contract or 
additional items of work shall be carried out by the Contractor 
unless the rates of the substituted, extra, altered or additional item 
have been approved in writing by the competent authority failing 
which the PAA will not be bound to entertain any claim on this 
account. 

 
42 Quantities The quantities set out in the Bill of Quantities are the estimated quantities 

of the work but they are not to be taken as the actual and correct quantities 
of the works to be executed by the Contractor in fulfilment of his 
obligation under the Contract. 

 

43 Work to be 
Measured 

The Divisional Engineer shall except as otherwise stated ascertain and 
determine by measurement the value of work done in accordance with the 
Contract. The Divisional Engineer shall, when he requires any part or parts 
of the Works to be measured, give notice to the Contractor or the 
Contractor’s authorized agent or representative who shall forthwith attend 
or send a qualified agent to assist the Divisional Engineer or his 
representative in making such measurement and shall furnish all 
particulars required by either of them. Should the Contractor not attend or 
neglect or fail to send such agent, then the measurement made by the 
Divisional Engineer or approved by him shall be taken to be the correct 
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measurement of the work. The purpose of measuring is to ascertain the 
volume of work executed by the Contractor and therefore determine the 
amount of the monthly payments. 

 

44 Method of 
Measurement 

The works shall be measured, notwithstanding any general or local custom 
except where otherwise specifically described or prescribed in the 
Contract. 

 

45 Clearance of Site 
on Completion 

On the completion of the Works, the Contractor at his own cost shall clear 
away and remove from the Site all Constructional plant, surplus materials, 
rubbish and Temporary Works of every kind and leave the whole of the 
Site and works clean and in a workman-like condition to the satisfaction 
of the Divisional Engineer, rubbish should be disposed of in the manner 
as directed by the Divisional Engineer or his representative. 

 

46 Certificates for 
Completion of 
Works 

46.1 When the whole of the Works have been substantially completed 
and have satisfactorily passed any test on completion as prescribed 
by the Contract, the Contractor may give a notice to that effect to 
the Divisional Engineer accompanied by an undertaking to finish 
any outstanding work during the Period of Maintenance. Such 
notice and undertaking shall be in writing and shall be deemed to be 
a request by the Contractor, for the Divisional Engineer to issue a 
Certificate of Substantial Completion in respect of the Works. The 
Divisional Engineer shall, within twenty-one (21) days of the date 
of delivery of such notice either issue to the Contractor a Certificate 
of Substantial Completion stating the date on which, in his opinion, 
the Works were substantially completed in accordance with the 
Contract or give instructions in writing to the Contractor specifying 
all the work which, in his opinion, are required to be done by the 
Contractor before the issuance of such Certificate. The Divisional 
Engineer shall also notify the Contractor of any defects in the Works 
affecting substantial completion that may appear after such 
instructions and before completion of the work specified therein. 
The Contractor shall be entitled to receive such Certificate of 
Substantial Completion within twenty-one (21) days of completion, 
to the satisfaction of the Divisional Engineer, of the work so 
specified and making good any defect so notified. Upon issuance of 
the Certificate of Substantial Completion of the Works, the 
Contractor shall be deemed to have undertaken to complete with due 
expedition any outstanding work during the Period of Maintenance. 

46.2 Upon satisfactory completion of the work outstanding on the Works, 
the Divisional Engineer shall within twenty-eight (28) days of the 
expiration of the Period of Maintenance issue a Certificate of Final 
Completion to the Contractor. The Contract shall be deemed to be 
completed upon issuance of such Certificate, provided that the 
provisions of the Contract which remain unperformed shall remain 
in force for as long as is necessary to dispose of any outstanding 
matters or issues between the Parties. 
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47 Period of 
Maintenance 

The “Period of Maintenance” shall be of one-hundred eighty (180) days 
duration unless otherwise specified in the Special Conditions of the 
Contract, calculated from the date of completion of the Works stated in 
the Certificate of Substantial Completion issued by the Divisional 
Engineer in accordance with the Clause 46 hereof or, in respect of any 
Section or part of the Works for which a separate Certificate of Substantial 
Completion has been issued, from the date of completion of that Section 
or part as stated in the relevant Certificate. The expression “the Works” 
shall, in respect of the “Period of Maintenance”, be construed accordingly. 

 

48 Completion of 
Outstanding 
Works and 
Remedying 
Defects etc. 

During the Period of Maintenance, the Contractor shall finish the work, if 
any, outstanding at the date of the Certificate of Substantial Completion, 
and shall execute all such work of repair, amendment, reconstruction, 
rectification and making good defects, imperfections, shrinkages or other 
faults as may be required of the Contractor in writing by the Divisional 
Engineer during the Period of Maintenance and within fourteen (14) days 
after its expiration, as a result of an inspection made by or on behalf of the 
Divisional Engineer prior to expiration of the Period of Maintenance. To 
the intent that the works shall as soon as practicable after the expiry of the 
Period of Maintenance be delivered to the PAA in as good and perfect 
condition (fair wear and accepted tear) to the satisfaction of the Divisional 
Engineer as that in which they were at the commencement of the Period 
of Maintenance. All such outstanding work shall be carried out by the 
Contractor at his own expense if the necessity thereof shall, in the opinion 
of the Divisional Engineer, be due to the use of material or workmanship 
not in accordance with the Contract, or to neglect or failure on the part of 
the Contractor to comply with any obligation expressed or implied, on the 
Contractor’s part under the Contract. In case the Contractor fails to comply 
with the requirements of the notice within ten days from its issue, the 
Divisional Engineer shall have the power to have the works completed 
through any other agency at the risk and cost of the Contractor. 

 

49 Refund of Security 
Deposits 

The Security Deposit shall not be refunded prior to six months after the 
completion of the whole work, unless and until a certificate is issued by 
the Divisional Engineer for successful and satisfactory passing of the 
Period of Maintenance with no other liability on the Contractor. 

 

50 Contractor’s 
Liability for 
Damage done 

If the Contractor or his workmen or servants shall break, deface, injure or 
destroy any part of a building, in which they may be working or any 
building, road, road kerbs, runway, taxiway, apron, culverts, ducts, fence 
enclosure, water pipes, cables, drains, electric or telephone or wire poles, 
trees, grass or grassland or cultivated ground contiguous to the premises 
on which the work or any part of it is being executed, or if any damage 
shall happen to the work, while in progress from any cause whatsoever, or 
any imperfections become apparent in it within three (03) months after a 
certificate, final or otherwise of its completion shall have been given by 
the Divisional Engineer as aforesaid, the Contractor shall make the same 
good at his own expense, or in default, the Divisional Engineer may cause 
the same to be made good by other workmen, and deduct the expense (of 
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which the certificate of the Divisional Engineer shall be final) from any 
sums that may then, or at any time thereafter may become, due to the 
Contractor, or from his security deposit or the proceeds of the sale thereof, 
or a sufficient portion thereof. 

 

51 Assignment & 
Sub-Letting 

The Contractor shall not assign or sublet the Contract or any part thereof 
or any benefit or interest thereon or there under without the prior written 
consent of PAA. In case of failure, the Divisional Engineer shall by giving 
Notice in writing rescind the Contract and have the Works executed at the 
risk and cost of the Contractor. 

 

52 Stores to be 
supplied by PAA 

If the specification or estimate of the work provides for the use of any 
special description of materials to be supplied by PAA or if it is required 
that the Contractor shall use certain stores to be provided by the PAA (such 
materials and stores, and the prices to be charged therefore as hereinafter 
mentioned being so far as practicable for the convenience of the 
Contractor, but not so as in any way to control the meaning or effect of 
this Contract, specified in the schedule of memorandum hereto annexed). 
The Contractor shall be supplied with such materials and stores as required 
from time to time to be used by him for the purpose of the Contract only, 
and the value of the full quantity of materials and stores so supplied at the 
rates specified in the said schedule or memorandum may be set off or 
deducted from any sums then due, or thereafter to become due to the 
Contractor under the contract or otherwise or against or from the security 
deposit, or the proceeds of sale thereof. All materials supplied to the 
Contractor shall remain the absolute property of PAA and shall not on any 
account be removed from the Site of the work and shall at all times be 
open to inspection by Divisional Engineer. Any such material unused and 
in perfectly good condition at the time of the completion or termination of 
the Contract shall be returned to PAA; but the contractor shall not be 
entitled to return any such materials unless with such consent, and shall 
have no claim for compensation on account of any such materials so 
supplied to him, as aforesaid being unused by him, or for any wastage in 
or damage to any such materials. 

 

53 Bills to be 
submitted monthly 

A bill shall be submitted by the Contractor each month on or before the 
date fixed by the Divisional Engineer for all works executed in the 
previous month and the Divisional Engineer shall take or cause to be taken 
the requisite measurement for purposes of having the same verified, and 
the claim, as far as admissible, adjusted, if possible, before the expiry of 
ten days from the presentation of the bill. If the Contractor does not submit 
the bill within the time fixed as aforesaid, the Divisional Engineer may 
prepare a bill which shall be binding on the Contractor in all respects. 

 

54 Completion 
drawings 

The completion report of the work along with drawings on prescribed 
proforma shall be submitted by the Contractor in five copies along with 
the final bill. In case of failure to submit the completion report and 
completion drawings by the Contractor on the basis of which the work has 
been finally completed, the final bill shall be withheld till their submission. 
The completion report and drawings should be complete in all respects. 
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Works relating to maintenance do not come under the preview of this 
clause. 

 
55 Final Bills The final bill shall be submitted by the Contractor within one month from 

the date of completion of the Works otherwise the Divisional Engineer’s 
certificate of the measurement and of the total amount payable for the 
work accordingly shall be final and binding on all parties, and will not be 
called in to question by anyone. 

 
56 Urgent repair If by reason of any accident or failure or other event occurring to or in 

connection with the Works or any part thereof during the execution of the 
Works or during the Period of Maintenance any remedial or other work on 
repair shall in the opinion of the Divisional Engineer or his representative 
be urgently necessary and the Contractor is unable or unwilling at once to 
do such work or repair, the Divisional Engineer may by his own or other 
workmen do such work or repair as the Divisional Engineer or his 
representative may consider necessary. If the work or repair so done by 
the Divisional Engineer is work which in the opinion of PAA the 
Contractor was liable to do at its own expense, under the Contract, then all 
costs and charges properly incurred by the PAA, in so doing shall on 
demand be paid by the Contractor to the PAA or may be deducted by PAA 
from any monies due or which may become due to the Contractor. 
Provided always that the Divisional Engineer shall as soon as after the 
occurrence of any such emergency as may be reasonably practicable notify 
the Contractor thereof in writing. 

 

57 Bribes, 
Commission etc. 

Any bribe, commission gift or advantage given promised or offered by or 
on behalf of the Contractor or his partner, agent, or servant in relation to 
obtaining or to the execution of this or any other Contract with PAA, or 
given, promised, or offered by, or on behalf of, the Contractor, or his 
partner, agent, or servant, to any officer or person in the service or 
employment of PAA, who shall be in any way connected with the 
obtaining or the execution of this or any other Contract, shall in addition 
to any criminal liability, which he may incur subjects the Contractor to 
cancellation of this Contract, and also to payment of any loss resulting 
from any such cancellation. Any question or dispute to the commission of 
any offence under this Clause shall be settled by the PAA, in such manner 
as it deems fit and sufficient and its decision shall be final and conclusive. 

 

58 Law governing the 
contract 

This Contract shall be governed by and construed in accordance with the 
laws of the Islamic Republic of Pakistan, and the obligations, rights and 
remedies of the parties hereunder shall be determined in accordance with 
such laws. Resort to litigation by either of the parties in respect of any 
disputes should be had only before a court of appropriate and competent 
jurisdiction. 

 

59 Increase or 
Decrease of Cost. 

59.1 The Contractor is deemed to have quoted rates given in the Contract 
(Bill of Quantities) based on the prices of certain specified materials 

Deleted 
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prevalent in the month during which the last day of the submission 
of Bid fell. 

59.2 No price adjustment shall be allowed under this clause except in 
respect of the materials specified in Appendix-A to Bidding 
Document which have actually been incorporated in the Permanent 
Works during the corresponding period of increase or decrease. 

59.3 Adjustment shall be allowed for the specified materials according to 
the method prescribed in the Appendix-A to Bidding Document. 

59.4 All claims for additional payments under this Clause shall be lodged 
by the Contractor with the Divisional Engineer within such 
reasonable time from the date of occurrence of the event which, 
according to the Contractor, entitles him to such additional 
payments by PAA, but in no case after the expiry of twenty-eight 
(28) days thereof, such claims shall invariably be supported with all 
relevant necessary details and particulars required for proper 
verification thereof and the Divisional Engineer shall be entitled to 
require the Contractor to provide such further details / information 
as may be required for due and effective verification of such claims. 

59.5 The Divisional Engineer shall verify and certify for payment, if any, 
claims lodged by the Contractor under this Clause within a period 
not exceeding twenty-eight (28) days from the date on which the 
same are submitted by the Contractor as aforesaid. 

59.6 In case the PAA is entitled to recover from the Contractor any sum 
or sums under this Clause arising from any decrease in the said 
prices for materials, the provisions of this Clause shall apply mutatis 
mutandis to such recoveries by the PAA. 

59.7 If the Contractor fails to complete the works within the time for 
completion, adjustment of prices therefore until the date of 
completion of the works shall be made using either the indices or 
prices, whichever are more favourable to the PAA, provided that if 
extension of time is granted the above provision shall apply only to 
adjustments made up to the expiry of such extension of time. 

59.8 No escalation shall be allowed to the Contractor in respect of the 
period extended for the completion of the work due to his own fault. 

 

60 Water Supply/ 
Power Supply etc. 

The Contractor should make his own arrangement for water and power 
supply required for execution of work and nothing will be paid for the 
same, by the PAA. Provided that in case water supply is allowed by the 
PAA to the Contractor from water mains passing through areas where the 
work is required to be carried out, the Contractor shall pay the cost of 
water to the department at one-half (1/2) per cent of the total cost of work 
for drinking purpose and one (01) per cent of the total cost of the items of 
work involving use of water (that is for constructional purposes). The 
Contractor shall bear full charges for laying its water lines of all length 
and size / dimensions from the mains to the site of his underground tanks 
as he may require and construct for storage purposes at its own cost. 
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For PAA 

(17) 

For Contractor 

For PAA                For Contractor 

 

 

61 Abandonment of 
work by PAA. 

PAA shall have the power to abandon any work whether in progress or 
otherwise and in such an event, the Contractor shall have no claim for any 
compensation of any kind whatsoever from PAA except the actual cost of 
the work executed at the Site under the Contract for which the contract 
requires payment to be made. 

 

62 Materials obtained 
from excavation & 
dismantling. 

All materials (e.g. stone and other materials) obtained in the work of 
dismantling, excavation etc., will be considered PAA property and may be 
issued to Contractor (if they require the same for their own use) at rates 
approved by the Divisional Engineer. If these materials are not required 
by them, they will be disposed of as found fit by the PAA. 

 

63 Danger Signs to be 
provided by 
Contractor 

Lights for illumination, danger signs for warning, and information / 
cautionary signs in approved colours and sizes shall be provided by the 
Contractor wherever required at his own cost on the barriers as directed 
by the Divisional Engineer. 
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SPECIAL CONDITIONS OF CONTRACT 

6 Possession of Site 

(Substitute the clause 6 with following text) 

6.1 The Divisional Engineer shall, together with the written order to commence the Works, 
grant the Contractor possession of such portions of the Site as are necessary to enable 
the Contractor to commence and carry out the Works in accordance with the programme 
referred to in Clause 10, subject to any sequencing or phasing requirements prescribed 
in the Contract. 

6.2 Thereafter, and from time to time as the Works progress, the Divisional Engineer shall 
grant possession of further portions of the Site, as required for execution of the Works 
with due dispatch, provided such possession aligns with the Contractor’s reasonable 
proposals as approved by the Divisional Engineer. 

6.3 The Contractor shall submit any such proposals for staging of site possession in writing 
to the Divisional Engineer for review and approval, and no right to possession shall arise 
unless and until expressly granted by the Divisional Engineer. 

6.4 PAA shall not be liable for any delay or claim arising from staged or partial possession 
of the Site, provided such staging is consistent with the Contract or approved 
programme. 

10 Programme to be furnished 

(For works with a contract price exceeding the financial limit prescribed for PEC Constructor 
Registration Category C-3, as revised from time to time, Clause 10 shall be substituted with 
the following text) 

10.1 The Contractor shall, within fifteen (15) days of receiving the Letter of Acceptance, 
submit a detailed Programme of Works to the Divisional Engineer for approval. The 
Programme shall include all activities, including mobilization, and clearly identify 
critical path items using a computerized Critical Path Method (CPM) format. The 
Programme shall be updated monthly, incorporating a chart of forecasted principal 
activities, an updated cash flow schedule for payments, and any revisions necessary to 
reflect actual progress. It shall serve as the baseline for assessing progress and 
determining Liquidated Damages under Clause 
29. Monthly progress reports shall include an up-to-date analysis of actual versus 
planned progress, identification of current or emerging critical items, and the Contractor’s 
proposed measures for mitigation. 

18  Quality of Material, Workmanship and Tests 

18.2 Expenditure on account of laboratory testing to ascertain suitability of materials and all 
other required tests etc. shall be borne by the Contractor. 

24 Extension of time for completion 

(For works with a contract price exceeding the financial limit prescribed for PEC Constructor 
Registration Category C-3, as revised from time to time, Clause 24 shall be substituted with 
the following text) 

24.1 In the event of: 

(a) the amount or nature of extra or additional work, 

(b) exceptionally adverse climatic conditions, 

(c) any delay, impediment or prevention by the PAA, or 

(d) other special circumstances which may occur, other than through a default of or 
breach of contract by the Contractor for which he is responsible, being such as fairly 
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to entitle the Contractor to an extension of the Time for Completion of the Works, or 
any Section or part thereof, 

the Divisional Engineer shall, after due consultation with the

Contractor, determine  the amount of such extension and shall notify the Contractor 
accordingly. Provided  that the Divisional Engineer is not bound to take into 
account any extra additional work or other special circumstances unless the Contractor 
has within fourteen (14)  days after such work has been commenced or such 
circumstances have arisen, delivered to the representative of the Divisional Engineer 
full and detailed particulars  of any claim for extension of time to which he may 
consider himself entitled in order that such claim may be investigated at the time. 

25 Termination of Contract for slow progress 

25.1 In the event of termination by the Divisional Engineer, the Contractor shall have the 
right to file an appeal before the Director General PAA, within seven (07) days from the 
receipt of such termination notice. The decision of the Director General PAA shall be 
final and binding. 

29 Liquidated damages for delay 

29.2 The amount of Liquidated Damages for each day of delay in completion of the whole of 
the Works, or if applicable for any Section thereof, shall be imposed at the rate of 0.05% 
of Contract Price as stated in Letter of Acceptance for each day of delay in completion 
of the Works. Provided that the amount of Liquidated Damages for delay shall not 
exceed ten 
(10) per cent of the Contract Price as stated in Letter of Acceptance in all cases. 

29.3 In cases where liquidated damages have been imposed or have been proposed to be 
imposed, the amount to be retained in lieu of Security Deposit during the Maintenance 
Period shall be based on the cost of works executed, and not the reduced amount to be 
paid to the Contractor after imposition of liquidated damages. 

29.4 Where a work has been delayed beyond the stipulated date of completion, the Contractor 
shall be required to extend the securities and insurances as per the revised dates at his 
own cost. 

31 Suspension of Works 

31.2 Partial / complete suspension in work is likely to take place during emergency 
operations and VIP movements etc. labour, equipment, and material, etc. shall be 
removed from the site of work during such suspension periods to a distance for essential 
security requirements. No compensation whatsoever on this account shall be claimed by 
the Contractor for those losses likely to occur. All such unforeseen disruptions during 
working hours may result in idleness of manpower and equipment and waste of 
material, etc. for which no compensation shall be paid to the Contractor. 

31.3 No compensation is payable for interruption in the work due to any reason beyond the 
control of PAA. 

32 Care of Works 

32.2 The Construction materials should be stacked at a suitable place as per the direction of 
the Divisional Engineer or his representative. 

32.3 The work shall be so arranged as not to cause any disturbance to the passengers / 
functionaries and other agencies working at the airport. 

41 Valuation of Works 

41.3 For works items described in the priced bill of quantities (BoQ), the valuation of works 
shall be made as per the evaluated rates provided in the corrected priced BoQ, and 
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41.4 For work items not described in the priced bill of quantities (BoQ) but available in the 
Pak PWD Schedule of Rates (SoR), the valuation of works shall be made on pro rata 
basis, and 

41.5 For work items neither described in the priced bill of quantities (BoQ) nor available in 
the Pak PWD Schedule of Rates (SoR), the valuation of works shall be made on the 
basis of actual cost (market rates) plus a lumpsum of twenty-five per cent (25%) as 
overheads and profit. 

47  Period of Maintenance 

47.2 Period of Maintenance or Defects Liability Period shall be of one-hundred eighty (180) 
days duration. 

59  Increase or Decrease of Cost 

59.9 The Price Adjustment shall be applicable only for the Contracts having stipulated 
completion period greater than eighteen months and contract price exceeding financial 
limit of PEC Constructor’s Registration Category C-3 as amended from time to time. 
Contracts having stipulated completion period less than or equal to eighteen months and 
value equal to or less than the abovesaid limit will be considered as fixed price 
contracts. 

64 Payments to Contractor 

64.1 PAA shall release payment to the Contractor within fifty-six (56) calendar days from the 
date of certification of the Contractor’s bill by the Divisional Engineer. Should payment 
be delayed beyond this period, a simple interest at the rate of zero-point zero five 
percent (0.05%) per annum shall accrue on the unpaid amount, calculated from the day 
immediately following the due date until the date of actual payment. 

65 Settlement of Disputes 

65.1 Any difference or dispute arising between the PAA and the Contractor regarding the 
interpretation, execution, or performance of any provision of this Contract shall be 
referred exclusively to the Director General PAA, whose decision shall be final, 
conclusive, and binding on both parties. The Contractor shall not initiate or pursue any 
legal proceedings or remedies in relation to such matters. This shall be without prejudice 
to the rights of the parties under the applicable laws. 

66 Authenticity of Financial Instruments 

66.1 Any financial instrument, submitted by the Contractor as Bid Security, and Performance 
Guarantee, if found fake or dishonoured by the issuing bank / financial institution at any 
pre- / post-contractual stage shall, in addition to any criminal liability, call for 
blacklisting of the Contractor. 

67 Obligations of the Contractor 

67.1 The Contractor, during the execution of works, shall be responsible for following the 
instructions and directions of the Divisional Engineer or his representative only. 

67.2 The Contractor shall be responsible to provide and use quality construction material as 
per the specifications, and to the satisfaction of the Divisional Engineer. 

67.3 The Contractor shall strictly adhere to all design requirements and technical 
specifications established by the Design Engineer and approved by PAA. The charges of 
which shall be borne by the Contractor, but the additional quantity of any materials used 
in executing the Works shall be paid as per Contractor’s quoted rate. 

67.4 The Contractor shall clean the existing rusty steel by approved means at his own cost 
and no compensation whatsoever shall be given to the Contractor. 



For PAA 

(21) 

For Contractor 

For PAA                For Contractor 

 

67.5 The Contractor will be fully responsible to arrange security clearance of his workmen 
employed on the job in accordance with the rules requirements enforced at the time 
of execution and shall not be entitled for any compensation whatsoever on account of 
wastage of time and labour due to any reason. 

67.6 The Contractor shall enclose the work / site area as per direction of the Divisional 
Engineer or his representative at his own cost. He will also ensure safety of workers as 
well as passenger(s) and airport staff during and after the work hours. 

67.7 The Contractor shall submit a list of fittings, fixtures, equipment etc.to be dismantled as 
approved by Engineer In charge accordingly. 

67.8 Generally, the works will be carried in accordance with Electrical Act 1910 read with 
Electricity Rules 1937 and any amendments thereto, Pak PWD Specifications for 
Electrical Works & latest editions of I.E.E rules of Building Equipment. 

67.9 All wires & Cables to be used for executions of work will be copper conductors. 

67.10 Damages done by the contractor during execution of work will be made good by the 
Contractor as per Engineering specifications and to the complete satisfaction of the 
Engineer In charge. 

67.11 The contractor will perform all types of tests as directed by E&M Engineer In charge after 
/ before executions of his work & will submit test reports in this regard if required. 

67.12 Cost of samples of materials will not be claimed & test charges for all required tests as 
instructed by the E&M Engineer from Govt. or other authorities will be borne by the 
contractor without any extra claim of this effect. 

67.13 The Contractor will submit warranty / guarantees & literature of the Air-Conditioning 
equipment, Electrical equipment or Mechanical equipment etc as desired by Engineer In 
charge. 

67.14 The approved makes of materials, accessories & equipment are provided in Appendix-F. 
works shall be executed subject to approval of samples from Engineer In charge. 

67.15 Any equipment / items during execution / testing / commissioning & during maintenance 
period if burnt out / malfunctioning or broken will be replaced by the contractor without 
any extra cost. 

67.16 The contractor shall prepare / submit detailed shop drawings, level sheets (X-Sections/L-
Sections etc.) at his own cost and get approved by PAA before execution of work if, so 
required. 

67.17 Afghan and suspected person holding old NIC will not be engaged by the contractor. 

67.18 Provincial sales tax (PRA) is not applicable on PAA being a federal entity. In this regard 
Supreme Court decision in favour of PAA under write petition no. SCMR1344 of 2017 
exists. Bidders area required to quote their rates excluding PRA tax. 
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Appendix - A 

SCHEDULE OF BASIC PRICES OF SPECIFIED MATERIALS 

A) Basic Price Materials (To be filled by the Bidder) 

We confirm herewith that the following prices were prevalent in the month during which the last 
day of the submission of bidder fell and have been taken as a basis for quoting the prices given in our 
Bidder. 

Adjustment of increase / decrease in price shall only be admissible for the materials listed herein 
under: 

S.No. Materials Unit Basic Price 
Ex-Factory/Works 

Remarks 

1 2 3 4 5 
1. Cement 

 

 
i) Ordinary Portland Cement 
ii) Sulphate Resisting Cement 

Bag 
(50 Kg) 

 The basis of the rate is the 
Monthly Statistical Bulletin 
issued by the Pakistan 
Bureau of Statistics. 

 
-- do -- 

2. Steel 
i) Reinforcement Bars 
ii) M.S. Sections 

Kg 
 

-- do -- 
-- do -- 

3. Bitumen 
 
 
 
 
 
 
 

i) Grade 60/70 
ii) Grade 80/100 
iii) Cutback Bitumen 

a) Medium Curing 
b) Rapid Curing 

Tonne 
(1000 
Kg) 

 The basis of the rate is the 
Monthly Statistical Bulletin 
issued by the Pakistan 
Bureau of Statistics. If not 
available then basis would be 
National Refinery, Attock 
Refinery or from an 
approved equivalent source. 

-- do -- 
-- do -- 

 
-- do -- 
-- do -- 

Note: 

(1) If the price paid by the Contractor for any of the Specified Materials shall differ from the basic 
thereof and shall cause an increase or decrease of cost to the extent of five (5) per cent or more to the 
Contractor in carrying out the Contract, the increase or decrease of such cost shall be adjusted in the 
Contract Price accordingly. The actual payments shall be made on the basis of quantities actually measured 
and certified for payment. Any fluctuation in the prices of materials other than the Specified Materials shall 
not be subject to adjustment of the Contract Price. 

(2) The Bidders shall submit satisfactory documentary evidence in support of the rates and prices 
filled up in this Appendix. 

 
We agree that price variation in the above listed basic prices during the currency of the Contract will 

be adjusted only to the extent as stipulated under the Conditions of Contract. 
 
Authorized Signatures    

Name   

Seal    

Date     

N/A 
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Appendix - B 

MATERIALS TO BE PROVIDED BY PAA 

 
Schedule showing (approximately) materials to be supplied by the PAA under Clause 52 of 

the General Conditions of the Contract or for work contracted to be executed and the rates at which 

they are to be charged for 

 
Particulars Rate at which the material shall be 

charged to the Contractor 
Place of Delivery 

Unit Rs. 
    

    

    

    

    

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
Note: The person or firm submitting the Bid should see that the rates in the above schedule are filled up 
by the Divisional Engineer on the issue of the form prior to the submission of the Bid. 

N/A 
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Appendix - C 

PERFORMANCE BOND GUARANTEE 
 

Guarantee No: 
Date of Issue: 
Amount of Guarantee: 
Date of expiry: 

By this Bond We ....................................................................................................... (hereinafter called “THE 
SURETY”), (1) do hereby bind ourselves and our successors and assign jointly and severally by these 
presents to pay to the PAKISTAN AIRPORTS AUTHORITY, KARACHI (hereinafter referred to as the 
PAA which term shall include his successors in office and assigns) unconditionally on demand and without 
further question, the sum of Rs………………… (Rupees ..............................................................................), 
sealed with our respective seal and dated this ……………………………………………………………. 

WHEREAS, M/s. .......................................................................................................................... (hereinafter 
referred to as “THE CONTRACTOR”) by an agreement made between the PAA of the one part and the 
Contractor of the part have entered into a Contract hereinafter called “Said Contract” for the Construction, 
completion and maintenance of ……………………………………………………………….” as therein 
mentioned in conformity with the provisions of the said contract and the sum mentioned in the above written 
Bond represent the amount of Performance Bond to be furnished by the Contractor for due fulfilment of 
obligations under the said Contract. 

NOW THE CONDITION OF the above written Bond is such that if the Contractor shall duly perform & 
observe all the terms, provisions, conditions & stipulations of the said contract on the Contractor’s part to be 
performed & observed according to the true purpose, intent & meaning hereof as determined by the PAA 
who shall be the sole judge in the matter, or if on default by the Contractor for which the PAA shall be sole 
judge the Sureties/Surety shall pay the amount of this Bond to PAA without reference to the Contract, then 
this obligation shall be null and void but otherwise shall be and remain in full force and effect but no 
alteration in terms of the said Contract made by agreement, between the PAA and the Contractor or in the 
text or nature of the works to be constructed, completed and maintained thereunder and no allowance of time 
by PAA under the said Contract nor any forbearance or forgiveness in or in respect of any matter or thing 
concerning the said Contract on the part of the PAA shall in any way release the Sureties/Surety form any 
liability under the above written Bond. 

AND WE agree that this Bond shall be irrevocable and the Guarantee hereby given shall be valid up to 
… ...........................................and that a Certificate signed by the Director Engineering Services / Additional 
Director, stating that the Bond has become due will be sufficient proof of its forfeiture and we shall pay the 
amount so demanded without, any further proof of any kind and that the payment shall be made by us 
forthwith on the receipt of the Certificate of the Director Engineering Services / Additional Director as 
aforesaid. 

Notwithstanding anything contained hereinabove, the Bank’s liability under this Guarantee shall in no event 
exceed the sum of Rs ……………….. (Rupees .............................................................. ), and this guarantee 
shall remain valid up to …………………………………. where after the Bank shall be completely 
discharged and released from all its liabilities hereunder unless a claim is received before the aforesaid expiry 
date. 

Signed, sealed and delivered by the said in the presences of: 
 

 
For and on behalf of For and on behalf of 
M/s 
 
CONTRACTOR SURETY 

WITNESSES: 
1. Signature. 2. Signature. 

Name. Name. 
CNIC:  CNIC: 
Address. Address. 
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Appendix - D 

MOBILIZATION ADVANCE GUARANTEE 

(Bank Guarantee) 

 
Guarantee No.   Date   

 
WHEREAS the Pakistan Airports Authority (hereinafter called PAA) has entered into a Contract for 
   (Particulars of Contract), 
with Constructor “M/s  ” (hereinafter called the “Contractor”). 

AND WHEREAS, PAA has agreed to advance to the Contractor, at the Contractor’s request an amount of 
Rupees  (Rs. ), which amount shall be advanced to the Contractor as per 
provisions of this Contract. 

AND WHEREAS, PAA has asked the Contractor to furnish Guarantee to secure the advance payment for 
the performance of his obligations under the said Contract. 

AND WHEREAS,   (Scheduled Bank) 
(hereinafter called the “Guarantor”) at the request of the Contractor and in consideration of the PAA agreeing 
to make the above advance to the Contractor, has agreed to furnish the said Guarantee. 

NOW, THEREFORE, the Guarantor hereby guarantees that the Contractor shall use the advance for the 
purpose of above-mentioned Contract and if he fails and commits default in fulfilment of any of his 
obligations for which the advance payment is made, the Guarantor shall be liable to PAA for payment not 
exceeding the aforementioned amount. 

Notice in writing of any default, of which the PAA shall be the sole and final judge, on the part of the 
Contractor, shall be given by the PAA to the Guarantor, and on such first written demand, payment shall be 
made by the Guarantor forthwith of all sums then due under this Guarantee as determined by the PAA 
without any reference to the Contractor and without any objection. 

This Guarantee shall remain in force until the advance is fully adjusted against payments from the interim 
Payment Bills of the Contractor or until (Date)  whichever 
is earlier. 

The Guarantor’s liability under, this Guarantee shall not in any case exceed the sum of Rupees 
 (Rs. ). 

This Guarantee which is unconditional and irrevocable, shall remain valid up to the aforesaid date and shall 
be null and void after the aforesaid date or earlier if the advance made to the Contractor is fully adjusted 
against payments from interim Payment Bills of the Contractor provided that the Guarantor agrees that the 
aforesaid period of validity shall be deemed to be extended if on the above mentioned date the advance 
payment is not fully adjusted as payments from interim Payment Bills of the Contractor. 

 
GUARANTOR 

 
For   

(Bank Limited) 

1. Signature   

2. Name   

3. Title   
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Appendix - E 

LIST OF BANKS 

Following is the list of approved schedule banks (financial institutions) acceptable to PAA for 
obtaining Bank Guarantee(s): 

Public Sector 

1) National Bank of Pakistan 

2) Sindh Bank Limited 

3) The Bank of Punjab 

Private Sector 

4) Allied Bank Limited 

5) Askari Bank Limited 

6) Bank Al Habib Ltd. 

7) Faysal Bank Ltd. 

8) Habib Bank Ltd. 

9) Habib Metropolitan Bank Ltd. 

10) JS Bank Ltd. 

11) MCB Bank Ltd 

12) Samba Bank Ltd. 

13) Soneri Bank Ltd. 

14) Standard Chartered Bank Ltd. 

15) United Bank Ltd. 

16) Industrial and Commercial Bank of China Ltd. 

Islamic Banks 

17) Al Baraka Bank (Pakistan) Limited 

18) Bank Islami Pakistan Limited 

19) Dubai Islamic Bank (Pakistan) Limited 

20) Meezan Bank Limited 
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Appendix - F 

LIST OF APPROVED MANUFACTURERS / SOURCES 

This list of recommended manufactures and / suppliers of different materials / equipment with brand names 
have been provided in order to establish a standard level of performance. The Contractor is supposed to 
provide and fix the materials / equipment of acceptable quality from the list or equivalent as approved by 
the Engineer. Whereas the preference of brand and model will be decided by the Engineer. Material from 
approved list shall stand rejected, if it fails in any of the specified tests or quality standards. 
 

Sr. No. Description Manufacturer/Supplier/Source 

Civil Works 

1 Cement (OPC, SR) Lucky, Pioneer, Maple Leaf, Fauji, Askari, Power, Cherat, 
DG Khan, Dewan 

2 Cement (White) Kohat, Maple Leaf, Zealpak 

3 Construction Chemicals & 
Sealants 

Sika, Fosroc, BASF, Ultra, Fastchem, Vertex, MAPEI, 
KALON, Mitchell 

4 Anchoring / Fixing Systems Strong hold, Strong force, Hilti, Fischer 

5 Sand Bholari or from any other approved source as per Mix Design. 

7 Aggregate From approved source. 

8 Steel Reinforcement Amreli, FF Steel, AFCO, Ittehad, Ittefaq, Fazal, PECO, 
Razzaque, Metropolitan, Mughal, Pak Steel, Model Steel, Nizami 
Brothers, Moiz Steel, Poineer, Tayyaba Steel or approved 
equivalent. 

9 Bitumen (Cold) National Refinery, Attock Petroleum, PARCO 
10 Bricks/Blocks Local (Brand / source to be approved by the Engineer) 

11 Ceramic Tiles Shabbir, Master, Time Ceramic, National, or equivalent 
imported 

12 Vinyl Tiles Decora, Marflex, A.T.S. Synthetic 
13 Wooden Flooring Sarina, Firstfloor or equivalent 

14 Textured Decorative 
Wall Coating 

Rockwall, Wall Tec, Rock Shield, Sand Tec, Graffito, Jotun 

15 Aluminium Doors / 
Windows 

ALCOP, Pakistan Cables, Chawla, Prime, Ittehad Aluminium, 
Thermec, Eng: Co, Alhali Aluminum Co (Pvt) Ltd, Krudson, 
Lucky or equivalent 

16 Aluminium Composite 
Panel 

ALCOP, Chawla, Pakistan Safety Glass (Alucobond), AKB 
(EuroBond – Exterior. & DuBond – Interior) 

17 Paint ICI (Dulux, Paintex), Berger Robbialac, Brighto, Master, Kansai
(Japan), Nippon, Jotun, Diamond, Buxly, Pakistan Phthalates 
Limited (Kalon Chemicals Company) or equivalent. 

18 Powder Coating Jotun or approved equivalent 

19 Concrete Pavers Tuff Tiles, Izhar, Envicrete, National Pavers, Banu 
Mukhtar, Magnacrete or equivalent 

20 Insulation Diamond (Jumbolon), Pakistan Insulations, Safe line, 
Insugreen 
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Sr. No. Description Manufacturer/Supplier/Source 

21 Membranes for Roof 
and Basement walls 

Polytec (Henkel Polybit), Hygrip, Roof Grip, A.T.S. Synthetic, 
Petro Seal, Bitumat (Saudi Arabia), Pakistan Phthalates Limited 
(Kalon Chemicals Company), Sika Raingard 

22 uPVC Doors / Windows Framez, Uniwin, Nasar Steel, U-Tech, Green Door, V- Make, 
Chawla 

23 Steel Doors and windows SECCO or any other approved equivalent 

24 Termite Proofing Agenda (Termidor), Biflex, Fiprokil, Mirage, Termicure, Ability 

25 Terrazzo Tiles As approved by Engineer 

27 Pre-Engineered Steel 
Buildings 

Zamil, Mammut, Mabani, Kirby, Banu Mukhtar, Izhar, 
SACHAL 

28 Gypsum False Ceiling Elephant, Lodhia (Arish), DFB, United 

29 Glass Pakistan Safety Glass, Ghani, Al-Fattah, Khawaja, 
Nowshera Prince or equivalent. 

30 Door hardware Kolf, Sitara Hardware, Jb.Saeed, IM Hardware (Yale), Alpha, 
Khas, Babar, or approved equivalent. 

32 SS Railing Dah Shi (Taiwan) or equivalent 
33 Medium Density 

Fibreboard 

Al-Noor, ZRK, Nuboard or equivalent. 

34 High Density 
Fibreboard 

Patex, Sonitex or equivalent 

35 Plywood Patex, Marineplex or equivalent. 

PUBLIC HEALTH WORKS 

1 Sanitary Ware (WC 
Indian, WC 
European, Basin / 
Vanity, Urinal, Flushing 
Cistern) 

Porta, Marachi, Master, ICL, Finecera, Karam, Cera and 3 Star 
or equivalent. 

2 Bottle trap Porta, Master, Faisal, Sonex, Asia and Super Asia or 
equivalent. 

3 Bath / Kit. Fittings Porta, Master, Faisal, Sonex or equivalent. 

4 PPR-C Pipes & Fitting Dadex, Beta, Master, Plasco, Turk Plast, Popular Pipe, Accufit, 
Minhas, Dura Built, IIL, Builtec, Euro Gulf, YAH Plastic 
Industry, Pelikan Pipe Industry (Civic) 

5 uPVC Pipes & Fittings Dadex, Shavyl, Galco, Beta, Turk Plast, Jamal, Fast Flow, Plasco, 
Popular Pipe, Master, Accufit, Dura Built, Builtec, Euro Gulf, 
YAH Plastic Industry, Newtech, Pelikan Pipe Industry (Civic), 
Prime Star Industries or approved equivalent. 

6 RCC Pipe Shalimar, Pakistan Pipes, National Pipe Industry 

7 G.I. Pipes International Industries Ltd. (IIL), Master Pipe, Jamal, 
Victory, Steelex or equivalent 

8 C.I. Pipes C.I. Engineering / Corp: Teepu, Alpine, NPC and CME or 
equivalent. 

9 Gate / Sluice Valves KITZ (Star Corporation), Teepu, Anwer, Asia, Rehman Group, 
Sirajia Trading co. 
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Sr. No. Description Manufacturer/Supplier/Source 

10 G.I. Fittings KITZ (Star Corporation), Health Engineering (HE) 
11 C.I. Fittings & Valves Teepu, Alpine, Sirajia Trading co. 
12 C.I. Manhole Cover CME, Teepu, Alpine, Turk Plast 
17 MS Seamless Pipe Huffaz Industries, Jamal, KITZ, Sirajia Trading co., Master 

Pipes, Victory 
18 PVC Water Stop Fosroc, Sika, Decora, Marflex 

19 HDPE pipe and Fittings Dadex, Jamal, Plasco, Turk Plast, Beta, Popular Pipe, Accufit, 
IIL, DURA BUILT, Builtec, Fast Flow, YAH Plastic Industry, 
Newtech, Pelikan Pipe Industry (Pelikan), Prime Star Industries 

21 Water Tank Master, Super Tuff, Dura, Accufit, Prime Master 
22 Kitchen Sink Porta, Atlas, Asia or approved equivalent 

ELECTRICAL & MECHANICAL WORKS 

1 Wires and Cables Pakistan Cables, Fast, AGE, Newage, GM 

2 Air Switch Breaker, 
Load brake switches, 
MCCB and MCB etc. 

Terasaki Japan, Siemens, ABB, MG, Hager, Schneider Electric 

3 Switches and Sockets Schneider, Philips 
4 Down Light/ Batten Lights Sunlight, Pierlite, Future Technology, Orient 

5 Flood Lights Philips/ Signify, Osram, GE, Thorn 

6 Fans 
Ceiling/Exhaust/Bracket 

Pak, Royal, SK, Super Asia, 

7 UPS Huawei, Homage, Inverex, Goodwee, Crown, Fronius, APC 

8 Tubular batteries AGS, Phoenix, Osaka, Exide, Volta 

9 AC Units Gree, Haier, Orient, Green Air, Dawlance, PEL, 
Kenwood 

10 Air Curtains Gree, Haier, Orient, Green Air, Dawlance, PEL, 
Kenwood or Equivalent 

11 PVC Conduits and Pipes Polupar, Galco, Sheval, Adamjee, GM, Dadex 

12 PVC Cable Trunk Adamjee, Jeddah or equivalent 

13 Termination Kit / Straight 
Jointing Kit 

Raychem (Germany), 3M (USA), Elastimod (Egypt) 

14 LV main distribution panel Siemens, PEL, FICO, Schneider Electric, ABB, Sunbeams, 
Engineers & Engineering, Libra, Hussein & Co., BLS 
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