



**NATIONAL TELECOMMUNICATION
CORPORATION**

HEADQUARTERS G-5/2, ISLAMABAD

e-Bidding documents

FOR

**Provision of Managed Point to Point Intranet Connectivity at 545 x
LESCO Sites for a period of Five (05) Years**

Through EPADS (www.eprocure.gov.pk)

e-Tender Notice # HQ/ADV-39/2025-26

Table of Contents

SECTION-I.....	3
1 INVITATION TO e-BIDS	3
2 GENERAL INTRODUCTION`	4
3 SCOPE OF WORK	4
4 QUALIFICATION CRITERION OF BIDDERS.....	4
5 COST OF TENDERING	5
6 CLARIFICATIONS OF TENDER DOCUMENTS.....	5
7 AMENDMENT OF TENDER DOCUMENTS.....	5
8 PREPARATION OF BID	6
9 LANGUAGE OF BID DOCUMENTS.....	6
10 PRICE	6
11 BID SECURITY	7
12 VALIDITY OF BIDS.....	7
13 DEADLINE FOR SUBMISSION OF BID	7
14 OPENING OF BID.....	7
15 RESPONSIVENESS OF BIDDERS	8
16 EVALUATION CRITERION FOR MOST ADVANTAGEOUS BIDDER.....	8
17 CLARIFICATIONS / CORRECTIONS OF BID.....	9
18 COMMERCIAL COMPLIANCE STATEMENT	9
19 VARIATION ORDER.....	9
20 AWARD CRITERIA & NTC'S RIGHT.....	9
21 NOTIFICATION OF AWARD & SIGNING OF CONTRACT AGREEMENT	9
SECTION-II	10
1 PERFORMANCE SECURITY.....	10
2 CONTRACTORS RESPONSIBILITIES	10
3 NTC RESPONSIBILITIES	11
4 TIME FOR COMPLETION	11
5 COMMENCEMENT OF SERVICES.....	12
6 CONTRACT DURATION AND EXPIRY	12
7 WARRANTY.....	12
8 LIQUIDITY DAMAGES.....	13
9 ACCEPTANCE CERTIFICATE	13
10 PAYMENT.....	14
11 DEFAULT BY CONTRACTOR.....	14
12 ARBITRATION AND GOVERNING LAW.....	14
13 FORCE MAJEURE	15
14 TERMINATION FOR INSOLVENCY.....	16
15 TERMINATION FOR CONVENIENCE	16
16 PROJECT DIRECTOR	16
17 DEBARMENT / BLACKLISTING OF FIRM.....	16
18 INTEGRITY	17
19 DECLARATION OF BENEFICIAL OWNERS' INFORMATION.....	17
ANNEX-A: BILL OF QUANTITY	18
ANNEX-B: SERVICE LEVEL AGREEMENT.....	19
ANNEX-C: DETAILED LIST OF SITES	21
ANNEX-D: COMMERCIAL COMPLIANCE STATEMENT	51
ANNEX-E: BID SECURITY FORMAT.....	53
ANNEX-F: PERFORMANCE BOND FORMAT	54
ANNEX-G: DECLARATION OF BENEFICIAL OWNER INFORMATION.....	55

SECTION-I

INSTRUCTIONS TO THE BIDDERS

1 INVITATION TO e-BIDS

Tender Notice No. HQ/ADV-39/ 2025-26

National Telecommunication Corporation (NTC), invites electronic bids from the contractor's / contractors, registered with Income Tax and Sales Tax Department having relevant experience for supply of following Licenses:

Tender No.	Description	Last Date & Time of Bid Submission	Bid Opening Date & Time
39	Provision of Managed Point to Point Intranet Connectivity at 545 x LESCO Sites for a period of Five (05) Years	28-04-2026 @ 1100 Hrs.	28-04-2026 @ 1130 Hrs

Bidding documents as per regulations, containing detailed terms and conditions, specifications and requirements etc. are available for the registered bidders on EPADS at (www.eprocure.gov.pk).

Electronic bids must be submitted through EPADS on or before the bid closing date and time, as specified in the table. Manual bids will not be accepted. Electronic bids will be opened on the same day, at least 30 minutes after the bid closing time, as indicated in the table.

Note: Notification of the GRC constituted in terms of Rule-48 of PPRA rules, 2004 is provided on EPADS at www.eprocure.gov.pk and on www.ntc.net.pk.

Director (Procurement)

Room # 05, Ground Floor, NTC HQs, Sector G-5/2 Islamabad

Phone: 051-9245833, 9245975 Fax: 051-9245719

www.ntc.net.pk

2 GENERAL INTRODUCTION

National Telecommunication Corporation (NTC) was established on 1st January 1996 through Pakistan Telecommunication (re-organization) Act 1996 Under section 5 (2) (a) of the subject Act. NTC provides Telecommunication Services to its designated customers in accordance with the rights and privileges granted to the Corporation vide Pakistan Telecommunication (re-organization) Act 1996 and the license issued by the Pakistan Telecommunication Authority (PTA). NTC is registered with Federal and all Provincial Sales Tax Authorities like Punjab Revenue Authority, Sindh Revenue Board, Baluchistan Revenue Authority and Khyber Pakhtunkhwa Revenue Authority.

3 SCOPE OF WORK

- 3.1 The scope of work of this RFT include provisioning, and end-to-end operations management of Point-to-Point Intranet Connectivity at 545 x sites of LESCO. The selected Local Loop Operators (LLOs or Operators or Contractors)/Cellular Mobile Operators (CMOs or Operators or Contractors) shall be responsible for initial equipment installation, service delivery and operational management for a period of five (05) years, in accordance with the Financial Proposal at **Annex-A** and Service Level Agreement at **Annex-B**. The list of sites is attached at **Annex-C**.
- 3.2 The scope of work shall include, but not be limited to, the following:
- Provision of services up to customer end must be as per industry practices (etc. overhead/underground cabling & customer end equipment installation).
 - Provision of 24/7 operation and technical support for installed connections including monitoring of service health continuously and ensure proactive fault resolution. Performing of preventive and corrective maintenance as per defined schedule and SLA. On-site or remote troubleshooting support based on fault severity.
 - Minimum monthly uptime of 98.50%. Provide a 24/7 helpdesk contact. Escalation matrix for unresolved issues. Designate an account manager for coordination with NTC. SLA terms & conditions will be part of contract in line with the afore-mentioned provisions with no additional cost to NTC.
 - Monthly usage, downtime, and ticket resolution reports to be shared with NTC. Maintain logbooks or digital records of all faults and resolutions.

4 QUALIFICATION CRITERION OF BIDDERS

Invitation to submission of sealed bids is open to all Local Loop Operators (LLO) and Cellular Mobile Operators (CMOs) in Pakistan who meet following conditions: -

- The LLO/CMO must be registered with relevant Tax Authorities and have active status for Income Tax and Sales Tax.
- The LLO/CMO must have valid & active appropriate PTA license valid in the specific telecom region where LESCO sites exist.
- The LLO/CMO must have relevant experience of at least 03 x projects of similar service provisioning in Pakistan. The LLO shall provide all the record of its

- previous deployment along with contracts & contact details of concerned person for reference & verification.
- 4.4 The LLO/CMO must have 24/7 Network Operations Center (NOC) and customer support for monitoring and issue resolution
- 4.5 The LLO/CMO must provide undertaking on at-least PKR 200/- Judicial Paper that:
- The LLO/CMO is not black listed from any government organization.
 - The LLO/CMO does not have any linkage with India and/or Israel regarding ownership, sponsoring, IT support and operations.
 - The LLO/CMO shall adhere to PTA QoS standards for intranet services to be provided.
- 4.6 The LLO/CMO must fully comply to the tender clauses as per [Annex-C](#).

Note: Prospective Bidder Must Provide Valid Documentary Proof against serial # (4.1 to 4.6) along with the bid. Non-Submission of any of above document will lead to Consideration of a firm as NON-RESPONSIVE & Sub-sequent NON-CONSIDERATION for the evaluation.

5 COST OF TENDERING

The bidder shall bear all costs associated with the preparation and submission of its bid and the NTC will in no case be responsible or liable for those costs, regardless of the conduct or outcome of the tendering process.

6 CLARIFICATIONS OF TENDER DOCUMENTS

- 6.1 A prospective bidder requiring any clarification(s) regarding technical and commercial aspects of the tender document may notify to NTC on EPADS platform only, however, in case of further clarification/understanding are required, the bidder may contact following NTC Officers:

Divisional Engineer (Procurement)-I	Director (Procurement)
Tel: 051-9245864, Fax: 051-9245977	Tel: 051-9245833, Fax: 051-9245977
Email: shaukat.ali@ntc.org.pk	Email: kashif.nawaz@ntc.org.pk

- 6.2 The concerned NTC officer will respond to any request for clarification on EPADS, which receives well before (approximate 05 working days or more) to the deadline for the submission of bids.

7 AMENDMENT OF TENDER DOCUMENTS

- 7.1 At any time prior to the deadline for submission of bids, the NTC may, for any reason, whether at its own initiative or in response to a clarification requested by a prospective bidder, modify or amend the tender documents by issuing an amendment on EPADS.
- 7.2 Any amendment thus issued shall be part of the tender documents. To afford bidders reasonable time in which to take an amendment into account in preparing their bids, the NTC may at its discretion extend the deadline for submission of bids if deemed necessary.

8 PREPARATION OF BID

- 8.1 Bid should be prepared in accordance with “Single Stage-One Envelope” procedure.
- Bid documents and all correspondence will be in English language.
 - The scanned copy (PDF) of the bid along with bid security shall only be submitted online on EPADS. No hard copies of the bid shall be entertained.
 - All pages of the bid must be sequentially numbered and the bidder is required to create a clear table of contents referencing the relevant page numbers and mark each supporting document with corresponding page numbers.
 - All pages of the bid shall be initialed/signed and official seal be affixed by the person(s) authorized to sign. This shall be indicated by submitting a written Power of Attorney authorizing the signatory of the bid to act for and on behalf of the bidder.
- 8.2 Following documents shall be submitted with the proposal:
- Duly filled Bill of Quantity as per [Annex-A](#) for the sites opted by the bidder;
 - Duly filled Commercial compliance statement as per [Annex-C](#).
 - Valid Bid Security.
 - Documentary evidence and certificates as per Qualification Criteria.
 - Company Profile.

NOTE: Every participant bidder shall submit all above mentioned documents. Non-submission of any of above documents will lead to declaration of bidder as non-responsive & non-consideration for further evaluation.

9 LANGUAGE OF BID DOCUMENTS

- 9.1 Bid documents and all correspondence will be in English language.
- 9.2 The bid should have a covering letter on printed and scanned letter pad of the firm. All pages of the bid shall be initialed/signed and official seal be affixed by the person(s) authorized to sign.

10 PRICE

- 10.1 One Time Charges (OTC) and Monthly Recurring Charges (MRC) should be quoted in Pak Rupees on DDP Site basis as per [Annex-A](#) on Turnkey basis.
- 10.2 The OTC should be inclusive of all installation and commissioning services.
- 10.3 The MRC should be valid for duration of the contract i.e. Five (05) Years.
- 10.4 The price quoted should be firm, final, and clearly typed without any ambiguity.
- 10.5 The price should include all the applicable government taxes, duties, freight etc.
- 10.6 The bidder shall be deemed to have obtained all information as to all the requirements thereto which may affect the bid price.
- 10.7 Price of any or all items quoted in a currency other than PKR shall be converted into PKR and for calculation purpose conversion rate (i.e. selling) prevailing on the date of tender opening (Financial Proposal) shall be applied.

11 BID SECURITY

- 11.1 The bidder shall furnish tender security amounting to **PKR. 3,000,000/- (Pak Rupees Three Million Only)** in the form of Pay Order or Deposit at Call or a Bank guarantee as per [Annex-D](#) issued by a scheduled bank of Pakistan in favor of Managing Director NTC valid till 28 Days beyond bid validity.
- 11.2 The Original Bid Security shall be delivered in person or sent by the registered mail which should reach the office of Director (Procurement) Room # 05, Ground Floor, NTC HQ, G-5/2 Islamabad on or before **1100 Hours on April 28, 2026**. Any online bid for which original bid security does not reach before deadline of the bid shall be rejected by the NTC as non-responsive
- 11.3 Scanned Copy of bid security shall be uploaded by the bidder on EPADS before deadline of bid submission. Any bid not accompanied by bid security shall be rejected by the NTC as non-responsive.
- 11.4 The bid securities / earnest money of the unsuccessful bidders will be returned upon award of contract to the successful bidder or on expiry of validity of tender security whichever is earlier. The bid securities of bidders, who are not in competition, can be returned earlier at NTC discretion upon receiving a request.
- 11.5 The tender security of the successful bidder will be returned when the bidder has furnished the required Performance Security and signed contract agreement.
- 11.6 All correspondence regarding release/extension of bid security shall be made with Director (Procurement) NTC HQ.
- 11.7 The bid security may be forfeited:
- If a bidder withdraws their bid during the period of bid validity.
 - If the bidder does not accept the correction of their bid price.
 - In the case of successful bidder, if bidder fails to furnish the required performance security or sign the contract agreement.
 - If bidder does not respond timely to the clarifications called by NTC.

12 VALIDITY OF BIDS

Bid shall remain valid for a period of 120 days from the date of tender opening.

13 DEADLINE FOR SUBMISSION OF BID

- 13.1 The bid shall be uploaded in PDF format on PPRA EPADS website i.e. www.eprocure.gov.pk on or before **1100 Hours on April 28, 2026**.
- 13.2 The bidders are required to follow procedure of EPADS and for any clarification/assistance regarding EPADS they may contact PPRA Helpline UAN: 051-111-137-237.
- 13.3 Bid received other than EPADS i.e. hard/Soft copy delivery in person or through e-mail or fax or registered mail will be not accepted by NTC.

14 OPENING OF BID

- 14.1 The NTC tender committee will open/ download the bids at **1130 hours on dated April 28, 2026**. in the presence of bidders' representatives who choose to attend, at NTC HQ G-5/2 Islamabad.

- 14.2 The bidder's name, bid prices, any discount, the presence or absence of tender security, and such other details as the committee at its discretion may consider appropriate, will be announced at the tender opening.
- 14.3 The tender committee will resolve any issue raised by the bidders, on the spot.
- 14.4 NTC reserves the right to reject any one or all bids prior acceptance of a bid / proposal.
- 14.5 NTC reserves the right to reject any one or all bids as per Public Procurement Rules, 2004 33(1).

15 RESPONSIVENESS OF BIDDERS

- 15.1 The bid is valid till required period.
- 15.2 The bid prices are firm during its validity and inclusive of all taxes, duties & freight charges etc.
- 15.3 The bidder has furnished valid tender security.
- 15.4 The bidder is eligible to tender and possesses the requisite qualification.
- 15.5 The bid does not deviate from basic tender requirements.
- 15.6 The bid is generally in order.
- 15.7 The bidder promptly responds to queries sought by NTC.
- 15.8 The bidder has complied to the tender clauses.

NOTE: *"Any bidder found non-compliant in any of above mentioned conditions will be declared as non-responsive and will not be considered for further Evaluation proceedings. A bidder once declared "Non-responsive" shall not subsequently be made responsive by the NTC."*

16 EVALUATION CRITERION FOR MOST ADVANTAGEOUS BIDDER

- 16.1 The tender evaluation committee will evaluate and compare only the bids previously determined to be substantially responsive.
- 16.2 Evaluation of each lot will be carried out separately on **Qualification and Cost basis**.
- 16.3 The **Most advantageous bidder** shall be the one fully compliant to **qualification criteria** and **highest ranked** in cost evaluation criteria as defined below:
- 16.4 **Qualification Evaluation Criteria:**
In first step, the received bids shall be evaluated on qualification criteria mentioned above. The bidders fully compliant to qualification criteria shall be declared as qualified. **Any firm found non-compliant in any of these conditions will be declared disqualified and will not be considered for further evaluation proceedings.**
- 16.5 **Cost Evaluation Criteria:**
Cost evaluation of the bids shall be carried out by comparison of bids evaluated prices for each site separately as per bill of quantity at **Annex-A**. The bidder with lowest cumulative price of OTC and MRC will be declared as **highest ranked** for respective site with subsequent bidders ranked in ascending order of their evaluated prices.
- 16.6 Any effort by a bidder to influence NTC in the tender evaluation, bid comparison or order award decision may result in the rejection of their bid.

- 16.7 Any minor informality or non-conformity or irregularity in the bid which does not constitute a material deviation may be waived by NTC, provided such waiver does not prejudice or affect the relative ranking of any other bidders.

17 CLARIFICATIONS / CORRECTIONS OF BID

- 17.1 To assist in the examination, evaluation and comparison of the bids the committee at its discretion may ask the bidder for a clarification of its bid. The request for clarification and the response shall be in writing (i.e. letter or email etc.) and no change in the price or substance of the bid shall be sought, offered or permitted.
- 17.2 Arithmetical errors will be rectified on the following basis:
“If there is a discrepancy between unit price and total price that is obtained by the multiplying the unit price and quantity, the unit price shall prevail and total price shall be corrected. If there is a discrepancy between the words and figures the amount in words shall prevail. If there is a mistake in addition / totaling that can be corrected.”
- 17.3 If the bidder does not accept the corrected amount of bid, their bid will be rejected and their bid security forfeited.

18 COMMERCIAL COMPLIANCE STATEMENT

The bidder will furnish a compliance certificate with the bid as per enclosed format as per [Annex-C](#) (duly signed along with company seal).

19 VARIATION ORDER

NTC reserves the right to place variation order (increase or decrease in the quantities of BoQ. The bidder shall be bound to accept the variation order by NTC.

20 AWARD CRITERIA & NTC'S RIGHT

- 20.1 The contract will be awarded to Most Advantageous Bidder on site-wise basis.
- 20.2 The NTC reserves the right to accept or reject any bid, and to annul the tendering process and reject all bids, at any time prior to award of order, without thereby incurring any liability to the affected bidders or any obligation to inform the affected bidders of the grounds for the NTC's action.

21 NOTIFICATION OF AWARD & SIGNING OF CONTRACT AGREEMENT

- 21.1 Prior to expiration of the period of tender validity prescribed by NTC, the NTC will notify the successful bidder(s) in writing “Letter of Intent” through EPADS that their bid(s) have been accepted. The bidder(s) shall accept the LOI through EPADS.
- 21.2 The contract shall be signed with the successful bidder(s) upon furnishing of acceptable performance security.

SECTION-II

TERMS & CONDITIONS OF CONTRACT

1 PERFORMANCE SECURITY

- 1.1 The successful bidder shall furnish to the NTC a performance security equivalent 10% of contract value pertaining to OTC charges in the shape of Pay order or CDR or bank guarantee valid for a period of 06 months (as per **Annex E**) at the time of signing of contract.
- 1.2 The performance security shall be further extended if the completion of work is delayed. Furthermore, on issuance of Acceptance Certificate, contractor shall extend the bank guarantee (if required) to cover the warranty period. Performance security shall be released upon issuance of Final Acceptance Certificate.
- 1.3 The successful bidder shall also furnish to the NTC a performance security equivalent to 05% of the total SLA value (i.e 60x MRC Charges), in the shape of pay order or CDR or bank guarantee as per **Annex-E** issued from any scheduled bank of Pakistan valid for period of at least 63 Months at the time of signing of contract. Performance security of the SLA part will be released upon successful completion of SLA Time period as per contract certified by the NTC Project Director.
- 1.4 Failure of the successful bidder to furnish acceptable performance security shall constitute sufficient grounds for the annulment of the award and forfeiture of the tender security.
- 1.5 All the correspondence regarding release of performance guarantee shall be made with Director (Procurement) NTC HQ.

2 CONTRACTORS RESPONSIBILITIES

The contractor shall be responsible for the following:

- 2.1 **Service Provisioning:** Provision, installation, and commissioning of the Services at the end user's designated sites within the timeframes specified in this Agreement.
- 2.2 **Network Availability:** Ensure Network Availability as per the performance targets set forth in this Agreement, subject to the exclusions and limitations specified herein.
- 2.3 **Maintenance and Support:** Provide 24x7 technical support, network monitoring, and fault resolution services in accordance with the terms of this Agreement.
- 2.4 **Equipment Functionality:** Ensure that all equipment installed by the Contractor at the end-user's premises remains functional and fit for the purpose of providing the Services.
- 2.5 **Timely Response and Resolution:** Respond to and resolve faults and service interruptions within the timeframes specified in the Escalation Matrix and Escalation Procedure under this Agreement.
- 2.6 **Scheduled Maintenance Notification:** Notify NTC of any scheduled maintenance activities at least forty-eight (48) hours in advance, except in cases of emergency as provided in this Agreement.

- 2.7 **Quality of Service:** Maintain service quality standards including but not limited to packet loss (maximum 0.2% on a free pipe) as specified in this Agreement.
- 2.8 **Security and Confidentiality:** Maintain the confidentiality of the end-user's data and information transmitted through the Contractor's network.
- 2.9 **Regulatory Compliance:** Ensure that the provision of Services complies with all applicable laws, rules, and regulations of the Pakistan Telecommunication Authority and other relevant authorities.

3 NTC RESPONSIBILITIES

NTC shall be responsible for the following:

- 3.1 NTC shall provide the NTC network information necessary for provisioning of services.
- 3.2 NTC shall facilitate reasonable access to its premises for the Contractor's authorized personnel for the purpose of installation, testing, commissioning, operation, and maintenance of the required connectivity, subject to applicable security procedures.
- 3.3 NTC shall designate focal person(s) for coordination with the Contractor for site access, testing, and acceptance of services.
- 3.4 NTC shall carry out site acceptance testing within the timeframe specified in the contract and issue the Site Acceptance Certificate upon successful commissioning of the link.
- 3.5 NTC shall promptly notify the Contractor of any service faults or interruptions observed in the provided connectivity through designated communication channels.
- 3.6 NTC shall make payments to the Contractor in accordance with the terms and conditions specified in the contract.

4 TIME FOR COMPLETION

- 4.1 The Contractor shall provide connectivity to all awarded site(s) within the timeframes specified below, calculated from the date of issuance of Work Order or site handover by NTC, whichever is later.
- 4.2 For sites where the Contractor already has existing fiber infrastructure available, the connectivity shall be provisioned within 30 days.
- 4.3 For sites where deployment of new last-mile fiber is required, the Contractor shall complete the deployment and make the link operational within 90 days.
- 4.4 The Contractor shall submit a deployment plan within 15 days of contract signing, indicating site-wise timelines and implementation schedule.
- 4.5 In case the Contractor fails to provision connectivity within the specified timelines without valid justification acceptable to NTC, Liquidated Damages at the rate of 5% of the monthly recurring charges of the respective site per week of delay, subject to a maximum of 10% of the annual contract value, shall be imposed.
- 4.6 If the delay in provisioning any site exceeds 120 days, NTC shall have the right to remove the site from the scope of the Contractor and procure the service from another provider at the risk and cost of the Contractor, without prejudice to other remedies available under the contract.

5 COMMENCEMENT OF SERVICES

- 5.1 The Contractor shall commence the provision of bandwidth services to each site immediately after successful installation, testing, and commissioning of the link and its acceptance by NTC.
- 5.2 For each site, the Contractor shall notify NTC in writing upon completion of installation and readiness for testing. NTC shall carry out verification and acceptance testing within seven (07) working days of such notification.
- 5.3 Upon successful completion of testing, a Site Acceptance Certificate (SAC) shall be issued by NTC, and the services for that site shall be deemed to have commenced from the date of issuance of the SAC.
- 5.4 Billing for recurring bandwidth charges shall commence site-wise from the date of issuance of the Site Acceptance Certificate.
- 5.5 In case NTC does not conduct testing within the specified period for reasons not attributable to the Contractor, the site shall be deemed accepted after ten (10) working days from the date of Contractor's notification, provided the link is fully operational and meeting the contractual specifications.

6 CONTRACT DURATION AND EXPIRY

- 6.1 This Contract shall remain valid for a period of five (05) years from the Effective Date of the Agreement, unless terminated earlier in accordance with the provisions of this contract.
- 6.2 The contractor shall provision connectivity to the designated sites in accordance with the deployment timelines specified in the contract.
- 6.3 The provision of services and billing for each site shall commence site-wise upon issuance of the Site Acceptance Certificate (SAC) by NTC.
- 6.4 Notwithstanding the date of commissioning of individual sites, all services provided under this Contract shall automatically terminate upon expiry of the contract period specified in Clause 6.1, and no claim for continuation of services beyond this date shall be entertained.
- 6.5 Any site commissioned during the contract period shall receive services only for the remaining duration of the contract.
- 6.6 Notwithstanding the above, NTC may, at its sole discretion and for the purpose of ensuring continuity of services until completion of a new procurement process, extend the contract on a month-to-month basis for a maximum cumulative period of six (06) months, on the same terms, conditions, and rates specified in the contract.

7 WARRANTY

- 7.1 The Contractor will warrant that all Equipment and goods supplied under the contract are brand new, un-used, and incorporate all the latest improvements in design and materials unless provided otherwise in the contract. (The contractor shall also furnish undertaking that the equipment & store supplied is not stolen/smuggled).
- 7.2 This warranty shall remain valid for 01 (One) Year after issuance of provisional acceptance certificate by ultimate consignee / Project Director certifying the

- successful completion of work. The warranty includes replacement of faulty/problematic hardware / any other network element.
- 7.3 Upon receipt faulty notice, the Contractor shall, with all reasonable speed, repair or replace, the defective goods or part thereof, without costs to NTC.
- 7.4 If the Contractor, having been notified, fails to remedy the defect(s) within a reasonable period, NTC may proceed to take such remedial actions as may be necessary, at the Contractor's risk and expense and without prejudice to any other rights which NTC may have against the Contractor under the contract.
- 7.5 Without prejudice to any other clauses of this contract, the Contractor shall promptly correct at no cost to NTC, any defect in any work of correction executed previously, upon receipt of written notice of defect within twelve months' warranty period from the acceptance of the corrected defect.

8 LIQUIDITY DAMAGES

- 8.1 Unless the failure to complete the work is caused by force majeure or delay is not on part of NTC, the contractor shall pay to NTC Headquarters as liquidated damages (LD) a sum up to:
- @ 1% per week of the delay to maximum of 10% of annual contract value (Excluding SLA) shall be imposed for site with completion time of 90 Days.
 - @ 3% per week of the delay to maximum of 10% of annual contract value (Excluding SLA) shall be imposed for the site for site with completion time of 30 Days)
- 8.2 LD will be recovered from the contractor at the time of payment. In case of force majeure the LD charges may be waived off by NTC on receipt of request from contractor with documentary evidences. If delay is admitted by NTC to be on the part of NTC, then for that time no liquidated damages will be paid to NTC. NTC shall have the discretion to impose/waive off LD based on the performance of contractor.

9 ACCEPTANCE CERTIFICATE

- 9.1 **Acceptance for One Time Charges (OTC):** Upon completion of installation, testing, and commissioning of connectivity at a site, the contractor shall notify NTC in writing that the link is ready for inspection and acceptance.
- 9.2 NTC shall verify the installation and conduct necessary tests within seven (07) working days of such notification. If the link meets the technical and operational requirements specified in the contract, NTC shall issue a Site Acceptance Certificate (SAC).
- 9.3 Issuance of the Site Acceptance Certificate shall constitute acceptance of installation and commissioning for the purpose of payment of applicable One Time Charges (OTC).
- 9.4 **Commencement and Acceptance of Recurring Services (MRC):** Upon issuance of the Site Acceptance Certificate, the Contractor shall place the link into operational service.
- 9.5 The connectivity shall be monitored for satisfactory performance during an initial stabilization period of seven (07) days from the date of issuance of the SAC.

- 9.6 If no major service interruption or non-compliance with the contracted service parameters is observed during the stabilization period, the service shall be deemed accepted for Monthly Recurring Charges (MRC).
- 9.7 Monthly Recurring Charges for the respective site shall become payable from the date of successful completion of the stabilization period.
- 9.8 NTC shall issue Monthly Service Acceptance Certificate (SAC) for recurring services at the end of each month.
- 9.9 All installations and services under this Contract shall be subject to site-wise acceptance, and issuance of the Site Acceptance Certificate (SAC) for each site shall independently constitute acceptance for that site.

10 PAYMENT

- 10.1 100% payment against OTC will be made by Finance wing NTC HQ through Director (Data Networks) NTC HQ subject to issuance of Service Acceptance Certificate.
- 10.2 100% payment against MRC will be made by Finance wing NTC HQ through Director (Data Networks) NTC HQ subject to issuance of Monthly Service Acceptance Certificate.
- 10.3 The Contractor will submit the commercial invoice & sales tax invoice in triplicate to Project Director after due verification by Project Manager.
- 10.4 The Contractor will clearly mention NTN & GST number of both supplier & purchaser on the invoice (NTC NTN # 1218153-6, NTC GST # 07-01-9802-013-64).
- 10.5 All payments shall be processed by NTC Finance Wing through Project Director.
- 10.6 Taxes will be deducted as per government rules at the time of payment.
- 10.7 All the payments shall be made through cross cheque in the Pak Rupees.

11 DEFAULT BY CONTRACTOR

- 11.1 If the contractor fails to provide the store and/or services, refuses or fails to comply with a valid instruction of the NTC, the NTC may give notice stating the default.
- 11.2 If the contractor has not taken all practicable steps to remedy the default within 14 working days after receipt of NTC notice, the NTC may by a second notice cancel the contract and performance security will be confiscated.

12 ARBITRATION AND GOVERNING LAW

- 12.1 This Agreement shall be governed under Pakistani law and the Courts at Islamabad shall have exclusive jurisdiction over any matter that may be referred to a Court under this Agreement.
- 12.2 In the event that any dispute arises between the Parties under this Agreement, one Party shall issue notice to the other Party to mutually negotiate a resolution to the dispute. If the negotiations fail to resolve the dispute within seven (7) days of receipt of the notice, the dispute shall be referred to the Managing Director, National Telecommunication Corporation ("MD") or his nominee who shall provide a personal hearing to Contractor and render a decision thereon within a period of thirty (30) days. In the personal hearing conducted pursuant to this

- clause, the Contractor shall not be represented by a legal practitioner within the meaning of the Legal Practitioners and Bar Councils Act, 1973.
- 12.3 If the Contractor is aggrieved of the decision of the MD or his nominee rendered under clause (12.2) hereof, the Contractor may refer the dispute to arbitration within thirty (30) days of the date of the decision of the MD or his nominee under the Arbitration Act, 1940 or any law that the Arbitration Act, 1940 is repealed, amended, or modified by at the time of referral of the dispute to arbitration. The arbitration shall be conducted before a Sole Arbitrator to be appointed by the consent of the Parties. The seat and venue of arbitration shall be at the National Telecommunication Corporation Headquarters, Sector G-5/2, Islamabad. The arbitration and the award thereof shall be conducted in the English language.
- 12.4 The costs and fees of the Sole Arbitrator shall be shared by the Parties equally. A Party shall bear the costs and fees of its legal practitioners and other personnel that a Party engages for the arbitration unless otherwise awarded by the Sole Arbitrator.

13 FORCE MAJEURE

- 13.1 The Contractor shall not be liable for forfeiture of its performance security, liquidated damages or termination for default, if and to the extent that, its delay in performance or other failure to perform its obligations under the contract is the result of an event of Force Majeure.
- 13.2 If either party is temporarily rendered unable, wholly or in part by Force Majeure to perform its duties or accept performance by the other party under the Contract it is agreed that on such party, giving notice with full particulars in writing of such Force majeure to the other party within 14 (fourteen) days after the occurrence of the cause relied on, then the duties, of such party as far as they are affected by such Force Majeure shall be suspended during the continuance of any inability so caused but for not longer period and such cause shall as far as possible be removed with all reasonable speed. Neither party shall be responsible for delay caused by Force Majeure.
- 13.3 The terms "Force Majeure" as used herein shall mean Acts of God, strikes, lockouts or other industrial disturbance, act of public enemy, war, blockages, insurrections, riots, epidemics, landslides, earthquakes, fires, storms, lightning, flood, washouts, civil disturbances, explosion, Governmental Export/Import Restrictions (to be supported by a letter from the relevant Authority and verified by the Diplomatic Mission in Pakistan), Government actions/restrictions due to economic and financial hardships, change of priorities and any other cause similar to the kind herein enumerated or of equivalent effect, not within the control of either party and which by the exercise of due care and diligence either party is unable to overcome.
- 13.4 The term of this Contract shall be extended for such period of time as may be necessary to complete the work which might have been accomplished but for such suspension. If either party is permanently prevented wholly or in part by Force Majeure for period exceeding 12 (twelve) months from performing or accepting performance, the party concerned shall have the right to terminate this contract immediately giving notice with full particulars for such Force Majeure in writing

- to the other party, and in such event, the other party shall be entitled to compensation for an amount to be fixed by negotiations and mutual agreement.
- 13.5 If a Force Majeure situation arises, the Contractor shall promptly notify NTC in writing of such conditions and the cause thereof. Unless otherwise directed by NTC in writing, the supplier shall continue to perform its obligations under the contract as far as is reasonably practicable, and shall seek all reasonable alternative means for performance not prevented by the Force Majeure event.

14 TERMINATION FOR INSOLVENCY

The NTC may at any time terminate the contract by giving written notice to the contractor, without any compensation to contractor. If the contractor becomes bankrupt or otherwise insolvent, provided that such termination will not prejudice or affect any right of action or remedy which has accrued or will accrue thereafter to action to the NTC.

15 TERMINATION FOR CONVENIENCE

Without prejudice to the contractor, the NTC may send a written notice to the bidder, terminate the contract in whole or in part any time for its convenience. The notice of termination shall specify that the termination is for the NTC's convenience, the extent to which performance or work under the contract is terminated and the date upon which such termination becomes effective.

16 PROJECT DIRECTOR

Director (Data Networks) NTC HQs, Islamabad

Email: muhammad.sarwar@ntc.org.pk

17 DEBARMENT / BLACKLISTING OF FIRM

- 17.1 As per clause-19 of the PPRA rules 2004, NTC reserves the right of debarment 'or' blacklisting of a firm, association, corporation, joint venture, company, partnership or any other legal entity subject to any of the following acts: -
- Consistent failure to provide satisfactory performance.
 - Contractor becomes insolvent.
 - Existence of judicial decision against a contractor in respect of a corrupt or collusive practice.
 - Submission of false and spurious documents, making false statements and allegations to gain undue advantage.
 - Commission of fraud.
 - Contractor abandons the contract.
 - Contractor without reasonable excuse fails to commence the work 'or' suspends the progress of work for 14 days.
 - Contractor is not executing the work in accordance with the contract or is persistently or flagrantly neglecting to carry out their obligations under the contract.
 - Commission of embezzlement, criminal breach of trust, theft, cheating, forgery, bribery, falsification or destruction of records, receiving stolen property, false use of trademark, securing fraudulent registration with sales

tax authorities, Pakistan Engineering council etc, giving false evidence, furnishing of false information of serious nature.

- 17.2 Managing Director NTC will constitute a committee comprising of three NTC officers and they will investigate the matter in connection with allegation of corrupt, fraudulent, coercive or collusive practices or illegally harassment or threat. Moreover, the committee shall also accord adequate opportunity of being heard to the contractor who is to be debarred / blacklisted. The said committee will forward its clear recommendations for the approval of Managing Director NTC.
- 17.3 The debarment shall be for a reasonable specified period of time, commensurate with the seriousness of the cause. However, the debarment period shall not exceed from three years. Moreover, NTC also reserves the right of permanent blacklisting of a contractor subject to severity of the corrupt or fraudulent practices.

18 INTEGRITY

- 18.1 The Contractor hereby declares that it has not obtained or induced the procurement of this Contract or a right, interest, privilege or other obligation or benefit under this Contract from Government of Pakistan or any administrative subdivision or agency thereof or any other owned or controlled by it (GoP) through any corrupt business practice.
- 18.2 Without limiting the generality of the foregoing the Contractor represents and warrants that it has fully declared the brokerage, commission, fees etc, paid or payable to anyone and not given or agreed to give and shall not give or agree to give to anyone within or outside Pakistan either directly or indirectly through any natural or juridical person, any commission, gratification, bribe, finder's fee or kickback, whether described as consultation fee or otherwise, with the object of obtaining or including the procurement of this Contract or a right, interest, privilege or other obligation or benefit under this Contract in whatsoever form from GoP, except that which has been expressly declared pursuant hereto.
- 18.3 The Contractor accepts full responsibility and strict liability for making any false declaration, not making full disclosure, misrepresenting facts or taking any action likely to defeat the purpose of this Clause.

19 DECLARATION OF BENEFICIAL OWNERS' INFORMATION

The "Declaration of Beneficial Owners' Information of Public Procurement Contract Awarded Regulations, 2022" require that the contractor shall be bound to provide beneficial ownership information as per Performa attached as [Annex-F](#).

ANNEX-A: BILL OF QUANTITY

Sr.	Description	ONE TIME COST (OTC)		MONTHLY RECURRING CHARGES (MRC)			TOTAL CHARGES PER SITE
		Price without Service Tax (PKR)	Price with Service Tax (PKR)	MRC Price without Service Tax per site per month (PKR)	MRC Price with Service Tax per site per month (PKR)	Total MRC Price with Service Tax per Site for 05 years (PKR)	Total Price with Service Tax per site (PKR)
1	04 Mbps Domestic Private Lease Circuit for Site(s) at Annex-C <i>The bidder shall enter rows in this table to add one site at each row against which the bidder may desire to quote</i>						
Total Charges in Pak Rupees with Tax							

- Note:**
- For each quoted site, the bidder shall also mention whether fiber infrastructure is available or new last mile deployment will be required. Timelines for deployment will be decided accordingly.
 - Bidders are required to quote fixed bandwidth charges as MRC regardless of site location.
 - Bidder are also required to quote BW rates for 10 Mbps, 20 Mbps and 100 Mbps.

ANNEX-B: SERVICE LEVEL AGREEMENT

1. NTC requires that the Service Provider shall ensure provision and availability of high-speed intranet connectivity for the Lahore Electric Supply Company (LESCO) sites with guaranteed bandwidth requirements as specified against each site listed in **Annex-C** of the contract agreement. For this purpose, the Service Provider will deploy and maintain its own network and equipment.
2. The Service Provider shall ensure a minimum Monthly uptime of 98.50% service availability under normal circumstances (other than the event of Force Majeure). Additionally, the Service Provider shall provide 24/7 helpdesk support in accordance with Contract Agreement.
3. Recurring Billing of Site(s) will start after service activation at site(s) in accordance with Contract agreement.
4. In the event of a service fault, NTC shall notify the Service Provider for immediate resolution, upon which the SLA obligations and timelines shall take effect. The Service Provider shall keep NTC informed of progress and restoration timelines.

Service Levels and Maintenance of Internet Services

1. NTC and the Service Provider agree that, if the Service Provider fails to meet the agreed service levels (Availability and Bandwidth Commitment), it shall be liable to pay penalties on a site-wise basis. These penalties shall be computed against the respective Site's Monthly Recurring Charges (MRC) and imposed accordingly.

S. No.	Service Availability (8 am to 8 pm)	% of Deductions from Monthly Recurring Charges (Site-wise)
1	98.50% or above	None
2	95% to 98.49%	50%
3	95% or less	70%

If there is downtime of any site for 15 or more days, full months MRC will be penalized for that particular link

2. The Service Provider shall use its best efforts to notify NTC at least two (02) days in advance of any Scheduled Maintenance. In case such Scheduled Maintenance is cancelled or delayed for any reason, the Service Provider shall inform NTC at the earliest opportunity.
3. The Service Provider shall perform appropriate Scheduled Maintenance of the provided connectivity and services in accordance with NTC's prevailing preventive maintenance procedures, ensuring such practices are consistent with standard industry norms and do not substantially deviate therefrom.
4. The Service Provider shall rectify any discontinuity in high-speed internet connectivity, including Emergency Unscheduled Maintenance. If a temporary arrangement is made for service restoration, the Service Provider shall promptly plan and implement permanent repairs within an appropriate timeframe.

5. Scheduled Maintenance that is reasonably expected to cause any service discontinuity shall be coordinated with NTC. If it becomes evident that an outage will extend beyond six (06) hours, the Service Provider shall be solely responsible for determining and implementing a plan for timely service restoration, while keeping NTC informed.



Provision of Managed Point to Point Intranet Connectivity
at 545 x LESCO Sites for a period of Five (05) Years



ANNEX-C: DETAILED LIST OF SITES

Sr No	Office	Office Name	OFFICE	MOBILE	ADDRESS	Area
1	Circle	Superintending Engineer Northern Circle	04299330021	0370-4991100	132-KV Grid Station Saggian, Out Fall Road Lahore	Rural
2	Division	XEN Gulshan-e-Ravi Divin	042-35962532	0370-4991110	319-D Main Bluward Sabzazar Lahore	Rural
3	Subdivision	SDO Sanda	37145537	0370-4991111	Akhri Bus Stop, Sanda Kalan Lahore.	Rural
4	Subdivision	SDO Gulshan-e-Ravi	37461915	0370-4991112	169-G Block Gulshan e Ravi Lahore.	Rural
5	Subdivision	SDO Nawankot	37460390	0370-4991113	Rustam Park Chowk,Samanabad Lahore.	Rural
6	Subdivision	SDO Bund Road	37461933	0370-4991114	Sherakot Stop Bund Road Lahore.	Rural
7	Subdivision	SDO Dholanwal	35962421	0370-4991115	129-Multan Road near grand battery stop Dholanwal Lahore	Rural
8	Subdivision	SDO Chauburji Park	35247525	0370-4991116	60 Feet Road Sherakot Backside Niazi Bus stop, Lahore.	Rural
9	Revenue Office	AM (CS) Gulshan-e-Ravi	37496767	0370-4992911	319-D Main Bluward Sabzazar Lahore	Rural
10	Division	XEN Ferozewala Divin	042-37931812	0370-4991120	132-KV Rustam Grid Station Sheikhpura Road	Rural
11	Subdivision	SDO Rachna Town	37304455	0370-4991121	132-KV Grid Station Shamkey	Rural
12	Subdivision	SDO Faisal Park	37922270	0370-4991123	Faisal Park Near Imamia Colony G.T Road Shahdra Lahore.	Rural
13	Subdivision	SDO Faizpur	37929160	0370-4991124	132-KV Rustam Grid Station Sheikhpura Road	Rural
14	Subdivision	Ali Park	0423796003	0370-4991128	Rana Town Near Dorey Bakery	Rural
15	Subdivision	Kala Khatai Road	04237923075	0370-4991129	Siraj Park Near Khan Marriage Hall Shahdara Town	Rural
16	Revenue Office	AM (CS) Ferozewala Division	4237910368	0370-4992915	132-KV Rustam Grid Station Sheikhpura Road	Rural
17	Division	XEN Ravi Road Divin	042-37720833	0370-4991130	House No. 114 Block No. 01 Karim Park Ravi Road, Lahore	Rural
18	Subdivision	SDO Shahdara	37941322	0370-4991131	Power House Near Railway Station Shahdara Lahore.	Rural
19	Subdivision	SDO Jia Musa	37925560, 37915036	0370-4991132	Shahdara More, Jarawala Raod, Lahore.	Rural
20	Subdivision	SDO Amin Park	37723921	0370-4991133	Near Government Degree College of Women, Bund Road Lahore	Rural
21	Subdivision	SDO Karim Park	37703215	0370-4991134	Bagh Munshi Ladha Kacha Ravi Road Lahore.	Urban





Provision of Managed Point to Point Intranet Connectivity
at 545 x LESCO Sites for a period of Five (05) Years



Sr No	Office	Office Name	OFFICE	MOBILE	ADDRESS	Area
22	Subdivision	SDO Begum Kot	37932020	0370-4991135	House No. 01 Street No. 04 Muhammad Ali Park Sheikhpura Road Shahdara Lahore.	Rural
23	Revenue Office	AM (CS) Ravi Road	37708555	0370-4992913	House No. 02 Block No. 02 Karim Park Lahore	Rural
24	Division	XEN Data Darbar Divin	042-37233524	0370-4991140	8-A Lower Mall Outside Bhatti Gate Lahore	Urban
25	Subdivision	SDO Qila Muhammadi	37721242, 37708342	0370-4991141	Al-Madad Park Timber Market Ravi Road Lahore.	Rural
26	Subdivision	SDO Bilal Gunj	37243473	0370-4991142	Arrain Building, Mohni Road Lahore.	Rural
27	Subdivision	SDO Sheranwala Gate	37730838	0370-4991143	369 Circular Road Sheranwala Gate, Lahore.	Rural
28	Subdivision	SDO Bhatti Gate	37149773	0370-4991144	S-W-11 10/3 61 Firdous Park, Outfall Road, Lahore.	Rural
29	Subdivision	SDO Shah Alam	37653440, 37653665	0370-4991145	E-212 Khsra No.2056 Street May Sodha Dhal Mohallah Inside Shahalam Gate Opposite Pari Mahal.	Urban
30	Revenue Office	AM (CS) Data Darbar	37103749	0370-4992914	Outside Sheranwala Gate Near Bilal Shaadi Hall Lahore	Rural
31	Division	XEN Badami Bagh Divin	042-37613485	0370-4991160	Tokey Wala Chowk Shad Bagh Lahore	Rural
32	Subdivision	SDO Data Nagar	36260214	0370-4991151	Siddique Pura, Badami Bagh Lahore.	Rural
33	Subdivision	SDO Shad Bagh	37280610	0370-4991152	132-KV Badami Bagh Grid Station Noor Road Lahore	Rural
34	Subdivision	SDO Chah Miran	36884634	0370-4991153	Tandoro Wala Chowk Kot Khawaja Saeed Lahore	Rural
35	Subdivision	SDO Wassanpura	37280307	0370-4991154	Chowk Nakhuda, Aziz Road Misri Shah Lahore.	Rural
36	Subdivision	SDO Sultanpura	37280598, 37605454	0370-4991155	Chowk Nakhuda, Aziz Road Misri Shah Lahore.	Rural
37	Revenue Office	AM (CS) Badami Bagh	37284522	0370-4992915	Tokey Wala Chowk Shad Bagh Lahore	Rural
38	Division	XEN K. A Malik Divin	042-37931813	0370-4991160	132-KV Rustam Grid Station Sheikhpura Road	Rural
39	Subdivision	SDO Sheikhpura Road	042-37332485	0370-4991161	132-KV Green View Grid Station Sheikhpura Road	Rural
40	Subdivision	SDO K. A Malik	37332384 37332484	0370-4991162	132-KV Green View Grid Station Sheikhpura Road	Rural
41	Subdivision	SDO Sharaqpur	056-2591046, 042-35515305, 0562500177	0370-4991163	132-KV Mehmood Kot Grid Station Jaranwala Road	Rural





Provision of Managed Point to Point Intranet Connectivity
at 545 x LESCO Sites for a period of Five (05) Years



Sr No	Office	Office Name	OFFICE	MOBILE	ADDRESS	Area
42	Subdivision	SDO Burj Attari	056-2311600	0370-4991164	Jaranwala Road, Main Stop Burj Attari near Govt.Boys high School Burj Attari Jaranwala, Lahore.	Rural
43	Subdivision	SDO G.T Road	37933075	0370-4991122	Siraj Park Near Khan Marriage Hall Shahdara Town	Rural
44	Revenue Office	AM (CS) Kot Abdul Abdul Malik	4237910368	0370-4992916	132-KV Rustam Grid Station Sheikhpura Road	Rural
45	Circle	Superintending Engineer Central Circle	99260160	0370-4991200	Near 132-KV Grid Station, Chandni Chowk, Township, Lahore	Rural
46	RCSC	Regional Customer Services Center Township	99260165	0370-4991204	Near 132-KV Grid Station, Chandni Chowk, Township, Lahore	Rural
47	Division	DM (O) TOWNSHIP	9262177 Fax 9262178	0370-4991210	Near 132-KV Grid Station, Chandni Chowk, Township, Lahore	Rural
48	Subdivision	Green Town	35116476	0370-4991213	309-4 D-1 Near Minhaj Ul Quran Green Town,Lahore.	Rural
49	Subdivision	Town Ship	35121868	0370-4991214	Near 132-KV Grid Station, Chandni Chowk, Township, Lahore	Rural
50	Subdivision	Liaquat Abad	35946866	0370-4991216	282-Main PECO Road near Old Kot Lakhpat Grid Station, Railway Line, Kot Lakhpat, Lahore	Rural
51	Subdivision	Engineer Town	35455240	0370-4991218	Near 132-KV Grid Station, Audit & Accounts Society, Phase-I, Lahore	Rural
52	Subdivision	Behar Colony	35952548	0370-4991219	49-S Model Town Extension, Lahore	Urban
53	Revenue Office	R.O Town Ship	99262202	0370-4992921	Near 132-KV Grid Station, Chandni Chowk, Township, Lahore	Rural
54	Division	DM (O) RAIWIND	5392570 Fax.5393570	0370-4991220	Near Khara Chowk Opposite Java Bakers Raiwind Road, Lahore	Rural
55	Subdivision	A.R Abad	35321653	0370-4991221	T&T Aabpaara Society, Raiwind Road, Lahore	Rural
56	Subdivision	Jia Bagga	35391570	0370-4991222	Near Khara Chowk Opposite Java Bakers Raiwind Road, Lahore	Rural
57	Subdivision	Raiwind	35391500	0370-4991223	Near Khara Chowk Opposite Java Bakers Raiwind Road, Lahore	Rural
58	Subdivision	Jati Umrah		0370-4991224	AWT Society Phase-II, Grid Station, Jati Umrah Road, Lahore	Rural





Provision of Managed Point to Point Intranet Connectivity
at 545 x LESCO Sites for a period of Five (05) Years



Sr No	Office	Office Name	OFFICE	MOBILE	ADDRESS	Area
59	Subdivision	Manga Mandi	35383072	0370-4991225	132-KVA Manga Grid Station, Multan Road, Lahore	Rural
60	Revenue Office	R.O Raiwind	99238027	0370-4992922	Near Khara Chowk Opposite Java Bakers Raiwind Road, Lahore	Rural
61	Division	DM (O) A.I.TOWN	37802224 Fax.99260301	0370-4991230	LESCO Complex near 132 KV Grid Station Saidpur Multan Road, Lahore	Rural
62	Subdivision	A.I.Town	37805658	0370-4991231	50-Rachna Block Main Boulevard A.I.Town, Lahore	Rural
63	Subdivision	Multan Road	5426489	0370-4991232	707-Kamran Block A.I.Town, Lahore	Rural
64	Subdivision	Canal Road	99260080 / 9239388	0370-4991233	680-Kamran Block A.I.Town, Lahore	Rural
65	Subdivision	Awan Town	5426701	0370-4991236	341-Mehran Block A.I town, Lahore.	Rural
66	Subdivision	Rana Town	37973135	0370-4991238	117-B Marghzar Housing Society Multan Road, Lahore.	Rural
67	Revenue Office	R.O A.I.Town	99260304	0370-4992923	LESCO Complex near 132 KV Grid Station Saidpur Multan Road, Lahore	Rural
68	Division	DM (O) SAMANABAD	7599204 Fax: 7594250	0370-4991240	18-E-1 Asif Street, Union Park, Nadeem Shaheed Road, Samanabad, Lahore	Rural
69	Subdivision	Prem Nagar	7243440	0370-4991241	2-A Main Sanda Road near MAO College, Lahore	Urban
70	Subdivision	Islampura	37171547	0370-4991242	2-A Main Sanda Road near MAO College, Lahore	Urban
71	Subdivision	Samanabad	7565666	0370-4991243	29-Mehmood Road near Khizra Masjid, Lahore	Urban
72	Subdivision	Ittehad Colony	35974090	0370-4991244	H.No.6-A, Street No.45, Sharif Park, Multan Road, Lahore	Rural
73	Subdivision	Said Pur	37497388	0370-4991245	H-Block Sabzazar Grid Station Lahore.	Rural
74	Revenue Office	R.O Samanabad	37497388	0370-4992924	794-N, Samanabad, Poonch Road, Lahore	Rural
75	Division	DM (O) CIVIL LINES	9211896 Fax : 9211897	0370-4991250	800 Shadman Colony, Lahore	Urban
76	Subdivision	Ichra	37427697	0370-4991251	168 Ferozepur Road Near Ichhra Bazar, Shah Jamal Chowk, Lahore.	Urban
77	Subdivision	G.O.R	99202731	0370-4991252	Near Chamba House GOR-1, Lahore.	Urban
78	Subdivision	Mozang	36309030	0370-4991253	6-Begum Road Mozang, Lahore	Urban





Provision of Managed Point to Point Intranet Connectivity
at 545 x LESCO Sites for a period of Five (05) Years



Sr No	Office	Office Name	OFFICE	MOBILE	ADDRESS	Area
79	Subdivision	Islamia Park	7582082	0370-4991254	27-Poonch Rd Opposite Al-Sheikh Welfare Hospital, Samanabad Lahore	Urban
80	Revenue Office	R.O Civil Lines	37228224	0370-4992925	800 Shadman Colony, Lahore	Urban
81	Division	DM (O) SHAH PUR		0370-4991260	132 Kv Grid Station Near Police Training College Chung, Multan Road, Lahore	Rural
82	Subdivision	Mustafa Town	35292646	0370-4991261	12-Haseeb Block, Azam Garden, Lahore	Urban
83	Subdivision	Niaz Baig	35291290	0370-4991262	108-Ali Town Raiwind Road, Lahore.	Urban
84	Subdivision	Shah Pur	37498255	0370-4991263	S-2 West Wood Colony, Canal Road, near Leads University, Thokar Niaz Baig, Lahore.	Urban
85	Subdivision	Chung	37491173	0370-4991264	132 Kv Grid Station Near Police Training College Chung, Multan Road, Lahore	Rural
86	Revenue Office	R.O Shah Pur		0370-4992926	132 Kv Grid Station Near Police Training College Chung, Multan Road, Lahore	Rural
87	Division	DM (O) JOHAR TOWN	35121400	0370-4991270	Near 132-KV Grid Station, Chandni Chowk, Township, Lahore	Rural
88	Subdivision	Johar Town	35164041	0370-4991271	85-E-2 Johar Town, Lahore.	Rural
89	Subdivision	Wapda Town	35184811	0370-4991272	G-III Water Tanki WAPDA Town, Lahore.	Rural
90	Subdivision	Air Line Town	35310575	0370-4991273	23-B Iqbal Avenue near Ghaffar Chowk, Johar Town, Lahore	Urban
91	Subdivision	College Road	35141947	0370-4991274	3-2-C-1 Main College Road, Lajna Chowk, Lahore	Rural
92	Revenue Office	R.O Johar Town		0370-4992927	Near 132-KV Grid Station, Chandni Chowk, Township, Lahore	Rural
93	Circle	Superintending Engineer Circle Eastern	99250056	0370-4991300	Wapda Colony Road Shalamar Town Lahore near Sukh Naher Stop	Urban





Provision of Managed Point to Point Intranet Connectivity
at 545 x LESCO Sites for a period of Five (05) Years



Sr No	Office	Office Name	OFFICE	MOBILE	ADDRESS	Area
94	Division	DM (O) Baghbnapura	99250067	0370-4991350	Wapda Colony Road Shalamar Town Lahore near Sukh Naher Stop	Urban
95	Subdivision	AM (O) Baghbnapura	99250058	0370-4991354	Wapda Colony Road Shalamar Town Lahore near Sukh Naher Stop	Urban
96	Subdivision	AM (O) Engg. University	36847831	0370-4991353	G.T. Road Sing pura stop Bagum Pura Lahore	Rural
97	Subdivision	AM (O) Madina Colony	37036056	0370-4991352	Bhogiwal Grid Station BLOCK A-I Lahore	Rural
98	Subdivision	AM (O) Mehmood Booti	37333404	0370-4991355	Mehmood Booti Check Post Ring Road Near Royal Cold Storage	Rural
99	Subdivision	AM (O) K.K. Saeed	37288866	0370-4991351	Bhogiwal Grid Station block A-I Lahore.)	Rural
100	Revenue Office	AM (CS) Baghbanpura	99250057	0370-4992935	Wapda Colony Road Shalamar Town Lahore near Sukh Naher Stop	Rural
101	Division	DM (O) Shalamar	99250047	0370-4991310	Wapda Colony Road Shalamar Town Lahore near Sukh Naher Stop	Rural
102	Subdivision	AM (O) Shafi Colony	36580293	0370-4991316	Near Bata Factory JalloMore Lahore	Rural
103	Subdivision	AM (O) Batapur	36580291	0370-4991312	Near Bata Factory JalloMore Lahore	Rural
104	Subdivision	AM (O) Bilal Colony	36531033	0370-4991313	Model Kanda, Opp; Floor Mill DarogaWala Lahore	Rural
105	Subdivision	AM (O) Salamatpura	36541262	0370-4991315	Wapda Colony Road Shalamar Town Lahore near Sukh Naher Stop	Rural
106	Subdivision	AM (O) Shalamar	99250051	0370-4991314	Wapda Colony Road Shalamar Town Lahore near Sukh Naher Stop	Rural
107	Subdivision	AM (O) Wahga Road	36580289	0370-4991311	Near Bata Factory JalloMore Lahore	Rural
108	Revenue Office	AM (CS) Shalamar	99250050	0370-4992931	Wapda Colony Road Shalamar Town Lahore near Sukh Naher Stop	Rural
109	Division	DM (O) Mughalpura	36523924	0370-4991340	Ring Road Harbanspura Near Railway Line Lahore	Rural
110	Subdivision	AM (O) Aamir Town	36523834	0370-4991346	Ring Road Harbanspura Near Railway Line Lahore	Rural
111	Subdivision	AM (O) Anguri Bagh	36830753	0370-4991342	160-MET-II Near Baba Bari Darbar Mughalpura Lahore	Rural
112	Subdivision	AM (O) Fateh Garh	36523975	0370-4991345	Ring Road Harbanspura Near Railway Line Lahore	Rural
113	Subdivision	AM (O) Habanspura	36542761	0370-4991344	Ring Road Harbanspura Near Railway Line Lahore	Rural





Provision of Managed Point to Point Intranet Connectivity
at 545 x LESCO Sites for a period of Five (05) Years



Sr No	Office	Office Name	OFFICE	MOBILE	ADDRESS	Area
114	Subdivision	AM (O) Mughalpura	36818923	0370-4991343	Railway Dry Port Near Buttar House Mughalpura Lahore	Rural
115	Subdivision	AM (O) Mustafabad	36882917	0370-4991341	Mian Mir More near Lala book shop Dharampura Lahore	Urban
116	Subdivision	AM (O) Taj Bagh	36524062	0370-4991347	Ring Road Harbanspura Near Railway Line Lahore	Rural
117	Revenue Office	AM (CS) Mughalpura	99239520	0370-49913	Ring Road Harbanspura Near Railway Line Lahore	Rural
118	Division	DM (O) McLeod Road	99205381	0370-4991330	Mayo Hospital Lahore LESCO Complex Mcleod Road Lahore	Urban
119	Subdivision	AM (O) Anarkali	99212833	0370-4991331	Hospital Road Near Lady Aitchison Hospital Lahore	Urban
120	Subdivision	AM (O) Davis Road	36304520	0370-4991334	Habib Ullah Road, Garhi Shahu Road, Lahore	Rural
121	Subdivision	AM (O) Dehli Gate	37667988	0370-4991335	Landa Bazar Loha Market Lahore	Rural
122	Subdivision	AM (O) Gawalmandi	99205378	0370-4991332	Mayo Hospital Lahore LESCO Complex Mcleod Road Lahore	Urban
123	Subdivision	AM (O) Royal Park	99205380	0370-4991333	Mayo Hospital Lahore LESCO Complex Mcleod Road Lahore	Urban
124	Revenue Office	AM (CS) McLeod Road	99206214	0370-4991340	Mayo Hospital Lahore LESCO Complex Mcleod Road Lahore	Urban
125	Circle	Superintending Engineer Circle Okara	044-9200201	0370-4991400	Wapda Complex District Complex Okara	Rural
126	Division	Okara Division	044-9200208	0370-4991410	Wapda Complex District Complex Okara	Rural
127	Revenue Office	Okara (RO)	044-9200212	0370-4992941	Wapda Complex District Complex Okara	Rural
128	Subdivision	Okara City Sub Division	044-2713088	0370-4991412	132KV Grid Station Okara City-II	Rural
129	Subdivision	Okara Rural Sub Division	044-9200214	0370-4991414	Wapda Complex District Complex Okara	Rural
130	Subdivision	Ravi Sub Division	044-2662618	0370-4991417	132KV Grid Station Gogera	Rural
131	Subdivision	Gogera Sub Division	044-2662617	0370-4991418	132KV Grid Station Gogera	Rural
132	Division	Renala Division	044-2636151	0370-4991420	132KV Grid Station Renala Khurd	Rural
133	Revenue Office	Renala (RO)	044-2636216	0370-4992942	132KV Grid Station Renala Khurd	Rural
134	Subdivision	Renala City Sub Division	044-2636150	0370-4991421	132KV Grid Station Renala Khurd	Rural
135	Subdivision	Renala Rural Sub Division	044-2622505	0370-4991422	132KV Grid Station Renala Khurd	Rural
136	Subdivision	Satgarh Sub Division	044-2635523	0370-4991423	132KV Grid Station Renala Khurd	Rural
137	Subdivision	Akhtarabad Sub Division	049-4500604	0370-4991424	132KV Grid Station Wan Radha Ram	Rural
138	Division	Okara Cantt Division	044-9200235	0370-4991430	Wapda Complex District Complex Okara	Rural
139	Revenue Office	Okara Cantt (RO)	044-9200236	0370-4992943	Wapda Complex District Complex Okara	Rural





Provision of Managed Point to Point Intranet Connectivity
at 545 x LESCO Sites for a period of Five (05) Years



Sr No	Office	Office Name	OFFICE	MOBILE	ADDRESS	Area
140	Subdivision	Civil Line Sub Division	044-9200213	0370-4991431	Wapda Complex District Complex Okara	Rural
141	Subdivision	Okara Cantt Sub Division	044-2521237	0370-4991432	Wapda Complex District Complex Okara	Rural
142	Subdivision	Karmanwala Sub Division	044-2705551	0370-4991433	132KV Grid Station Okara City-I	Rural
143	Subdivision	Peoples Colony Sub Division	044-2552416	0370-4991434	132KV Grid Station Okara City-II	Rural
144	Division	Depalpur Division	044-4541113	0370-4991450	132KV Grid Station Depalpur	Rural
145	Revenue Office	Depalpur (RO)	044-4540477	0370-4992945	132KV Grid Station Depalpur	Rural
146	Subdivision	Depalpur Urban Sub Division	044-4542942	0370-4991451	132KV Grid Station Depalpur	Rural
147	Subdivision	Depalpur Rural Sub Division	044-4541452	0370-4991452	132KV Grid Station Depalpur	Rural
148	Subdivision	Haveli Rural Sub Division	044-4735848	0370-4991453	132KV Grid Station Haveli Lakha	Rural
149	Subdivision	Haveli City Sub Division	044-4774348	0370-4991454	132KV Grid Station Haveli Lakha	Rural
150	Subdivision	Mazharabad Sub Division	044-4540965	0370-4991455	132KV Grid Station Depalpur	Rural
151	Subdivision	Bhuman Shah Sub Division	044-4775418	0370-4991456	132KV Grid Station Haveli Lakha	Rural
152	Division	Hujra Division	044-4862234	0370-4991460	132KV Grid Station Hujra	Rural
153	Revenue Office	Hujra (RO)	044-4862244	0370-4992946	132KV Grid Station Hujra	Rural
154	Subdivision	Hujra North Sub Division	044-4861752	0370-4991461	132KV Grid Station Hujra	Rural
155	Subdivision	Hujra South Sub Division	044-4860137	0370-4991462	132KV Grid Station Hujra	Rural
156	Subdivision	Basirpur Sub Division	044-4772065	0370-4991463	132KV Grid Station Bashirpur	Rural
157	Subdivision	Mandi Ahmad Abad Sub Division	044-4840064	0370-4991465	132KV Grid Station Mandi Ahmad Abad	Rural
158	Subdivision	Hujra City Sub Division	044-4860808	0370-4991466	132KV Grid Station Hujra	Rural
159	Circle	Superintending Engineer Circle Skp	056-9200200	0370-4991600	Lahore Sargodha Road Near Regal Cinema Sheikhpura	Urban
160	CTC	A.M (CTC) Circle Sheikhpura	-	0370-4991605	Near 132 KV ICI Grid Station Jahangir Town Lahore Road Sheikhpura	Rural
161	Division	DM (O) City SKP	056-9200240	0370-4991610	Lahore Sargodha Road Near Regal Cinema Sheikhpura	Urban
162	Subdivision	AM (O) Attabad	-	0370-4991611	Near 132 KV ICI Grid Station Jahangir Town Lahore Road Sheikhpura	Rural
163	Subdivision	AM (O) Qila Sattar Shah	-	0370-4991612	Near 132 KV ICI Grid Station Jahangir Town Lahore Road Sheikhpura	Rural





Provision of Managed Point to Point Intranet Connectivity
at 545 x LESCO Sites for a period of Five (05) Years



Sr No	Office	Office Name	OFFICE	MOBILE	ADDRESS	Area
164	Subdivision	AM (O) Jandiala Road	056-3610569	0370-4991613	Near Jandiala Road Railway Phatak Sheikhpura	Rural
165	Subdivision	AM (O) Waris Shah	-	0370-4991614	Muhallah Ramgarha Near Nishtar Road City Sheikhpura	Rural
166	Revenue Office	AM (CS) City Skp	056-9200249	0370-4992961	LESCO Plaza Skp, Lahore Sargodha Road Near Regal Cinema Sheikhpura	Urban
167	Division	DM (O) Rural SKP	056-9200213	0320-0251620	Lahore Sargodha Road Near Regal Cinema Sheikhpura	Urban
168	Subdivision	AM (O) Kharianwala	-	0370-4991621	132 KVA Grid Station Lahore Faisal Abad Road Bypass Sheikhpura	Rural
169	Subdivision	AM (O) Bhikhi	-	0370-4991622	136 Mega Watt Power Plant Bhikhi	Rural
170	Subdivision	AM (O) Jinnah Park	056-37911334	0370-4991623	Sharaq pur Chowk Behind WAPDA colony Sheikhpura	Urban
171	Subdivision	AM (O) Civil Line	056-9200224	0370-4991624	Near Govt: Girls High School No: 01 civil Line Sheikhpura	Urban
172	Revenue Office	AM (CS) Rural SKP	056-9200239	0370-4992962	LESCO Plaza Skp, Lahore Sargodha Road Near Regal Cinema Skp	Urban
173	Division	DM (O) FarooqAbad	056-3863201	0370-4991630	132 KV Grid Station Farooq Abad	Rural
174	Subdivision	AM (O) North FQD	056-38744491	0370-4991631	Near Chungi No: 03 Sargodha Road Farooq Abad	Rural
175	Subdivision	AM (O) South FQD	056-3874053	0370-4991632	Near Chungi No: 03 Sargodha Road Farooq Abad	Rural
176	Subdivision	AM (O) Sucha Sauda	056-3874058	0370-4991633	Main Bazar Approach Road Farooq Abad	Rural
177	Subdivision	AM (O) KhanqaDogran	056-3726426	0370-4991634	132 KV Grid Station Khanqa Dogran	Rural
178	Subdivision	AM (O) Safdarabad	056-3862015	0370-4991635	Hameed Garden Near Larry Adda Safdar Abad	Rural
179	Revenue Office	AM (CS) Farooqabad	056-3863201	0370-4992963	132 KV Grid Station Farooq Abad	Rural
180	Division	DM (O) Muridkey	042-37980452	0370-4991640	Banglow Pulli Stop, Banglow Road Near Canal Rest House Muridke	Rural
181	Subdivision	AM (O) Canal Park	042-37980060	0370-4991641	Banglow Pulli Stop, Banglow Road Near Canal Rest House Muridke	Rural
182	Subdivision	AM (O) City MDK	042-37980919	0370-4991642	Banglow Pulli Stop, Banglow Road Near Canal Rest House Muridke	Rural
183	Subdivision	AM (O) Ravi Rayan	042-37982564	0370-4991643	Banglow Pulli Stop, Banglow Road Near Canal Rest House Muridke	Rural
184	Subdivision	AM (O) Narang North	056-2411359	0370-4991644	132 KV Grid Station Narang Mandi	Rural





Provision of Managed Point to Point Intranet Connectivity
at 545 x LESCO Sites for a period of Five (05) Years



Sr No	Office	Office Name	OFFICE	MOBILE	ADDRESS	Area
185	Subdivision	AM (O) Narang South	056-2410092	0370-4991645	132 KV Grid Station Narang Mandi	Rural
186	Revenue Office	AM (CS) Muridkey	042-37980061	0370-4992964	Banglow Pulli Stop, Banglow Road Near Canal Rest House Muridke	Rural
187	Circle	Superintending Engineer Circle Kasur	049-9250261 049-9250312	0370-4991700	WAPDA Complex Khaim Karan Road Kasur	Rural
188	Division	DMO City Div Kasur	049-9250194	0370-4991710	WAPDA Complex Khaim Karan Road Kasur	Rural
189	Revenue Office	AM (CS) City Divn	049-9250083	0370-4992971	WAPDA Complex Khaim Karan Road Kasur	Rural
190	Subdivision	Civil Area S/Div	049-9250084	0370-4991711	WAPDA Complex Khaim Karan Road Kasur	Rural
191	Subdivision	City S/Div	049-9250190	0370-4991712	WAPDA Complex Khaim Karan Road Kasur	Rural
192	Subdivision	Bulley Shah S/Div	049-9250236	0370-4991713	WAPDA Complex Khaim Karan Road Kasur	Rural
193	Subdivision	Lulyani S/Dv	049-2450583	0370-4991714	132 KV Grid Station Feroz Pur Road Lulyani	Rural
194	Division	DMO Rural Kasur	049-9250256	0370-4991720	WAPDA Complex Khaim Karan Road Kasur	Urban
195	Revenue Office	AM (CS) Rural Divn	049-9250233	0370-4992972	WAPDA Complex Khaim Karan Road Kasur	Urban
196	Subdivision	Niaz Nagar S/Div	049-9250210	0370-4991721	WAPDA Complex Khaim Karan Road Kasur	Urban
197	Subdivision	Rural Area S/Div	049-9250082	0370-4991722	WAPDA Complex Khaim Karan Road Kasur	Urban
198	Subdivision	Noor Pur S/Div	049-2791102	0370-4991723	132 KV Grid Station Khudian	Rural
199	Subdivision	Khudian West S/Div	049-2791101	0370-4991724	132 KV Grid Station Khudian	Rural
200	Subdivision	Bahadur Pura S/Div	049-2762725	0370-4991725	WAPDA Complex Khaim Karan Road Kasur	Rural
201	Subdivision	Khudian North	049-2791302	0370-4991726	132 KV Grid Station Khudian	Rural
202	Subdivision	Mandi Usman Wala	049-2793127	0370-4991727	Village Mandi Usman Wala	Rural
203	Division	DMO Chunian Div	049-4530125	0370-4991730	WAPDA Complex Changa Manga Road Chunian	Rural
204	Revenue Office	AM (CS) Chunian Divn	049-4310119	0370-4992973	WAPDA Complex Changa Manga Road Chunian	Rural
205	Subdivision	Chunian City S/Div	049-4530139	0370-4991731	WAPDA Complex Changa Manga Road Chunian	Rural
206	Subdivision	Chunian Rural S/Div	049-4427165	0370-4991732	132 KV Grid Station WAPDA Complex Pattoki	Rural
207	Subdivision	Changa Manga S/Div	049-4311285	0370-4991733	WAPDA Complex Changa Manga Road Chunian	Rural
208	Subdivision	Ellah Abad S/Div	049-4751110	0370-4991734	132 KV Grid Station Depalpur Road Ellah Abad	Rural





Provision of Managed Point to Point Intranet Connectivity
at 545 x LESCO Sites for a period of Five (05) Years



Sr No	Office	Office Name	OFFICE	MOBILE	ADDRESS	Area
209	Subdivision	Kangan Pur S/Div	049-4820029	0370-4991735	132 KV Grid Station Kangan Pur	Rural
210	Subdivision	Kangan Pur West S/Div	049-4820031	0370-4991736	132 KV Grid Station Kangan Pur	Rural
211	Subdivision	Ellah Abad West S/Div	049-4751109	0370-4991737	132 KV Grid Station Depalpur Road Ellah Abad	Rural
212	Subdivision	Chunian East S/Div	049-4530279	0370-4991738	WAPDA Complex Changa Manga Road Chunian	Rural
213	Subdivision	Chunian West S/Div	049-4530003	0370-4991739	WAPDA Complex Changa Manga Road Chunian	Rural
214	Division	DMO Phool Nagar Div	049-4512401	0370-4991740	132 KV Grid Station WAPDA Complex Phool Nagar	Rural
215	Revenue Office	AM (CS) Phool Nagar Divn	049-5110122	0370-4992974	132 KV Grid Station Phool Nagar	Rural
216	Subdivision	Sarfraz Nagar S/Div	049-4513100	0370-4991741	132 KV Grid Station WAPDA Complex Phool Nagar	Rural
217	Subdivision	Phool Nagar S/Div	049-4530124	0370-4991742	132 KV Grid Station WAPDA Complex Phool Nagar	Rural
218	Subdivision	Jamber S/Div	049-4511078	0370-4991743	132 KV Grid Station WAPDA Complex Phool Nagar	Rural
219	Subdivision	Pattoki City S/Div	049-4427057	0370-4991744	132 KV Grid Station WAPDA Complex Multan Road Pattoki	Rural
220	Subdivision	Pattoki Rural S/Div	049-4427080	0370-4991745	132 KV Grid Station WAPDA Complex Multan Road Pattoki	Rural
221	Subdivision	Sarai Mughal S/Div	049-4610057	0370-4991746	Kot Saddique Phool Nagar Road Sarai Mughal	Rural
222	Subdivision	Hallah S/Div	049-4427085	0370-4991747	132 KV Grid Station WAPDA Complex Multan Road Pattoki	Rural
223	Division	DMO KRK Div	049-2385654	0370-4991750	132 KV Grid Station WAPDA Complex Kot Radha Kishan	Rural
224	Revenue Office	AM (CS) KRK Divn	049-2385626	0370-4992975	132 KV Grid Station WAPDA Complex Kot Radha Kishan	Rural
225	Subdivision	KRK I S/Div	049-2382776	0370-4991751	132 KV Grid Station WAPDA Complex Kot Radha Kishan	Rural
226	Subdivision	KRK II S/Div	049-2382333	0370-4991752	132 KV Grid Station WAPDA Complex Kot Radha Kishan	Rural
227	Subdivision	Raja Jang S/Div	042-99238026	0370-4991753	Raiwind Road Raja Jang	Rural
228	RCSC	RCSC Kasur	049-9250312	0370-4991704	WAPDA Complex Khaim Karan Road Kasur	Rural
229	Circle	Superintending Engineer Nankana Circle	056-2876512	0370-4991800	132 KV Grid Station Nankana Mangtanwala Road Nankana	Rural
230	Division	XEN Nankana Division	056-9201093	0370-4991810	DHQ Hospital Road Nankana Sahib	Rural
231	Subdivision	SDO City Sub Division Nankana	056-2874358	0370-4991811	Guru Bazar Near Anda Talaab Masjid Nankana	Rural
232	Subdivision	SDO Rural Sub Division Nankana	056-2875506	0370-4991812	Railway Road Near Public Library Nankana	Rural
233	Subdivision	SDO Mangtanwala Sub Division	056-2442979	0370-4991813	Malik Pur 132 KV Grid Station Lahore Jaranwala Road	Rural
234	Subdivision	SDO Faizabad Sub Division	056-2881906	0370-4991814	Mandi Faizabad Main Lahore Jaranwala Road	Rural





Provision of Managed Point to Point Intranet Connectivity
at 545 x LESCO Sites for a period of Five (05) Years



Sr No	Office	Office Name	OFFICE	MOBILE	ADDRESS	Area
235	Revenue Office	RO Nankana Division	056-2875995	0370-4992981	DHQ Hospital Road Nankana Sahib	Rural
236	Division	XEN Shahkot Division	056-3710375	0370-4991820	132 KV Grid Station Shahkot Lahore Faisalabad GT Road	Rural
237	Subdivision	SDO Shah Kot-City	056-3712558	0370-4991821	132 KV Grid Station Shahkot Lahore Faisalabad GT Road	Rural
238	Subdivision	SDO Gulistan	056-3712602	0370-4991822	132 KV Grid Station Shahkot Lahore Faisalabad GT Road	Rural
239	Subdivision	SDO Sangla Hill City	056-3701019	0370-4991823	Main Shahkot Sangla Road Near Noor Garden Sangla Hill	Rural
240	Subdivision	SDO Ahmedabad	056-3701452	0370-4991824	Main Shahkot Sangla Road Near Noor Garden Sangla Hill	Rural
241	Revenue Office	RO Shah Kot Division	056-3712368	0370-4992982	132 KV Grid Station Shahkot Lahore Faisalabad GT Road	Rural
242	Division	XEN Manawala Division	056-3548782	0370-4991830	132 KV Grid Station Walgon Sohail Lahore Faisalabad GT Road	Rural
243	Subdivision	SDO Feroz Wattowan	056-3548778	0370-4991831	132 KV Grid Station Walgon Sohail Lahore Faisalabad GT Road	Rural
244	Subdivision	SDO Warburton	056-2794049	0370-4991832	132 KV Grid Station Warburton Feroz wattowan Road Warburton	Rural
245	Subdivision	SDO Manawala	056-3771071	0370-4991833	City Manwala Lahore Faisalabad GT Road Near Bus Stop Manawala	Rural
246	Subdivision	SDO Panwan	056-3721651	0370-4991834	City Panwan Lahore Faisalabad GT Road Near Sabzi Mandi Panwan	Rural
247	Revenue Office	RO Manawala Division		0370-4992983	132 KV Grid Station Walgon Sohail Lahore Faisalabad GT Road	Rural
248	Division	XEN Bucheki Division		0370-4991840	132 KV Grid Station Kot Fazal Lahore Jaranwala Road Bucheki	Rural
249	Subdivision	SDO Bucheki	056-3039636	0370-4991841	132 KV Grid Station Kot Fazal Lahore Jaranwala Road Bucheki	Rural
250	Subdivision	SDO Syed Wala	056-2722524	0370-4991842	Ali Judge 132 KV Grid Station Jaranwala Syed Wala Road Syed Wala	Rural
251	Subdivision	SDO Bara Ghar	056-2321123	0370-4991843	132 KV Grid Station Kot Fazal Lahore Jaranwala Road Bucheki	Rural
252	Subdivision	SDO More Khunda		0370-4991844	132 KV Grid Station Kot Fazal Lahore Jaranwala Road Bucheki	Rural





Provision of Managed Point to Point Intranet Connectivity
at 545 x LESCO Sites for a period of Five (05) Years



Sr No	Office	Office Name	OFFICE	MOBILE	ADDRESS	Area
253	Revenue Office	RO Bucheki Division		0370-4992984	132 KV Grid Station Kot Fazal Lahore Jaranwala Road Bucheki	Rural
254	M&T Circle	M&T East Circle		0370-4998000	Manager Technical M&T East, Mecleod Roads Lahore,near Moon Light Cinema	Urban
255	M&T Division	M&T Okara		044-2520363	70 Sabbir Colony Okara	Rural
256	M&T Division	M&T Eastern		99250059	DMT M&T Eastern Shalimar Lahore	Rural
257	M&T Division	M&T Phool Nagar		3704990641	Manga Mandi Grid Station	Rural
258	M&T Division	M&T Southern		99205384	Mcleod Road Near Moon Light Cinema Lahore	Urban
259	M&T Circle	M & T West Circle		0370-4999000	Manager Technical M&T West, near Mecleod Road Grid Station Old Moon Lingh Cinema	Urban
260	M&T Division	M&T Northern		99205382	132-KV Grid Station LESCO Mcleod Road Lahore	Urban
261	M&T Division	M&T Central		37811838	Near 132-KV Saidpur Grid Station Lesco Multan Road Lahore	Rural
262	M&T Division	M&T Sheikhpura		056-3500819	Near 132-KV ICI Grid Station Jahangir Town Lahore Road Sheikhpura.	Rural
263	Circle	Construction Circle	042-35231105	0370-4997000	132-Kv Grid Station, F-Block LDA Avenue-I, Lahore	Rural
264	Const Division	South Const: Divn	042-35231125	0370-4997020	1st Floor, 132-Kv Grid Station, F-Block LDA Avenue-I, Lahore	Rural
265	Const Subdivision	Mall Road Const: S/D		0370-4997024	1st Floor, 132-Kv Grid Station, F-Block LDA Avenue-I, Lahore	Rural
266	Const Subdivision	F.P Road Const: S/D		0370-4997025	1st Floor, 132-Kv Grid Station, F-Block LDA Avenue-I, Lahore	Rural
267	Const Subdivision	A.I Town Const: S/D		0370-4997026	1st Floor, 132-Kv Grid Station, F-Block LDA Avenue-I, Lahore	Rural
268	Const Division	North Const: Divn	042-99250012	0370-4997010	132-Kv Grid Station, Shalamar-II, Lahore	Rural
269	Const Subdivision	Walton Const: S/D		0370-4997016	132-Kv Grid Station, Shadman, Lahore	Rural
270	Const Subdivision	City Const: S/D		0370-4997014	132-Kv Grid Station, Qurtaba Chowk, Lahore	Rural
271	Const Subdivision	Saddar Const: S/D		0370-4997015	132-Kv Grid Station, Shalamar-II, Lahore	Rural
272	Const Division	ELR Const: Divn	042-99850161	0370-4997060	132-Kv Grid Station, Shalamar-II, Lahore	Rural
273	Const Subdivision	G/Ravi Const: S/D		0370-4997064	132-Kv Grid Station, Chung, Lahore	Rural
274	Const Subdivision	J/Town Const: S/D		0370-4997065	132-Kv Grid Station, Chung, Lahore	Rural
275	Const Subdivision	Defence Const: S/D		0370-4997066	132-Kv Grid Station, R.A Bazar, Lahore	Rural





Provision of Managed Point to Point Intranet Connectivity
at 545 x LESCO Sites for a period of Five (05) Years



Sr No	Office	Office Name	OFFICE	MOBILE	ADDRESS	Area
276	Const Subdivision	D/Darbar Const: S/D		0370-4997067	132-Kv Grid Station, Shalamar-II, Lahore	Rural
277	Const Division	SKP Const: Divn	563500933	0370-4997040	132-Kv ICI Grid Station, Moh: Jahangir Town, Lahore Road, Sheikhpura	Rural
278	Const Subdivision	SKP Const: S/D No.1		0370-4997044	Moh: Arianwala FSD Road Sheikhpura	Rural
279	Const Subdivision	SKP Const: S/D No.2		0370-4997045	Green Town Opp: Housing Colony LHR Road SKP	Rural
280	Const Subdivision	MDK Const: S/D		0370-4997046	729-Hasnain Park, Narowal Road Muridke	Rural
281	Const Subdivision	Nankana Const: S/D		0370-4997047	B-I-S 233, Rialway Road Nankana Sahb	Rural
282	Const Division	D/W Const: Divn	492724852	0370-4997050	LESCO Complex Khaimkran Road Kasur	Rural
283	Const Subdivision	Kasur Const: S/D		0370-4997054	132-Kv Grid Station, Kasur	Rural
284	Const Subdivision	Chunian Const: S/D		0370-4997055	132-Kv Grid Station, Chunian	Rural
285	Const Subdivision	Phool Nagar Const: S/D		0370-4997056	132-Kv Grid Station, Phool Nagar	Rural
286	Const Division	Okara Const: Divn	449200211	0370-4997030	WAPDA Complex Multan Road Okara	Rural
287	Const Subdivision	Okara Const: S/D		0370-4997034	WAPDA Complex Multan Road Okara	Rural
288	Const Subdivision	Renala Khurd Const: S/D		0370-4997035	132-Kv Grid Station, Renala Khurd	Rural
289	Const Subdivision	Depalpur Const: S/D		0370-4997036	132-Kv Grid Station, Depalpur	Rural
290	Circle	GSC Circle	042-99263256,	0370-4996000	34 -Industrial Area Gulberg III Lahore	Rural
291	GSC Division	TLC Division GSC LESCO	042-35919834	0370-4996010	132 KV GRID STATION KOT LAKHPAT LAHORE	Rural
292	GSC Subdivision	Assistant Manager 2nd Sub Division	042-35919933	0370-4996011	132 KV GRID STATION KOT LAKHPAT LAHORE	Rural
293	GSC Subdivision	Assistant Manager 3rd Sub Division	042-35919834	0370-4996012	132 KV GRID STATION KOT LAKHPAT LAHORE	Rural
294	GSC Division	GC Division GSC LESCO	042-35919813	0370-4996030	132 KV GRID STATION KOT LAKHPAT LAHORE	Rural
295	GSC Subdivision	Assistant Manager 2nd Sub Division	042-35919814	0370-4996031	132 KV GRID STATION KOT LAKHPAT LAHORE	Rural
296	GSC Subdivision	Assistant Manager 3rd Sub Division	042-35919890	0370-4996032	132 KV GRID STATION KOT LAKHPAT LAHORE	Rural
297	GSC Division	T&G Division GSC LESCO	042-99230527	0370-4996050	132 KV GRID STATION KOT LAKHPAT LAHORE	Rural
298	GSC Subdivision	T&G Sub Division		0370-4996051	132 KV GRID STATION KOT LAKHPAT LAHORE	Rural





Provision of Managed Point to Point Intranet Connectivity
at 545 x LESCO Sites for a period of Five (05) Years



Sr No	Office	Office Name	OFFICE	MOBILE	ADDRESS	Area
299	GSC Division	T&I Division GSC LESCO	042-35929920	0370-4996060	132 KV GRID STATION KOT LAKHPAT LAHORE	Rural
300	GSC Subdivision	Assistant Manager		0370-4996061	132 KV GRID STATION KOT LAKHPAT LAHORE	Rural
301	GSC Subdivision	Assistant Manager 1st Sub Division		0370-4996062	132 KV GRID STATION KOT LAKHPAT LAHORE	Rural
302	GSC Subdivision	Assistant Manager 2nd Sub Division		0370-4996063	132 KV GRID STATION KOT LAKHPAT LAHORE	Rural
303	GSO Circle	GSO Circle	042-99214203		132KV Grid Station Qurtaba, Bahawalpur House, GOR-II, Near Mozang Chungi, Lahore.	Rural
304	GSO Division	XEN SS&T Division North LESCO Shalamar	42-399250061	0370-4993020	Sultan Mehmood Road Near 132KV Grid Station Shalamar-II	Rural
305	GSO Sub Division	SS&T Sub Division Maintenance	-	0370-4993025	Sultan Mehmood Road Near 132KV Grid Station Shalamar-II	Rural
306	GSO Sub Division	SS&T Sub Division Ravi	-	3704993071	220KV Grid Station Ravi Hanif Park Badami Bagh Lahore, Near Ravi Floor Mill	Rural
307	GSO Sub Division	SS&T Sub Division Shalamar		3704993031	Near WAPDA Boys High School Sultan Mehmood Road Lahore	Rural
308	GSO Sub Division	SS&T Sub Division Bucheki		0370-4994091	Mangtan wala Road Nankana	Rural
309	GSO Sub Division	SS&T Sub Division Sheikhpura		0370-4994041	Faislabad Road by-Pass Sheikhpura	Rural
310	GSO Division	XEN SS&T Division South LESCO Lahore	35920495 & 35920217	0370-4991020	Old Kot Lakhpatt Near PEL Factory Ferozpur Road Lahore	Rural
311	GSO Sub Division	SS&T Sub Division Maintenance		0370-4991024	Old Kot Lakhpatt Near PEL Factory Ferozpur Road Lahore	Rural
312	GSO Sub Division	SS&T Sub Division Qartaba	042-35243245	0370-4992010	132kv Grid Station Qartaba, GOR-II Bahawalpur House near Mozang Chungi Lahore	Urban
313	GSO Sub Division	SS&T Sub Division Qartaba Maintenance		0370-4992015	132kv Grid Station Qartaba, GOR-II Bahawalpur House near Mozang Chungi Lahore	Urban
314	Grid Station	132KV Ayesha		0370-4993061	132Kv Grid Station Ayesha LESCO near Ayesha Spinning Mill, Village no.5, District Sheikhpura	Rural





Provision of Managed Point to Point Intranet Connectivity
at 545 x LESCO Sites for a period of Five (05) Years



Sr No	Office	Office Name	OFFICE	MOBILE	ADDRESS	Area
315	Grid Station	132KV Bhatti Gate	3704993078	4237631552	132Kv Grid Station Bhatti Gate, LESCO opposite Peer Maki Darbar Lahore.	Rural
316	Grid Station	132KV Emco	3704993080	4237168877	132kv Grid Station Emco LESCO near Emco Tiles factory, 21km Lahore Road Sheikhpura.	Rural
317	Grid Station	132KV Fort	3704993082	4237338649	132kv Grid Station Fort LESCO Fort Road, near Lahore Fort , Lahore.	Rural
318	Grid Station	132KV ICI Public	3704993084	563500821	132kv Grid Station ICI (P) LESCO near Jahangir Town stop Lahore road Sheikhpura.	Rural
319	Grid Station	132KV Mochi Gate	3704993086	4237632478	132Kv Grid Station Mochi Gate LESCO, Circular Road beside Akbari Gate Police Station Lahore	Rural
320	Grid Station	132KV Qilla Satar Shah	3704993088	4237168710	132Kv Grid Station Qila Sattar Shah, Lahore-Sheikhpura Road, District Sheikhpura	Rural
321	Grid Station	132KV Saggian	3704993090	4237159119	132Kv Grid Station Saggian LESCO,Saggian Pull Lahore	Rural
322	Grid Station	132KV Shahdara New	3704993092	4237932878	132Kv Grid Station Shahdara New LESCO, near Maqbra Noor Jahan Shahdara	Rural
323	Grid Station	132KV Shahdara Scarp	3704993094	4237941370	132Kv Grid Station Shahdara Scarp LESCO inside Power House near Shahdara Railway Station, Shahdara.	Rural
324	Grid Station	132KV Sheranawala	3704993096	0370-4991143	132Kv Grid Station Sheranwala Gat, LESCO beside Sheranwala Gate, Lahore	Rural





Provision of Managed Point to Point Intranet Connectivity
at 545 x LESCO Sites for a period of Five (05) Years



Sr No	Office	Office Name	OFFICE	MOBILE	ADDRESS	Area
325	Grid Station	132KV U.I.S	3704993098	4237970085	132kv Grid Station U.I.S, Javed Nagar Lahore-Sheikhupura Road, District Sheikhupura	Rural
326	Grid Station	132KV (B4) Sarena Textile	3704994022	-	Sarena Textile industry (Private) Limited, 22 km Shekhupura Road lahore, Pindi Das Road	Rural
327	Grid Station	132KV (B4) DESCON	3704994010	4237971829	Descon Oxychem industry (Private) Limited, 18 km Shekhupura Road lahore, District Sheikhupura	Rural
328	Grid Station	132KV (B4) Hadeed Pakistan	3704994012	-	Hadeed Pakistan (Pvt) Limited, 22km Skp Road Pindi Das Road, District Sheikhupura	Rural
329	Grid Station	132KV (B4) Kamran Steel	3704994014	0370-4993083	Kamran Steel (Pvt) Limited, 18km Lahore-Sheikhupura Road, Qila Sattar Shah, District Sheikhupura	Rural
330	Grid Station	132KV (B4) Mughal Steel	3704994016	0370-4993081	Mughal Steel (Pvt) Limited, 18km Lahore-Sheikhupura Road , Mission Kallar Stop, District Sheikhupura	Rural
331	Grid Station	132KV (B4) Panther Tyres	3704994018	-	PANTHER TYRES (Pvt) Limited, 29.5 KM Lahore to SKP Road Sheikhupura near Joiyan Wala Mor Stop, District Sheikhupura.	Rural
332	Grid Station	132KV (B4) Quaid-A-Azam Business Park	3704994020	-	132kv Grid Station Quaid-e-Azam Business Park near Sheikhupura M2 (Lahore - Islamabad motorway) interchange, District Sheikhupura	Rural
333	Grid Station	132KV Batapur	0370-4993036	365880292	Main G.T Road Opposite Bata Factory Manawan, Lahore.	Rural
334	Grid Station	132KV Sunny View	0370-4993060	99202782	40 Empress Road Near Shimla Hill, Lahore.	Rural
335	Grid Station	132KV Daroghawala	0370-4993040	36541834	Monampura Road Ner MS Chowk Daroghawal	Rural
336	Grid Station	132KV Muridkey	0370-4993048	37980861	Main G.T Road Gujranwala Bangla Pully Stop Muridkey	Rural





Provision of Managed Point to Point Intranet Connectivity
at 545 x LESCO Sites for a period of Five (05) Years



Sr No	Office	Office Name	OFFICE	MOBILE	ADDRESS	Area
337	Grid Station	132KV Ittehad Chemical	0370-4993042	0370-4993037	Main G.T Road Gujranwala I/S Itthad Chmical Factory	Rural
338	Grid Station	132KV Momanpura	0370-4993046	36557171	Main G.T Road Near Qauid Azam Inter Change, Lahore	Rural
339	Grid Station	132KV Shalamar-II	0370-4993058	99250063	WAPDA Road Near Eastern 3rd Circle (Operation) Shalamar, Lahore	Rural
340	Grid Station	132KV PWR	0370-4993052	36363942	Ghari Shaue Karchi Railway Phatak, Near Larex Colony Lahore.	Rural
341	Grid Station	132KV Chah Miran	0370-4993038	36860913	Wasan Pura Scheme Near Govt. Nawaz Sharfi Hospita Kot Khawaja Sadeed Chah Miran, Lahore.	Rural
342	Grid Station	132KV Narang	0370-4993050	562411434	Narang Mor Near Haidery Chowk, Narang Mandi	Rural
343	Grid Station	132KV Paragon City	0370-4993054	Nil	Orchared Block Paragon Society Barki Road, Lahore.	Rural
344	Grid Station	132KV Press Club Colony	0370-4993056	0370-4993051	Block-E Press Club Colony Canal Raod, Lahore	Rural
345	Grid Station	132KV Mcleod Road	0370-4993044	99205389	Baiden Road Near Mecloed Complex, Lahore.	Rural
346	Grid Station	132KV G/S Nankana	0370-4995013	0370-4994040	Mangtan wala Road Nankana	Rural
347	Grid Station	132KV G/S Bucheki	0370-4994097	0370-4994044	Kot Fazal Bucheki	Rural
348	Grid Station	132KV G/S Sharaqpur	0370-4995015	056-2500199	Sikhan Wala Bangal Sharaqpur Sharif	Rural
349	Grid Station	132KV G/S Malikpur	0370-4994099	0370-4994050	Malikpur Village	Rural
350	Grid Station	132KV G/S Mohlan	0370-4995011	Nil	Mohlan Bangla	Rural
351	Grid Station	132KV G/S Ali JUJ	0370-4994095	Nil	Ada Ali Juj Syed wala	Rural
352	Grid Station	132KV Faroqabad	0370-4994048	563874765	Main Sargodga Road Ada Faroqabad	Rural
353	Grid Station	132KV Bikhi	0370-4994046	563882394	2KM Faisalabad Road Bikhi	Rural
354	Grid Station	132KV Valgon Sohail	0370-4994062	563548777	524 Tani Chak Walgon Sohail	Rural
355	Grid Station	132KV Warburton	0370-4994064	562795101	Ferozwattan Warburton	Rural
356	Grid Station	132KV Sangla Hill	0370-4994054	563677590	Shakot road Sangla Hill	Rural
357	Grid Station	132KV Khanqah Dogran	0370-4994052	Nil	Lahore - Sargodha Road Khanqah Dogran	Rural
358	Grid Station	132KV Industrial Sheikhupura	0370-4994060	Nil	Gujranwala road Baigpur	Rural
359	Grid Station	132KV Jandiala Sher Khan	0370-4994050	Nil	Vern Road Jandiala Sher Khan	Rural





Provision of Managed Point to Point Intranet Connectivity
at 545 x LESCO Sites for a period of Five (05) Years



Sr No	Office	Office Name	OFFICE	MOBILE	ADDRESS	Area
360	Grid Station	132KV Sharaqpur road SKP	0370-4994058	Nil	Sharaqpur Road Near Village Murade	Rural
361	Grid Station	132KV Attabad	0370-4995018	056-3406499	27-KM Lahore Road Sheikhpura Near Honda Facorty	Rural
362	Grid Station	132KV Badami Bagh	0370-4995021	042-36553183	Noor Road Badami Badami Bagh Lahore	Rural
363	Grid Station	132KV Bhogiwala	0370-4995024	-	Bhogiwala China Scheme Lahore	Rural
364	Grid Station	132KV Fateh Garh	0370-4995027	4236553183	Near Punjab College Fateh Garh New Pul Canal Road	Rural
365	Grid Station	132KV Ghazi New	0370-4995030	4236630707	Mehfooz Pura Road Lahore	Rural
366	Grid Station	132KV Green View	0370-4995033	4237332529	Sheikhpura Road Near Kot Abdul Malik Motorway Interchange	Rural
367	Grid Station	132KV Rustam	0370-4995036	4237912096	Lahore - Sargodha Road Shahdara Lahore	Rural
368	Grid Station	132KV Shalamar	0370-4995039	4233716187	Near WAPDA Boys High School Sultan Mehmood Road Lahore	Rural
369	Grid Station	132KV Shahkot	0370-4994056	056-3710903	Faisalabad Sheikhpura Road WAPDA Grid Station Shahkot	Rural
370	Grid Station	132KV Shamkey	0370-4995042	4237951719	Near Kala Shah Kaku Motoway Interchange	Rural
371	Grid Station	132KV Sheikhpura	0370-4995045	-	Faisalabad Road by-Pass Sheikhpura	Rural
372	Grid Station	XEN SS&T Division South LESCO Lahore	0370-4991020	35920495 & 35920217	Old Kot Lakhpat Near PEL Factory Ferozpur Road Lahore	Rural
373	Grid Station	SS&T Sub Division Maintenance	0370-4991024	-	Old Kot Lakhpat Near PEL Factory Ferozpur Road Lahore	Rural
374	Grid Station	SS&T Sub Division Qartaba	0370-4992010	042-35243245	132kv Grid Station Qartaba, GOR-II Bahawalpur House near Mozang Chungi Lahore	Rural
375	Grid Station	SS&T Sub Division Qartaba Maintenance	0370-4992015	NIL	132kv Grid Station Qartaba, GOR-II Bahawalpur House near Mozang Chungi Lahore	Rural
376	Grid Station	132kv A.W.T	0370-4992016	NIL	132Kv Grid Station Army Welfare Trust Block-C AWT Housing Scheme Phase-II Jati Umra Road Lahore	Rural
377	Grid Station	132kv Chinar Bagh	0370-4992018	NIL	132kv Grid Station Chinar Bagh Rohi Nala Raiwind Ijtama Chock Raiwind Sunder Road Lahore	Rural





Provision of Managed Point to Point Intranet Connectivity
at 545 x LESCO Sites for a period of Five (05) Years



Sr No	Office	Office Name	OFFICE	MOBILE	ADDRESS	Area
378	Grid Station	132kV Chung	0370-4992020	042-37499091	132KV Grid Station Chung. Near Police Training College Multan road Lahore.	Rural
379	Grid Station	132kV DHA Rahber	0370-4992022	NIL	132 KV Grid Station DHA REHBAR. DHA PHASE XI Sector A Block D near Mcdonald's defence Road Lahore.	Rural
380	Grid Station	132kV Dream Garden	0370-4992024	NIL	132Kv Grid Station Dream Garden PH-2 LESCO Dream Gardens Society Defence Road Lahore	Rural
381	Grid Station	132kV Gulshan Ravi	0370-4992026	042-37416650	132KV Grid Station Gulshan Ravi, Main Boulevard Gulshan Ravi. Lahore	Rural
382	Grid Station	132kV Jubilee Town	0370-4992028	NIL	132KV Grid Station Jubilee Town, Jubilee Town Housing Society Mian Chowk Canal Road LHR.	Rural
383	Grid Station	132kV Lahore Cantt	0370-4992032	042-36620217	132kv Grid Station Lahore Cantt shami Road near Core Head Quarter, Family Gate, Shami raod, Lahore	Rural
384	Grid Station	132kV LDA Avenue-I	0370-4992030	NIL	F-Block LDA Avenue-1, Raiwind Road Lahore.	Rural
385	Grid Station	132kV P.S.I.E	0370-4992034	NIL	132kv Grid Station Sunder Raiwind Road Near Mull Ada Lahore	Rural
386	Grid Station	132kV P.U.H.S	0370-4992036	NIL	Main Raiwind Road Punjab University Housing Society Phase -II (A-Block) Lahore	Rural
387	Grid Station	132KV Rehman Park	0370-4992038	042-35758738	132KV Rehman Park Grid Gulberg 2, Near PEPSI COLA Factory Lahore	Rural
388	Grid Station	132kV Rewaz Garden	0370-4992050	042-37171293	Rewaz Garden Society Multan Road Near M.A.O Govt. College Lahore.	Rural



Sr No	Office	Office Name	OFFICE	MOBILE	ADDRESS	Area
389	Grid Station	132kV Sui Gas	0370-4992068	NIL	132kv Grid Station JATTI UMRAH ROAD SUI GAS HOUSING SOCIETY LAHORE	Rural
390	Grid Station	132kV Sukh Chayn	0370-4992040	042-35971230	SUKH CHAYN GARDENS HOUSING SOCIETY NEAR MULTAN ROAD LAHORE. 132KV GRID STATION SUKH CHAYN GARDENS LESCO.	Rural
391	Grid Station	132kV Valencia	0370-4992042	NIL	132KV Grid Station Valencia near Valencia Housing Society Gate No.09, Lahore	Rural
392	Grid Station	132kV Wellington Mall	0370-4992044	042-36619310	R.A Bazar Cantt: Lahore	Rural
393	Grid Station	11kV Sub Station Alfalah	NIL	NIL	Alfalah Building near Mall Road Lahore	Rural
394	Grid Station	11kV Sub Station GOR-I	0370-4992046	NIL	GOR-1 Society near Lawrance Road Lahore	Rural
395	Grid Station	11kV Sub Station PTV	0370-4992048	NIL	Pakistan Television near Shimla Pahari, Lahore	Rural
396	Grid Station	11kV Sub Station Punjab Assembly	0370-4992070	NIL	Mall Road Lahore	Rural
397	Grid Station	11kV Sub Station Radio Pakistan	0370-4992052	NIL	Radio Pakistan near Shimla Pahari, Press Club Lahore	Rural
398	Grid Station	11kV Sub Station WAPDA House	0370-4992055	NIL	Mall Road Lahore	Rural
399	Grid Station	132kV Grid Station Bahria Orchard (Consumer)	0370-4992059	NIL	132kV Grid Station Bahria Orchard Consumer Gate No.1 Raiwind Road Lahore	Rural
400	Grid Station	132kV Coca Cola Beverage (Consumer)	NIL	NIL	132kV Grid Station Coca Cola Beverage Pakistan (Pvt) Ltd 23 - km Riawind Road Lahore	Rural
401	Grid Station	132kV Grid Station Din Textile Unit-3 (Consumer)	0370-4992061	NIL	132kV Grid Station Din Textile Unit-3 Consumer rohi nala Raiwend ijta chock Raiwend Sunder Road Lahore	Rural



Provision of Managed Point to Point Intranet Connectivity
at 545 x LESCO Sites for a period of Five (05) Years



Sr No	Office	Office Name	OFFICE	MOBILE	ADDRESS	Area
402	Grid Station	132kV Grid Station Din Textile Unit-5 (Consumer)	0370-4992063	NIL	132kV Grid Station Din Textile Unit-5 Daras Road Sundar Road near Tabligi Ijtima Raiwind Road Lahore	Rural
403	Grid Station	132kV Grid Station DHA EME (Consumer)	0370-4992057	NIL	132kV Consumer Grid Station DHA EME Society DHA Phase-12 Lahore	Rural
404	Grid Station	132kV Grid Station Fast Cables (Consumer)	0370-4992065	NIL	FAST CABLES UNIT-2 IJTIMAH CHOWK SUNDAR ROAD RAIWIND NEAR SUNDAR INDUSTRIAL ESTATE LAHORE	Rural
405	Grid Station	A.E(T) SS&T Sub Division Okara	,0370-4992200	044-9330070	132KV Grid Station LESCO/WAPDA Okara City, Near Chowk Depalpur, Depalpur Road, Okara.	Rural
406	Grid Station	132KV Okara Cantt	0370-4992284	044-880517	Civil Area, Cantonment Board /Military Engineering Services near Officer House, Okara Cantt.	Rural
407	Grid Station	132KV Okara City-II	0370-4992286	044-2527235	Near Grain Market, Banazir Road Okara.	Rural
408	Grid Station	132KV Sadar Gogera	03704992290	044-2662041	Near Basti Riaz Abad, Sahiwal Road, Sadar Gogera, District Okara	Rural
409	Grid Station	132KV Renala Khurd	0370-4992288	044-2622851	Near Renala Hydrel Power House, behind Railways Station, Renala Khurd, District Okara	Rural
410	Grid Station	132KV Haveli Lakha	0370-4992280	044-4735294	Head Sulemanki Road, Near Chak Bava, Moza Gayal Singh, Haveli Lakha, District Okara	Rural
411	Grid Station	132KV Hujra Shah Muqem	0370-4992282	044-4860077	Near Chowk Kot Shoukat Sultan Hujra City Road, opposite Zakariya Town Hujra Shah Muqem, Tehsil Depalpur District Okara.	Rural
412	Grid Station	132KV Daula Chuchak	0370-4992208	N.A	Chuchak - Wan Radha Ram Road, near Adda Bama Bala Chuchak, District Okara.	Rural





Provision of Managed Point to Point Intranet Connectivity
at 545 x LESCO Sites for a period of Five (05) Years



Sr No	Office	Office Name	OFFICE	MOBILE	ADDRESS	Area
413	Grid Station	132KV Baseer Pur	0370-4992206	044-4771065	Roahila Road, 8-D Maroof, Baseer Pur, District Okara.	Rural
414	Grid Station	Sub Division Kot Lakhpat	0370-4991031	42-3529-2703	Gulshan Colony, 14km Ferozepur Road Lahore.	Rural
415	Grid Station	132 Kv Grid Station Sabzazar	3704991074	4237495290	H-Block, Jamil Town Near Hajvery Chowk, Sabzazar Lahore.	Rural
416	Grid Station	132 Kv Grid Station Askri-11	0370-4991042	042-37134953	Askri-11 Sector B-Baidian Road Lhaore	Rural
417	Grid Station	132kv Dha T-Sector Barki Road	0370-4991056	0370-4991057	Dha T-Sector Ph Viii .	Rural
418	Grid Station	132kv Grid Station Inayatpura	3704991064	4235483234	Statelife Housing Society Near Kamaha Lahore	Rural
419	Grid Station	132kv Grid Station Central Park	3704991045	(042)35490080	Near Mamley Khan Chowk Badoki Central Park Lahore	Rural
420	Grid Station	132kv Grid Station Defence	3704991060	4235743311	EE Block Phase-4 Ghazi Road Lahore	Rural
421	Grid Station	132kv Grid Station Dha-I,Ph(V&Vi)	3704991047	4237165671	Askari-Xi,Sector-A,Bedian Road,Lahore	Rural
422	Grid Station	132kv Grid Station Khna Nau	0370-4991066	042-35237977	132kv Grid Station Kahna Nau, Kacha Road, Main Feroz Pur Road Lahore	Rural
423	Grid Station	132 Kv Sundar Industrial Estate	3704991084	4235298581	132 Kv Grid Station Sundar Industrial Estate Near Kamal Zamindar Mill Sundar Estate Sundar Raiwind Road Lahore	Rural
424	Grid Station	132kv Khudian Khas	0370-4991068	049-2791186	Kasur-Depal Pur Road Khudian Khas Tehsil & Dist Kasur	Rural
425	Grid Station	132 Kv Grid Station Airport Lahore Lesco	0370-4991077	042-99240596	Allama Iqbal International Airport Near Cargo Gate Side	Rural
426	Grid Station	132 Kv Grid Station Moc Lahore Lesco	0370-4991054	042-36612594	Sector-A , Phase-Vi Dha Lesco Lahore	Rural
427	Grid Station	132 KV Grid Station Commercial Broadway	0370-4991048	0370-4991049	Sector-U , Phase-VIII DHA LESCO Lahore	Rural
428	Grid Station	132 Kv General Hospital Grid Station	3704991079	4299268857	Lahore General Hospital Main Feroz Pur Road Lahore	Rural
429	Grid Station	132kv Dha Raya (Drgcc)	0370-4991050	.	132kv Grid Station Dha Raya Golf And Country Club, Dha Phase 6 Lahore.	Rural
430	Grid Station	132kv Grid Station Allama Iqbal Town	0370-4991038	042-35479332	College Block Allama Iqbal Town Main Wahdat Road Lahore.	Rural
431	Grid Station	132-K.V Grid Station Askari - 10	0370-4991040	-	Sector F Askri 10 Lahore	Rural
432	Grid Station	132 Kv Grid Station Fruit Mandi Lesco Lahore	0370-4991062	-	New Fruit Mandi Near Roahi Nala Defence Road Lahore	Rural





Provision of Managed Point to Point Intranet Connectivity
at 545 x LESCO Sites for a period of Five (05) Years



Sr No	Office	Office Name	OFFICE	MOBILE	ADDRESS	Area
433	Grid Station	132kv Ex-Air Avenue Grid	3704991036	----	Brb Canal Near Barki Village	Rural
434	Grid Station	132KV Lullyani	3704991073	Nil	Near Pakki Haweli Lullayani Kasur,	Rural
435	Grid Station	132 Kv G/S Lefo	0370-4991046		Kacha Jail Road Near P.E.C.O Factory	Rural
436	Grid Station	132kv Dha Shuhada Town	0370-4991058	042-37255157	Shuhada Town A-Block Dha Phase-9 Lahore	Rural
437	Grid Station	132kv Dha Dera Rakh Chahal	0370-4991052	042-37254634	Avenue Road Secter-E Dha Phase-6	Rural
438	Grid Station	AE(T) SS&T Sub Division Bhai Pheru	0370-4992080	049-4510670	132KV G/S Bhai Pheru Near Xen Office (OP) Phool Nagar Multan Road.	Rural
439	Grid Station	132kv Ellah Abad	3704992088	494751210	132KV G/S Ellahabad Main Depal Pur road Ellhabad Kasur .	Rural
440	Grid Station	132KV Chunian	3704992086	0494530151	132 KV Grid Station Chunian cantt road Chunian.	Rural
441	Grid Station	132KV Kangan Pur	0370-4992090	49481200	132KV Kangan Pur Near PSO Pump Ellahbadroad Kangan Pur.	Rural
442	Grid Station	132KV Raiwind New	0370-4992098	4235395115	132KV G/S Raiwind New Near by Shafi Textile industry Manga Road.	Rural
443	Grid Station	132KV Kot Radha Kishan	0370-4992092	492385632	132KV Kot Radha Kishan Raiiwnd ,changa Mangaroad NearChungi NO 06.	Rural
444	Grid Station	132KV Pattoki	0370-4992096	494427038	132KV G/S PattokiMala wala By Pass Pattoki	Rural
445	Grid Station	132KV G/S Mandi Ahmad Abad	3704992094	444840065	132KV G/S MAB Banbawl RaviBedian canal road MAD	Rural
446	Grid Station	132kv Raiwind old	0370-4992101	423596230	132KV G/S Raiwind old sohe aasal road	Rural
447	Grid Station	132KV Hira Terry	0370-4992109	N.A	132KV G/S Hira Terry 08KM Manga -Raiwind road lahore	Rural
448	Grid Station	132KV Indus Home	0370-4992109	N.A	132G/S Indus home 2.5 km off Manga Raiwind-Lahore.	Rural
449	Grid Station	132kv Amir Sappair	0370-4992103	N.A	132KV G/S Amir Sapphire jumper adda jumper Multan Road,	Rural
450	Grid Station	132KV Masood Spining mills	0370-4992183	494388352	132KV G/S Masood Spining mills near CPBM mill.	Rural
451	Grid Station	132KV Sapphaire Finishing	3704992186	N.A	132KV G/S Sapphair Finishing	Rural
452	Grid Station	132KV Nishat Chunian	3704992184	N.A	132KV G/S Nishat Chunian	Rural
453	Grid Station	132KV Century Paper and Board Mill	0311-3991055	049-4388237	132KV G/S CPBM 62-KM Lahore Multan road Bhai Pheru	Rural
454	Grid Station	132KV Style Textile	0370-4992189	N.A	132KV G/S Style Textile 2.5 km off Manga Raiwind-Lahore.	Rural





Provision of Managed Point to Point Intranet Connectivity
at 545 x LESCO Sites for a period of Five (05) Years



Sr No	Office	Office Name	OFFICE	MOBILE	ADDRESS	Area
455	Grid Station	132KV Grid Station Okara City (RE Okara)	0370-4992401	044-9330071	132KV Grid Station Okara City, Near Depalpur Chowk, okara	Rural
456	Grid Station	132KV Grid Station Chak-65 (RE Chak-65)	0370-4992374	4235397115	132KV Grid Station Chak-65 Manga Raiwind road Raiwind	Rural
457	Grid Station	132KV Grid Garden town LHR	0370-4992380	429930558	Near Kalma Chowk Ferozpur Road Lahore	Rural
458	Grid Station	132KV Grid Station Said Pur	0370-4992484	042-37804795	132KV Grid Station Said Pur, Multan Road Lahore (Located in Ravi Block Allama Iqbal Town, Lahore)	Rural
459	Grid Station	132KV G/S DEPALPUR	370-4992377	044-4542607	132kv Grid Station Depalpur opposite The Educator School Okara Road Depalpur	Rural
460	Grid Station	132KV Model Town	0370-4992396	042-99332975	132kv Grid Station Model Town , K- Block Model Town Near Marian Grave Yard Lahore.	Rural
461	Grid Station	132KV Johar Town-II	0370-4992386	042-99332945	132kv Grid Station Johar Town 2, near ayyub chowk/ptcl office johartown, Lahore.	Urban
462	Grid Station	132KV Johar Town-I	0370-4992383	-	132kv Grid Station Johar Town. Near Ayub Chowk, Q, Block Johar Town . Lahore	Urban
463	Grid Station	132 kv Manga Mandi	3704992393	-	132 kv Grid Station Manga Mandi Lesco 44 km Main Multan Road Lahore.	Rural
464	Grid Station	132KV Shadman	0370-4992487	042-99201514	RE-132KV GRID STATION SHADMAN GOR-III LESCO LAHORE	Urban
465	Grid Station	132KV Kasur Old	0370-4992388	492723767	NEAR KACHEHRY CHOWK KASUR	Urban
466	Grid Station	132KV Kasur New	3704992390	492724728	NEAR KACHEHRY CHOWK KASUR	Urban
467	Grid Station	132KV Wan Radha Ram	3704992493	049-4500360	116-KM Lahore - Multan Road, Near flyover, Wan Radha Ram, Habibabad, District Kasur	Rural
468	Grid Station	132KV Depalpur	3704992377	044-4542607	Near Basti Naveed Kot, Depalpur - Okara Road, Depalpur, District Okara.	Rural





Provision of Managed Point to Point Intranet Connectivity
at 545 x LESCO Sites for a period of Five (05) Years



Sr No	Office	Office Name	OFFICE	MOBILE	ADDRESS	Area
469	Grid Station	132KV Qurtaba	0370-4992461	042-35243246	132kV Grid Station Qartaba, GOR-II Bahawalpur House near Mozang Chungi Lahore	Rural
470	Grid Station	132 KV Bhai pheru	3704992371	494510721	132 Kv Grid Station Bhai Pheru Multan Road Bhai pheru Near XEN Phool Nagar	Rural
471	Grid Station	132KV Township	0370-4992490	4235159393	132KV Grid Station Township near Chandni chowk lesco lahore	Rural
472	Grid Station	132KV OKLP	0370-4992404	042-3592033	Old Kot Lakhpatt Near PEL Factory Ferozpur Road Lahore	Rural
473	Grid Station	132KV Walton Road	0370-4292406	-	Old Kot Lakhpatt Near PEL Factory Ferozpur Road Lahore	Rural
474	RCSC	Central Customer Service Center LESCO HQ	99205248		LESCO Head Quarter, 22-A Queens Road Lahore	Rural
475	RCSC	Customer Service Center Central Circle	99260166		Near 132-KV Grid Station, Chandni Chowk, Township, Lahore	Rural
476	RCSC	Customer Service Center Eastern Circle	0320-0521304		Regional Customer Service Center, Near Suk-Nehar Shalamar Lahore	Rural
477	RCSC	Customer Service Center Ichhra	042-3429118		168 Ferozepur Road Near Ichhra Bazar, Shah Jamal Chowk, Lahore.	Rural
478	RCSC	Customer Service Center Northern Circle	042-99330022		132-KV Grid Station Abdul Qadir Jillani Road Taaj Company, Lahore.	Rural
479	RCSC	Customer Service Center Okara	044-2706784		Regional Customer Services Center, Wapda Complex, District Complex, Okara	Rural
480	RCSC	Customer Service Center Sheikhpura	056-9200212		Regional Customer Service Center Sheikhpura, WAPDA Complex, Sarghoda Road SKP.	Rural
481	RCSC	Customer Services Center Kasur	049-9250312		Regional Customer Services Center, Wanda Complex, Khaim Karan Road Kasur	Rural
482	RCSC	Customer Services Center Nankana	056-2876510		Regional Customer Services Center, Nankana Circle	Rural
483	RCSC	Customer Services Center Southern Circle	9264305	3704991504	Regional Customer Services Center, 425-EE, DHA, Ghazi Road Defence Road Lahore	Urban





Provision of Managed Point to Point Intranet Connectivity
at 545 x LESCO Sites for a period of Five (05) Years



Sr No	Office	Office Name	OFFICE	MOBILE	ADDRESS	Area
484	Misc	CEO Office	99204820, ---, 30		22-A Queens Road Lahore	Urban
485	Misc	Chief Engineer Development	99214410	0370-4990936	132 KV Qartaba Grid Station, near Qaraba Chowk, Bahawal Pur Road, Lahore	Rural
486	Misc	Chief Engineer Technical Services Design		3704990764	132 KV Grid Station, Paragon City Barki Road Lahore	Rural
487	Misc	IT Directorate LESCO	36636814, 36636815		132 KV Ghazi Grid Station Mehfooz Shaheed Garrison Barki Road, Lahore	Rural
488	Misc	IT Directorate Okara		3704990425	Wapda Complex District Complex Okara	Rural
489	Misc	IT Directorate Sheikhpura		3704990425	LESCO Complex Sarghoda Road, Sheikhpura	Rural
490	Misc	Legal Directorate	36280327	3704990702	Haleem Plaza, 10 Temple Road Lahore	Urban
491	Misc	Manager Civil Works	35916913	3704990649	132 KV Model Town Grid Station, opposite 42-K Block Model Town Lahore.	Rural
492	Misc	Manager Internal Audit, Lesco	35845482	3704990608	132 KV Model Town Grid Station, opposite 42-K Block Model Town Lahore.	Rural
493	Misc	Manager Monitoring & Surveillance	36375535	3704990240	132 KV Grid Station PWR, Main Bazar Garhi Shahu near Karachi Phatak, Mughal Pura Road Lahore	Rural
494	Misc	Market Implementation & Regulatory Affairs Department (MIRAD)	99232117	3704990173	132 KV Grid Station Garden Town Ferozepur Road Lahore	Urban
495	Misc	Regional Store Shalamar	99250381	3704990354	Wapda Colony Road Shalamar Town Lahore near Sukh Naher Stop	Rural
496	Misc	Regional Store Pattoki		3704990371	Regional Store Pattoki, Lahore	Rural
497	Misc	Regional Store Walgon Sohail			Regional Store Walgon Sohail, Lahore	Rural
498	Misc	Regional Training Center	37833281	3704990131	220 KV Grid Station, bund Road Sabzazar Lahore	Rural
499	Misc	Deputy Manager Accounts&Pension	3218680976		132 KV Grid Station KLP Near PEL Factory Ferozepur Road Lahore	Rural
500	Misc	WAPDA Girls High school Shalamar	99250052		Wapda Colony Road Shalamar Town Lahore near Sukh Naher Stop	Rural





Provision of Managed Point to Point Intranet Connectivity
at 545 x LESCO Sites for a period of Five (05) Years



Sr No	Office	Office Name	OFFICE	MOBILE	ADDRESS	Area
501	Misc	WAPDA Boys High School Shalamar	99250053		Wapda Colony Road Shalamar Town Lahore near Sukh Naher Stop	Rural
502	Misc	WAPDA Girls High school Allama Iqbal Town Lahore	3324468266		Rachna Block Allam Iqbal Town Lahore	Rural
503	Misc	Chief Enginner PIU		3704990388	132 KV Grid Station Near Kalma Chowk Lahore	Urban
504	Misc	Street Light Circle	99211260	3704999071	Sector-8 Town Hall Street Light	Rural
505	Misc	Model Industrial Division		3704990191		Rural
506	Misc	XEN warehouse Division		3704990355	SKP Road Chicho ki Maliyan	Rural
507	Misc	Civil Works Division		3704990649	132KV Grid Station PWR Garhi Shahu Lahore	Rural
508	Misc	PMC Division		3704998041	132 KV Grid Station Rehman Park Gulberg-II Lahore near PEPSI Factory	Rural
509	Misc	Civil GSC Division	99263256		132 KV Grid Station Old Kot Lakhpat Lahore	Rural
510	Misc	XEN T&G Design	99230527		132 KV Grid Station Kot Lakhpat Near PEL Factory Lahore	Rural
511	Circle	Manager Op South	9264046,9264045 Fax: 9264047	0370-4991500	425-EE DHA LESCO Complex Ghazi Road Lahore	Urban
512	Division	XEN Gulberg	042-9230513 Fax 042-9230512	0370-4991510	132 KV Grid Station Garden Town Lahore	Urban
513	Sub Division	SDO Faisal Town	5161311	0370-4991511	793 C Faisal Town Lahore	Rural
514	Sub Division	SDO Rehmanpura	5865419	0370-4991512	5-Link Wahdat Road, Naqsha Stop, Near Bukhari Market, Lahore	Urban
515	Sub Division	SDO Garden Town	9232373	0370-4991513	Model Town, K Block, Marrian near Grid Station, Lahore	Rural
516	Sub Division	SDO Shah kamal	99237241	0370-4991514	Chisti Market Wahdat colony, Lahore	Rural
517	Sub Division	SDO Gulberg	35885686	0370-4991515	132 KV Grid Station Garden Town Lahore	Urban
518	Sub Division	SDO Liberty	35764369	0370-4991516	132 KV Grid Station, Near PEPSI Factory, Rehman Park, Lahore	Rural
519	Division	XEN Defence	99264051 Fax 99264052	0370-4991520	425-EE DHA,Ghazi Road Lahore	Rural





Provision of Managed Point to Point Intranet Connectivity
at 545 x LESCO Sites for a period of Five (05) Years



Sr No	Office	Office Name	OFFICE	MOBILE	ADDRESS	Area
520	Sub Division	SDO Walton Road	35920555	0370-4991521	132 KV Grid Station, Old Kot Lakhpat, Lahore	Rural
521	Sub Division	SDO Amer Sidhu	5820470	0370-4991522	786 Ravian Ghazi Road Amer Sidhu Shahid Town, Behind CNG Pump, Lahore	Rural
522	Sub Division	SDO DHA West	9264053 Compt.9264054-55	0370-4991523	425-EE DHA Main Ghazi Road Lahore	Urban
523	Sub Division	SDO Sitara Colony	35403009	0370-4991527	Opposite to C block PCHS near bahadrabad Chungi amer sidhu lahore	Rural
524	Division	XEN Defence East		0370-4991560	24-A alfalah Town Lahore	Rural
525	Sub Division	SDO Alflah Town		0370-4991561	17-A Alfalha Town Bedian Road Lahore	Rural
526	Sub Division	SDO DHA East	5728266	0370-4991562	R-Block Water Tank,Latif Chowk DHA Lahore	Rural
527	Sub Division	SDO Bedian Road	5890946	0370-4991563	Rehman pura saint mary school street bedian road Lahore	Rural
528	Sub Division	SDO Airport	37169387-8	0370-4991564	KB Housing Colony Lahore Cantt	Rural
529	Division	XEN Kot Lakhpt	35920093 Fax.35920091	0370-4991530	132 KV Grid Station Old Kot Lakhpat Lahore	Rural
530	Sub Division	SDO Hamza Town	5272443	0370-4991531	132- KV Grid Station Fruit Mandi Kacha Rohi Nala, Gujjumatta Ferozepur Road, Lahore.	Rural
531	Sub Division	SDO Sufia Abad	5274001, 6103232	0370-4991532	Near Gajumattah soua, Kahna Nau Ferozpur Road,Lahore.	Rural
532	Sub Division	SDO Nishtar Colony	35921833	0370-4991533	G Block State Life Society Adjacent with 132 KVA Inayat Pura Grid Station Lahore.	Rural
533	Sub Division	SDO Ismail Nagar	35919811	0370-4991534	132 KV Grid Station Old Kot Lakhpat Lahore	Rural
534	Sub Division	SDO Kahna	35237960	0370-4991535	132 KV Grid Station Kahna Nau Lahore	Rural
535	Division	XEN Cantt	9220163,7067474 Fax: 9220526	0370-4991540	Ahmad Bux Road R.A Bazar Besides Wallington Mall Grid Station Lahore Cantt.	Rural
536	Sub Division	SDO Cavlary Ground	36619337	0370-4991541	R.A Bazar Grid Station, Lahore Cantt.	Rural
537	Sub Division	SDO Saddar/Cantt	99230624	0370-4991542	1454-A, Tufail Road Saddar Lahore Cantt	Rural
538	Sub Division	SDO Tajpura		0370-4991543	Barkat Park Umair Ali Road Lahore	Rural





Provision of Managed Point to Point Intranet Connectivity
at 545 x LESCO Sites for a period of Five (05) Years



Sr No	Office	Office Name	OFFICE	MOBILE	ADDRESS	Area
539	Sub Division	SDO Zirar Shaheed	99238057	0370-4991545	Street No.19,D Block,Al Faisal Town, Near Masjid Nizam ul Islam,Lahore.	Rural
540	Division	XEN Aziz Bhatti		0320-0581550		Rural
541	Sub Division	SDO Guldashat Town	6636488	0370-4991551	Ghazi Grid Station,IT Center, Lahore.	Rural
542	Sub Division	SDO Altaf Colony	36636488	0370-4991552	New Ghazi Grid Station, Chaungi Daugaig, Lahore.	Rural
543	Sub Division	SDO Barki	6560553	0370-4991553	Barki Road Lahore	Rural
544	Sub Division	SDO BRB	36561553	0370-4991554	Barki Garden, Barki Road Lahore.	Rural
545	Revenue Office	RO Saddar	99220013	0370-4992955		Rural



ANNEX-D: COMMERCIAL COMPLIANCE STATEMENT

S.No.	Description	Complied	Not Complied	Partially complied	Remarks
1	Invitation To e-Bids				
2	General Introduction				
3	Scope Of Work				
4	Qualification Criterion Of Bidders				
5	Cost Of Tendering				
6	Clarifications Of Tender Documents				
7	Amendment Of Tender Documents				
8	Preparation Of Bid				
9	Language Of Bid Documents				
10	Price				
11	Bid Security				
12	Validity Of Bids				
13	Deadline For Submission Of Bid				
14	Opening Of Bid				
15	Responsiveness Of Bidders				
16	Evaluation Criterion For Most Advantageous Bidder				
17	Clarifications / Corrections Of Bid				
18	Commercial Compliance Statement				
19	Variation Order				
20	Award Criteria & NTC's Right				
21	Notification Of Award & Signing Of Contract Agreement				
	Contract Conditions				
1	Performance Security				
2	Contractors Responsibilities				
3	NTC Responsibilities				
4	Commencement Of Services				
5	Time For Completion				
6	Suspension And Resumption of Services				
7	Space Allocation And Access				
8	Record Handing Over And Taking Over				
9	Service Continuity And Maintenance Of Equipment				
10	Repair, Maintenance, And Backup Arrangements				

S.No.	Description	Complied	Not Complied	Partially complied	Remarks
11	Workflow And Execution Mechanism				
12	Performance Targets And Monitoring				
13	Loss, Misplacement, Or Damage Of Records				
14	Liquidity Damages				
15	Acceptance Certificate				
16	Payment				
17	Contract Closure And Completion				
18	Default By Contractor				
19	Arbitration And Applicable Law				
20	Force Majeure				
21	Termination For Insolvency				
22	Termination For Convenience				
23	Project Director				
24	Debarment / Blacklisting Of Firm				
25	Integrity				
26	Declaration Of Beneficial Owners' Information				

ANNEX-E: BID SECURITY FORMAT

Bank Guarantee No. -----
Dated at Islamabad, the -----
Amount _____
Validity _____

To,

THE MANAGING DIRECTOR,
NATIONAL TELECOMMUNICATION CORPORATION
HEAD QUARTERS G-5/2
ISLAMABAD.

Dear Sir,

WHEREAS M/s _____ (hereinafter called the Tenderer) have requested us through _____ Bank Ltd., to furnish Bid Security by way of Bank Guarantee in your favour in the sum of _____ (IN FIGURE) _____ (IN WORDS) against your Tender Notice No. _____ dated _____ for _____.

WE HEREBY AGREE AND UNDERTAKE:

- i. To make unconditional payment _____ to you on demand without further question or reference to the Tenderer in case of withdrawal or modification of bid or any default or non-execution of the Contract or refusal to accept order by the Tenderer from the date of opening of bids until the expiry of the validity of their offer,
- ii. To keep this guarantee in full force from (date) _____ upto _____ (date) _____ the date until which the Tenderer's offer is valid.
- iii. To extend the period of guarantee if such extension be necessary beyond the date stated in para (ii) and as so desired by the tenderer.

Any claim arising out of this guarantee must be lodged with this Bank within the period the guarantee is valid and before the date of its expiry. After this date the guarantee will be considered null and void and should be returned to us.

Yours faithfully,

Name of the Bank: _____
Authorized officer's Signature & Seal:

ANNEX-F: PERFORMANCE BOND FORMAT

Bank Guarantee No. -----
Date of Issue -----
Valid upto -----
Value (Rs.) -----

FROM: _____

TO,
THE MANAGING DIRECTOR,
NATIONAL TELECOMMUNICATION CORPORATION
HEAD QUARTERS G-5/2
ISLAMABAD.

SUBJECT: B/G AND DATE FOR _____ ON BEHALF OF _____ FOR
DUE AND FAITHFUL PERFORMANCE ORDER NO. _____
DATED _____.

Whereas M/s _____ (hereinafter called the Supplier)
have requested us to furnish a Bank Guarantee in your favour in the
sum _____ (IN WORDS) _____ as performance security
against order No. _____ dated _____ to be concluded between the
Supplier and National Telecommunication Corporation HQs G-5/2 Islamabad.

WE HEREBY AGREE:

- 1). To make an un-conditional payment of _____ to you on demand without any further question or reference to the Supplier upon failure of the Supplier to perform the Order for which you will be the sole judge.
- 2). To keep this guarantee valid in full force from this date upto the time of the due and faithful completion of the Order under reference (the schedule of implementation shall be as described in the Purchase order and its subsequent amendments) or till _____ whichever date is later. The faithful completion of the order by the Supplier will be intimated by the NTC.
- 3). To extend the period of the enforceability of this guarantee if such extension be necessary or desired by you of us. All claims thereunder must be submitted to the Bank of _____ on or before the expiry date mentioned in this guarantee are the date mentioned in its extensions issued from time to time, after which this guarantee will become null and void and should be returned to us. Irrespective of its return, we shall consider ourselves fully discharged from any obligation there under after the said expiry date.

Dated This Day of

Authorized Signature:

& Seal of bank

ANNEX-G: DECLARATION OF BENEFICIAL OWNER INFORMATION

Declaration of Ultimate Beneficial Owners Information for Public Procurement Contracts

1. Name
2. Father's Name/Spouse's Name
3. CNIC/NICOP/Passport no.
4. Nationality
5. Residential address
6. Email address
7. Date on which shareholding, control or interest acquired in the business.
8. In case of indirect shareholding, control or interest being exercised through intermediary companies, entities or other legal persons or legal arrangements in the chain of ownership or control, following additional particulars to be provided:

1	2	3	4	5	6	7	8	9	10
Name	Legal form (Company/Limited Liability Partnership/ Association of Persons/Single Member Company/ Partnership Firm/ Trust/ Any other individual, corporate (to be specified))	Date of incorporation/	Name of registering authority	Business Address	Country	Email address	Percentage of shareholding, control or interest of BO in the legal person or legal arrangement	Percentage of shareholding, control or interest of legal person or legal arrangement in the Company	Identity of Natural Person who ultimately owns or controls the legal person or arrangement

9. Information about the Board of Directors (details shall be provided regarding number of shares in the capital of the company as set opposite respective names).

1	2	3	4	5	6	7	8
Name and surname (In Block Letters)	CNIC No. (in case of foreigner, Passport No)	Father's/ Husband's Name in full	Current Nationality	Any other Nationality (ies)	Occupation	Residential address in full or the registered/ principal office address for a subscriber other than natural person	Number of shares taken by each subscriber (in figures and words)
Total number of shares taken (in figures and words)							

10. Any other information incidental to or relevant to Beneficial Owner(s).

Name & signature
(Person authorized to issue notice on behalf of the company)