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Instructions to Bidders

General Rules and Directions for the Guidance of Contractors.

1. Bidders must ensure that they submit / upload on EPADS all the required documents
indicated in the bidding documents without fail. No manual bids will be accepted.

2. Interested bidders must visit the Site, take the actual measurements and fully clarify to
understand the exact work content and note the site conditions before quoting. This
proposed work is to be done in existing working area; hence contractor must understand
the site constraints.

3. Content of Bidding Documents must include but not limited to: Conditions of contract,
Contract Data, specifications or its reference, Bill of Quantities containing description of
items with scheduled/item rates with premium to be filled in form of percentage above/
below or on item rates to be quoted, Form of Agreement and drawings

4. Fixed Price Contracts: The Bid prices and rates are fixed during currency of contract and
under no circumstance shall any contractor be entitled to claim enhanced rates for any
item in this contract

5. The Procuring Agency shall have right of rejecting all or any of the tenders as per
provisions of PPRA and BPPRA (Amended up to date) and PEC rules.

6. Conditional Offer: Any person who submits a tender shall fill up the usual printed form
stating at what percentage above or below on the rates specified in Bill of Quantities for
items of work to be carried out: he is willing to undertake the work and also quote the
rates for those items which are based on market rates. Only one rate of such percentage,
on all the Scheduled Rates shall be framed. Tenders, which propose any alternative in the
works specified in the said form of invitation to tender or in the time allowed for carrying
out the work, or which contain any other conditions, will be liable to rejection. No printed
form of tender shall include a tender for more than one work, but if contractor wish to
tender for two or more works, they shall submit a separate tender for each.

7. The envelope containing the tender documents shall refer the name and number of the
work.

8. All works shall be measured by standard instruments according to the rules.
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10.

11.

12.

13.

Bidders shall provide evidence of their eligibility as and when requested by the Procuring
Agency.

Any bid received by the Agency after the deadline for submission of bids shall be
rejected and returned unopened to the bidder.

Prior to the detailed evaluation of bids, the Procuring Agency will determine whether the
bidder fulfills all codal requirements of eligibility criteria given in the tender notice such
as registration with tax authorities, registration with PEC (where applicable), turnover
statement, experience statement, and any other condition mentioned in the NIT and
bidding document. If the bidder does not fulfill any of these conditions, it shall not be
evaluated further

Bid without bid security of required amount and prescribed form shall be rejected.

Bids determined to be substantially responsive shall be checked for any arithmetic errors.
Arithmetical errors shall be rectified on the following basis;

a. In case of schedule rates, the amount of percentage quoted above or below will be
checked and added or subtracted from amount of bill of quantities to arrive the
final bid cost

b. In case of item rates, If there is a discrepancy between the unit rate and the total
cost that is obtained by multiplying the unit rate and quantity, the unit rate shall
prevail and the total cost will be corrected unless in the opinion of the Agency
there is an obvious misplacement of the decimal point in the unit rate, in which
case the total cost as quoted will govern and the unit rate corrected. If there is a
discrepancy between the total bid amount and the sum of total costs, the sum of
the total costs shall prevail and the total bid amount shall be corrected.

c. Where there is a discrepancy between the amounts in figures and in words, the
amount in words will govern.
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BIDDING DATA
(a) | Name of Procuring Agency: University of Turbat
(b) | Brief Description of Works: Operationalization of Tube Wells
(c) Procuring Agency’s address: University of Turbat, Main Campus, M-8
CPEC Road Turbat, Kech, Balochistan,
Pakistan
(¢) | Amount of Bid Security: Rs.24000/-
(f) | Period of Bid Validity (90 days)
(days):-

(g) | Limit of Retention Money: 5 % of Work Order Amount

(h) | Percentage, if any, to be 10% (Ten percent) of gross amount of work done from
deducted from bills, each Interim Payment Certificate
(Retention Money)

(i) | Release of retention money 50% on issuance of completion certificates by the
Consultant/engineer incharge & remaining 50% after
issuance of maintenance Certificates by the
Employer/Consultant on completion of Defect Liability
period.

(j) | Deadline, Venue, Time, As notified in NIT

and Date ofBid Opening:
(k) | Time for Completion from 15 Days
written order of commence:
(I) | Time of Maintenance/Defect | Six Months
Liability Period
(m) | Liquidity damages: 0.1% of the contract amount per day for the work
remains after due date upto maximum of 10% and
after that termination of contract.
n Elisibilit i.  Registration with FBR for Income Tax
(n) g y ii.  Registration with the BRA in case of
Procurement of Works and Services
iii.  Registration with Pakistan
Engineering Council
iv.  Affidavit stating that firm has never
been blacklisted
(0) (a) Under following conditions bid | a) Conditional and telegraphic bids/tenders.

can be rejected

b) Bids not accompanied by bid security of the
Bid price and relevant documents mentioned
below)

¢) Bids received after specified date and time.
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d) Blacklisted firms/companies

e) If bid quoted without government taxes and
duties etc.

f) Bidders are advised that before filling the
bidding documents all pages of bidding
documents should carefully be rechecked. If
any page(s) / paper(s) of bidding documents
are missing that can be downloaded from the
official website of this University and PPRA,
and also can be obtained from the directorate
of the P&D UoT.

g) Bid(s) with incomplete bidding documents
will straightaway be rejected

For any query and clarification about work bidder may contact the Directorate of P&D of this
University in working hours.
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Conditions of Contract

Clause — 1: Commencement & Completion Dates of work

The contractor shall not enter upon or commence any portion or work except with the written
authority and instructions of the Engineer-in-charge or of in subordinate-in-charge of the work.
Failing such authority, the contractor shall have no claim to ask for measurements of or payment
for work.

The contractor shall proceed with the works with due expedition and without delay and complete
the works in the time allowed for carrying out the work as entered in the tender shall be strictly
observed by the contractor and shall reckoned from the date on which the order to commence
work is given to the contractor. And further to ensure good progress during the execution of the
wok, contractor shall be bound, in all in which the time allowed for completion of any work
exceeds one month, to achieve progress on the prorate basis.

Clause — 2: Liquidated Damages

The contractor shall pay liquidated damages to the Agency at the rate per day stated in the
bidding data for each day that the completion date is later than the Intended completion date; the
amount of liquidated damage paid by the contractor to the Agency shall not exceed 10 percent of
the contract price. Agency may deduct liquidated damages from payments due to the contractor.
Payment of liquidated damages does not affect the contractor's liabilities.

Clause — 3: Termination of the Contract

A Procuring Agency/Executive Engineer may terminate the contract if either of the following
conditions exits: -

1. Contractor fails to execute the work within stipulated time and Contractor causes a

breach of any clause of the Contract.

ii.  The progress of any particular portion of the work is unsatisfactory and notice of 14 days
has expired.

iii.  In case of abandonment of the work owing to the serious illness or death of the contractor
or any other cause.

iv.  Contractor can also request for termination of contract if a payment certified by the
Engineer is not paid to the contractor within 90 days of the date of the submission of the
bill.
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B The Executive Engineer/Procuring Agency has power to adopt any of the following courses
as may deem fit: -

1. To forfeit the security deposit available except conditions mentioned at A (iii) and (iv)
above.
ii.  To finalize the work by measuring the work done by the contractor.

C. In the event of any of the above courses being adopted by the Executive Engineer/Procuring
Agency, the contractor shall have: -

i.  No claim to compensation for any loss sustained by him by reason of his having
purchased or procured any materials, or entered into any engagements, or made any
advances on account of, or with a view to the execution of the work or the performance
of the contract,

ii.  However, the contractor can claim for the work done at site duly certified by the
executive engineer in writing regarding the performance of such work and has not been
paid.

iii.  Procuring Agency/Engineer may invite fresh bids for remaining work.

Clause 4: Possession of the site and claims for compensation for delay.

The Engineer shall give possession of all parts of the site to the contractor. If possession of site is
not given by the date stated in the contract data, no compensation shall be allowed for any delay
caused in starting of the work on account of any acquisition of land, water standing in borrow
pits/ compartments or in according sanction to estimates. In such case, either date of
commencement will be changed or period of completion is to be extended accordingly.

Clause -5: Extension of Intended Completion Date.

The Procuring Agency either at its own initiatives before the date of completion or on desire of
the contractor may extend the intended completion date, if an event (which hinders the execution
of contract) occurs or a variation order is issued which makes it impossible to complete the work
by the intended completion date for such period as he may think necessary or proper. The
decision of the Executive Engineer in this matter shall be final; where time has been extended
under this or any other clause of this agreement, the date for completion of the work shall be the
date fixed by the order giving the extension or by the aggregate of all such orders, made under
this agreement. When time has been extended as aforesaid, it shall continue to be the essence of
the contract and all clauses of the contract shall continue to be operative during the extended
period.
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Clause —6: Specifications.

The contractor shall execute the whole and every part of the work in the most substantial and
work-man-like manner and both as regards materials and all other matters in strict accordance
with the specifications lodged in the office of the Executive Engineer and initialed by the parties,
the said specification being a part of the contract. The contractor shall also confirm exactly, fully
and faithfully to the designs, drawing, and instructions in writing relating to the work signed by
the Engineer-in-charge and lodge in his office and to which the contractor shall be entitled to
have access at such office or on the site of work for the purpose of inspection during office hours
and the contractor shall, if he so requires, be entitled at his own expense to make or cause to be
made copies of the specifications, and of all such designs, drawings, and instructions as
aforesaid.

Clause — 7: Payments.

(A). Interim/Running Bill. A bill shall be submitted by the contractor as frequently as the
progress of the work may justify for all work executed and not included in any previous
bill at least once in a month and the Engineer-in-charge shall take or cause to be taken the
requisite measurements for the purpose of having the same verified and the claim, as for
as admissible, adjusted, if possible before the expiry of ten days from the presentation of
the bill, at any time depute a subordinate to measure up the said work in the presence of
the contractor or his authorized agent, whose countersignature to the measurement list
will be sufficient to warrant and the Engineer-in-charge may prepare a bill from such list
which shall be binding on the contractor in all respects.

The Engineer /Procuring Agency shall pass/certify the amount to be paid to the
contractor, which he considers due and payable in respect thereof, subject to deduction of
security deposit, advance payment if any made to him and taxes.

All such intermediate payment shall be regarded as payments by way of advance against
the final payment only and not as payments for work actually done and completed, and
shall not preclude the Engineer-in-charge from recoveries from final bill and rectification
of defects and unsatisfactory items of works pointed out to him during defect liability
period.

(B). The Final Bill. A bill shall be submitted by the contractor within one month of the date
fixed for the completion of the work otherwise Engineer-in-charge’s certificate of the
measurements and of the total amount payable for the works shall be final and binding on
all parties.
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Clause — 8: Reduced Rates.

In cases where the items of work are not accepted as so completed, the Engineer-in-charge may
make payment on account of such items at such reduced rates as he may consider reasonable in
the preparation of final or on running account bills with reasons recorded in writing.

Clause — 9: Issuance of Variation and Repeat Orders.

(A). Agency may issue a Variation Order for procurement of works, physical services from the
original contractor to cover any increase or decrease in quantities, including the introduction of
new work items that are either due to change of plans, design or alignment to suit actual field
conditions, within the general scope and physical boundaries of the contract.

(B) Contractor shall not perform a variation until the Procuring Agency has authorized the
variation in writing subject to the limit not exceeding the contract cost by of 15% on the same
conditions in all respects on which he agreed to do them in the Work, and at the same rates, as
are specified in the tender for the main work. The contractor has no right to claim for
compensation by reason of alterations or curtailment of the work.

(C).In case the nature of the work in the variation does not correspond with items in the Bill of
Quantities, the quotation by the contractor is to be in the form of new rates for the relevant items
of work, and if the Engineer-in-charge is satisfied that the rate quoted is within the rate worked
out by him on detailed rate analysis, and then only he shall allow him that rate after approval
from higher authority.

(D). The time for the completion of the work shall be extended in the proportion that the
additional work bear to the original contact work.

(E).In case of quantities of work executed result the Initial Contract Price to be exceeded by
more than 15%, and then Engineer can adjust the rates for those quantities causing excess the
cost of contract beyond 15% after approval of competent authority of UoT.

(F).Repeat Order: Any cumulative variation, beyond the 15% of initial contract amount, shall be
subject of another contract to be tendered out if the works are separable from the original
contract.

Clause-10: Quality Control.

(A). Identifying Defects: If at any time before the security deposit is refunded to the
contractor/during defect liability period mentioned in bid data, the Engineer-in- charge or his
subordinate-in-charge of the work may instruct the contractor to uncover and test any part of the
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works which he considers may have a defect due to use of unsound materials or unskillful
workmanship and the contractor has to carry out a test at his own cost irrespective of work
already approved or paid.

(B). Correction of Defects: The contractor shall be bound forthwith to rectify or remove and
reconstruct the work so specified in whole or in part, as the case may require. The contractor
shall correct the notified defect within the Defects Correction Period mentioned in notice.

(C). Uncorrected Defects:

1. In the case of any such failure, the Engineer-in-charge shall give the contractor at least 14
days’ notice of his intention to use a third party to correct a defect. He may rectify or remove,
and re-execute the work or remove and replace the materials or articles complained of as the case
may be at the risk and expense in all respects of the contractor.

il. If the Engineer considers that rectification/correction of a defect is not essential and it
may be accepted or made use of; it shall be within his discretion to accept the same at such
reduced rates as he may fix therefore.

Clause — 11:

(A). Inspection of Operations. The Engineer and his subordinates, shall at all reasonable times
have access to the site for supervision and inspection of works under or in course of execution in
pursuance of the contract and the contractor shall afford every facility for and every assistance in
obtaining the right to such access.

(B). Dates for Inspection and Testing. The Engineer shall give the contractor reasonable
notice of the intention of the Engineer-in-charge or his subordinate to visit the work shall have
been given to the contractor, then he either himself be present to receive orders and instructions,
or have a responsible agent duly accredited in writing present for that purpose, orders given to
the contractor’s duly authorized agent shall be considered to have the same force an effect as if
they had been given to the contractor himself.

Clause — 12: Examination of work before covering up.

(A). No part of the works shall be covered up or put out of view/beyond the reach without
giving notice of not less than five days to the Engineer whenever any such part of the works or
foundations is or are ready or about to be ready for examination and the Engineer shall, without
delay, unless he considers it unnecessary and advises the contractor accordingly, attend for the
purpose of examining and measuring such part of the works or of examining such foundations;

10
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(B). If any work is covered up or placed beyond the reach of measurement without such
notice having been given, the same shall be uncovered at the contractor’s expense, and in default
thereof no payment or allowance shall be made for such work, or for the materials with which
the same was executed.

Clause — 13: Risks.

The contractor shall be responsible for all risks of loss of or damage to physical property or
facilities or related services at the premises and of personal injury and death which arise during
and in consequence of its performance of the contract. if any damage is caused while the work is
in progress or become apparent within four months of the grant of the certificate of completion,
final or otherwise, the contractor shall make good the same at his own expense, or in default the
Engineer may cause the same to be made good by other workmen, and deduct the expenses from
retention money lying with the Engineer.

Clause-14: Measures for prevention of fire and safety measures.

The contractor shall not set fire to any standing jungle, trees, bush-wood or grass without a
written permit from the Executive Engineer. When such permit is given, and also in all cases
when destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the contractor shall
take necessary measures to prevent such fire spreading to or otherwise damaging surrounding
property. The contractor is responsible for the safety of all its activities including protection of
the environment on and off the site. Compensation of all damage done intentionally or
unintentionally on or off the site by the contractor’s labour shall be paid by him.

Clause-15: Sub-contracting.

The contractor shall not subcontract the whole of the works, except where otherwise provided by
the contract. The contractor shall not subcontract any part of the works without the prior consent
of the Engineer. Any such consent shall not relieve the contractor from any liability or obligation
under the contract and he shall be responsible for the acts, defaults and neglects of any
subcontractor, his agents, servants or workmen as if these acts, defaults or neglects were those of
the contractor, his agents’ servants or workmen. The provisions of this contract shall apply to
such subcontractor or his employees as if he or it were employees of the contractor.

Clause — 16: Disputes.

All disputes arising in connection with the present contract, and which cannot be amicably
settled between the parties, , the decision of the pro-vice chancellor shall be final, conclusive and

11
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binding on all parties to the contract upon all questions relating to the meaning of the
specifications, designs drawings, and instructions, hereinbefore mentioned and as to the quality
of workmanship, or materials used on the work or as to any other questions, claim, right, matter,
or thing whatsoever in any way arising out of, or relating to the contract design, drawings,
specifications, estimates, instructions, orders or these conditions or otherwise concerning the
works, or the execution, of failure to execute the same, whether arising, during the progress of
the work, or after the completion or abandonment thereof.

Clause —17: Site Clearance.

On completion of the work, the contractor shall be furnished with a certificate by the Executive
Engineer (hereinafter called the Engineer in-charge) of such completion, but neither such
certificate shall be given nor shall the work be considered to be complete until the contractor
shall have removed all temporary structures and materials brought at site either for use or for
operation facilities including cleaning debris and dirt at the site. If the contractor fails to comply
with the requirements of this clause then Engineer- in-charge, may at the expense of the
contractor remove and dispose of the same as he thinks fit and shall deduct the amount of all
expenses so incurred from the contractor’s retention money. The contractor shall have no claim
in respect of any surplus materials as aforesaid except for any sum actually realized by the sale
thereof.

Clause —18: Financial Assistance /Advance Payment.
(A). Mobilization advance is not allowed.

(B). Secured Advance against materials brought at site.

1. Secured Advance may be permitted only against imperishable materials/quantities
anticipated to be consumed / utilized on the work within a period of three months from the date
of issue of secured advance and definitely not for full quantities of materials for the entire
work/contract. The sum payable for such materials on site shall not exceed 75% of the market
price of materials or 50% of BOQ item value, whichever is less;

ii. Recovery of Secured Advance paid to the contractor under the above provisions shall be
affected from the monthly payments on actual consumption basis, but not later than period more
than three months (even if unutilized).

12
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Clause —19: Recovery as arrears of Land Revenue.

Any sum due to the Government by the contractor shall be liable for recovery as arrears of Land
Revenue.

Clause —20: Refund of Security Deposit/Retention Money.

On completion of the whole of the works (a work should be considered as complete for the
purpose of refund of security deposit to a contractor from the last date on which its final
measurements are checked by a competent authority, if such check is necessary otherwise from
the last date of recording the final measurements), the defects notice period has also passed and
the Engineer has certified that all defects notified to the contractor before the end of this period
have been corrected, the security deposit lodged by a contractor (in cash or recovered in
installments from his bills) shall be refunded to him after the expiry from the date on which the
work is completed.

Contractor

13
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BILL OF QUANTITIES

DIRECTORATE OF PLANNING & DEVELOPMENT
UNIVERSITY OF TURBAT

Operationalization of Tube Wells Through Installation of Submersible Pumps

a Tubewell near Main Overhead Water Tank

Rate Amount

S.No Descriptions of Works Qty Unit (Rs.) (Rs.)

Providing and fixing at Site of Submersible
Pumpset of KSB, Alarko, Grandfos or
approved equivalent (similar
specifications), complete in all respects
including all taxes. (27-67h)

Supply, install, connect, test and
o) commission of SUBMERSIBLE CABLES 100 RM
& accessories. Electric Cable: 3 Core 6
sq.mm? flexible copper cable. (31-3f)

Providing, laying, cutting, jointing, testing
3 and disinfecting HDPE pipes (PE-100, 130 RM
black), PN-10, 75 mm dia. (27-42f)

Supply and install distribution board, 18
SWG steel sheet 18"x24", with MCCB-
TP/100A, 9 Outgoing SP MCB, etc. (30-
115)

Providing and fixing at Site Starter Switch
of Siemens, KSB, Grandfos or approved

5 equivalent (similar specifications), 1 No
complete in all respects including all taxes.
(27-72¢)

Total Amount Rs.

b Tubewell near Academic Blocks

Rate Amount

S.No Descriptions of Works Qty Unit (Rs.) (Rs.)

Providing and fixing at Site of Submersible
Pumpset of KSB, Alarko, Grandfos or
approved equivalent (similar
specifications), complete in all respects
including all taxes. (27-67d)

14
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Supply, install, connect, test and
> | commission of SUBMERSIBLE CABLES 100
& accessories. Electric Cable: 3 Core 6
sq.mm? flexible copper cable. (31-3)

Providing, laying, cutting, jointing, testing
3 and disinfecting HDPE pipes (PE-100, 130
black), PN-10, 50 mm dia.

Supply and install distribution board, 18
4 SWG steel sheet 18"x24", with MCCB- 1
TP/100A, 9 Outgoing SP MCB, etc.

No

Providing and fixing at Site Starter Switch
of Siemens, KSB, Grandfos or approved

5 equivalent (similar specifications), 1
complete in all respects including all taxes.
(27-72a)

No

Total Amount Rs.

Total Amount (A+B)

TOTAL COST OF BID IN WORD

Contractor
Sign and Stamp

15
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Contract Agreement

THIS AGREEMENT made the day of _ 2026 between University
of Turbat. (Hereinafter called “the Procuring agency”) of the one part and [name of Supplier ] of [city
and country of Supplier] (hereinafter called “the Contractor”) of the other part:

WHEREAS the Procuring agency invited bids for certain goods and ancillary services, viz., Procurement
offor ................ UoT, Turbat. has accepted a bid by the Contractor for the
------ in the sum of [contract price in words and figures] (hereinafter called “the Contract Price”).

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement words and expressions shall have the same meanings as are respectively
assigned to them in the Conditions of Contract referred to.

a) The following documents shall be deemed to form and be read and construed as part of
this Agreement, viz.:

b) the Bid Form and the Price Schedule submitted by the Bidder;

c) the Schedule of Requirements;

d) the Technical Specifications.

e) the General Conditions of Contract;

f) the Special Conditions of Contract; and

g) the Procuring agency’s Notification of Award.

2. In consideration of the payments to be made by the Procuring agency to the Contractor as
hereinafter mentioned, the Contractor hereby covenants with the Procuring agency to providethe
goods and services and to remedy defects therein in conformity in all respects with the provisions
of the Contract

3. The Procuring agency hereby covenants to pay the Contractor for the awarded work mentioned
above therein, the Contract Price or such other sum as may become payable under the provisions

of the contract at the times and in the manner prescribed by the contract.

IN WITNESS whereof the parties hereto have caused this Agreement to be executed in
accordancewith their respective laws the day and year first above written

Signature of Contractor Signature of Employer

Witness 1 Witness 2

16
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Integrity Pact

DECLARATION OF FEES. COMMISSION AND BROKERAGE ETC.
PAYABLE BY THE SUPPLIERS/CONTRACTORS/CONSULTANTS.

Contract Number: Dated:

Contract Value:

Contract Title:

[Name of hereby declares that it has not obtained or induced
the procurement of any contract, right, interest, privilege or other obligation or benefit from
Government of Balochistan (GoB or any administrative subdivision or agency thereof or any
other entity owned or controlled by it (GoB) through any corrupt business practice.

Without limiting the generality of the foregoing;Name of

represents and warrants that it has fully declared the brokerage, commission, fees etc. paid or
payable to anyone and not given or agreed to give and shall not give or agree to give to anyone
within or outside Pakistan either directly or indirectly through any natural or juridical person,
including its affiliate, agent, associate, broker, consultant, director, promoter, shareholder,
sponsor or subsidiary, any commission, gratification, bribe, finder’s fee or kickback, whether
described as consultation fee or otherwise, with the object of obtaining or inducing the
procurement of a contract, right, interest, privilege or other obligation or benefit,in whatsoever
form, from Procuring Agency (PA), except that which has been expressly declared pursuant
hereto.

[Name of certifies that it has made and will make full
disclosure of all agreements and arrangements with all persons in respect of or related to the
transaction with PA and has not taken any action or will not take any action to circumvent the
above declaration, representation or warranty.

[Name of accepts full responsibility and strict liability for
making any false declaration, not making full disclosure, misrepresenting facts or taking any
action likely to defeat the purpose of this declaration, representation and warranty. It agrees
that any contract, right, interest , privilege or other obligation or benefit obtained or procured
as aforesaid shall, without prejudice to any other right and remedies available to PA under any
law, contract or other instrument, be voidable at the option of PA.

Notwithstanding any rights and remedies exercised by PA in this regard,agrees

[Name of to indemnify PA for any loss or damage incurred by it on
account of its corrupt business practices and further pay compensation to PA in an amount
equivalent to ten time the sum of any commission, gratification, bribe, finder’s fee or

17
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kickback given by[Name of as aforesaid for the purpose of obtaining or
inducing the procurement of any contract, right, interest, privilege or other obligation or
benefit, in whatsoever form, from PA.

[Procuring Agency] [Supplier /Contractor/Consultant]

18
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CHECK LIST FOR BID SUBMISSION

It is affirmed that following essential and mandatory documents have been attached with the

bidding documents:

S# Documents Required Yes

1. | Bid Security

2. | Valid Registration (Federal Board of Revenue, Balochistan
Revenue Authority)

3. | Registration with FBR for Income Tax, Sales Tax in case of
procurement of goods, registration with Balochistan Revenue
Authority in case of Procurement of Waksand Services and
registration with Pakistan Engineering Council as the case
may and are not black listed in any procuring agency or
authority.

4. | Affidavit upon original stamp paper that the firm has
never been black listed, not involved in any Litigation
with any  Government, Semi-Government &
Autonomous Body.

5.| Complete Bidding Documents signed and stamped.

6. | Proofof Registration of NTN, GST, BRA & PEC.

(Whichever is applicable)

It is understood that in the absence of any documents of above, Procuring Agency shall reject my

bid.

Name and Stamp of Firm
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