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PAKISTAN AIRPORTS AUTHORITY
JINNAH INTERNATIONAL AIRPORT
(HVAC SECTION)

TECHNICAL
PROPOSAL

R/M OF HVAC WORKS SERVICES AT JIAP - KARACHI

REHABILITATION OF HVYAC CONDENSATE-DRAINAGE INFRASTRUCTURE
AT MISCELLANEOUS LOCATIONS OF HOPAA
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CONTRACT DOCUMENT

PAKISTAN AIRPORTS AUTHORITY

NAME OF WORK: R/M OF HVAC WORKS SERVICES AT JIAP - KARACHI

SUB HEAD: REHABILITATION OF HVAC CONDENSATE-
DRAINAGE INFRASTRUCTURE AT MISCELLANEOUS
LOCATIONS OF HOPAA

For PAA For Contractor
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For Contractor

A. MEMORANDUM OF RUNNING BILLS
Dated Initials of Account
S.No. Amount Personnel
B. MEMORANDUM OF EXTENSION OF TIME
S.No. From To Dated Initials of Personnel
For PAA (1) For Contractor
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1. Date and time of Receipt of Bid(s) /As per provision of EPADS

2. Date and time of opening of Bid(s) /As per provision of EPADS

3. Submission of Bids Online through EPADS & Office of Sr. Joint

Director (HVAC), Room # 3076, JIAP Karachi

Sr. Joint Director (HVAC)]
JIAP — Karachi

GENERAL INSTRUCTIONS

1)
2)

3)
4)

5)

6)

7)

Bids shall be submitted electronically on PPRA EPADS portal.

Bidders are advised in their own interest to review the contents of Bidding Documents thor-
oughly and perform due diligence at their own cost prior to participating in the bidding pro-
cess.

The Bid Security shall be in the form as prescribed in the Invitation to Bids.

Original instrument of Bid Security must be submitted at the time of Bid Opening in sealed
envelope well before the closing date and time mentioned in Invitation to Bids and its scanned
copy must be attached with the electronic bid to be submitted online on EPADS.

Should a Bidder fail to submit original instrument of Bid Security in sealed envelope before
the closing date and time of Bid Opening or does not attach its scanned copy with the elec-
tronic bid, their bid shall be rejected outrightly.

All Bidders are requested to submit the bidding documents, without making any changes to
the original text, complete with drawings, specifications etc. containing the signatures of the
Bidder’s representative on each and every page of the documents.

The Bidders are advised to submit physical (hard form) bid in original on the date and time
mentioned in the invitation to bids to assist in evaluation, however that is not mandatory. In
case of any discrepancies between the bid submitted physically and on EPADS, the latter shall
prevail.

For PAA (i) For Contractor



b

For PAA For Contractor

DECLARATION

It is hereby solemnly affirmed and declared that | / we are not serving employees of any
Government organization including PAA, and that it is further assured that if I / we had been
previously engaged with PAA as an employee, then that service or employment had ceased to
be in effect two years prior to the date of advertisement for this Work.

It is hereby further solemnly affirmed and declared that no serving or retired employee
who has not completed two years after retirement from PAA is employed at our Contracting
business.

It is hereby further undertaken and guaranteed that no serving or retired employee who
has not completed two years after retirement from PAA shall be permitted to have any financial
interest in the said Contracting business during the currency of this Contract with PAA.

It is clearly understood and agreed that in the event of a breach of the above undertaking
during the currency of this Contract, the said Contract shall be liable to immediate cancellation
in which case the security deposits and all other monies due or which may become due to PAA
shall stand forfeited and be absolutely at the disposal of the PAA.

[Contractor’s Signatures with Seal]

For PAA (iii) For Contractor
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INVITATION TO BIDS

Date:

1. Pakistan Airports Authority invites bids from eligible Constructors licensed by the Pakistan
Engineering Council in the appropriate category for the Works named on the cover page.

2. The bidding process shall be conducted in line with the single stage two envelopes procedure
prescribed under Public Procurement Rules 2004, e-Pak Procurement Regulations, 2023 and any
Regulations, Regulatory Guides, Procurement Guidelines or Instructions issued by the PPRA (from
time to time), and is open to all potential eligible bidders registered in the EPADS.

3. All bids must be accompanied by Bid Security (amounting to PKR 50,000/-) in an acceptable form.

4. The electronic bids prepared in accordance with the instructions prescribed in the electronic
bidding documents must be submitted through EPADS on or before the bid closing date and time.
Electronic bids will be opened by using EPADS on the same day 30 minutes after bid closing time.

5. The bidders are required to attach and submit following documents electronically.
a) Scanned copy of CNIC, and attested copy to be submitted physically.
b) Scanned original valid PEC License, and attested copy to be submitted physically (financial
category C-6 (or above) and specialization code is ME-01.
c) Attested copy of valid NTN Certificate
d) Affidavit for no blacklisting and litigation.

[Sr. Joint Director (HVACQC)]
JIAP — Karachi

For PAA (iv) For Contractor
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INSTRUCTIONS TO BIDDERS

1. The invitation to bids shall contain the name of work to be carried out as well as the date for
submitting and opening the bids and the time allowed for carrying out the work; also the amount of bid
security to be deposited with the bid. Copies of the specifications, designs and drawings and any other
documents required in connection with the work signed for the purpose of identification by Pakistan
Airports Authority (PAA) shall also be open for inspection by the Contractor at the office of the
Additional Director / Project Manager / Divisional Engineer during office hours.

2. Where a bid is being submitted by a firm, it must be signed separately by each partner thereof,
or in the event of the absence of any Partner, it must be signed on his behalf by a person holding a power
of attorney authorizing him to do so, such power-of-attorney to be produced with the bid and a Photostat
of the Partnership Deed should accompany the bid.

3. Where a firm of Contractors is an incorporated company registered under the Companies Act,
the Contractors shall furnish the following documents:

a) Memorandum and Articles of Association together with a copy of certificate of
incorporation.

b) In case the Contract is to be signed by one of the Directors of the Contractor’s
Company, a certified copy of the resolution of the Board of Directors or a Photocopy
of the General Power of Attorney executed by the Company authorizing such Directors
to enter into and sign the Contract with PAA.

4. The memorandum of work and the schedule of materials to be supplied by the PAA and their
issue rates, shall be filled, and completed in the office of Divisional Engineer before the bidding
document is uploaded on EPADS.

5. The bidder shall also produce a certificate of registration with the Income Tax Authority, and
proof of being Active Taxpayer and attach it with the bid.

6. Bidders may request clarification of the Bidding Documents by sending a written query to the
PAA through EPADS. The PAA may, if deemed appropriate, respond to the request at least two days
before the bid submission deadline.

7. PAA may, at its discretion convene a pre-bid meeting to provide clarifications on the Bidding
Documents. If held, the date, time, and venue of the meeting shall be specified on the EPADS. Bidders
are encouraged to submit any queries in writing no later than seven (7) days prior to the scheduled
meeting. The minutes of the meeting, including all questions raised and responses provided, shall be
promptly circulated to all recipients of the Bidding Documents.

8. Bidders are advised to visit and inspect the Site and its surroundings at their own risk and cost,
and to conduct all necessary due diligence to obtain sufficient information for the preparation of their
bids and execution of the Contract. PAA shall permit such visits, subject to prior coordination; however,
bidders and their representatives shall enter the site entirely at their own risk and shall indemnify and
hold harmless the PAA, its personnel, and agents from any liability, loss, damage, injury, or expense
arising from or related to such visits.

9. PAA may amend the Bidding Documents at any time before the bid submission deadline, either
on their own or in response to a bidder’s request for clarification, by issuing a written addendum. Each
addendum will become part of the Bidding Documents and will be shared with all purchasers, who must
acknowledge receipt in writing. If needed, PAA may extend the bid submission deadline to allow
bidders sufficient time to consider the changes.

10. Bidders who propose any alteration in the work specified in the said form of an invitation to
bid, or in the time allowed for carrying out the work, or which contain any other condition of any sort,

For PAA (vi) For Contractor
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will be liable to rejection. No single bid shall include more than one work, but Contractors who wish to
bid for two or more works shall submit a separate bid for each work.

11. No alterations or additions shall be made by the Contractor in the schedule of quantities and
rates must be filled in ink (blue or black) or typed out both in figures and words clearly and legibly in
the columns provided in the schedule of Quantities. All corrections must be signed by the Contractors.

12. Bidders shall not be reimbursed any cost of any kind whatsoever incurred by them in connection
with preparation and submission of their Bids.
13. Arithmetical errors in the bid will be rectified on the following basis:

a) If there is a discrepancy between the amounts in figures and in words, the amount in

words will govern; and if there is a discrepancy between the unit rate and the line item
total resulting from multiplying the unit rate by the quantity, the unit rate as quoted will
govern, unless in the opinion of the PAA there is an obviously gross misplacement of
the decimal point in the unit rate, in which case the line item total as quoted will govern
and the unit rate will be corrected.

b) If the bidder quotes different rates for the same items across sub-heads, or attaches
page(s) containing items with varying rates for the same item(s), the lowest unit rate
will be considered for evaluation.

C) If the bidder does not accept the corrected / evaluated amount of bid, their bid will be
rejected, and bid security shall be forfeited.

14. Bids shall be accompanied by a Call Deposit Receipt, Pay Order, or a Banker’s Cheque of the
amount given in the Memorandum as Bid Security. The Bid Security shall be returned to the un-
successful bidders, after the work has been awarded.

15. The quoted bid rates or amounts shall be inclusive of all taxes (but excluding provincial sales
tax on services), duties, and cess, etc as applicable fourteen (14) days prior to the date of bid opening,
and no claim on this account shall be entertained by PAA.

16. The completed Bid form shall be submitted in accordance with the instructions prescribed by
PPRA for submitting electronic bids through EPADS on or before the closing date and time. Electronic
bids will be opened by using EPADS on the same day 30 minutes after bid closing time.

17. Original bid submitted electronically shall also be submitted physically along with Bid Security
in a Sealed Envelope and addressed and delivered in person or sent by Registered post / courier so that
it reaches well in time before the opening date, as notified by the PAA. The sealed envelope shall have
the name of work, as mentioned in invitation to bids, written on top of it. In case of any discrepancies
between the bid submitted physically and on EPADS, the latter shall prevail. The instrument of Earnest
Bid Security shall compulsorily be submitted in physical form on the opening date and time, whereas
submission of the bid physically is recommended but not mandatory.

18. When a bid is accepted, a receipt for the bid security forwarded therewith shall thereupon be
given to the Contractor. In the event of a bid being rejected the bid security forwarded with such
unaccepted bid shall thereupon be returned to the Contractor.

19. The receipt given by an accountant or clerk for any money paid by the Contractor will not be
considered as an acknowledgement of payment to the PAA and the Contractor shall be responsible for
seeing that he procures a receipt signed by the Divisional Engineer or his authorized officer.

20. Bids will be opened and read in public on the date and time for the opening. Bids whose bid
security is received after the time set for receipt shall be rejected. Bidders who submit their bid security,
but their bids are not uploaded on EPADS or fail to show on EPADS will be considered and held as
non-participants.

For PAA (vii) For Contractor
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21. Additional Director / Project Manager / Divisional Engineer or his duly authorized
representative shall open bids in the presence of intending Contractor who may be present at the time
and will enter the amounts of all the bids in a Comparative Statement in a suitable form.

For Contractor

22. PAA reserves the rights to postpone the date or time of submission and opening of Bids. Should
the date of opening the Bids be postponed, PAA shall give notice of such postponement.

23. The bid shall remain valid for a period of One Hundred & Twenty (120) days from the date of
bid opening. In exceptional cases, before this period expires, PAA may request an extension—no longer
than the original validity period. Bidders may refuse to extend the bid validity without losing their Bid
Security. Those who agree must extend the Bid Security accordingly but cannot change their bids.

24. PAA is not bound to award the Contract to the lowest or to any Bidder and reserves the right to
reject any or all Bids and to waive any formalities in the Bids received such as deviations in the use and
presentation of the specified Bidding Documents and forms, if it appears to be in the interest of the
PAA.

25. Bid shall be accepted by the competent officer of PAA. The acceptance of the Bid shall bind
the Bidder to execute the Contract Agreement within the specified period failing which the Bidder shall
forfeit his Bid Security not as penalty, but as liquidated damages.

26. For works costing more than Rs. 10 Million, the Contractor shall furnish to the PAA within
fourteen (14) days after receipt of Letter of Acceptance, a Performance Security in the form of an
irrevocable Bank Guarantee from the Banks approved by PAA (as per the list provided in Appendix-E
to Bidding Documents) for an amount equaling to five percent (5%) of the total amount of bid at the
time of signing the agreement. The irrevocable Performance Security shall have validity till thirty (30)
days after the date of final completion of works. The bond for Performance Security shall be executed
on non-judicial stamp paper of appropriate value.

217. For works costing more than Rs. 65 Million, the Contractor may be given a Mobilization
Advance of up to 10% of the bid cost by PAA on production of an irrevocable bank guarantee of an
equivalent amount from Banks approved by PAA (as per the list provided in Appendix-E to Bidding
Documents). The same will be recovered at the rate of 10% of gross amount of the running bills of the
Contractors.

28. Prior to engaging in the bidding process, the bidders should at their own cost, read and acquaint
themselves with the PAA’s procedure for blacklisting of contractors and suppliers available on PAA
website: (https://paawebadmin.paa.gov.pk/media/fdpcknji/caao-003-escw.pdf)

Attachment:
(1) Technical Evaluation Criteria (Annexure-A)
(i) HSE Manual for Contractor, Suppliers & Concessionaries (Annexure-B)
For PAA (viii) For Contractor
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For Contractor

MEMORANDUM
a)  Name of Work REHABILITATION OF HVAC CONDENSATE-
DRAINAGE INFRASTRUCTURE AT

MISCELLANEQOUS LOCATIONS OF HOPAA

b) General Description of Works

C) Bid shall be enclosed with (Bid  Call Deposit Receipt, Pay Order, or a Banker’s
Security) Cheque from a scheduled Bank in Pakistan, of
an amount mentioned in the invitation to bids.

d) Security Deposit (including Bid ~ Five per cent (5%) of the Contract Price.

Security)
e) Deduction of Income Tax As per Income Tax Ordinance 2001 amended
from time to time.
f) Time allowed for the work 60 Days (from the date of written order to
commence)
)] Bill of Quantities As per attached schedule.
For PAA (ix) For Contractor
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LETTER OF OFFER FOR EXECUTION OF WORKS

For Contractor

I / We hereby submit our offer (bid) for the execution of the work specified in the above written
memorandum within the time specified in each memorandum at the rates specified therein, and in
accordance with the specifications, designs, drawings and instructions and with such materials as are
provided for by and in all other respects in accordance with such conditions so far as applicable.

2. I / We understand that all the Schedules and Annexes attached hereto form part of this Bid.

4. I / We agree to abide by this bid for the period of one-hundred twenty (120) days from the date
fixed for receiving the same and it shall remain binding upon us and may be accepted at any time before
the expiration of that period.

3. Should this bid be accepted, |1 / We hereby agree to abide by and fulfil all the terms and

provisions of the said conditions of contract annexed hereto so far as applicable or on default thereof to
forfeit and pay to the Pakistan Airports Authority (PAA) the sum of money mentioned in the said

conditions.
5. Unless and until a formal Agreement is prepared and executed, this bid, together with your
written acceptance thereof, shall constitute a binding contract between us.
6. I / We undertake, if our bid is accepted, to execute the Performance Security referred to in
Conditions of Contract for the due performance of the Contract.
7. I / We understand that you are not bound to accept the lowest evaluated or any bid you may
receive.
8. I / We do hereby declare that the Bid is made without any collusion, comparison of figures or
arrangement with any other person or persons submitted a bid for the Works.
9. As security for due performance of the undertakings and obligations of this Bid, we submit
herewith a Bid Security in the amount of drawn in your
favour or made payable to you and valid for a period of twenty-eight (28) days beyond the period of
validity of bid.
Dated the day of 20
Witness [Signature of Contractor]
Address

The above bid is hereby accepted by me on behalf of PAA.
Dated the day of 20

[Signature of Officer by whom accepted]

For PAA (x) For Contractor
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For PAA For Contractor

(xi)

(On appropriate valued non-judicial stamp papers)

FORM OF AGREEMENT

THIS CONTRACT AGREEMENT (hereinafter called the “Agreement”) made on the
day of 20 between PAKISTAN
AIRPORTS AUTHORITY, established under the Pakistan Airports Authority Act, 2023, having its Head
Office at Terminal-I, JIAP, Karachi, through its duly authorized officer (hereinafter called the “PAA”) of
the one part;

AND

M/s. registered with Pakistan
Engineering Council as a licensed Constructor / Operator, having its office at
“through its duly authorized person  namely
(designation) (hereinafter called the ‘“Contractor”)
(which term shall include its successors-in-interest, authorized representatives and executors) of the other
part.

WHEREAS the PAA is desirous that certain Works, Viz

should be executed by the Contractor and has accepted a Bid by the Contractor for the execution and
completion of such Works and the remedying of any defects therein.

NOW this Agreement witnesseth as follows:

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned
to them in the General Conditions of Contract hereinafter referred to.

2. The following documents after incorporating addenda, if any, shall be deemed to form and be read
and construed as part of this Agreement, viz:

@ The Letter of Acceptance;

(b) The completed Letter of Offer for Execution of Works;

(© The General Conditions of Contract;

(d) The Special Conditions of Contract (if attached).

(e The Bill of Quantities;

® The Specifications; and

(9) The Drawings
3. In consideration of the payments to be made by the PAA to the Contractor as hereinafter mentioned,

the Contractor hereby covenants with the PAA to execute and complete the Works and remedy defects
therein in conformity and in all respects within the provisions of the Contract.

4. The PAA hereby covenants to pay the Contractor, in consideration of the execution and completion
of the Works as per provisions of the Contract, the Contract Price or such other sum as may become payable
under the provisions of the Contract at the times and in the manner prescribed by the Contract.

IN WITNESS WHEREOF the parties hereto have caused this Contract Agreement to be executed
on the day, month, and year first before written in accordance with their respective laws.

(For and on behalf of Contractor) (For and on behalf of PAA)
CNIC No.

Signed, Sealed and Delivered in the presence of:

Witness (1): Witness (2):
(Name, CNIC No. and Address) (Name, CNIC No. and Address)
For PAA For Contractor
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TECHNICAL BID

R/M OF HVAC WORKS SERVICES AT JIAP - KARACHI

REHABILITATION OF HVAC CONDENSATE-DRAINAGE INFRASTRUCTURE

AT MISCELLANEOUS LOCATIONS OF HOPAA

BILL OF QUANTITIES / SCHEDULE OF PRICE

S.No

Description

Unit

Qty

Rate Per Unit

Amount (PKR)

In Figures

In words

Dismantling & removal of existing
damaged our-lived and non-
standard Condensate Drain
pipeline. Providing & Laying of
drain water Header (under Floor)
for ac units installed in Panmandi
Budget Branch (4TR Cassette),
Finance Disbursement (2 x
4TR), Project Finance (2 x 4TR),
Casher (01 x 1.5TR), Sports
Branch (1.5TR), Pension
Branch(01 x 1.5TR), Adld Treasury
& investment (01 x 1.5TR), Adld
Finance (01 x 2TR), PAA Secretary
Board (01 x 1.5TR), Adld Security
(02 x 1.5TR) , Finance JD offices #
65 & 66 (02 x 2TR), PA adld
Finance (01 x 1TR), Pension
Branch (2 x 4TR), Day Care Center
(6 x 2TR) Old Engineering
Services Offices &  Medical
Services Offices (10 x 1.5TR
& 12 x 2TR) in CPVC pipe
(schedule 80) of size 2“dia with
specials wraped in heavy duty
polythene sheet. Including the cost
of cutting trench on floor and filling
after laying pipe with cement, sand
and white cement 1:2:4 in required
depth maintaining the self cleaning
velocity slope &  providing
necessary clean-out plugs,
additional supports at turnings and
standardized installation as per
OEM instructions and making good
damages etc complete as per
instruction of engineer incharge.

P/Mtr

169

Quoted

Quoted

Quoted

Dismantling & removal of existing
damaged our-lived and non-
standard Condensate Drain
pipeline. P/l of new CPVC pipe of
dia 3/4“ SCH 80 from indoor unit
outlet to header socket with

/ﬁ?/.
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reducer bush 2” x 3/4“dia in ac
units installed in Panmandi Budget
Branch (4TR Cassette), Finance
Disbursement (2 x 4TR), Project
Finance (2 x 4TR), Casher (01 x
1.5TR), Sports Branch (1.5TR),
Pension Branch(01 x 1.5TR), Adld
Treasury & investment (01 X
1.5TR), Adld Finance (01 x 2TR),
PAA Secretary Board (01
x 1.5TR), Adld Security (02 x
1.5TR) , Finance JD offices # 65 &
66 (02 x 2TR), PA adld Finance (01
x 1TR), Pension Branch (2 x 4TR),
Day Care Center (6 x 2TR) Old
Engineering Services Offices &
Medical Services Offices (10 x
1.5TR & 12 x 2TR). Job includes
‘U’ clamps support of drainage to
drainage water from the unit outlet
drain line to towards the main
drainage line holes / water header,
maintaining the self cleaning
velocity slope &  providing
necessary clean-out plugs,
additional supports at turnings and
standardized installation as per
OEM instructions, complete in all
respect as directed by the engineer
incharge.

P/Mtr 286 Quoted Quoted Quoted

Total PKR | XXXXXXX |

Total Amount in Words :XXXXXXXXXXXXXXXXXXXXXXXXXXXXXX XXX XXX XXX XXX XXXXXX.

Sr. Joint Director (HVAC) — JIAP
ES (E&M) JIAP — Karachi

For PAA For Contractor
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Annexure — A
TECHNICAL EVALUATION CRITERIA
Provided = YES
Sr. Documentary Evidences Nﬁétp,&%\gﬁcengeN:O
N/A
Original Bid Security furnished in accordance with Clause : 3 of Invitation
() to Bids (Refer page — iv). General Instructions to bidder.
Note: The physical financial instrument shall reach the office of Sr. Joint
Director (HVAC) in envelope before opening of bids.
Certificate of incorporation / Memorandum & Article of Association or
(b) | Partnership Deed / Sole Proprietorship etc.
Note: Dully attested (by notary public/ oath commissioner)
© Joint Venture Agreement (if applicable). In case of foreign firm/company,
Joint Venture with Pakistani firm and registration with SECP.
Affidavit on non-judicial e-stamp paper valuing PKR : 500/- to the effect
that the firm has not been blacklisted by any Government, Semi
(d) | Government and Autonomous Body. Clause : 5(d) of Invitation to Bids
(Refer page —iv).
Note: Dully attested (by notary public/ oath commissioner)
Active Taxpayer Status (ATL)/NTN/GST and Professional Tax
© Certificate. 5(c) of Invitation to Bids (Refer page — iv).
Note: Valid documents and dully attested (by notary public/ oath
commissioner)
Valid Certification/ License by the Pakistan Engineering Council (PEC)
Q) i.e. C-6 (or above) and relevant Specialization Codes i.e. ME-01.
Note: Dully attested (by notary public/ oath commissioner)
Power of Attorney in accordance with instructions to bidder (if
© applicable) on non-judicial stamp paper valuing PKR : 500/-
(h) | Bidding Documents with each page to be signed and stamped by
Authorized Representative of the Bidder, as detailed below:
a) Instructions to Bidders (IB)
b) Contract Documents
C) Memorandum for Running Bills & Extension of Time
(Page-i)
d) General Instructions for Bidders (Page-ii)
e) Declaration (Page-iii) to be sign & stamps
f) Invitation of Bids (Page-iv)
o)) Instructions to Bidders (Page-vi to viii)
h) Memorandum (Page-ix)
i) Letter of offer for execution of Works (Page-x) to be fill
details, sign & stamp
()] Form of Agreement (Page-xi)
(k) Bill of Quantities
0] Technical Specifications (if attached)
(m) General Conditions of Contract (Page 01 to 17)
(n) Special Conditions of Contract (Page 18 to 21)
(0) Addendum (if any)
0] Technical Submittal as per following:
= The bidders are required to provide relevant technical data i.e.
brochure or Product Data Sheets with technical bids in shape of
compliance matrix against applicable BOQ items or give technical
specifications for required material as mentioned.
For PAA For Contractor
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IMPORTANT NOTE

The bidders who respond “Yes” in all of the above requirement and provide documentary
evidences in support of their “Yes” shall be technically evaluated. The technical
evaluation/marking shall be carried out according to the technical evaluation criteria. Any
“No” to above checklist or non-submission of supporting documents or furnishing forged
documents or concealment of facts or submission of false information may lead to
disqualification of such bidder.

The technical proposal shall be examined for compliance with Technical Specifications. The
Bidders are required to provide relevant technical data i. e. brochure, catalogue or Product
Data Sheet with Technical bids in shape of compliance matrix against Technical
Specifications.

Client may, at its discretion, waive any minor non-conformity or any minor irregularity in bid.
This shall be binding on all competitors and client reserve the right for such waivers.

Client may at its absolute discretion, exclude or reject any bid that in the reasonable opinion
of client contains any false or misleading claims or statements. Client has no liability to any
person for excluding or rejecting any such bid.

All bids fulfilling requirements mentioned above shall be considered as technically
responsive.

For PAA For Contractor
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1 Definitions

(1)

GENERAL CONDITIONS OF CONTRACT

In the Contract (as hereinafter defined) the following words and
expressions shall have the meanings assigned to them except where the
context otherwise requires:

11

1.2

1.3

14

15

1.6

1.7

1.8

1.9

1.10

1.11

1.12

1.13

“PAA” means Pakistan Airports Authority and includes its duly
authorized agents, successors and assigns.

“Competent authority” means an officer of PAA under whose
competence the acceptance of bid lies.

“Contractor” means the person or persons, firm or Company
whose Bid (as hereinafter defined) has been accepted by PAA and
includes the Contractor’s personal representatives, successors and
permitted assigns, but does not include any sub-contractor.

“Divisional Engineer” means an Engineer duly authorized by the
PAA for execution of work.

“Representative of Divisional Engineer” means any duly
authorized officer or officers appointed by the PAA to perform the
duties set forth.

The expression “Works” means all the works specified or set forth
and required in and by the said specifications, drawings and
schedule hereto or to be hereafter specified or required in such
explanatory instructions and drawings and also in such additional
Instructions and drawings as such from time to time, during the
progress of the work hereby contracted for, be supplied by PAA.

“Contract” means the Conditions of Contract specifications,
Drawings, priced schedule of Quantities, Bid and the Contract
Agreement.

“Contract Price” means the amount / sum stated in the letter of
Acceptance, subject to such additions thereto or deductions there
from as may be made under the provisions hereinafter contained.
“Construction Plant” means all appliances, equipment or things of
whatsoever nature required in or about the execution, completion or
maintenance of the Works or Temporary works.

“Temporary Works” means all temporary works of every kind
required in or about the execution completion or maintenance of the
work.

“Drawings” means the drawings referred to in the Specifications
and any modifications of such drawings approved in writing by the
PAA and such other drawings as may from time to time be furnished
or approved in writing by the Divisional Engineer.

“Site” means the lands and other places on, under, in, through which
the works are to be executed or carried out and any other lands or
places provided by the PAA for purposes of the Contract.

“Approved” means approved in writing including subsequent
written confirmation of previous verbal approval and “Approval”
means approved in writing including as aforesaid.

For PAA

For Contractor
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2 Extent of Contract

3 Documents
Mutually
Explanatory

4 Sufficiency of Bid

5 Inspection of Site

6 Possession of Site

2

1.14 “Bid” means a tEan)der, bid, or proposed remuneration, price, or cost
submitted by a natural person, firm, corporation, or other legal entity
in response to an invitation to bid, expressing the intent to undertake
a specifically defined scope of works in conformity with the
prescribed specifications, designs, drawings, instructions, and
materials as stipulated under the Contract, and in compliance with
all other applicable terms and conditions, including any and all
annexures, schedules, or supplementary documents attached to or
referenced in the offer.

The Contract comprises the construction, completion and maintenance of
the Works and except in so far as the Contract otherwise provides, the
provision of all labour, materials, construction plant, temporary works and
everything whether of temporary or permanent nature required in and for
such construction, completion and maintenance so far as the necessity for
providing the same as specified in or reasonably to be inferred from the
Contract.

The several documents forming the Contract are to be taken as mutually
explanatory of one another and in case of ambiguities or discrepancies, the
same shall be explained by the Divisional Engineer whose explanation in
this respect shall be final.

The Contractor shall be deemed to have satisfied himself before bidding
as to the correctness, completeness and sufficiency of his Bid for the works
and of the rates and prices stated in the priced schedule of Quantities which
rates and prices shall except in so far as otherwise provided in the Contract
cover all his obligations under the Contract and all matters and things
necessary for the proper completion and maintenance of the Works.

The Contractor shall inspect and examine the Site and its surroundings and
shall satisfy himself before submitting the bid, as to the nature of ground
and sub soil, the form and nature of the Site, the quantities and nature of
the work and materials necessary for the completion of the works and the
means of access of the Site, the accommodation he may require and in
general shall himself obtain all necessary information as to risk,
contingencies and other circumstances which may influence or affect his
Bid.

The Divisional Engineer, with the written order to commence the works
will give to the Contractor possession of the Site as may be required to
enable the Contractor to commence and proceed with the construction of
the works in accordance with the program referred to in clause 10 hereof
and otherwise in accordance with such reasonable proposals of the
Contractor as he shall by notices in writing to the Divisional Engineer
make and will from time to time as the works proceed give to the
Contractor possession of such further portions of the Site as may be
required to enable the Contractor to proceed with the construction of
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Works with due diligence in accordance with the said programme or
proposals (as the case may be).

Three copies of each of the approved Drawings shall be furnished by PAA
to the Contractor free of cost. The Contractor shall provide and make at
his own expense any further copies required by him.

One copy of each of the Drawings furnished to the Contractor as aforesaid
shall be kept by the Contractor on the Site and the same shall at all times
be available for inspection and use by the Divisional Engineer the
representative of the Divisional Engineer.

The Divisional Engineer shall have full power and authority to supply to
the Contractor from time to time during the progress of the works such
further Drawings and instructions as shall be necessary for the purpose of
the proper and adequate execution and maintenance of the works and the
Contractor shall carry out and be bound by the same.

As soon as practicable after the acceptance of his Bid, the Contractor shall
submit to the Divisional Engineer for his approval a programme showing
the order of procedure and method in which he proposes to carry out the
Work and shall furnish for his information, particulars in writing of the
Contractor’s arrangements for carrying out of the works and the
constructional plant and temporary works which the Contractor intends to
supply, use or construct, as the case may be. The submission to and
approval by the Divisional Engineer or the Representative of the
Divisional Engineer of such programme or the furnishing or such
particulars shall not relieve Contractor of any of his duties or
responsibilities under the Contract.

The Contractor shall commence the Works on Site after the receipt by him
of an order in writing to commence work from the Divisional Engineer
and shall proceed for the same with due diligence (time being the essence
of the Contract on the part of the Contractor).

The Contractor shall give or provide all necessary superintendence during
the execution of the Works and as long thereafter as the Divisional
Engineer may consider necessary for the proper fulfilling of the
Contractor’s obligations under the Contract. The Contractor or his
competent, qualified and authorized agent or representative approved by
the Divisional Engineer in writing (which approval may at any time be
withdrawn) is to be constantly on the Works and shall give his whole time
to the superintendence of the same if such approval shall be withdrawn by
the Divisional Engineer, the Contractor shall without any delay, after
receiving written notice of such withdrawal, remove the Agent from the
site and shall not thereafter the employ him again on the Site in any
capacity and shall replace him by another agent approved by the Officer,
Such authorized agent or representative shall receive, on behalf of the
Contractor directions and instructions from the Divisional Engineer or the
representative of the Divisional Engineer. The Contractor shall also
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employ full time En((gji%eer / Sub-Engineer, duly qualified in Civil /
Electrical / Mechanical Engineering and having professional experience
of at least three years for the purpose of execution of the proposed works
and giving full time engineering / technical superintendence during all
phases of execution and for receiving technical directions and instructions
from the Divisional Engineer.

The Contractor shall provide and employ on the Site in connection with

the execution and maintenance of the Works:

13.1 Only such technical personnel as are skilled and experience in their
respective fields and such sub-agents, foremen and leading hands as
are competent to give proper supervision to the work they are
required to supervise.

13.2 Such skilled and semi-skilled and unskilled labour as is necessary
for the proper and timely execution and maintenance of the Works.

The Divisional Engineer shall have the power to object in writing to and
require the Contractor to remove forthwith from the Work any person
employed by the Contractor in or about the execution or maintenance of
the works who in the opinion of the Divisional Engineer is misconducting
himself or is incompetent or negligent in the proper performance of his
duties or whose employment is otherwise considered reasonably by the
Divisional Engineer to be undesirable. Any person so removed from the
works shall be replaced without delay by a competent substitute approved
by the Divisional Engineer. The Contractor shall not demand the reasons
from the Divisional Engineer for requiring the removal of any one of his
employees.

Except where otherwise expressly specified, the Contractor shall at his
own expense supply and provide all the Constructional plants, work
materials, both for temporary and for permanent works, labour (including
the supervision thereof) transport to or from the site and in and about the
works and other things of every kind required for the construction,
completion and maintenance of the works.

The Contractor shall execute the whole and every part of the work in the
most substantial and workman-like manner and both as regards materials
and otherwise in every respect in strict accordance with the specifications.
The Works executed by the Contractor shall also conform exactly, fully
and faithfully to the designs, drawings and instructions in writing relating
to the work issued by the Divisional Engineer.

In the case of any class of work for which there is no such specifications,
such work shall be carried out in accordance with the written instructions,
and requirements of the Divisional Engineer.

All materials and workmanship shall be of the respective kinds described
in the Contract and in accordance with the instructions of the Divisional
Engineer and shall be subjected from time to time to such tests as the
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Divisional Engineer may direct at the place of manufacture or fabrication
on the Site or at all or any of such places. The Contractor shall provide
such assistance, instruments, machines, labour and materials as are
normally required for examining, measuring and testing any work and the
quality, weight or quantity of any materials used and shall supply samples
of materials before incorporation in the works for testing as may be
selected and required by the Divisional Engineer. All samples shall be
supplied by the Contractor at his own cost. The cost of making all tests
specified in the Contract shall be borne by the Contractor.

The Divisional Engineer may from time to time in writing delegate to the

representatives of the Divisional Engineer any of the powers and

authorities vested in the Divisional Engineer. Any written instruction or
approval given by the representative of the Divisional Engineer to the

Contractor within the term of such delegation (but not otherwise) shall

bind the Contractor and the PAA, as though it has been given by the

Divisional Engineer provided as follow:

19.1 Failure of the representative of the Divisional Engineer to
disapprove any work or materials shall not prejudice the power of
the Divisional Engineer thereafter to disapprove such work or
materials and to order the pulling down, removal or breaking up
thereof.

19.2 If the Contractor shall be dissatisfied by reason of any decision of
the representative of the Divisional Engineer he shall be entitled to
refer the matter to the Divisional Engineer who shall thereupon
confirm, reverse or vary or modify such decision, and whose
decision shall be final.

19.3 The Agreement shall be rescinded by the PAA and the final
measurements shall be recorded by the Divisional Engineer or his
any authorized representative shall record the final measurement
and Contractor will not claim for any item not recorded by the
Divisional Engineer or his representative.

The Divisional Engineer and any person authorized by him shall at all
times have access to the Works and to the Site and to all Workshops and
places where work is being done or where materials, manufactured articles
or machinery are being obtained for the Works and the Contractor shall
afford every assistance in or obtaining the right to such access.

The Contractor shall bear all expenses and charges for special or
temporary way leaves required by him in connection with access to the
Site. The Contractor shall also provide with the written approval of
Divisional Engineer at his own cost any reasonable additional
accommodation at Site required by him for the purposes of the Works.

The whole of the materials, plant and labour to be provided by the
Contractor and the mode, manner and speed of execution and maintenance
of the works are to be of a kind and conducted in a manner approved by
the Divisional Engineer. Should the rate of progress of the Works or any
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part thereof be at any time in the opinion of the Divisional Engineer too
slow to ensure the completion, the Divisional Engineer shall so notify the
Contractor in writing and the Contractor shall thereupon take such steps
as may be necessary and the Divisional Engineer may approve to expedite
progress so as to complete the Works by the prescribed time or extended
time for completion. If the work is not being carried on by day and by
night and the Contractor shall request permission to work by night as well
as by day, then, if the Divisional Engineer shall grant such permission, the
Contractor shall not be entitled to any additional payments. The contractor
shall indemnify the PAA from and against all claims, liabilities, demands,
proceedings, costs and expenses whatsoever in regard or in relation to such
permission. All work at night shall be carried out without unreasonable
noise and disturbance.

Subject to any requirement in the Specification of any portion of the
Works before completion of the whole of the works, the whole work shall
be completed within the stipulated time.

Should the amount of extra or additional work of any kind or other special
circumstances of any kind whatsoever (acts of God and events beyond the
control of PAA etc.) which may occur be such as fairly to entitle the
Contractor to an extension of time for the completion of the work, the
Divisional Engineer shall determine and grant such an extension of time.
Provided that the Divisional Engineer is not bound to take into account
any extra additional work or other special circumstances unless the
Contractor has within fourteen (14) days after such work has been
commenced or such circumstances have arisen, delivered to the
representative of the Divisional Engineer full and detailed particulars of
any claim for extension of time to which he may consider himself entitled
in order that such claim may be investigated at the time.

If in the opinion of the Divisional Engineer the progress of the Works is
slow that it cannot be completed within the prescribed period or within the
extended period granted to the Contractor, the Divisional Engineer shall
give a notice in writing to the Contractor calling upon him to speed up the
work by employing more labour and by increasing the rate of supply of
material, equipment and plant to an extent to be mentioned in the notice.
In case the Contractor fails to comply with the requirements of the notice
within ten days from its issue, the Divisional Engineer shall have the
power to have the works completed through any other agency at the risk
and cost of the Contractor. In any such event, the work executed by the
Contractor shall be measured up and all plant, machinery, equipment and
material at Site will be taken over by the Divisional Engineer after
preparing and inventory thereof, such stores to be used for the completion
of the work will be at the cost of the Contractor. All payments due to the
Contractor shall be withheld till the completion of the work and any loss
suffered by the PAA or expenditure incurred in getting the works
executed, shall be recovered from the Contractor.
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If it shall appear to the Divisional Engineer or his representative, that any
work has been executed with unsound, imperfect or unskilled
workmanship or with materials of any inferior description or that any
materials or articles provided by him for the execution of the work are
unsound or of a quality inferior to that contracted for or otherwise not in
accordance with the contract, the Contractor shall on demand in writing
from the Divisional Engineer specifying the work, materials or articles
complained of notwithstanding that the same may have been inadvertently
passed, certified and paid for, forth-with rectify, or remove and reconstruct
the work so specified and provide other proper and suitable materials or
articles at his own cost; and in the event of his failing to do so with in a
period to be specified by the Divisional Engineer in his demand aforesaid,
then the Contractor shall be liable to pay compensation at the rate of one
percent on the total cost of work for every day not exceeding ten days apart
from the cost of rectification, while his failure to do so, shall continue and
in the case of any such failure the Divisional Engineer may rectify or
remove, and re-execute the work which may include additional work
necessary to strengthen or set right the unsound work carried out by the
Contractor or remove and replace with others, the materials or articles
complained of as the case may be at the risk and cost of the Contractor in
all respect.

The Contractor shall permit the PAA at the time of making any payment
to him for work done under the contract to deduct such sum as will amount
to be five per cent (5%) of all money so payable; such deductions to be
held by PAA by way of security deposit. The sum five per cent (5%) of
the amount of the bills including the earnest money held by the PAA by
way of security deposit shall be paid back to the Contractor after the
satisfactory expiration of Period of Maintenance as defined in the clause
49 hereof.

28.1 In any case in which under any clause, or clauses of this agreement
the Contractor shall have rendered himself liable to pay
compensation amounting to the whole of his security deposit
(whether paid in one sum or deduction by instalments) the PAA
shall have the power in its own discretion to adopt any of the
following courses, best suited to the interest of the PAA.

a) Torescind the Contract (of which recession notice in writing by
the Divisional Engineer to the Contractor shall be conclusive
evidence) and in which case the security deposit of the
Contractor as available with the PAA shall stand forfeited and
be absolutely at the disposal of PAA.

b) Toemploy labour paid by PAA and to supply materials to carry
out the work or any part of the work debiting the Contractor with
the cost of the labour and the price of the materials (of the
amount of which cost and price a certificate of the Divisional
Engineer shall be final and conclusive against the Contractor)
and crediting him with the new value of the work done, in all
respect in the same manner and at the same rates as if it had been
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carried out by the Contractor under the terms of his Contract, the
certificates of the Divisional Engineer as to the value of work
done shall be final and conclusive against the Contractor.

¢) To measure up the work of the Contractor and to take such part
thereof as shall be unexecuted out of his hand, and to give it to
another contractor to complete, in which case any expenses
which may be incurred in excess of the sum which would have
been paid to the original Contractor, if the whole work had been
executed by him (of the amount of which exceed, the certificate
in writing to the Divisional Engineer shall be final and
conclusive) shall be borne and paid by the original Contractor
and may be deducted from any money due to him by the PAA
under the contract or otherwise or from his security deposit, or
the proceeds of sale thereof or a sufficient part thereof.

28.2 In the event of any of the above courses being adopted by the PAA,
the Contractor shall have no claim to compensation for any loss
sustained by him by reason of his having purchased or procured any
materials, or entered into any engagements or made any advance on
account of or with a view to the execution of the work or the
performance of the Contract. And, in case the Contract is rescinded
under the aforesaid provisions, the Contractor shall not be entitled
to recover or be paid any sum for any work therefore actually
performed under this contract. Unless and until the Divisional
Engineer will have certified in writing the performance of such work
and the value payable in respect thereof, and he shall only be entitled
to be paid the value so certified. Again, the Contractor will not in
any manner hinder or prevent the owner or Divisional Engineer or
any of the workmen and other employed by him from proceeding to
complete the said buildings and works as aforesaid.

If the Contractor fails to complete the works within the stipulated time for
completion prescribed under the Contract, or any extended time allowed
for completion in accordance with the Contract, then the Contractor shall
pay to the PAA a sum equal to ten (10) per cent or less of the Contract
Price as liquidated damages (and not as a penalty) for the delay beyond
the time prescribed in the Contract or the extended time for completion, as
the case may be. The said sum shall be payable by the sole fact of the delay
without the need for any previous notice or any legal proceedings, or proof
of damage, which shall in all cases be considered as ascertained. The PAA
may, without prejudice to any other method of recovery, deduct the
amount of such liquidated damages from any monies in its hands due or
which may become due to the Contractor. The payment or deduction of
such damages shall not relieve the Contractor from his obligation to
complete the Works or from any other of his obligations and liabilities
under the Contract.

The Contractor shall give not less than five clear days’ notice in writing to
the Divisional Engineer or his representative before covering up or
otherwise placing beyond the reach of measurement of any work, in order
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that the same may be measured, and correct dimensions thereof be taken
before the same is so covered up or placed beyond the reach of
measurement without the consent in writing of the Divisional Engineer or
his representative, and if any work shall be covered up or placed beyond
the reach of measurement without such notice have been given or consent
obtained the same shall be uncovered at the Contractor’s expense, or in
default thereof no payment or allowance shall be made for such work on
the materials, with which the same was executed.

The Contractor shall on the written order of the Divisional Engineer
suspend the progress of the works or any part thereof for such time or
times and in such manner as the Divisional Engineer may consider
necessary and shall during such suspension properly protect and secure
the work so far as is necessary in the opinion of the Divisional Engineer.
The extra cost (if any) incurred by the Contractor in giving effect to the
Divisional Engineer’s instructions under this clause shall be borne by the
Contractor, if such suspension is:
a) as per the provision of the contract, or

b) Necessary for the proper execution of the work or by reason of
weather conditions affecting the safety or quality or the Works
or by some default on the part of the Contractor, or

¢) Necessary for the safety of the works or any part thereof.

From the commencement to the completion of the Works, the Contractor
shall take full responsibility for the care thereof and of all temporary
works, and in the event that any damage, loss or injury should happen to
the Works or to any part thereof or to any temporary works from any cause
whatsoever (save and except the “expected risk(s)”” as defined in clause 33
hereof), the Contractor shall at his own cost repair and make good the
same so that at completion, the works shall be in good order and condition
and in conformity in every respect with the requirements of the contract
and the Divisional Engineer’s instructions. The Contractor shall also be
liable for any damage to the Works occasioned by him in the course of
any operations carried out by him for the purpose of complying with his
obligations under Clause 50 hereof. The Contractor shall be fully
responsible for the review of the Engineering design and details of the
works and shall inform the PAA of any mistakes or incorrectness in such
design and details which would affect the works.

The “Expected Risk” are hostilities (where war be declared or not)
invasion, act of foreign enemies, rebellion revolution insurrection or
military or usurped power civil war or (otherwise than among the
Contractor’s own employees) riot, commotion or disorder or use by
occupation by the PAA of any portion of the Works in respect of which a
certificate of completion has been issued or any such operation of the
forces of nature as reasonable foresight and ability on the part of the
Contractor could not foresee or reasonably provide against (all of which
are herein collectively referred as “the expected risk”™).
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The Contractor shall (except if and so far as the Contract provides
otherwise) indemnify and keep indemnified the PAA and its Employees
from and against all suits, claims, demands, proceedings, and liability of
any nature or kind, including costs and expenses, for injuries or damages
to any person or any property whatsoever which may arise out of or in
consequence of acts or omissions of the Contractor or its agents,
employees, servants or subcontractors in the execution of the Contract.

The PAA shall not be liable for or in respect of any damages or
compensation payable at law in respect or in consequence of any accident
or injury to any workman or other persons in the employment of the
Contractor or any sub-contractor. The Contractor shall indemnify and
keep indemnified the PAA against all such damages, compensation and
against all claims, demands, proceedings, cost charges and expenses
whatsoever in respect thereof or in relation thereto.

The Contractor shall obtain and keep in force policies in respect of
Erection All Risks, Contractor’s All Risks and Workmen’s Compensation
act, which shall apply specifically and solely to the Contractor and shall
fulfil all Contractor’s obligations for Insurance in connection with this
Contract from an Insurance Company in Pakistan having at latest AA
rating from PACRA / JCR-VIS.

The Contractor shall conform in all respects with any such Statutes,
Ordinances, Laws, Regulations, Bye-laws or requirements of any such
local or other authority / authorities which may be applicable to the Works
or to any Temporary Works and shall keep the PAA indemnified against
all penalties and liability of every kind for breach of any such Statutes,
Ordinances, Laws, Regulations, Bye-laws or requirements.

All fossils, coins, article of value or antiquity and structures and other
remains or things of geological or archaeological interest discovered on
the site of the Works shall as between the PAA and the Contractor be
deemed to be the absolute property of the PAA and the Contractor shall
take reasonable precautions to prevent his workmen or any other persons
from removing or damaging any such article or thing and shall
immediately upon discovery thereof and before removal acquaint the PAA
of such discovery.

The Divisional Engineer may introduce any variations to the form, quality
or quantity of the work or any part thereof which he considers necessary
and for that purpose or if for any other reasons it shall, in his opinion be
desirable, he shall have power to order the Contractor to do and the
Contractor shall do any of the following:

a) increase or decrease the quantity of any work included in the
Contract;

b) omitany such work;

c) change the character or quality or kind of any such work;
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d) change the levels, lines position and dimension of any part of
the Works; and

e) execute additional work of any kind necessary for the
completion of the works.

and no such variation shall in any way vitiate or invalidate the Contract
nor it will entitle the Contractor of any claims for compensation
whatsoever, but the value (if any) of all such variations shall be taken into
account in ascertaining the amount of the Contract Price.

No such variation shall be made by the Contractor without an order in
writing from the Divisional Engineer. Provided that, subject to the
provisions of the Contract, no order in writing shall be required for any
increase or decrease in the quantity of any work where such increase or
decrease is not the result of an order given under this Clause but is the
result of the quantities exceeding or being less than those stated in the Bill
of Quantities. If for any reason, Divisional Engineer considers it desirable
to give any such order verbally, the Contractor shall comply with such
order but shall get it confirmed in writing from the Divisional Engineer
within four days of the issue of such verbal order.

41.1 The Divisional Engineer shall determine the amount (if any) to be
added to or deducted from Contract Price in respect of any variation,
addition, or omission made by his order. The valuation of any
variation, addition or omission shall be calculated on the basis of the
unit prices contained in the Bill of Quantities if in the opinion of the
Divisional Engineer the same shall be applicable; if not then on the
market rates.

41.2 No deviation from specifications stipulated in the Contract or
additional items of work shall be carried out by the Contractor
unless the rates of the substituted, extra, altered or additional item
have been approved in writing by the competent authority failing
which the PAA will not be bound to entertain any claim on this
account.

The quantities set out in the Bill of Quantities are the estimated quantities
of the work but they are not to be taken as the actual and correct quantities
of the works to be executed by the Contractor in fulfilment of his
obligation under the Contract.

The Divisional Engineer shall except as otherwise stated ascertain and
determine by measurement the value of work done in accordance with the
Contract. The Divisional Engineer shall, when he requires any part or parts
of the Works to be measured, give notice to the Contractor or the
Contractor’s authorized agent or representative who shall forthwith attend
or send a qualified agent to assist the Divisional Engineer or his
representative in making such measurement and shall furnish all
particulars required by either of them. Should the Contractor not attend or
neglect or fail to send such agent, then the measurement made by the
Divisional Engineer or approved by him shall be taken to be the correct
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measurement of the work. The purpose of measuring is to ascertain the
volume of work executed by the Contractor and therefore determine the
amount of the monthly payments.

The works shall be measured, notwithstanding any general or local custom
except where otherwise specifically described or prescribed in the
Contract.

On the completion of the Works, the Contractor at his own cost shall clear
away and remove from the Site all Constructional plant, surplus materials,
rubbish and Temporary Works of every kind and leave the whole of the
Site and works clean and in a workman-like condition to the satisfaction
of the Divisional Engineer, rubbish should be disposed of in the manner
as directed by the Divisional Engineer or his representative.

46.1 When the whole of the Works have been substantially completed
and have satisfactorily passed any test on completion as prescribed
by the Contract, the Contractor may give a notice to that effect to
the Divisional Engineer accompanied by an undertaking to finish
any outstanding work during the Period of Maintenance. Such
notice and undertaking shall be in writing and shall be deemed to be
a request by the Contractor, for the Divisional Engineer to issue a
Certificate of Substantial Completion in respect of the Works. The
Divisional Engineer shall, within twenty-one (21) days of the date
of delivery of such notice either issue to the Contractor a Certificate
of Substantial Completion stating the date on which, in his opinion,
the Works were substantially completed in accordance with the
Contract or give instructions in writing to the Contractor specifying
all the work which, in his opinion, are required to be done by the
Contractor before the issuance of such Certificate. The Divisional
Engineer shall also notify the Contractor of any defects in the Works
affecting substantial completion that may appear after such
instructions and before completion of the work specified therein.
The Contractor shall be entitled to receive such Certificate of
Substantial Completion within twenty-one (21) days of completion,
to the satisfaction of the Divisional Engineer, of the work so
specified and making good any defect so notified. Upon issuance of
the Certificate of Substantial Completion of the Works, the
Contractor shall be deemed to have undertaken to complete with due
expedition any outstanding work during the Period of Maintenance.

46.2 Upon satisfactory completion of the work outstanding on the Works,
the Divisional Engineer shall within twenty-eight (28) days of the
expiration of the Period of Maintenance issue a Certificate of Final
Completion to the Contractor. The Contract shall be deemed to be
completed upon issuance of such Certificate, provided that the
provisions of the Contract which remain unperformed shall remain
in force for as long as is necessary to dispose of any outstanding
matters or issues between the Parties.
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The “Period of Maintenance” shall be of 12 Months duration unless
otherwise specified in the Special Conditions of the Contract, calculated
from the date of completion of the Works stated in the Certificate of
Substantial Completion issued by the Divisional Engineer in accordance
with the Clause 46 hereof or, in respect of any Section or part of the
Works for which a separate Certificate of Substantial Completion has
been issued, from the date of completion of that Section or part as stated
in the relevant Certificate. The expression “the Works” shall, in respect of
the “Period of Maintenance”, be construed accordingly.

During the Period of Maintenance, the Contractor shall finish the work, if
any, outstanding at the date of the Certificate of Substantial Completion,
and shall execute all such work of repair, amendment, reconstruction,
rectification and making good defects, imperfections, shrinkages or other
faults as may be required of the Contractor in writing by the Divisional
Engineer during the Period of Maintenance and within fourteen (14) days
after its expiration, as a result of an inspection made by or on behalf of the
Divisional Engineer prior to expiration of the Period of Maintenance. To
the intent that the works shall as soon as practicable after the expiry of the
Period of Maintenance be delivered to the PAA in as good and perfect
condition (fair wear and accepted tear) to the satisfaction of the Divisional
Engineer as that in which they were at the commencement of the Period
of Maintenance. All such outstanding work shall be carried out by the
Contractor at his own expense if the necessity thereof shall, in the opinion
of the Divisional Engineer, be due to the use of material or workmanship
not in accordance with the Contract, or to neglect or failure on the part of
the Contractor to comply with any obligation expressed or implied, on the
Contractor’s part under the Contract. In case the Contractor fails to comply
with the requirements of the notice within ten days from its issue, the
Divisional Engineer shall have the power to have the works completed
through any other agency at the risk and cost of the Contractor.

The Security Deposit shall not be refunded prior to 12 Months after the
completion of the whole work, unless and until a certificate is issued by
the Divisional Engineer for successful and satisfactory passing of the
Period of Maintenance with no other liability on the Contractor.

If the Contractor or his workmen or servants shall break, deface, injure or
destroy any part of a building, in which they may be working or any
building, road, road kerbs, runway, taxiway, apron, culverts, ducts, fence
enclosure, water pipes, cables, drains, electric or telephone or wire poles,
trees, grass or grassland or cultivated ground contiguous to the premises
on which the work or any part of it is being executed, or if any damage
shall happen to the work, while in progress from any cause whatsoever, or
any imperfections become apparent in it within three (03) months after a
certificate, final or otherwise of its completion shall have been given by
the Divisional Engineer as aforesaid, the Contractor shall make the same
good at his own expense, or in default, the Divisional Engineer may cause
the same to be made good by other workmen, and deduct the expense (of
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which the certificate of the Divisional Engineer shall be final) from any
sums that may then, or at any time thereafter may become, due to the
Contractor, or from his security deposit or the proceeds of the sale thereof,
or a sufficient portion thereof.

The Contractor shall not assign or sublet the Contract or any part thereof
or any benefit or interest thereon or there under without the prior written
consent of PAA. In case of failure, the Divisional Engineer shall by giving
Notice in writing rescind the Contract and have the Works executed at the
risk and cost of the Contractor.

If the specification or estimate of the work provides for the use of any
special description of materials to be supplied by PAA or if it is required
that the Contractor shall use certain stores to be provided by the PAA (such
materials and stores, and the prices to be charged therefore as hereinafter
mentioned being so far as practicable for the convenience of the
Contractor, but not so as in any way to control the meaning or effect of
this Contract, specified in the schedule of memorandum hereto annexed).
The Contractor shall be supplied with such materials and stores as required
from time to time to be used by him for the purpose of the Contract only,
and the value of the full quantity of materials and stores so supplied at the
rates specified in the said schedule or memorandum may be set off or
deducted from any sums then due, or thereafter to become due to the
Contractor under the contract or otherwise or against or from the security
deposit, or the proceeds of sale thereof. All materials supplied to the
Contractor shall remain the absolute property of PAA and shall not on any
account be removed from the Site of the work and shall at all times be
open to inspection by Divisional Engineer. Any such material unused and
in perfectly good condition at the time of the completion or termination of
the Contract shall be returned to PAA; but the contractor shall not be
entitled to return any such materials unless with such consent, and shall
have no claim for compensation on account of any such materials so
supplied to him, as aforesaid being unused by him, or for any wastage in
or damage to any such materials.

A bill shall be submitted by the Contractor each month on or before the
date fixed by the Divisional Engineer for all works executed in the
previous month and the Divisional Engineer shall take or cause to be taken
the requisite measurement for purposes of having the same verified, and
the claim, as far as admissible, adjusted, if possible, before the expiry of
ten days from the presentation of the bill. If the Contractor does not submit
the bill within the time fixed as aforesaid, the Divisional Engineer may
prepare a bill which shall be binding on the Contractor in all respects.

The completion report of the work along with drawings on prescribed
proforma shall be submitted by the Contractor in five copies along with
the final bill. In case of failure to submit the completion report and
completion drawings by the Contractor on the basis of which the work has
been finally completed, the final bill shall be withheld till their submission.
The completion report and drawings should be complete in all respects.
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Works relating to maintenance do not come under the preview of this
clause.

The final bill shall be submitted by the Contractor within one month from
the date of completion of the Works otherwise the Divisional Engineer’s
certificate of the measurement and of the total amount payable for the
work accordingly shall be final and binding on all parties, and will not be
called in to question by anyone.

If by reason of any accident or failure or other event occurring to or in
connection with the Works or any part thereof during the execution of the
Works or during the Period of Maintenance any remedial or other work on
repair shall in the opinion of the Divisional Engineer or his representative
be urgently necessary and the Contractor is unable or unwilling at once to
do such work or repair, the Divisional Engineer may by his own or other
workmen do such work or repair as the Divisional Engineer or his
representative may consider necessary. If the work or repair so done by
the Divisional Engineer is work which in the opinion of PAA the
Contractor was liable to do at its own expense, under the Contract, then all
costs and charges properly incurred by the PAA, in so doing shall on
demand be paid by the Contractor to the PAA or may be deducted by PAA
from any monies due or which may become due to the Contractor.
Provided always that the Divisional Engineer shall as soon as after the
occurrence of any such emergency as may be reasonably practicable notify
the Contractor thereof in writing.

Any bribe, commission gift or advantage given promised or offered by or
on behalf of the Contractor or his partner, agent, or servant in relation to
obtaining or to the execution of this or any other Contract with PAA, or
given, promised, or offered by, or on behalf of, the Contractor, or his
partner, agent, or servant, to any officer or person in the service or
employment of PAA, who shall be in any way connected with the
obtaining or the execution of this or any other Contract, shall in addition
to any criminal liability, which he may incur subjects the Contractor to
cancellation of this Contract, and also to payment of any loss resulting
from any such cancellation. Any question or dispute to the commission of
any offence under this Clause shall be settled by the PAA, in such manner
as it deems fit and sufficient and its decision shall be final and conclusive.

This Contract shall be governed by and construed in accordance with the
laws of the Islamic Republic of Pakistan, and the obligations, rights and
remedies of the parties hereunder shall be determined in accordance with
such laws. Resort to litigation by either of the parties in respect of any
disputes should be had only before a court of appropriate and competent
jurisdiction.

59.1 The Contractor is deemed to have quoted rates given in the Contract
(Bill of Quantities) based on the prices of certain specified materials
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prevalent in the month during which the last day of the submission
of Bid fell.

59.2 No price adjustment shall be allowed under this clause except in
respect of the materials specified in Appendix-A to Bidding
Document which have actually been incorporated in the Permanent
Works during the corresponding period of increase or decrease.

59.3 Adjustment shall be allowed for the specified materials according to
the method prescribed in the Appendix-A to Bidding Document.

59.4 All claims for additional payments under this Clause shall be lodged
by the Contractor with the Divisional Engineer within such
reasonable time from the date of occurrence of the event which,
according to the Contractor, entitles him to such additional
payments by PAA, but in no case after the expiry of twenty-eight
(28) days thereof, such claims shall invariably be supported with all
relevant necessary details and particulars required for proper
verification thereof and the Divisional Engineer shall be entitled to
require the Contractor to provide such further details / information
as may be required for due and effective verification of such claims.

59.5 The Divisional Engineer shall verify and certify for payment, if any,
claims lodged by the Contractor under this Clause within a period
not exceeding twenty-eight (28) days from the date on which the
same are submitted by the Contractor as aforesaid.

59.6 In case the PAA is entitled to recover from the Contractor any sum
or sums under this Clause arising from any decrease in the said
prices for materials, the provisions of this Clause shall apply mutatis
mutandis to such recoveries by the PAA.

59.7 If the Contractor fails to complete the works within the time for
completion, adjustment of prices therefore until the date of
completion of the works shall be made using either the indices or
prices, whichever are more favourable to the PAA, provided that if
extension of time is granted the above provision shall apply only to
adjustments made up to the expiry of such extension of time.

59.8 No escalation shall be allowed to the Contractor in respect of the
period extended for the completion of the work due to his own fault.

The Contractor should make his own arrangement for water and power
supply required for execution of work and nothing will be paid for the
same, by the PAA. Provided that in case water supply is allowed by the
PAA to the Contractor from water mains passing through areas where the
work is required to be carried out, the Contractor shall pay the cost of
water to the department at one-half (1/2) per cent of the total cost of work
for drinking purpose and one (01) per cent of the total cost of the items of
work involving use of water (that is for constructional purposes). The
Contractor shall bear full charges for laying its water lines of all length
and size / dimensions from the mains to the site of his underground tanks
as he may require and construct for storage purposes at its own cost.
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PAA shall have the power to abandon any work whether in progress or
otherwise and in such an event, the Contractor shall have no claim for any
compensation of any kind whatsoever from PAA except the actual cost of
the work executed at the Site under the Contract for which the contract
requires payment to be made.

All materials (e.g. stone and other materials) obtained in the work of
dismantling, excavation etc., will be considered PAA property and may be
issued to Contractor (if they require the same for their own use) at rates
approved by the Divisional Engineer. If these materials are not required
by them, they will be disposed of as found fit by the PAA.

Lights for illumination, danger signs for warning, and information /
cautionary signs in approved colours and sizes shall be provided by the
Contractor wherever required at his own cost on the barriers as directed
by the Divisional Engineer.
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SPECIAL CONDITIONS OF CONTRACT

6 Possession of Site

(Substitute the clause 6 with following text)

6.1 The Divisional Engineer shall, together with the written order to commence the Works,
grant the Contractor possession of such portions of the Site as are necessary to enable the
Contractor to commence and carry out the Works in accordance with the programme
referred to in Clause 10, subject to any sequencing or phasing requirements prescribed in
the Contract.

6.2 Thereafter, and from time to time as the Works progress, the Divisional Engineer shall grant
possession of further portions of the Site, as required for execution of the Works with due
dispatch, provided such possession aligns with the Contractor’s reasonable proposals as
approved by the Divisional Engineer.

6.3 The Contractor shall submit any such proposals for staging of site possession in writing to
the Divisional Engineer for review and approval, and no right to possession shall arise
unless and until expressly granted by the Divisional Engineer.

6.4 PAA shall not be liable for any delay or claim arising from staged or partial possession of
the Site, provided such staging is consistent with the Contract or approved programme.

10  Programme to be furnished

(For works with a contract price exceeding the financial limit prescribed for PEC Constructor

Registration Category C-3, as revised from time to time, Clause 10 shall be substituted with the

following text)

10.1 The Contractor shall, within fifteen (15) days of receiving the Letter of Acceptance, submit
a detailed Programme of Works to the Divisional Engineer for approval. The Programme
shall include all activities, including mobilization, and clearly identify critical path items
using a computerized Critical Path Method (CPM) format. The Programme shall be updated
monthly, incorporating a chart of forecasted principal activities, an updated cash flow
schedule for payments, and any revisions necessary to reflect actual progress. It shall serve
as the baseline for assessing progress and determining Liquidated Damages under Clause
29. Monthly progress reports shall include an up-to-date analysis of actual versus planned
progress, identification of current or emerging critical items, and the Contractor’s proposed
measures for mitigation.

18 Quality of Material, Workmanship and Tests

18.1 Expenditure on account of laboratory testing to ascertain suitability of materials and all

other required tests etc. shall be borne by the Contractor.
24 Extension of time for completion

(For works with a contract price exceeding the financial limit prescribed for PEC Constructor

Registration Category C-3, as revised from time to time, Clause 24 shall be substituted with the

following text)

24.1 Inthe event of:

(a) the amount or nature of extra or additional work,
(b) exceptionally adverse climatic conditions,
(c) any delay, impediment or prevention by the PAA, or
(d) other special circumstances which may occur, other than through a default of or breach
of contract by the Contractor for which he is responsible, being such as fairly to entitle
For PAA For Contractor
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the Contractor to an extension of the Time for Completion of the Works, or any Section
or part thereof,

the Divisional Engineer shall, after due consultation with the Contractor, determine the
amount of such extension and shall notify the Contractor accordingly. Provided that the
Divisional Engineer is not bound to take into account any extra additional work or other
special circumstances unless the Contractor has within fourteen (14) days after such work
has been commenced or such circumstances have arisen, delivered to the representative of
the Divisional Engineer full and detailed particulars of any claim for extension of time to
which he may consider himself entitled in order that such claim may be investigated at the
time.

25  Termination of Contract for slow progress

25.1 In the event of termination by the Divisional Engineer, the Contractor shall have the right
to file an appeal before the Director General PAA, within seven (07) days from the receipt
of such termination notice. The decision of the Director General PAA shall be final and
binding.

29 Liquidated damages for delay

29.1 The amount of Liquidated Damages for each day of delay in completion of the whole of
the Works, or if applicable for any Section thereof, shall be imposed at the rate of 0.05%
of Contract Price as stated in Letter of Acceptance for each day of delay in completion of
the Works. Provided that the amount of Liquidated Damages for delay shall not exceed ten
(20) per cent of the Contract Price as stated in Letter of Acceptance in all cases.

29.2 In cases where liquidated damages have been imposed or have been proposed to be
imposed, the amount to be retained in lieu of Security Deposit during the Maintenance
Period shall be based on the cost of works executed, and not the reduced amount to be paid
to the Contractor after imposition of liquidated damages.

29.3 Where a work has been delayed beyond the stipulated date of completion, the Contractor
shall be required to extend the securities and insurances as per the revised dates at his own
cost.

31  Suspension of Works

31.1 Partial / complete suspension in work is likely to take place during emergency operations

and VIP movements etc. labour, equipment, and material, etc. shall be removed from the
site of work during such suspension periods to a distance for essential security
requirements. No compensation whatsoever on this account shall be claimed by the
Contractor for those losses likely to occur. All such unforeseen disruptions during working
hours may result in idleness of manpower and equipment and waste of material, etc. for
which no compensation shall be paid to the Contractor.

31.2 No compensation is payable for interruption in the work due to any reason beyond the
control of PAA.

32  Care of Works

32.1 The Construction materials should be stacked at a suitable place as per the direction of the
Divisional Engineer or his representative.

32.2 The work shall be so arranged as not to cause any disturbance to the passengers /
functionaries and other agencies working at the airport.

41  Valuation of Works

41.1 For works items described in the priced bill of quantities (BoQ), the valuation of works

shall be made as per the evaluated rates provided in the corrected priced BoQ, and
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41.2 For work items not described in the éric)ed bill of quantities (BoQ) but available in the Pak
PWD Schedule of Rates (SoR), the valuation of works shall be made on pro rata basis, and
41.3 For work items neither described in the priced bill of quantities (BoQ) nor available in the
Pak PWD Schedule of Rates (SoR), the valuation of works shall be made on the basis of
actual cost (market rates) plus a lumpsum of twenty-five per cent (25%) as overheads and
profit.

47  Period of Maintenance
47.1 Period of Maintenance or Defects Liability Period shall be of 12 Months duration.
59  Increase or Decrease of Cost

59.1 The Price Adjustment shall be applicable only for the Contracts having stipulated
completion period greater than eighteen months and contract price exceeding financial limit
of PEC Constructor’s Registration Category C-3 as amended from time to time. Contracts
having stipulated completion period less than or equal to eighteen months and value equal
to or less than the abovesaid limit will be considered as fixed price contracts.

64  Payments to Contractor

64.1 PAA shall release payment to the Contractor within fifty-six (56) calendar days from the
date of certification of the Contractor’s bill by the Divisional Engineer. Should payment be
delayed beyond this period, a simple interest at the rate of zero-point zero five percent
(0.05%) per annum shall accrue on the unpaid amount, calculated from the day immediately
following the due date until the date of actual payment.

65  Settlement of Disputes

65.1 Any difference or dispute arising between the PAA and the Contractor regarding the
interpretation, execution, or performance of any provision of this Contract shall be referred
exclusively to the Director General PAA, whose decision shall be final, conclusive, and
binding on both parties. The Contractor shall not initiate or pursue any legal proceedings
or remedies in relation to such matters. This shall be without prejudice to the rights of the
parties under the applicable laws.

66  Authenticity of Financial Instruments

66.1 Any financial instrument, submitted by the Contractor as Bid Security, and Performance
Guarantee, if found fake or dishonoured by the issuing bank / financial institution at any
pre- / post-contractual stage shall, in addition to any criminal liability, call for blacklisting
of the Contractor.

67  Obligations of the Contractor

67.1 The Contractor, during the execution of works, shall be responsible for following the
instructions and directions of the Divisional Engineer or his representative only.

67.2 The Contractor shall be responsible to provide and use quality construction material as per
the specifications, and to the satisfaction of the Divisional Engineer.

67.3 The Contractor shall strictly adhere to all design requirements and technical specifications
established by the Design Engineer and approved by PAA. The charges of which shall be
borne by the Contractor, but the additional quantity of any materials used in executing the
Works shall be paid as per Contractor’s quoted rate.

67.4 The Contractor shall clean the existing rusty steel by approved means at his own cost and
no compensation whatsoever shall be given to the Contractor.

67.5 The Contractor will be fully responsible to arrange security clearance of his workmen
employed on the job in accordance with the rules requirements enforced at the time of
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execution and shall not be entitled for any compensation whatsoever on account of wastage
of time and labour due to any reason.

67.6 The Contractor shall enclose the work / site area as per direction of the Divisional Engineer
or his representative at his own cost. He will also ensure safety of workers as well as
passenger(s) and airport staff during and after the work hours.

67.7 The Contractor shall submit a list of fittings, fixtures, equipment etc.to be dismantled as
approved by Engineer In charge accordingly.

67.8 Generally, the works will be carried in accordance with Electrical Act 1910 read with
Electricity Rules 1937 and any amendments thereto, Pak PWD Specifications for Electrical
Works & latest editions of I.E.E rules of Building Equipment.

67.9 All wires & Cables to be used for executions of work will be copper conductors.

67.10 Damages done by the contractor during execution of work will be made good by the
Contractor as per Engineering specifications and to the complete satisfaction of the
Divisional Engineer.

67.11 The contractor will perform all types of tests as directed by E&M Engineer In charge after
/ before executions of his work & will submit test reports in this regard if required.

67.12 Cost of samples of materials will not be claimed & test charges for all required tests as
instructed by the E&M Engineer from Govt. or other authorities will be borne by the
contractor without any extra claim of this effect.

67.13 The Contractor will submit warranty / guarantees & literature of the Air-Conditioning
equipment, Electrical equipment or Mechanical equipment etc as desired by Engineer In
charge.

67.14 The approved makes of materials, accessories & equipment are provided in Appendix-F.
works shall be executed subject to approval of samples from Engineer In charge.

67.15 Any equipment / items during execution / testing / commissioning & during maintenance
period if burnt out / malfunctioning or broken will be replaced by the contractor without
any extra cost.

67.16. These under mentioned Specifications / Terms shall have to be read in conjunction with
the General Conditions of the Contract and BOQ.

67.17  Contractor shall return / deposit all the dismantled / unserviceable material (wherever
applicable) to HVAC store and submit the receipt of dismantled material deposited with
the Final Bill.

67.18 The Contractor shall indemnify PAA against all third-party claims, including claims of
infringement of intellectual property rights patent, trademark, industrial design right
arising from use of the goods or any part thereof.
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Appendix - A
SCHEDULE OF BASIC PRICES OF SPECIFIED MATERIA

A) Basic Price Materials (To be filled by the Bidder)

We confirm herewith that the following prices were prevalent in the month during’which the
last day of the submission of bidder fell and have been taken as a basis for quoting the pyices given in
our Bidder.

Adjustment of increase / decrease in price shall only be admissible for the mat

ials listed herein

under:
S.No. Materials Unit Basic Price Remarks
Ex-Factory/Works
1 2 3 4 / 5
1. | Cement Bag /fhe basis of the rate is the
(50Kg) Monthly Statistical Bulletin
issued by the Pakistan
Bureau of Statistics.
i) Ordinary Portland Cement
ii) Sulphate Resisting Cement --do --
2. | Steel Kg
i) Reinforcement Bars --do --
ii) M.S. Sections --do --
3. | Bitumen Tonne The basis of the rate is the
(1000Kg) Monthly Statistical Bulletin
issued by the Pakistan
Bureau of Statistics. If not
available then basis would be
National Refinery, Attock
Refinery or from an
approved equivalent source.
i) Grade 60/70 --do --
ii) Grade 80/100 --do --
iii) Cutback Bitumen
a) Medium Curing --do --
b) Rapid Curing --do --
Note:
(1) If the price paid by the Contractor for any of the Specified Materials shall differ from the basic thereof and

shall cause an increase or dgCrease of cost to the extent of five (5) per cent or more to the Contractor in carrying out the
Contract, the increase or gecrease of such cost shall be adjusted in the Contract Price accordingly. The actual payments
shall be made on the basis of quantities actually measured and certified for payment. Any fluctuation in the prices of
materials other than tHe Specified Materials shall not be subject to adjustment of the Contract Price.

2) The Bidgérs shall submit satisfactory documentary evidence in support of the rates and prices filled up in this
Appendix.

e agree that price variation in the above listed basic prices during the currency of the Contract
will be/adjusted only to the extent as stipulated under the Conditions of Contract.

Authorized Signatures

Name
Seal
Date
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Appendix - B

MATERIALS TO BE PROVIDED BY PAA

Schedule showing (approximately) materials to be supplied by the PAA under
52 of the General Conditions of the Contract or for work contracted to be executeg/and the
rates at which they are to be charged for

Particulars Rate at which the material shall Place/of Delivery
be charged to the Contractor
Unit Rs.

/

Note: The person or firm submitting the Bid should see that the rates in the above schedule are
filled up by the Divisional Engineer on the issue of the form prior to the submission of the Bid.
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Appendix - C
PERFORMANCE BOND GUARANTEE

Guarantee No:

Date of Issue:

Amount of Guarantee:

Date of expiry:
BY thiS BONU WE ...ttt (hereinafter called “THE
SURETY™), (1) do hereby bind ourselves and our successors and assign jointly and severally by these
presents to pay to the PAKISTAN AIRPORTS AUTHORITY, KARACHI (hereinafter referred to as the
PAA which term shall include his successors in office and assigns) unconditionally on demand and without

further question, the sumof Rs..................... (RUPEES ...ttt e s ),
sealed with our respective seal and dated this .............cooiiiiiiii
LAY L N T (hereinafter

referred to as “THE CONTRACTOR”) by an agreement made between the PAA of the one part and the

Contractor of the part have entered into a Contract hereinafter called “Said Contract” for the Construction,
completion and maintenance Of ............ciiiiiiiiiiiii i e ” as therein
mentioned in conformity with the provisions of the said contract and the sum mentioned in the above written
Bond represent the amount of Performance Bond to be furnished by the Contractor for due fulfilment of

obligations under the said Contract.

NOW THE CONDITION OF the above written Bond is such that if the Contractor shall duly perform &
observe all the terms, provisions, conditions & stipulations of the said contract on the Contractor’s part to be
performed & observed according to the true purpose, intent & meaning hereof as determined by the PAA
who shall be the sole judge in the matter, or if on default by the Contractor for which the PAA shall be sole
judge the Sureties/Surety shall pay the amount of this Bond to PAA without reference to the Contract, then
this obligation shall be null and void but otherwise shall be and remain in full force and effect but no
alteration in terms of the said Contract made by agreement, between the PAA and the Contractor or in the
text or nature of the works to be constructed, completed and maintained thereunder and no allowance of time
by PAA under the said Contract nor any forbearance or forgiveness in or in respect of any matter or thing
concerning the said Contract on the part of the PAA shall in any way release the Sureties/Surety form any
liability under the above written Bond.

AND WE agree that this Bond shall be irrevocable and the Guarantee hereby given shall be valid up to
............................................. and that a Certificate signed by the Director Engineering Services / Additional
Dlrector stating that the Bond has become due will be sufficient proof of its forfeiture and we shall pay the
amount so demanded without, any further proof of any kind and that the payment shall be made by us
forthwith on the receipt of the Certificate of the Director Engineering Services / Additional Director as

aforesaid.

Notwithstanding anything contained hereinabove, the Bank’s liability under this Guarantee shall in no event
exceed the sumof Rs .................... (RUPEES. ...t s ), and this guarantee
shall remain valid up to ..o where after the Bank shall be completely
discharged and released from all its liabilities hereunder unless a claim is received before the aforesaid expiry
date.

Signed, sealed and delivered by the said in the presences of:

For and on behalf of For and on behalf of
M/s
CONTRACTOR SURETY
WITNESSES:
1. Signature. 2. Signature.
Name. Name.
CNIC: CNIC:
Address. Address.
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Appendix - D
MOBILIZATION ADVANCE GUARANTEE

(Bank Guarantee)

Guarantee No. Date

WHEREAS the Pakistan Airports Authority (hereinafter called PAA) has entered into a Contract for
(Particulars of Contract),
with Constructor “M/s ” (hereinafter called the “Contractor™).

AND WHEREAS, PAA has agreed to advance to the Contractor, at the Contractor’s request an amount of
Rupees (Rs. ), which amount shall be advanced to the Contractor as per
provisions of this Contract.

AND WHEREAS, PAA has asked the Contractor to furnish Guarantee to secure the advance payment for
the performance of his obligations under the said Contract.

AND WHEREAS, (Scheduled Bank)
(hereinafter called the “Guarantor”) at the request of the Contractor and in consideration of the PAA agreeing
to make the above advance to the Contractor, has agreed to furnish the said Guarantee.

NOW, THEREFORE, the Guarantor hereby guarantees that the Contractor shall use the advance for the
purpose of above-mentioned Contract and if he fails and commits default in fulfilment of any of his
obligations for which the advance payment is made, the Guarantor shall be liable to PAA for payment not
exceeding the aforementioned amount.

Notice in writing of any default, of which the PAA shall be the sole and final judge, on the part of the
Contractor, shall be given by the PAA to the Guarantor, and on such first written demand, payment shall be
made by the Guarantor forthwith of all sums then due under this Guarantee as determined by the PAA
without any reference to the Contractor and without any objection.

This Guarantee shall remain in force until the advance is fully adjusted against payments from the interim
Payment Bills of the Contractor or until (Date) whichever
is earlier.

The Guarantor’s liability under, this Guarantee shall not in any case exceed the sum of Rupees
(Rs. ).

This Guarantee which is unconditional and irrevocable, shall remain valid up to the aforesaid date and shall
be null and void after the aforesaid date or earlier if the advance made to the Contractor is fully adjusted
against payments from interim Payment Bills of the Contractor provided that the Guarantor agrees that the
aforesaid period of validity shall be deemed to be extended if on the above mentioned date the advance
payment is not fully adjusted as payments from interim Payment Bills of the Contractor.

GUARANTOR
For
(Bank Limited)
1. Signature
2. Name
3. Title
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LIST OF BANKS

Appendix - E

Following is the list of approved schedule banks (financial institutions) acceptable to
PAA for obtaining Bank Guarantee(s):

Public Sector

1)
2)
3)

National Bank of Pakistan
Sindh Bank Limited
The Bank of Punjab

Private Sector

4)  Allied Bank Limited

5)  Askari Bank Limited

6) Bank Al Habib Ltd.

7)  Faysal Bank Ltd.

8) Habib Bank Ltd.

9) Habib Metropolitan Bank Ltd.

10) JS Bank Ltd.

11) MCB Bank Ltd

12)  Samba Bank Ltd.

13)  Soneri Bank Ltd.

14)  Standard Chartered Bank Ltd.

15)  United Bank Ltd.

16) Industrial and Commercial Bank of China Ltd.
Islamic Banks

17) Al Baraka Bank (Pakistan) Limited

18) Banklslami Pakistan Limited

19) Dubai Islamic Bank (Pakistan) Limited

20) Meezan Bank Limited

For PAA
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Appendix - F

LIST OF APPROVED MANUFACTURERS / SOURCES

This list of recommended manufactures / suppliers of different materials / equipment with
brand names have been provided in order to establish a standard level of performance. The
Contractor is supposed to provide and fix the materials / equipment of acceptable quality from
the list or equivalent as approved by the Engineer. Whereas the preference of brand and model
will be decided by the Engineer. Material from approved list shall stand rejected, if it fails in
any of the specified tests or quality standards.

Sr. No. Description Manufacturer/Supplier/Source
Civil Works
1 |Cement (OPC, SR) Lucky, Pioneer, Maple Leaf, Fauji, Askari, Power,
Cherat, DG Khan, Dewan
2 |Cement (White) Kohat, Maple Leaf, Zealpak
3 |Construction Chemicals Sika, Fosroc, BASF, Ultra, Fastchem, Vertex, MAPEI,
& Sealants KALON, Mitchell
4 |Anchoring/ Fixing Strong hold, Strong force, Hilti, Fischer
Systems
5 |Sand Bholari, Lawrencepur or from any other approved source
as per Mix Design.
7 |Aggregate From approved source.
8 [Steel Reinforcement Amreli, FF Steel, AFCO, Ittehad, Ittefaq, Fazal, PECO,
Razzaque, Metropolitan, Mughal, Pak Steel, Model Steel|
Nizami Brothers, Moiz Steel, Poineer, Tayyaba Steel or
approved equivalent.
9 Bitumen (Cold) National Refinery, Attock Petroleum, PARCO
10 |Bricks/Blocks Local (Brand / source to be approved by the Engineer)
11 |Ceramic/Porcelain Shabbir, Master, Time Ceramic, National, or equivalent
Tiles imported
12 \Vinyl Tiles Decora, Marflex, A.T.S. Synthetic
13 \Wooden Flooring Sarina, Firstfloor or equivalent
14  [Textured Decorative Rockwall, Wall Tec, Rock Shield, Sand Tec, Graffito,
Wall Coating Jotun
15 |Aluminum Doors/ ALCOP, Pakistan Cables, Chawla, Prime, Ittehad
\Windows Aluminium, Thermec, Eng: Co, Alhali Aluminum Cg
(Pvt) Ltd, Krudson, Lucky or equivalent
16 |Aluminum Composite |ALCOP, Chawla, Pakistan Safety Glass (Alucobond),
Panel AKB (EuroBond — Exterior. & DuBond — Interior)
17 |Paint ICI (Dulux, Paintex), Berger Robbialac, Brighto, Master,
Kansai (Japan), Nippon, Jotun, Diamond, Buxly, Pakistan
Phthalates Limited (Kalon Chemicals Company) of
equivalent.
18 |Powder Coating Jotun or approved equivalent
19 |Concrete Pavers Tuff Tiles, lIzhar, Envicrete, National Pavers, Banu
Mukhtar, Magnacrete or equivalent
20 |Insulation Diamond (Jumbolon), Pakistan Insulations, Safe line,
Insugreen
For PAA A-6 For Contractor
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21 |Membranes for Roof  |Polytec (Henkel Polybit), Hygrip, Roof Grip, A.T.S.
and Basement walls Synthetic, Petro Seal, Bitumat (Saudi Arabia), Pakistan
Phthalates Limited (Kalon Chemicals Company), Sika
Raingard
22 [uPVC Doors / Windows [Framez, Uniwin, Nasar Steel, U-Tech, Green Door, V-
Make, Chawla
23 |Steel Doors and SECCO or any other approved equivalent
windows
24 |Termite Proofing Agenda (Termidor), Biflex, Fiprokil, Mirage, Termicure,
Ability
25 ([Terrazzo Tiles As approved by Engineer
27 |Pre-Engineered Steel  |Zamil, Mammut, Mabani, Kirby, Banu Mukhtar, Izhar,
Buildings SACHAL
28 |Gypsum False Ceiling |[Elephant, Lodhia (Arish), DFB, United
29 [(Glass Pakistan Safety Glass, Ghani, Al-Fattah, Khawaja,
Nowshera Prince or equivalent.
30 |Door hardware Kolf, Sitara Hardware, Jb.Saeed, IM Hardware (Yale),
Alpha, Khas, Babar, or approved equivalent.
32 |SS Railing Dah Shi (Taiwan), IIL, or equivalent
33 |Medium Density Al-Noor, ZRK, Nuboard or equivalent.
Fibreboard
34 |High Density Patex, Sonitex or equivalent
Fibreboard
35 [Plywood Patex, Marineplex or equivalent.
PUBLIC HEALTH WORKS
1 [Sanitary Ware Porta, Marachi, Master, ICL, Finecera, Karam, Cera and
(WC Indian, WC 3 Star or equivalent.
European, Basin /
\Vanity, Urinal, Flushing
Cistern)
2 |[Bottle trap Porta, Master, Faisal, Sonex, Asia and Super Asia or
equivalent.
3 |Bath / Kit. Fittings Porta, Master, Faisal, Sonex or equivalent.
4 |PPR-C Pipes & Fitting |Dadex, Beta, Master, Plasco, Turk Plast, Popular Pipe,
Accufit, Minhas, Dura Built, I1IL, Builtec, Euro Gulf
Y AH Plastic Industry, Pelikan Pipe Industry (Civic)
5 |uPVC Pipes & Fittings |Dadex, Shavyl, Galco, Beta, Turk Plast, Jamal, Fast Flow,
Plasco, Popular Pipe, Master, Accufit, Dura Built,
Builtec, Euro Gulf, YAH Plastic Industry, Newtech,
Pelikan Pipe Industry (Civic), Prime Star Industries or
approved equivalent.
6 [RCC Pipe Shalimar, Pakistan Pipes, National Pipe Industry
7 |G.1. Pipes International Industries Ltd. (IIL), Master Pipe, Jamal,
Victory, Steelex or equivalent
8 |C.l. Pipes C.1. Engineering / Corp: Teepu, Alpine, NPC and CME
or equivalent.
9 |Gate/ Sluice Valves KITZ (Star Corporation), Teepu, Anwer, Asia, Rehman
Group, Sirajia Trading co.
For PAA For Contractor
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10 |G.I. Fittings KITZ (Star Corporation), Health Engineering (HE)
11 |C.1. Fittings & Valves [Teepu, Alpine, Sirajia Trading co.

12 |C.l. Manhole Cover CME, Teepu, Alpine, Turk Plast
17 |MS Seamless Pipe Huffaz Industries, Jamal, KITZ, Sirajia Trading co.,
Master Pipes, Victory
18 |PVC Water Stop Fosroc, Sika, Decora, Marflex
19 |HDPE pipe and Fittings |Dadex, Jamal, Plasco, Turk Plast, Beta, Popular Pipe,
Accufit, 1IL, DURA BUILT, Builtec, Fast Flow, YAH
Plastic Industry, Newtech, Pelikan Pipe Industry
(Pelikan), Prime Star Industries
21 |Water Tank Master, Super Tuff, Dura, Accufit, Prime Master
22 [Kitchen Sink Porta, Atlas, Asia or approved equivalent
ELECTRICAL & MECHANICAL WORKS
1 |Wires and Cables Pakistan Cables, Fast, AGE, Newage, GM
2 |Air Switch Breaker, Terasaki Japan, Siemens, ABB, MG, Hager, Schneider
Load brake switches, |Electric
MCCB and MCB etc.
3 |Switches and Sockets  |Schneider, Philips
4 |Down Light/ Batten Sunlight, Pierlite, Future Technology, Orient
Lights
5 |Flood Lights Philips/ Signify, Osram, GE, Thorn
6 |Fans Pak, Royal, SK, Super Asia,
Ceiling/Exhaust/Bracket
7 |UPS Huawei, Homage, Inverex, Goodwee, Crown, Fronius,
APC
8 [Tubular batteries AGS, Phoenix, Osaka, Exide, Volta
9 |AC Units Gree, Haier, Orient, Green Air, Dawlance, PEL,
Kenwood
10 |Air Curtains Gree, Haier, Orient, Green Air, Dawlance, PEL,
Kenwood or Equivalent
11 |PVC Conduits and Polupar, Galco, Sheval, Adamjee, GM, Dadex
Pipes
12 |PVC Cable Trunk Adamjee, Jeddah or equivalent
13 |Termination Kit/ Raychem (Germany), 3M (USA), Elastimod (Egypt)
Straight Jointing Kit
14 [LV main distribution Siemens, PEL, FICO, Schneider Electric, ABB,

panel

Sunbeams, Engineers & Engineering, Libra, Hussein &
Co., BLS
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Annexure - B

Note: Wherever the word Civil Aviation Authority (CAA) is mentioned in this section
of the document, it shall be read, interpreted, treated and dealt as Pakistan Airports
Authority (PAA).
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HISTORY

As day to day activities have become highly sophisticated, so has our understanding of how to create
a safe, healthful work environment. In the past "Accident Prevention" for organizations simply
meant freedom from serious injuries to Employees and property loss. Today, however, "Loss
Control" being a part of HSE covers not only injury but occupational diseases and environmental
concerns along with fire and property damage control. This new understanding of HSE is not
only reflected at all levels of management but also in contractors, suppliers & concessionaires activities.

These days most of the Organizations show their concerns with regard to the welfare of their
employees but some-how leave aside the part suppliers, contractors and concessionaires play during
routine operations, which at times harm the organizations and employees as well. Itis the
need of the time that suppliers’, contractors’ and concessionaires' level of understanding about
HSE issues be made at par with that of an organization they are working for.

The present CAA Management has made a concentric and serious effort of establishing
International HSE Standards by initiating the process of Integrated Management System (IMS)
implementation, in which contrary to the past, role of CAA suppliers, contractors and
concessionaires is addressed, so as to keep their activities on harmonious track with CAA
operations and to ensure fulfililment of CAA HSE requirements. The publication of this HSE
manual is part of the same campaign and commitment made by CAA's top management.

The Directorate of Safety & Quality Management System has been established with its field
offices at various airports | locations to provide onsite support and guidance on the issues
pertaining to the Health, Safety, Environmental Protection, Energy Conservation, Customer
Satisfaction, Aviation Security and Information Security Management System. The requirement
detailed in this Manual are derived based upon international standards and industry best practices.
The CAA reserves the right to change | amend the requirement stated in this document with the
change in requirement of international standard or to suit CAA's requirement.

- 15/03/2017

i MNL-002-MSXX-

For PAA

For Contractor



(k/ For PAA ¢ For Contractor

m HSE MANUAL FOR CAA CONTRACTORS, SUPPLIERS & CONCESSIONAIRES

T AT :
T = I et
- S O 13

RECORDS OF AMENDMENTS AND CORRIGENDA

AMENDMENTS CORRIGENDA
Date Date Date Entered
No. Applicable | Entered Entered by No. Date of Issue e by

 MASTER COPY

15/03/2017 i MNL-002-MSXX-
For PAA

For Contractor




HSE MANUAL FOR CAA CONTRACTORS, SUPPLIERS & CONCESSIONAIRES

%/_ For PAA For Contractor
f :f

 MASTER COPY

b

TABLE OF CONTENTS

FOREW O R ..ttt e et a e et a e e et a e e iv

N @4 o @ I g |V \Y%

(@ 1= T @ 1 1 =1 e 1-1

INTRODUGCTION. ... ettt e ettt e e e e ettt e e bt e e e e e e et eetbbba e e e e eaaeeeenbnnnnnes 1-1

1.1 INTRODUGCTION ...ttt e e e et e e e et e e e e eaa e aaees 1-1

1.2 CAAIMS POLICY ittt ettt e et e e et et e e et e aaees 1-1

1.3 RESPONSIBILITY & AUTHORITY ..ottt 1-1

[ @ =1 1 =1 2-1

GENERAL INFORMATION. ...ttt ettt e et e e et e e e et e e eera s 2-1

2.1 BASIC SAFETY & SECURITY RESTRIANTS ...ttt 2-1

2.2 SAFETY PERMITS ..ttt ettt eeaaa s 2-1

2.3 PERFORMANCE MONITORING......cciitiiiiiiieee et 2-2

2.4 HOUSE KEEPING... ..ottt et e et eeaea s 2-2

2.5 REPORT OF ACCIDENT, INCIDENT, INJURY OR ILLNESS .........ccoeoviiiiiiieiinnnen. 2-2

[ @ =10 1 1 =T 3-1

HAZARDOUS WASTE ..ottt ettt e e et e et et e e e e et e e e eeea e aeees 3-1

3.1 HAZARDOUS WASTE MANAGEMENT ..ot 3-1

3.2 WASTE DISPOSAL DOCUMENTS ...ttt 3-1

3.3 TRAINING ..ottt e et e et e e e et e e e e et e e e e ara s 3-1

3.4 TRANSPORTATION AND DISPOSAL OF HAZARDOUS MATERIALS ................ 3-1

3.5 SPILL PREVENTION AND CONTROL.....cciiiiiiiiiii et 3-1

3.6 AIR EMISSIONS ..ottt et ar s 3-2

3.7 WASTEWATER DISCHARGES ... 3-2

3.8 BIOLOGICAL / CHEMICAL / RADIOACTIVE HAZARDS..........uuuuiiiiiiiniiininninnnnnnnns 3-2

3.9 HAZARDOUS MATERIALS AND HAZARD COMMUNICATION .....ccoevvvviiieneiinnnnn. 3-2

(@4 1= T @ 1 1T 2 4-1

SPECIFIC SAFETY REQUIREMENTS ..ottt e 4-1

4.1 CONFINED SPACE ENTRY ..ottt aa e e e 4-1

4.2 LOCK-OUT /TAG-OUT (WHERE APPLICABLE) .......ccuoiiiiiieiiiieiee e 4-1

4.3 GENERAL ELECTRICAL SAFETY ..ttt 4-1

4.4 COMPRESSED GAS CYLINDERS ... 4-2

4.5 WELDING, CUTTING AND BRAZING......ccoiiiiiiiiii et 4-2

4.6 CRANES AND RIGGING ....ouiiiiii e 4-2

A7 FITNESS .. e et e e 4-3

4.8  DRIVING ..ottt e et e e et e e e aea s 4-3

4.9 INDEMNITY L ettt e e ettt a e e e e 4-3
AP PENDICES .t rrrrr st aar e ss s s s s aasssaasasssssssssssssssssssssssssessssesnnnnsnnnnnnnnnnnnnnnnnnnnn
AN 20 20 0 AN ) 5 G N PP APP.A-1
AN o 8 A D B Gl APP.B-1

15/03/2017 iii MNL-002-MSXX-

For PAA For Contractor



For Contractor
HSE MANUAL FOR CAA CONTRACTORS, SUPPLIERS & CONCESSIONAIRES

FOREWORD

Pakistan Civil Aviation Authority is focused on improving the Health, Safety and Environment related
aspects which would enable to control occupational hazards & safety risks essentially required to
implement Environmental Management System. The development and implementation of an Integrated
Management System is already in process through which CAA has already acquired 1ISO 9001:2008
(Quality management System) and is now steadily moving forward to acquire 1SO 14001:2004
(Environmental Management System), OHSAS 18001:2006 (Occupational Health and Safety
Management System), CS 1SO 10001:2007 (Customer Satisfaction), ISMS 1SO 27001:2005 (Information
Security Management System), EnMS 50001:2011 (Energy Management System) and ICAO SeMS
(Security Management System) duly integrated with ICAQ’s Aviation Safety Management System.

I would like to highlight the pivotal role of contractors, suppliers, and concessionaires in different
activities being carried out at our premises to conform to the acceptable safety standards in order to
control adverse environmental impacts and safety hazards / risks. We shall constantly need the support of

contractors, suppliers, and concessionaires to assist in inculcating a safe and environment friendly
culture at our premises.

This Manual contains guidelines to be followed by the contractors, suppliers, and concessionaires in
compliance with all the standards and regulation of safety, environment, occupational health and quality
based on continual improvement concept while performing work / activity within the areas of
responsibility at Pakistan Civil Aviation Authority premises. The relevant CAA officials will extend
maximum possible assistance wherever clarifications are required regarding interpretation of this manual.

COPY |

I would also like to acknowledge the contributions made by the contractors, suppliers and
concessionaires in developing and maintaining the infrastructure at the Pakistan Civil Aviation Authority
airports and other locations. At the same time, | urge them to actively participate in our efforts to create
positive improvements by strengthening the institution through adoption of best quality, health,

safety, and environmental practices enabling Pakistan Civil Aviation Authority to become a leading
aviation organization.

MASTER

(ASIM SULEIMAN)
Air Marshal
(Retd.)Director
General
Dated: - 11 March 2017 Pakistan Civil Aviation Authority

[ 15/03/2017 i/ MNL -002-MSX X -
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ACRONYMS
ATS AIR TRAFFIC SERVICE(S)
CAA CIVIL AVIATION AUTHORITY
CARs CIVIL AVIATION RULES
CAAF CIVIL AVIATION AUTHORITY FORM
CAAO CIVIL AVIATION AUTHORITY ORDER
DMR DEPUTY MANAGEMENT REPRESENTATIVE
HQCAA HEADQUARTER CIVIL AVIATION AUTHORITY
HSE HEALTH SAFETY ENVIRONMENT
IAR IMPROVEMENT ACTION REPORT
IMS INTEGRATED MANAGEMENT SYSTEM
MR MANAGEMENT REPRESENTATIVE
PPE PERSONAL PROTECTIVE EQUIPMENT
PTW PERMIT TO WORK
EMS ENVIRONMENTAL MANAGEMENT SYSTEM
I1ISO INTERNATIONAL ORGANIZATION FOR STANDARDIZATION
LOTO LOCK-OUT TAG-OUT
LPG LIQUID PETROLEUM GAS
MNL MANUAL
MSDS MATERIAL SAFETY DATA SHEET
NEQS NATIONAL ENVIRONMENTAL QUALITY STANDARDS
OH&SMS OCCUPATIONAL HEALTH & SAFETY MANAGEMENT SYSTEM
OPI OFFICE OF PRIME INTEREST
QMS QUALITY MANAGEMENT SYSTEM
SMS SAFETY MANAGEMENT SYSTEM
TOM TOTAL QUALITY MANAGEMENT
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Chapter 1
INTRODUCTION

INTRODUCTION

Integrated Management System comprising International Management System standards ISO
9001: 2008 (Quality Management System), ISO 14001: 2004 (Environmental Management
System), OHSAS 18001: 2007 (Occupational Health and Safety Management System), and
ICAO's SMS (Safety Management System) has been implemented in Pakistan CAA. These
standards require adherence from all the stakeholders to fulfill their respective obligations
towards vital aspects of Safety, Quality, Occupational Health and Environment. This HSE
Manual outlines the responsibilities of contractors, suppliers and concessionaires working for
CAA or onthe areas under CAA's jurisdiction

CAAIMS POLICY

Top Management commitment is demonstrated in IMS Policy, attached as Appendix-A
(English version) and Appendix-B (Urdu version).

RESPONSIBILITY & AUTHORITY

1.3.1 RESPONSIBILITY FOR HSE COMPLIANCE:

1.3.1.1 CAA shall require Contractors andlor Sub-contractors | Suppliers | Concessionaires
to affirm that all supervisors are responsible for ensuring that the works / activities
are performed in accordance with all applicable health, safety and environmental
rules, regulations and good working practices with equal diligence being paid to the
fulfillment of the contractual technical specifications. CAA will require Contractors
and Sub-contractors to advise such personnel of their safety responsibilities.
Contractors / Suppliers / Concessionaires shall also provide CAA with their
organizational setup for a particular contract / subcontract / renewal / bid invitation
document, where applicable, specifying the areas of safety responsibilities of their
supervisors.

1.3.1.2 All DDGs shall ensure imparting necessary directions and establish requisite
monitoring & evaluation mechanism in their respective area of responsibilities to
fulfill the vision and the objectives contained in this manual.

1.3.1.3 The concerned Directors / Additional Directors / Airport Managers/Chief
Operations Officers / Location Heads / Sectional Heads, involved /
engaged in the purchase of materials, services and contracts (including  sub-
contracts, if any), shall ensure effective implementation of this manual. They shall
also be responsible to designate Contract Coordinators where applicable
especially on large scale projects.

1.3.1.4 Contract Coordinator (a designated CAA Employee) shall be responsible for the
on-site implementation of HSE requirements by the contractors and their officials /
workers. He shall also be responsible to record on-site management activities and
meetings specific to the HSE issues.

1.3.1.5 Deputy Management Representatives (DMRs) shall be responsible to oversee
the implementation and effectiveness of this manual at their respective Airports /
ATS Units / Locations.

1.3.1.6  The concerned Directors / Additional Directors / Airport Managers / Chief
Operations Officers / Location Heads / Sectional Heads, involved /
engaged in the purchase of materials, services and contracts (including sub-
contracts, if any), shall ensure incorporation of specific clause(s) on Safety, Health &
Environment in the contract agreements or their renewals / bid invitation documents
indicating the need for compliance with the detailed guidelines as outlined in this
manual.

b
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1.3.1.7  All Safety, Health and Environment requirements contained in this manual shall also
be made part of the bid invitation documents / contracts.

1.3.1.8  Any specific requirements not covered in this manual and in the existing HSE clause
of the contract / lease agreement may be specified in the contract / lease documents by
the respective CAA functions, in consultation with Additional Director SQMS
(REG/CF), Additional Director SQMS (ANS/APS) at HQCAA and concerned DMRs
at Airports / ATS Units / Locations. These may include but not limited to:

a. Working procedures
Risk / impact assessment of the job
Requirements of transporting carrier, machinery / equipment and tools

b

c

d. Handling / packaging identification requirements
e Information about the product composition

f

Compliance to the related Safety, Health & Environment procedures for
performing the activity

Usage of Personal Protective Equipment (PPE)
h. Competence / training requirements of workers
i. Handling and disposal of waste, etc
- The need to obtain Permit To Work (PTW), where required
k. Emergency procedures
l. Accident/ incident reporting
m.  Legal requirements

1.3.1.9 The concerned Directors / Additional Directors / Airport Managers /
Chief Operations Officers / Location Heads / Sectional Heads may ask the
supplier / contractor / concessionaire to carry out a risk assessment before
awarding a contract for high-risk tasks, where applicable.

ONSITE MANAGEMENT OF CONTRACTORS FOR MEGA /
MAJORPROJECTS:

1.3.2.1 The concerned DDGs / Directors / Additional Directors [/ Airport
Managers / Chief Operations Officers / Location Heads / Sectional
Heads shall ask the contractor / supplier / concessionaire to designate a Safety
Officer wherever applicable, depending upon the quantum of contract, who shall be
the focal person and responsible for on-site implementation of HSE requirements on
part of contractors / suppliers / concessionaires. For Contracts / Agreements of smaller
quantum, the contractor / supplier / concessionaire shall be directly responsible in this
regard without having the need to designate such representatives.

1.3.2.2 The concerned Directors / Additional Directors / Airport Managers / Chief
Operations Officers / Location Heads / Sectional Heads shall be responsible
to nominate a representative (Contract Coordinator) for on-site management of
contractors for mega / major projects. The contract coordinator / representative shall
monitor the HSE compliance by the contractor / supplier. This includes monitoring of:

a. Controls to prevent HSE risks
b. Contractor equipment for appropriateness
C. Compliance of work procedures

d. Waste Disposal & Record keeping

b
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1.3.2.3

1324

1.3.25

1.3.2.6

1.3.2.7

1.3.2.8

1.3.29

1.3.2.10

e. Compliance of regulatory requirements, to this HSE Manual or their own HSE
Manual(s) if exceeding the requirement stipulated by the CAA and PTW by
contractors / suppliers / concessionaires

Regular on-site meetings with the contractor must be convened / held to
discuss the HSE compliance and related aspects of the job. Records of such meetings
and on-site management activities must be maintained by the Contract Coordinator.

HSE audit or on-site inspections shall be carried out randomly by the authorized
Inspectors of SQMS Directorate in coordination with the concerned Directorate / Branch
at HQCAA and concerned Section at airports / locations for checking HSE compliance.
IAR (Improvement Action Report) on CAAF-002-MSXX shall be raised

/ generated in case any non-conformity is observed or if any corrective or preventive
action is required. All proceedings of the audit or on-site inspections shall be
documented by the respective inspectors.

All the works, purchase / supplies and services being carried out / rendered by
Contractors / Suppliers / Concessionaires shall be liable to monitoring and supervision
by CAA's authorized / designated official(s) to ensure their HSE- worthiness. Surprise
inspection may be carried out at any time by SQMS Officials.

The monitoring / supervision so required shall be made under the relevant clause(s) of
the contract. The performance monitoring data of contractors with regard to
compliance to HSE manual and CAAO will be collected / maintained and documented
on periodical basis by the respective DDGs as well as by SQMS Directorate / SQMS
teams at locations, to develop necessary corrective

/ preventive actions accordingly. This significant data of a particular
contractor

/ supplier / concessionaire, will be critically observed and be given due
consideration at the time of awarding / continuation / renewals etc of any
contract.

All potential Contractors, Suppliers and Concessionaires shall be informed about the
availability of HSE manual which would require compliance from them. The latest
version of this Manual shall be posted on the CAA's Official Website
www.caapakistan.com.pk,

The concerned Directorate / Branch / Airport / Location shall provide the hard copy of
the latest version of HSE Manual to the Contractors / Suppliers / Concessionaires at
the time of signing of the Contract Agreements / License Agreements / Lease Deeds /
Purchase Orders / Supply Orders, etc.

a. No work be executed without supervision of concerned representation of OPI
Section / Branch, especially at aerodrome.

b. The representation of OPI section / function shall -ensure implementation of
preventive control measures during execution of work and corrective measures
in case of any abnormal / emergency situation.

C. All food concessionaires shall preferably be certified in Food Safety
Management System 1SO 22000: 2017.

In case of existence of any Contractor's, Supplier's and Concessionaire's HSE Manual
having provisions more stringent to this HSE manual, those shall be applicable as far
as the currency of that particular contract is concerned.

All the Contractors, Suppliers and Concessionaires shall be responsible to provide and
update bare minimum training / awareness on HSE to their employees and subsequent
implementation. Any breach / violation thereof by any of such employee(s) shall be
construed upon to be on behalf of that very Contractor, Supplier and Concessionaire.
Records pertaining to HSE related training / awareness shall be maintained and
provided to concerned CAA official(s) designated by the OPI and/or Representative(s)
of CAA's SQMS team.

b
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1.3.2.11 The training / awareness described above shall include but not limited to the
following: -

a. Site acquaintance (i.e. Aerodrome / Building layout, Building Evacuation
Procedure, etc).

b. General aerodrome layout & hazards and handling of standardequipment.

C. HSE related operational hazards / environmental aspects and risks /

environmental impacts associated and related control measures with the
particular contract / agreement.

d. Basic First Aid and other corrective measures.

e. Application of Permit to Work / Lock Out and Tag Out.

f. Special MSDS, classification / composition of hazardous material for handling
of hazardous material.
g. Incident(s) / accident(s) including environmental incidents (spills, etc)

reporting.
h. Waste management.
i. Basic Fire Fighting.
J- Safe driving.
k. Response in emergency.

l. Personal Protective Equipment (PPE).

1
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Chapter 2

GENERAL INFORMATION

2.1 BASIC SAFETY & SECURITY RESTRAINTS
2.1.1 The following are some basic safety & security restraints. In case of violation of any of these,
Contractors / Suppliers / Concessionaire shall be dealt with in accordance with Rule 91
(Section 10) of CARs 94:
2.1.1.1  Possession or use of alcoholic beverages or illegal drugs.
2.1.1.2  Possession of un-authorized explosives, firearms, ammunition, and otherweapons.
2.1.1.3  Violation of any safety or security rules or requirements as laid down in Part VIII,
Section 10 of CARs, 94 (Rule 92-110).
2.1.1.4  lllegal dumping, handling, or disposal of hazardous materials.
2.1.1.5 Demolition or removal, without written permission, of any property belonging toCAA.
2.1.1.6 Intimidating, threatening, harassing, impeding or interfering with CAA employee(s) or
designated representative(s).
2.1.1.7  Misuse of fire prevention and protection equipment.
2.1.1.8  Unauthorized removal or destruction of a safety barricade, handrail, guardrail, warning
sign, fall protection, or other warning devices intended to protect employees or
property.
2.2 SAFETY PERMITS
2.2.1 All CAA contractors, suppliers or concessionaires shall obtain prior approval for PTW from
CAA’s authorized / designated official(s) and follow all the safety requirements, precautions,
controls of PPEs classified as PTW related tasks as any of the operations mentioned below may
present a hazard to people, property and environment.
2.2.1.1  Performing burning, welding, cutting, soldering, or other hot work.
2.2.1.2  Working on fire protection / detection systems.
2.2.1.3  Working on electrical, steam, chilled water systems or other energized systems.
2.2.1.4 Installing a temporary electrical service
2.2.1.5 Working with hazardous chemicals (including solvents and paints).
2.2.1.6  Handling, transporting or generating hazardous wastes (including hospital biological
waste, waste oil, chemicals, condensate, etc).
2.2.1.7 Using a gas, diesel, or LPG (such as Propane) powered engines.
2.2.1.8  Working on gas pipe lines or associated equipment.
2.2.1.9  Operating a power vehicle or self-propelled work platform.
2.2.1.10 Excavation / trenching.
2.2.1.11 Using radioactive sources or conducting field radiography (x -ray).
2.2.1.12 Working with asbestos & asbestos — containing materials.
2.2.1.13 Working on security systems.
2.2.1.14 Working with compressed air / gases.
2.2.1.15 Working on heating, ventilation, or air conditioning equipment.
15/03/2017 2.1 MNL-002-MSXX-
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2 2 1.16 Working with chemicals, polishing or grinding.
2.2.1.17 Working at heights of more than 06 feet or on roofs.

2.2.1.18 Entering or working in confined spaces like fuel tanks, trenches, service shafts, sewer
system, etc.

2.2.1.19 Lifting or hoisting with cranes or hoists.
2.2.1.20 Blasting operations, etc.

2.3 PERFORMANCE MONITORING
2.3.1  The Contractors / Suppliers / Concessionaires shall monitor HSE performance of their employees
and activities.
2.3.2  They shall in addition monitor all those performance monitoring actions agreed between CAA
and the Contractors / Suppliers / Concessionaires.
2.4 HOUSE KEEPING
2.4.1  All Contractors / Suppliers / Concessionaires shall maintain good housekeeping by keeping work
areas neat, clean, orderly, free of excess trash, debris and shall block walkways, stairs, exits, or
create a tripping hazard. Poor housekeeping at a job site may lead to an increased potential for
safety hazards and an increased frequency of accidents, falls, cuts, spills, leaks, fires or
electrocution.
2.4.2  Tools, wires, materials shall not be left or haphazardly spread out at the work place.
2.4.3  Open holes, trenches, or excavations into which people may fall shall be identified, covered or
provided with guardrails.
2.4.4  In order to protect the employees and environment, safety blinding shall be provided at all works
execution sites, where necessary.
2.5 REPORT OF ACCIDENT. INCIDENT. INJURY OR ILLNE
2.5.1  The area representatives of contractor shall inform fire, electrical, civil inquiries officials each day
before start of work.
S~ 2.5.2 All work related accidents, incidents, fatalities, injuries, and illnesses must immediately be
0. reported to the CAA authorized / designated officials.
8 2.5.3 Every incident / accident happened during execution of contractors work shall properly be
analyzed as per CAA0-015-MSXX and if fall in Major / Catastrophic categories be published /
% mentioned in IOU report by the OPI Section / Branch.
f—
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Chapter 3
HAZARDOUS WASTE

HAZARD WASTE MANAGEMENT

3.1.1  Hazardous waste generated by a Contractor / Supplier / Concessionaire as part of its work must be
properly identified, stored and disposed in accordance with applicable laws
/ rules / regulations. The Contractor / Supplier / Concessionaire must coordinate with
CAA representative(s) of relevant sections to provide a list of hazardous waste(s) which
is / are likely to be generated during the project / activity, and to determine the
location(s)for hazardous waste storage.

3.1.2  The Contractor / Supplier / Concessionaire must also ensure, at a minimum:
3.1.2.1  Proper labeling in terms of MSDS.
3.1.2.2  Adequate secondary containment.
3.1.2.3  Segregation of incompatible materials.
3.1.2.4  Routine inspection of storage areas.

3.1.3 In addition, all hazardous waste containers shall be constructed of a material compatible with the
waste, in sound condition, and kept securely closed to avoid spill or leakage.

WASTE DISPOSAL DOCUMENTS

The Contractors / Suppliers / Concessionaires shall be responsible for completing all waste
disposal documents as per statutory / regulatory requirements, where applicable and as required
by CAA. This may relate to CAA's own waste that is periodically removed for further disposal
purposes, or waste created by Contractor / Supplier / Concessionaire while performing a task at
CAA premises / areas under CAA's jurisdiction. OPI shall also ensure all normal wastes are also
removed by the contracts.

TRAINING

Contractor / Supplier / Concessionaire must ensure that their employees are appropriately trained
in hazardous waste management procedures. In the event a Contractor / Supplier Concessionaire
encounters unidentified material that is reasonably believed to be hazardous (radioactive,
volatile, corrosive, flammable, explosive, magnetic, infectious, toxic), the Contractor

/ Supplier / Concessionaire shall immediately stop work in the affected area and report the
condition to the CAA's authorized / designated official(s). At no time shall such material be
disposed in chutes, drains, pipes or in any other unauthorized manner.

TRANSPORTATION AND DISPOSAL OF HAZARD MATERIAL

3.4.1 Transportation of hazardous materials on CAA property shall be conducted in accordance with
CAA specified instructions. It shall not be disposed to burn or be used ina manner that is harmful
to people or environment. While transporting hazardous materials, Contractor / Supplier /
Concessionaire shall ensure that no harm is done to people or environment because of poor
containers, packing, covering, lashing, fixing, loading, stacking or improper vehicle or mode of
transport.

3.4.2  All transportation of dangerous / hazardous goods and materials by air shall be conducted strictly
in accordance with provisions of Part XVI, Sections 1-3 and 5-6 of the Civil Aviation Rules,
1994,

SPILL PREVENTION AND CONTROL

3.5.1 Based on the inventory of oil and hazardous chemicals that will be brought on-site, the Contractor
/ Supplier / Concessionaire shall have available equipment (e.g., secondary containment pallets,
absorbent pads, absorbent booms, speed-dry etc.) that is suitable and sufficient to control a
potential spill / release.

15/03/2017
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3.5.2 The Contractor / Supplier / Concessionaire is responsible for identifying outlets to the
environment (e.g., sumps, sewers, storm / floor drains, etc.) and adequately minimizing spill
potential to these areas.

3.5.3  The Contractor / Supplier / Concessionaire is responsible for the proper storage of all flammable
and combustible chemicals that are brought and/or stored on site to complete the work. Such
storage may require the use of safety containers, safety cabinets, and/or secondary containment.

3.5.4  The Contractor / Supplier / Concessionaire shall also ensure that any incompatible chemicals are
safely segregated. The Contractor / Supplier / Concessionaire is Responsible for maintaining and
securing all chemical containers and all chemical storage-areas. This requires selecting locations
and methods to minimize exposure to rainfall, surface water, and the ground surface or
subsurface.

3.5.5 The Contractors / Suppliers / Concessionaires must ensure that their employees are adequately
trained in spill control procedures and are aware of the use of spill controlkits.

3.5.6 In the event of a release or spill, the Contractor / Supplier / Concessionaire must immediately
inform CAA's authorized / designated official(s).

AIREMISOIOND

3.6.1 Any conditions discovered which could result in an increase in air pollutant emissions must
immediately be reported to the CAA's authorized / designated official(s).

3.6.2  Contractors / Suppliers / Concessionaires activities should not cause unacceptable level of
emissions (emissions not meeting NEQS — National Environmental Quality Standards).

3.6.3  Contractors / Suppliers / Concessionaires shall immediately notify the CAA's authorized /
designated official(s) whenever they become aware of any unintentional or intentional release of
CFCs (Chloro-Fluoro Carbons), Halons etc.

WASTE WATER DISCHARGES

3.7.1  Waste water must NOT include any corrosive, flammable, or toxic substances / hazardous liquid,

etc.

3.7.2  Contractor / Supplier / Concessionaire must ensure no waste water is discharged that violates
NEQS.

BIOLOGICAL / CHEMICAL / RADIOACTIVE HAZARD

3.8.1 Some CAA operations may involve the use of biological, chemical, or radioactive material that
can be hazardous to persons or property, if not handled or disposed safely. Contractors / Suppliers
/ Concessionaire will mark the areas where work with biological, chemical, or radioactive
materials is being performed with proper signs.

3.8.2  The Contractor / Supplier / Concessionaire shall not disturb damage or otherwise handle any
suspected asbestos containing material.

3.8.3  The Contractor / Supplier / Concessionaire shall not sweep, dust, vacuum or mop dust / debris
which are the product of a suspected asbestos containing material. The Contractor / Supplier /
Concessionaire shall also not pick up or throw away any suspected asbestos-containing waste or
trash.

3.8.4  Sand blasting, grinding, drilling, brazing, scraping, polishing of floors and other dust emitting
surfaces will be done by persons wearing appropriate PPES.

HAZARDOUS MATERIALS AND HAZARD COMMUNICATION

3.9.1 Hazardous materials shall not be handled or used by the Contractor / Supplier / Concessionaire
without providing training to the concerned employees.
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3.9.2 No solvents, paints, or similar flammable, toxic, or irritating materials shall be used in CAA
premises / areas under the jurisdiction of CAA unless specifically authorized by CAA.

3.9.3  Adequate ventilation shall be maintained when paints or solvents are used.

3.9.4 Flammable solvents and materials shall be used with extreme caution.

3.9.5 It shall be ensured that flammable paints and solvents are isolated and stored in approved
locations, if inside the building.

3.9.6  The Contractor / Supplier / Concessionaire shall submit an inventory of all hazardous chemicals /

liquids / materials that are brought on-site or sold to CAA. These should be accompanied by
MSDS.

3.9.7  The Contractor /Supplier / Concessionaire shall also ensure that all containers that are brought on

site for the storage of hazardous chemicals (e.g., gas, paint, etc.) are labeled and inspected for
correctness.

=

3.9.8  The Contractor / Supplier / Concessionaire shall remove at earliest all hazardous chemicals that it
brings on-site when work involving a specific hazardous chemical has been completed.
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Chapter 4
SPECIFIC SAFETY REQUIREMENTS
CONFINED SPACE ENTRY
4.1.1 Contractor / Supplier / Concessionaire will obtain Confined Space Entry Certificate before

4.1.2

4.1.3

entering / working in confined spaces. If during the course of work, the Contractor

/ Supplier / Concessionaire encounters a confined space that has not been previously
identified by the CAA, it must immediately bring the space to the attention of the CAA's
authorized / designated official(s), and delays entry until the space is examined by the
CAA's authorized / designated official

When CAA and Contractor / Supplier / Concessionaire personnel are working in or near confined
spaces, the Contractor / Supplier / Concessionaire shall coordinate all operations, with likely-to-
be-affected CAA personnel before entry.

Prior coordination shall also be required on entering a confined space with or without a CAA
employee

LOCK-OUT / TAG-OUT (WHERE APPL ICABLE)

4.2.1

4.2.2

4.2.3

As part of CAA's Electrical Isolation / De-lsolation permit requirement, standard locks and tags
are used to control the start-up of equipment that is being serviced or maintained by its
employees. At no time shall the Contractor / Supplier / Concessionaire or its employees override
any locks or tags that they encounter during the performanceof their work.

The Contractors / Suppliers / Concessionaires are responsible for developing, implementing and
maintaining their own Lock-out / Tag-out Program.

The Contractor / Supplier / Concessionaire shall submit a copy of its Lock-out / Tag-out Program
to the CAA's authorized / designated official(s) before the start of any work.

GENERAI EILECTRICAIL SAFETY

4.3.1

4.3.2

4.3.3

4.3.4

435

4.3.6

4.3.7

4.3.8

4.3.9

Temporary electrical connection(s), where required, shall be obtained from CAA as per the
prescribed procedure only.

Only qualified electricians are permitted to work on electrical systems and equipment that use or
control electrical / power.

Electrical tools or equipment shall not be operated in wet areas or areas where potentially
flammable dusts, vapors, gases, or liquids are present, unless specifically approved.

Should a circuit breaker or other protective device "trip," it is to be ensured that a qualified
electrician checks the circuit and equipment and corrects problem before resetting the breaker.
Moreover, there should always be a provision for safety isolation ofthe circuit where needed

Barriers and post warning signs shall be erected to ensure that the non-authorized personnel stay
clear of the work area.

Hazards (lack of protective guards or covers, damaged equipment, etc.) shall be reported to the
CAA's authorized / designated official(s) immediately.

Electrical boxes, switch gear, cabinets, or electrical rooms shall not be left open when not
directly attended.

It shall be ensured to insulate energized parts when have been removed or doors are closed. Use
of cardboard, plywood or other flammable to cover energized circuits is prohibited.

Proper grounding / earthling and arc quenching, where required, shall be ensured.
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4.3.10 THe size of the cable / conductor should match with the actual on-site requirement.
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44  COMPRESSED GAS CYLINDERS
The following measures must be taken for the protection of persons and property:

4.4.1  All the cylinders brought in by the Contractors / Suppliers / Concessionaires shall have valid
test certificates performed by a certified testing agency.

4.4.2 Pressure and leak testing shall invariably be carried out and documented in all jobs
associated with compressed gas or liquid handling.

4.4.3  Valve protection caps must be in place when compressed gas cylinders are transported, moved, or
stored.

4.4.4  Cylinder valves must be closed and valve covers must be replaced when work is complete and
when cylinders are empty or moved.

4.45 Compressed gas cylinders must be secured in an upright position in a welding cart or to a solid
object (using chains, straps, or a rigid retaining bar).

4.4.6 Compressed gas cylinders must be secured on an approved carrier while beingtransported.

4.4.7 Cylinders shall be kept at a safe distance or shielded from welding or cutting operations.
Cylinders shall not be placed where they can contact an electrical circuit.

4.4.8 It shall be ensured to keep oxygen and flammable gas regulators in proper working order and a
wrench in position on the acetylene valve when in use.

4.4.9 If a leak develops in a cylinder and it cannot be immediately corrected, the cylinder shall be
moved to a safe location outside the building / away f ram the location of work.

4.4.10 Cylinders must not be taken into or stored in confined spaces.

4.4.11 Empty & filled cylinders must be kept separately.

4.4.12 Hoses and regulators must not be stored in unventilated or closed containers or areas.

4.5 WELDING. CUTTING AND BRAZING

The Contractors / Suppliers / Concessionaires shall ensure the following:

45.1 Obtain PTW.

4.5.2 Inform CAA's authorized / designated official(s) prior to the start of any welding / cutting /
brazing work.

4.5.3 Remove combustible materials from the area before beginning work.

4.5.4 Install anti flashback (safety / check) valves in both the oxygen / acetylene hoses at theregulator.

4.5.5 Shield adjacent areas with welding partitions.

4.5.6  Persons involved are adequately trained in using portable fire extinguishers.

4.5.7 Have a second person trained in basic firefighting as standby with an approved fire extinguisher
for welding and cutting operations.

4.6 CRANES AND RIGGING

4.6.1 Each crane or hoist brought onto CAA property must have a valid inspection testing
performed by a certified testing agency.

4.6.2 The operator is responsible for the proper placement of the crane in relationship to the load to be
handled and the landing area so as to obtain the best rated lift capacity, and the installation and
maintenance of crane swing radius protection.

4.6.3  All operators must possess a valid crane / hoist operating / driving license as applicable.
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4.7

4.8

4.9
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FITNESS

4.7.1  Suppliers / Contractors / Concessionaires shall ensure that all their personnel working in CAA

premises are medically fit to perform their assigned tasks.

4.7.2 If requested by CAA, Contractors / Suppliers / Concessionaires shall provide the fitness / health
certificates of their employees.

DRIVING

4.8.1 All Contractors' / Suppliers' / Concessionaires' vehicles while in CAA premises or performing

CAA duties shall adhere to speed limits (applicable in that particular zone), and also comply with
all other traffic and road safety regulations of CAA.

4.8.2
4.8.3

The drivers should be in possession of valid driving license.

All Contractor / Supplier / Concessionaire vehicles should have:

4.8.3.1 Standard seat belts. The seat belts should be neat and clean and in proper working
condition.

4.8.3.2 Standard fire extinguisher.
4.8.3.3 Standard first aid box.

INDEMNITY

Suppliers / Contractors / Concessionaires shall keep harmless and indemnify Pakistan CAA
against all losses, damages, injuries, death of any person, claims, actions, third party action
arising out of acts and omissions by their employees/ personnel or non-compliance with the
terms arid conditions as stated herein and/or any applicable laws and regulation. Contractor shall
take clearance with concerned offices before handing / taking over the area to be restored

on thesame condition(s) as was/were before start of work (as per contract agreement).

1
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PAKISTAN CIVILAVIATION AUTHORITY
INTEGRATED MANAGEMENT SYSTEM POLICY

N

Pakistan Civil Aviation Authority (CAA) is committed to regulate aviation activities offactively and be
2 world class service provider in the Aviation industry. Safety, Security, Quality and Environmental
protection are integral to our Vision and Performance. CAA commits to develop, imploment, malntain
and continually improve an effective and proactive Integrated Management System in dccordance
with the requirements of National Standacds, and International Standards contained in ICAO Annexes,
Aviation Safety & Security Management Systems, Quality Management System, Information Security
Management System, Environmental Management System, Energy Management System, Customer
Satisfaction and Occupational Health & Safety Management Systern.

Pakistan CAA ensures to:
4 Continually improve the Safety parformance, Security measures and quality of its activities,
products & services, prevent significant poliution, and take care of the health &

safaty of its employees and stakehoiders.
+

MM:’QW&?T Mwmq‘r‘mm
MMMWWwMMnmm
Provide adequate resources and frameworks for identification, hazard roporting and safety
risk monagement.

Provide mechanism for setting up and review of IMS objectives and targets,
Take effective measures to continually improve its system and provide training to employees on

-safety, Security, Quality and Environmental issues 1o enable them in carrying out their jobs in a
safe, efficient and competent manner

*  Develop & Safety and Quality culture in all activities and sorvices which fasters safe practices,
encourages non-punitive safety reporting & communication by recognizing that safety is
paramount at all times.

* Prevent occupational injury and ill-health by managing safety risks at workplace and promoting
aculture in which all its employees workin a Safe, and Healthy envirnment.

Almmhnls-um demmwmmu‘

responsible to meet their obligations toward Safety, Security, Quality and Environmental protection

ummamwamtmm.
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PAKISTAN AIRPORTS AUTHORITY
JINNAH INTERNATIONAL AIRPORT
(HVAC SECTION)

FINANCIAL
PROPOSAL

R/M OF HVAC WORKS SERVICES AT JIAP - KARACHI

REHABILITATION OF HVAC CONDENSATE-DRAINAGE INFRASTRUCTURE
AT MISCELLANEOUS LOCATIONS OF HOPAA
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R/M OF HVAC WORKS SERVICES AT JIAP - KARACHI

REHABILITATION OF HVAC CONDENSATE-DRAINAGE INFRASTRUCTURE

AT MISCELLANEOUS LOCATIONS OF HOPAA

BILL OF QUANTITIES / SCHEDULE OF PRICE

S.No

Description

Unit

Qty

Rate Per Unit

Amount (PKR)

In Figures

In words

Dismantling & removal of existing
damaged our-lived and non-
standard Condensate Drain
pipeline. Providing & Laying of
drain water Header (under Floor)
for ac units installed in Panmandi
Budget Branch (4TR Cassette),
Finance Disbursement (2 x
4TR), Project Finance (2 x 4TR),
Casher (01 x 1.5TR), Sports
Branch (1.5TR), Pension
Branch(01 x 1.5TR), Adld Treasury
& investment (01 x 1.5TR), Adld
Finance (01 x 2TR), PAA Secretary
Board (01 x 1.5TR), Adld Security
(02 x 1.5TR) , Finance JD offices #
65 & 66 (02 x 2TR), PA adld
Finance (01 x 1TR), Pension
Branch (2 x 4TR), Day Care Center
6 x 2TR) Old Engineering
Services Offices &  Medical
Services Offices (10 x1.5TR
& 12 x 2TR) in CPVC pipe
(schedule 80) of size 2“dia with
specials wraped in heavy duty
polythene sheet. . Including the
cost of cutting trench on floor and
filling after laying pipe with cement,
sand and white cement 1:2:4 in
required depth maintaining the self
cleaning velocity slope & providing
necessary clean-out plugs,
additional supports at turnings and
standardized installation as per
OEM instructions and making good
damages etc complete as per
instruction of engineer incharge.

P/Mtr

169

Dismantling & removal of existing
damaged our-lived and non-
standard Condensate Drain
pipeline. P/l of new CPVC pipe of
dia 3/4“ SCH 80 from indoor unit
outlet to header socket with
reducer bush 2” x 3/4“dia in ac
units installed in Panmandi Budget

&/- For PAA

For Contractor
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Branch (4TR Cassette), Finance
Disbursement (2 x 4TR), Project
Finance (2 x 4TR), Casher (01 x
1.5TR), Sports Branch (1.5TR),
Pension Branch(01 x 1.5TR), Adld
Treasury & investment (01 X
1.5TR), Adld Finance (01 x 2TR),
PAA Secretary Board (01
x 1.5TR), Adld Security (02 X
1.5TR) , Finance JD offices # 65 &
66 (02 x 2TR), PA adld Finance (01
x 1TR), Pension Branch (2 x 4TR),
Day Care Center (6 x 2TR) Old
Engineering Services Offices &
Medical Services Offices (10 x
1.5TR & 12 x 2TR). Job includes
‘U’ clamps support of drainage to
drainage water from the unit outlet
drain line to towards the main
drainage line holes / water header,
maintaining the self cleaning
velocity slope &  providing
necessary clean-out plugs,
additional supports at turnings and
standardized installation as per
OEM instructions, complete in all
respect as directed by the engineer
incharge.

P/Mtr 286

Total PKR

Total in Words :

Sr. Joint Director (HVAC)- JIAP
ES E&M JIAP - Karachi

&/- For PAA

For Contractor




