
CONTRACT DOCUMENT

PAKISTAN AIRPORTS AUTHORITY

NAME OF WORK:- REHABILITATI OUTLIVED ROOF
OF'F'TYPE QUARTERS AT PAA WALTON COLONY LAHORE.
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For PAA For Contractor

1. Date and time of Receipt of Bid(s) 14-05-2026 1'l :00 AM

2. Date and time of opening of Bid(s) 14-05-2026 11:30 AM

3. Submission of Bids Online through EPADS

Divisi al Engineer (Civil)
Engg. Services Maint. & Dev
PAA, AllAP, Lahore.

GENERAL INSTRUCTIONS

I ) Bids shall be submifted electronically on PPRA E-PADS portal.

2) Elidders are advised in their own interest to review the contents of Bidding Documents
thoroughly and perform due diligence at their own cost prior to participating in the bidding
process.

3) The Bid Security shall be in the form as prescribed in the lnvitation to Bids.

4) Original instrument of Bid Security must be submifted at lhe time of Bid Opening in sealed
envelope well befo,re the closing date and time mentioned in lnvitation to Bids and its scanned
copy must be attached with the electronic bid to be submitted online on EPADS.

5) Should a Bidder fail to submit original instrument of Bid Security in sealed envelope before the
closing date and time of Bid Opening or does not attach its scanned copy with the electronic
bid, their bid shall be rejected outrightly.

All Bidders are requested to submit the badding documents, without making any changes to
the original text, complete with drawings, specifications etc. containing the signatuEs of the
Biddeis representative on each and every page of the doolments.

7) The Bidd€re are advised to submitfhysicel (hard turrn) t,id in original on the d*} and tirne

6)

mentioned in the invitation
case of any discrepancies
shall prevail.

to bids to assist

between the bid
in evalualion, however that is not .ln
submifted physically and on Ale latler

(iD



For PAA For Contractor

DECLARATION

It is hereby solemnly affirmed and declared that I / we are not serving employees of any

Government organization including PAA, and that it is further assured that if I / we had been previously

engaged with PAA as an employee, then that service or employment had ceased to be in effect two years

prior to the date of advertisement for this Work

It is hereby further solemnly affirmed and declared that no serving or retired employee who has not

completed two years after retirement from PAA is employed at our Contracting business.

It is hereby further undertaken and guaranteed that no serving or retired employee who has not

completed two years after retirement from PAA shall be permitted to have any financial interest in the said

Contracting business during the cunency of this Contract with PAA.

It is clearly understood and agreed that in the event of a breach of the above undertaking during the
currency of this Contracl, the said Contract shall be liable to immediate cancellation in which case the
security deposits and all other monies due or which may be come due to PAA shall stand forfeited and be

absolutely at the disposal of the PAA.

[Contractor's Signatures with Seal]

For Contractor

I



For PAA For Contractor

INVITATION TO BIDS

Oate

1. Pakistan Airports Authority, invites bids from eligible Constructors licensed by the Pakistan
Engineering Council in the appropriate category for the Works named on the cover page.

2. The bidding process shall be conducted in line with the single stage one envetope procedure
prescribed under Public Procuremenl Rules 2004, e-Pak Procurement Regulations, 2023 and any
Regulations, Regulatory Guides, Procurement Guidelines or lnstructions issued by the PPRA (from
time to time), and is open to all potential eligible bidders registered in the EPADS.

3. All bids must be accompaoied by Bid Security in an acceptable form in the prescribed amount.

4. The eleclronic bids prepared in acmrdance with the instructions prescribed in the electronic
bidding documents must be submitted through EPADS on or before the bid closing date and time.
Eleclronic bids will be opened by using EPADS on the same day 30 minutes afier bid closing time.

5 The bidders are required to attach and submit following documents electronically.

a) Scanned copy of CNIC, and aftested copy to be submifted physically.

b) Scanned original valid PEC License, and aftested copy to be submitted physicafly.
c) Attested copy of valid NTN Certificate
d) Attested copy of valid Professional Tax Certificate
e) Affidavit for no blacklisting and litigation.

Divisional Engineer (Civil)
Engg. Services Maint. & Dev
PAA, AllAP, Lahore.

(iv) For Contractor

\
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For PAA For Contractor

INSTRUCTIONS TO BIDDERS

l. The invitation to bids shall contain the name of work to be canied out as well as the date for
submatting and opening the bids and the time allowed for carrying out the work; also the amount of bid
security to be deposited with the bid. Copies of the specifications, designs and drawings and any other
documents required in connection with the work signed for the purpose of identification by Pakistan
Airports Authority (PAA) shall also be open for inspection by the Contractor at the office of the Additional
Director / Project Manager / Divisional Engineer during office hours.

2. Where a bid is being submitted by a firm, it must be signed separately by each partner thereof,
or in the event of the absence of any Partner, it must be signed on his behalf by a person holding a
power of attorney authorizing him to do so ,such power - of -aftorney to be produced with the bid and a
Photostat of the Partnership Deed should accompany lhe bid.

3. Where a firm of Contractors is an incorporated company registered under the Companies Act,
the Contractors shall furnish the following documents:

a) Memorandum and Articles of Association together with a copy of certificate of
incorporation.

b) ln case the Contract is to be signed by one of the Directors of the Contractor's
Company, a certified copy of the resolulion of the Board of Directors or a Photocopy of
the General Power of Aftorney executed by the Company authorizing such Directors
to enter into and sign ihe Cortract with PAA.

4. The memorandum of work and the schedule of materials to be supplied by the PAA and their
issue rates, shall be filled, and completed in the ofnce of Divisional Engineer before the bidding
document is uploaded on EPADS.

5. The bidder shall also produce a certificate of registration with the lncome Tax Aulhority, and
proof of being Active Taxpayer and aftach it with the bid.

6. Bidders mat reqrest clarification of the Bidding Documents by sending a wriften query to the
PAA through EPADS. The PAA mayi if deemed appropriate, respond to the request at least two days
before the bid submission deadline.

7. PAA may, at its discr€tion @nvene a pre-bid meeting to provide clarifications on the Bidding
Documents. lf held, the date, time, and venue ofthe meeting shall be specifed on the EPADS. Bidders
are encouraged to submit aily queries in writing no later than seven O) days prior to the scheduled
meeting. The minutes of the meeting, including all questions raised and responses provided, shall b€
promptly circulated to all recip-rents of the Bidding Documents.

8. Bidders are advised to visit and insped the Site and its surroufldings at their own risk and cost,
and to conduct atr necessary dse diligence to ottain suficient inbrnetioo frr the p.elE ation of Al6f
bids and eieCution of tha Contract. FAA shall permit sucfi visits, subjed to prior codariinaton; horever,
bidders a'!d qeir Eprasentatives {F[ enter the siE enfiely at trleir own ri8* aad aha[ ittd€mnify itd
holC harmB tle PAA, ic p€rcffiE|, and agenb from fry-liaulfry, h*a, darhmJury, or e)pense i

ar6ing hrr{rr rdrH io lueh Ytsig-.

9. PAA may amend the Bidding Documents at any time before the bid submission deadline, either
on their own or in response to a bidder's request for clarification, by issuing a wdttgn addendum. Each
addendum will become part of the Bidding Documents andurill be shared wirl all pqEhasers, who must
acknowledsF receipt in writing. lfEeeded, PAA may e€nd the bid submism deadline to allow
bidders suffibnt time to considertiG€hang6.

10. Bidtters wtro propose any ateration in the wod( specr'lied in the said brm cf an invitation to bid,
or in the tirnc allowed for carrying out the work, or whidr contain any other conditioftd any sort,

For PAA (Yi) For Contractor



For PAA

will be liable to rejection. No single bid shall include more than one work, but Contractors who wish to

bid for two or more works shall submit a separate bid for each work.

ll. No alterations or addilions shall be made by the Contractor in the schedule of quantities and

rates must be filled in ink (blue or black) or typed out both in figures and words clearly and legibly in the

columns provided in the schedule of Quantities All corrections must be signed by the Confactors.

12. Bidders shall not be reimbursed any cost of any kind whatsoever incurred by them in
connection with preparation and submission of their Bids.

13. Arithmetical errors in the bid will be rectified on the following basis:

a) lf there is a discrepancy between the amounts in figures and in words, the amount in

words will govern; and if there is a discrepancy between the unit rate and the line item

total resulting from multiplying the unit rate by the quantity, the unit rate as quoted will
govern, unless in the opinion of the PAA there is an obviously gross misplacement of
the decimal point in the unit rate, in which case the line item total as quoted will
govern and the unit rate will be corrected.

b) lf the bidder quotes different rates for the same items across sub-heads, or attactes
page(s) containing items with varying rates for the same item(s), the lowest unit rate

will be considered for evaluation.

c) lf the bidder does not accept the corrected / evaluated amount of bid, their bid will be

rejected, and bid security shall be forfeited.

14. Bids shall be accompanied by a Call Deposit Receipt, Pay Order, or a Banker's Cheque ofthe
amount given in the Memorandum as Bid Security. The Bid Security shall be returned to the un-

successful bidders, after the work has been awarded.

15. The quoted bid rates or amounts shall be inclusive of all taxes (but excluding provincial sales
tax on services), duties, and cess, etc as applicable fourteen (14) days prior to the date of bid
opening, and no claim on this account shall be entertained by PAA.

16. The completed Bkl form shail be submitted in accordance with the instructions prescribed by
PPRA for submitting eledronicbids through EPADS on or before the closing date and time. Electonic
bids will be opened by using EPADS on the same day 30 minutes afier bid closing time.

17. Original bid submitted electronically shall also be submitted physically along with Bid Security
in a Sealed Envelope and addressed and delivered in person or s€nt by Registered posu couder so
that it reaches well in time befrre the opening date, as notmed by the PAA . The sealed envelope shall
have the name of rvork, as mentioned in invitation to bids, written on top of it. ln case of any
discrepancies between the bid submifted physically and on EPADS, the latter shall prevail. The
instrument of Eamest Bid Seo$ity shall compulsodly be subrnmed in physical igrm on the opening
date and time, whefqls $bmission of the bid physically is recommended but not mirndatory.

18. when a bid b accepted, a receipt br the bid seol(ity brmded therewith shal hereupon be

.:. gis! to th€ Co@g&+ ln the €s* of aS b€irlg nicd8d tre5d seglrity Io(w@ltib such
unacceptedlid drall trcreupor be refimed to the Contrado

19. Ihe receipt given by an ac€ountant or oled( for any money paiO Uy tre Cormaor will n€t be
consideed as an aelfiow{edgement of payrnent to the PAA and the Conb'actot shall be rBsponsible
for seeing that he prelures a reoeipt signed tly th6 oMsional Engin€g or hi8 aufiorized off@r.

; 20. Bids will'be lFen€C and read in putiE on tre d& and ffibr 0!e gpeEing. BHs &osc bid
-. seority ls reoeiveffihr the llr|e set brEeipt BhaX be Aie€i€di Bidders lrtla suhlEtleir tid
- s.drfty hn fitcir bi&-are not upbaded on EPADS or f; 1to shou, G EPAOS will !c con*fred end
: h€ldes ndlpdt*rai+

For PAA For Contraclor

Por Contractor
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For PAA

2l . Additional Director / Project Manager / Divisional Engineer or his duly authorized representative
shall open bids in the presence of intending Contractor who may be present at the time and will enter
the amounts of all the bids in a Comparative Statement in a suitable form.

22. PAA reserues the rights to postpone the date or time of submission and opening of Bids.
Should the date gf opening the Bids be postponed, PAA shallgive nolice of such postponemenl.

23. The bid shall remain valid for a period of One Hundred & Twenty (120) days from the date of
bid opening. ln exceptional cases, before this period expires, PAA may request an extension-no
longer than the original validity period. Bidders may refuse to extend the bid validity without losing their
Bid Security. Those who agree must extend the Bid Security accordingly but cannot change their bids.

24. PAA is not bound to award the Contract to the lowest or to any Bidder and reserves the right to
rejecl any or all Bids and to waive any formalities in the Bids received such as deviations in the use and
presentation of the specified Bidding Documents and forms, if it appears to be in the interest of the
PAA.

25. Bid shall be accepted by the competent officer of PAA. The acceptance of the Bid shall bind
theBiddertoexecutethecontractAgreementwithinthespecifiedperiodfailingwhichtheBiddershallforfeit his
Bid Security not as penalty, but as liquidated damages.

26. For works costing more than Rs. 10 lilillion, the Contractor shall furnish to the PAA within
fourteen (14) days after receipt of Letter of Acceptance, a Performance Security ln the form of an
irrevocable Bank Guarafltee from the Banks apEoved by PAA (as per the lBt provided in Appendix-E to
Bidding Documents) for an amount equalling to fve percent (53/o) of the total amount of bid at the time
of signing the agree_ment. The irrevocable Performance Security shall have validity till thirty (30) days
after the date of fnal completion of \Morks. The bond for Performance Security shall be executed on
non-judicial stamp paper of appropriate value.

27. For wo*s costing more than Rs. 65 Million, the Contractor may be given a Mobilization
Advance of up to 10% of the bid cost by PAA on production of an irrevocable bank guarantee of an
equivalent amount from Banks approved by PAA (as per the list provided in Appendix-E to Bk ding
DocumenB).The same will bc recovered at th€ rate of 10%of $oss amount of the running bills of lhe
Contraclors.

28. Prior to engaging in the bidding process, the bidders should at their own cost, read and acquaint
themselves with the PAA'S procedure for blacklisting of contractors and suppliers available on PAA
websile: (https://paawebadmin,oaa.qov-pumedia/fdocknii/caao-003-escw.odf)

Additional:-
(ii)HSE Manual.
(ii) Drawings.

Engineer ( i!41)
Enss . Services Maint. & Dev
PAA, AllAP, Lahore

FoTPAA (viii) For Contractor

For Contractor



For PAA For Contractor

a) Name of Work

b) General Description of Works

MEMORANDUM

REHABIL]TATION OF EXISTING OUTL]VED ROOF WAETR
PROOFING OF F ryPE QUARTERS AT PAA WALTON COLONY
LAHORE

c) Bid shall been closed with (Bid
Secuity) Rs;120,000/-

Call Deposit Receipt, Pay Order, or a Banker's
Cheque from a scheduled Bank in Pakistan, of an
amount mentioned in the invitation to bids.

d) securlty Deposit (including Bid Five percent (5olo) of the Contracl Price

Security)

e) Deduction of lncome Tax As per lncome Tax Ordinance 2001 amended
from time lo time.

0 Time allowed for the wort 90 Davs (from the date of
Written order to commence)

g) Bill of Quantities As per attached schedule

Lahore.



NAME OF WORK REHABILIAEION OF EXISTING OUTLIVED ROOF WATER PROOFING OF'F'TYPE QUARTERS AT PAA WALTON COLONY
,LAHORE

B,O.Q

DESCRIPTION OF ITEMS QTY.
RATE (Rs.)

UNIT
AMOUNT

(RsJln Figure ln Words
1 Dismantling tenacing of mud phuska 3" (76 mm) average thickness

covered with bricks or tiles in ground floor including stacking
salvaged material (serviceable) and disposing of unserviceable
material as directed within three chains (91.5 m).

'13244 Sft 100 sft

2 Plastering 1/2" (13 mm) thick in patches in cement and sand mortar
1:4 including curing and scraping old damaged portion in regular
shape and removal of rubbish from the site etc. complele as per
direction of Engineer-in-Charge in ground floor.

2520 Sft 100 sft

3 Providing and laying healed asphalt on ground floor roof al the rate
of 20 Lbs. per hundred square feet (0.98 Kg per s.m) finished wilh
washed coarse sand 3 cubic feet per hundred square feet (0-086
C.M. per s.m) including ramming with thappies etc. complete

13244 Sft 100 sft

4 Providing and laying double layer of polythene sheet of 500 gauge
(0.005 inch or 0.13 mm thick) under floors for water prooting laid as
per specifications and instructions of the Engineer-in-Charge in
Ground Floor.

'13244 Sft 1OO Sft

5 Providing and laying 1st class burnt clay tiles of 9" X +112" X 1-
'll2"size grouted with 1:3 cement mortar over 4" thick (avg) puddled
earth compacted and smooth finished to slope mixed with bhoosa at
the rate of one seer of bhoosa for one cft. of puddled earth in ground
floor including flush pointing on tiles works withl:3 cement mortar
and curing complete.

132,14 Sft 100 sfr

6 Providing and laying gola 3" x 3" (76 mm x 76 mm) conuete 1.2.4
using graded screened bajri at junction of roof slab and walls and
Iinished with cement plaster 1:4 including curing etc. complete.

2470 Rft 100Rft

PAKISTAN AIRPORT AUTHORITY

S.No.

Page 1 of 2



S.No DESCRIPTION OF ITEMS QTY.
RATE (Rs.)

UNIT
AMOUNT

(Rs.)ln Figure ln Words
7 Providing and laying 1:2:4 cement concrete khuras 2" (51 mm) thick

2.x 2 ft. (610 mm x 610 mm) size on roof including flnishing with
cement plasler 'l:4, curing etc. complete.

53 Nos Each

B Providing and fixing 4" (100 mm) dia polyvinyle chloride rain water
(PVC) down pipe with mild sleel clamps, bolts and nuts fixed in
cement concrete 1 ;2;4 etc. complete

369 Rft P, Rft

Painting lhree coats with weather shield paint deluxe (lcl) make of
approved shade on plaster surface (External) and including the cost
of cleaning the surface, sand papedng etc. complete at any height in
any floor.

2520 Sft

TOTAL

Divisio I Engineer ( ivil)
Engg. Services, Division M&D,

PPvq, AllAP, Lahore

Page 2 ol2

100 sfr

lrl I Al I
I I

SIGNATURE OF CONTRACTOR
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CAA;
*

HSE MANUAL FOR CAA CONTRACTORS, SUPPLIERS & CONCESSIONAIRES

d,a tJ'.c.)iJt

Ghapter 1

INTRODUCTION

1.1 INTRODUCTION

lntegratBd Managemont System comprising lntemational Management System standards ISO
9001: 2008 (Quality Management System), ISO 14001:2004 (Environmental Management
System), OHSAS 18001: 2007 (Occupational Health and Safety Management System), and
ICAO's SMS (Safety Management S)6tem) has be6n implemented in Pakistan CAA. These
standards require adherence from all the stakeholders to fulfill their respective obligations
towards vital aspects of S8f6ty, Quality, Occupational Hoalth and Environmant. This HSE
Manual outlines the responslbilities of contraclors, suppliers and concesslonaires working for
CAA or on the areas under CAA's iurisdiction 

.
1.2 eAAJugPetlEI

Top Management commitrnont is demonstrated in IMS Policy, attached as Appondlx-A (English
version) and App€ndlx-B (Urdu version).

,I.3 iI.{ESPONSIBILITY&AUTHORITY

1.3.1 RESPONSIBILITY FOR HSE COMPLIANCE:

1.3.1.1 CAA shall roquire Contractors andror Sub-contractors I Suppliers I
Concessionaires to affirm that all supervisors are responsible for ensuring
that the works / activities are performed in accordance with all applicable
heallh, calety and environmental rulos, regulations and good working practices
with equal dillgence being pald to th6 fulfillment of the contractual technical
specifications.CAA will require Contractors and Sub-contradors to advis6 such
personnel of their safsty responsiblliues. Contractors / Suppliers /
Conc€ssionaires shall also provide CAA with thelr organizational setup for a
particular contract / subcontract / ranewal / bid invitation document, where
applicsble, sp6ciMng the areas of safety rasponsibilities of their supervisors.

1.3-1,2 All DDG. ahall ensura lmpartlng necBssary dirscuons 6nd ostabllEh requisite
. monltoring & ovaluatlon mochanlsm ln thelr r6spactlve ar6a of responsiblltties

to fulfill the vlslon and the oblectives contained ln this manual.

1.3.1.3 Tho concomad Oiractora / Addltlonal DlrEctors ,/ Airport Managers / Chlof
Oporatlons Offlcars / Locatlon H.ad6 , Ssctlonal Haads, involved /
ongaged in tha purchase of materials, sorvices and contracts (including sub-
contrac'ts, if any), shall ehsure effeitive implementation of this manual. They

. siall also be rosponlible to designate qontract CoordinatorD where
dppllcabla especlally bn large scsls proiecls:

1.3.1.4 Contract Coordlnator (a designatod CAA Employee) shall be responsible for
tho on-8lte lmplemcntatlon of HSE rsqulrcmant8 by the contractors and their
olllcials / workers. He shall also be rssponslble to record on-slte manaoement
activities and moetings specific to the HSE lssues.

1.3.1.5 Doputy f,laoagoment Reprolentrtlves (DMRS) shall be rosponsjble to
oversee lh6 implementation and affectiveness of this manual at their
respective Airports / ATS Units / Locations.

1.3.1.6 The concomed Dlrectors / Addltlonal Dlractors / Airport Managors / Chiof
Operauons Offfcars , Locatlon H6ads , Sectional Hoads, involved /
enOaged in the purchasa of malerials, services and contracts (including sub-
contracts, lf any), shall ensure incorporation of specific clause(s) on Safety,
Health & Environmefit in the contract agreements or lheir renewals / bid
irrvitation documents indicating lhe ne6ci for complianco with tho detailed

deiines as orrtlined in this manual

15t03t2017 MNL-OO2.MSXX-2.01-1
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1.3.1.7

HSE MANUAL FOR CAA CON'TRACTORS, SUPPLIERS & CONCESSIOIIAIRES

1.3.2

il

1 .3.1 .8

All Sa{ety, Health and Environmenl requirements coniained in this manual
shell also be made part ol lhe bid invitation docurlDnts / contracts.

Any sp€ciflc requirements not coyered in this manual and in the sxisljng HSE
clause of lhe cDntracl / lsase agreement may be specrfied in lhe conh acl / lease
documents by lh6 respective CAA funclions, in consultation lvith Additional
Dlreclor SQMS (REG/CF), Addltional Director SQMS (ANSiAPS) at HQCAA
and concemed DMRS at Airports / ATS Units / Locations. These may include
but not llmlted to:

a. Working proc€dures

b. Risk / impacl assessrnent of the job

c. Requlrements of transporting canier, machinery / equipment and tools

d. Handling / packaging identificatjon requirements

e. lnlormation about the product composition

f. Complianc€ to tha relalad Safety, Health I Envlronment procdur€s for
porfomring the ecdvlty

S. Usage of PBrsonal Protecllve Eqlilpmont (PPE)

h. Competence / tralning roqulrements of workors

i. Handling and dlsposal of waste, etc

J. Ths need to oblain Permit To Work (PTW), whara required

k. Emergencyprocedures

L Accident / incident reportjng

m. L6gal requir8menls

1.3.1.9 Tha concerned Dlractors / Addltlonal Dlractors / Alrport ManagerB /
Chlef Operatlon3 Offlcers / Locaton Heads / Sectlonal Heads may ask
the supplier / contractor / concassionairB to carry out a riak assessmont
before awarding a contract for high-risk tasks, wherB ap.plicable.

ONSITE MANAGEMENT OF CONTRACTORS FOR i'EGA / IIIAJQR
PROJECTS:

1.3.2,1 The conc8rnad DDGS / Directors , AOUitlonal Directors / Airport
Managers / Chiof Operatlons Olficers / Location Haads / Sectlonal
Heads shall ask the contractor / supplisr / conc€ssionaire to designate a
Safety Ofricar whersver applicablo, dBp€nding upon the quantum of
contract, who shall b€ the focal person and- rasponsible lor on-site
impibmentation of HSE raquirements on part Of conlractors / suppllers /

. concessionaires. For Contracts / Agreements of smaller quantum, the
contractor / supplier / concessionaire shall be directly responsible in this
regard without having th6 need to designata such repressntatives.

1.3.2.2 Tha concsmed Diroctors / Addltlonal DlrectoB / Alrport Managsrs / Chl6f
Oporatlons Officers / Locatlon Heads / Sectional Haads shall be
responsible to nominata a represenlativ8 (Contract Coordinator) for on-site
management of contEclors for mega / major projects. The contract
coordinator / representative shall monitor the HSE compliance by the
contraclor / supplier. This lncludes monitorlng oI:

a:. Controls to prevent HSE risks

b. Contractor equipment for appropriateness

c. . Compliance ol work procodures

d. Waste Disposal & Record keeping

./l ;.
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HSE MA}IUAL FOR CAA CONTRACTORS, SUPPLIERS & CONCESSIONAIRES

e. Compliance of regulatory requirements, to this HSE Manual cr their own
HSE Manual(s) if exceeding tha requirement stipulated by lhe CAA and
PTW by contractors / suppliers / concessionaires

Rsgular on-sita maetlngs wlth th6 contractor must be convened / held to
discuss the HSE compliance and related aspects of the job. Records of such
meetings and on-site management activities must be maintained by the
Contract Coordinator.

HSE audit or on-s[. lnspecdom shall b€ caded out rando.nly by ate authorized
lmpedors of SOMS Diredorate i.l coodination wnh he mncemed Diroctorate /
Branch at HQCM and concemed Section at airporb / locations for clrecking HSE
cornpliance. IAR (lmprovement Aclion Report) on CAAF402-i,S)C( shall be raised
/ geneEled in case any non-conbmity is obsewed or if any mnectve or preventive
adim is rsquired. All p.oc€sdings of tho audit or on-site inspections shall b€
doormer{ed by th6 resp€c1ive inspecto.s.

All the works, purchase / supplies and services being canied out / rendered by
Contraclors / Suppliers / Conc€ssionaires shall bB liable to mc:rltcring and
supsrvision by CAA'S authorized / dssignated ofticial(s) to ensure their HSE-
wortlriness. Surprise inspection may be caniod ord at any time by SOMS
Oflicials.

The monitoring / supervision so required shall be made under the relevant
clause(s) of lha contract. The performance monitoring data of contractors with
regard to compliance to HSE manual and CAAO will be collected / maintained
and documented on periodical basis by the respective DDGS as well as by
SQMS Diroctorate / SOMS teams at locations, to devalop necessary coneclive
/ preventlve actions accirdingly. This significant data oI a particular conlractor
/ suppller / conces'sionaire, will be critically observed and be given due
consideraUon at the time of awarding / continuation / renewals etc of any
conbac{.

All potential Contractors, Suppliers and Concessionaires shall be informed
about the availability of HSE manual which would require complianc€ from
them. Ths latsst version of this Manual shall be posted on the CAA'S Offcial
wabsho S!4{.gEe.OsEItE0,9qJ!,8&
Tho conccmad Olroc,lorate / Br8nch / Alrport / Localion shall provlde the hard
copy ol tho lstest voralon of HSE Manual lo tho Contraclors / Suppliors /
Concossionairas at the tlm6 of signing of the ContIact Agreements / Liconse
Agreem6nts / Lsase Oeods / Purchase Ordors / Supply Ord6rs, elc.

a- No work be executod without supervision of concemed representation of
OPI Section / Branch, espacially at aerodrome. r

b. Tle representation qJ OPI section / .Iunction shall .ensqre

lmplementation of proventiva control maasures during execution of work
and correctiva measures in case of any abnormal / emergency situation.

c. Al! food conoesslonairas Ehall prgforgbly bo cortiliod in Food Safety
Managoment System ISO 22000: 20't7.

ln casa of oxistsnc€ of any Contraclor's, Supplie/E and Concessionaire's HSE
Msnual having provisions mora otringant to thls HSE manual, thos6 shall bo
applicable as far as the currency of that particular contract is concemed.

All the Contractors, Suppliers and Concessionaires shall be responsible to
provide and update bara mlnimum training / awareness on HSE to their
omployees and subsequent implementation. Any breach / violatlon theroof by
any of such employee(s) shall be construed upon to be on behalf of thal very
Contractor, Supplier and Concessionaire. Records pertaining to HSE related
training / awareness shall bo maintained and provided lo concemed CAA
official(s) desionated by the OPI and/or Representative(s) of CAA'S SQMS
leam.

1.3.2.3

1.3.2.4

'1.3.2.5

1.3.2.6

1.3.2.7

1.3.2.8

1.3_2.9

1.3.2.10

AA
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HSE MANUAL FOR CAA CONTRACTORS, SUPPLIERS & CONCESSIONAIRES

The training / awareness described above shall lncludo but not limited to lhe
following: -

a. Site acquaintancs (i.e. Aerodrome / Building layoul, Bullding Errasr.,,..
Procedura, etc).

b. General aerodrome layout & hazards and handling of stancard
equipmsnt.

c. HSE relatsd opsrational hazards / anvironmantal aspects and risks /' snylronment3l impac1! assoclEtad and related conlrol measurss wilh tha
partlcular contract / Eg16ement.

d. Basic First Aid and other corrective measures.

e. Application of Permit to Work / Lock Out and Tag Out.

f. Special MSDS, classilication / composition of hazardous materiai for
handling of hazardous moterial.

g. lncident(s) i accident(s) lncluding dnvironmental incidents (sDills, etc)
rcporting.

h. Waste marageniont.

i. Baslc Fire Fighting.

,. Safa drlvlng.

k. Response in emergency.

l. Personal Protective Equipriant (PPE).

Ii
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GENERAL INFORMATION

2.1 BASIC SAFETY & SE URITY RESTRAINTS

2.1 .1 The tollowing are some basic safety & security restraints. ln case of violation of any of
thess, Conuactors / Suppliers / Concessionaire shall bB dealt with in accordance with
Rulo 91 (Sectlon 10) of CARS 04:

2.1-1.1 Possession or use of alcoholic beverages or illegal drugs.

2.1.'1.2 Possassion of un-authorizsd explosives, firearms, ammunition, and othor
weapons.

2.1 .1.3 Violation of any safety or security rules or requirements as laid down in Part
Vlll, Soctlon 10 of CAR9, 9'l (Rule 92-110).

2.1.1.4 lllegal dumFing, handling, or disposal of hazardous materials.

2.1 .1.5 Oemolition or removal, without written permission, of any property belongi8g to
CAA.

2.1.1.6 lntimidating, threatonlng, harassing, impeding or interfering with CAA
employee(s) or designated reprossnlative(s).

2.'1.1.7 Mistrse of l'ire prevention and protsction equipment.

2.1.'1.8 Unardhorized rsmoval or destruction ol a safsty banicade, handrail, guardrail,
' waming sign, fall protaction, or other waming devices intended to protect

ernployees or proporty.

2.2 SAFETY PERMITS

22.1 All CAA contractors, suppliers or concessionaires shall obtain prior approval for PTW
from CAA'S authorized / deslgnatod officlal(s) and follow all the safety requirements,
procautlons, controls of PPE6 classiflgd as PTW rslal6d tasks as any of th6 operations
mentioned below may present a hazard to pooplo, proparty and envlronment.

2-2.1.1 Porforming bumlng, waldlng, outtlng, soldering, or other hol work.

2.2.1.2 Working on flre protoctlon / detectlon systems.

2.2.1.3 Worklng on Blsctrical, steam, chillBd water systems or other energizBd
systems.

2.2.1.4 lnstalllng a temporary oleclrlcal 6arvlcs

2-2.1.5 
,Worklng 

wlth hazardoug.chsmlcals (lnoludlng Fillvonts and palnte). . 
,r

2.2-1-6 Handling, transporting or gensrating hazardous wastes (including hospital
biological waste, waste oil, chemicals, condonsato, 6tc).

2.2.1-7 Uslng a gas, diesol, or LPG (such as Propane) powored ongines.

2.2.1-A Wo.king on gas pipe lines or assoclatad oqulpmont.

2.2-1.9 Operating a power vehicle or self-propelled work platform.

2-2.1.10 Excavation / trenching.

2.2. 1.1 1 Using radioactive sources or conducting field radiography (x -ray).

2.2.1 .12 Wo ing with asbestos & asbestos - containing matsrials.

2.2.'1.13 Working on security systems.

2-2.1.14 Working with comprossed air / gases.

2.2.1.15 on heating, ventilation, or air conditioning equipment.

15103t2017 MNL-OO2.MSXX.2.O
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2_?.1 .16

2.2.1.17

2.2.',t.18

2.2.1.19

2.2.1.20

2-4

PERFORMANCE MONITORING
2.3.1 Tha Contractors / Suppliars / Concessionaires shall monitor HSE ;rerformance of thelr

employeo8 and aclivltios.

2.3.2 They Bhall ln addltlon monitor all thoss p6rformanca monltoring ecllons a. r6ed botw€en
CAA and the Contraclors / Suppliers / Concessionaires.

HOUSE KEEPING
2.4.1 All Contrgc'tors / Suppllers / Concessionairss shell maintaln good housekeeping by

koeplng work ar6as naat, clean, ordorly, fre6 oI oxcess traslr, debris and ahall block
walkways, stairs, exits, or create a bipping hazard. Poor housekBoping at a job slte may
lead to En increased potential for safety hazards and an increased frequency of
accidents, falls, cuts, spills, loaks, ffrcs or elec{rocution.

Tools, wires, materials shall not be leff or haphazardly sproad out at the work place.

Open holes, lrenches, or excavations into which people may fall shall be identified,
covered or provided with guardrails.

ln order to protsct tha employoog and environment, safety bllnding shall be proyidod at
all works oxecution sites, wh6ra nec€ssary.

2.5 REPORT OF ACCIDENT. INCIDENT. INJURY OR ILLNESS

2.4.2

2.4.3

2.4.4

2.5.1

2.5.2

The area reprBsenlatives of contraclor shall inform lira, electrical, civil inquiries oFficials
each day befors start of work.

All work related accidenls, incidonts, fatalitios, injuries, and illnesses must immediatoly
bB reported to the CAA authorized / designatsd officials.

Every incident / accident happened during execution of contractors work shali properly
be analyzed as per CAA0-015-i!S)O( and if fall ln Major / Catastrophic categories be
published / mentioned in IOU report by the OPI Sectlon / Branch.

I

Q<-.,
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Working \.rith chernicals, polishing or grinding.

Working at heights of more than 06 fe€t or on roofs.

Entering or working in confined spaces like fuel tanks, trenches, service shafts,
sew€r system, etc.

Lifling or holsting with cranes or hoists.

Blasting oparations, etc.

2.3
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Chapter 3

HAZARDOUS WASTE

3.1 HAZARD OUS WASTE MANAGEMENT

Hazardous wastB generated by a Cootractor / Supplier / Concessionaire as part of its
work must be properly identilled, stored and disposed in accordance with applicable laws
/ rules / regulations. The Contractor / Supplier / .Concessionaire must coordinate with
CAA representative(s) of relevant sec{ons to provide a lisl of hazardous waste(s) which
is / are likely to be generated during the projecl / activity, and to determlne the location(s)
for hazardous waste storage.

The Contractor / Supplier / Concessionaire must also ansure, al a minimumi

3-1.2.1 Proper labeling in terms of MSDS.

3.1 .2.2 Adequate secondary containment.

3.1.2.3 Segr€gatlon of incompatiblo materials.

3.1.2.4 Routina inspeclion of slorage ar€as-

In addition, all hazardous waste containers shall be constructed of a material compatible
with the waste, in sound condltlon, and kspt securely closed to avoid spill or leakage.

3.1.1

3.1.2

3.1.3

3.2

3.3

WASTE DISPOSAL DOCUMENTS

ThB Contrac,tors / Suppliers / Concassionaires shall be responsible for completing all waste
dlsposel documonts a8 por statutory / regulatory r6qulram€nts, where applicable and as required
by CAA. Thls may ralalo to CAA'S own wasto that 16 p€riodlcslly romovad for furthar dlsposal
purposes, or wasto crealod by Confactor / Suppll6r / Concossionaire while perlorming a task at
CAA promlsss / areas under CAA'S jurisdiciion. OPI shall also ensure all normal wastes are also
removed by thB contracts.

TRAINING
ConLractor / Suppllor / Concsssionalre must enaure that th6ir employeeE are appropriately
trained ln ha?irdous waate managoment procodurss. ln the event a Contraclor / Suppllsr
Concessionalro ancounters unidentiflsd material lhat ls reasonably believed to b6 hazardous
(radioactive, volatila, corosive, flarirmable, explosivo, magnetic, inloctious, toxic), tha Contractor
/ Supplier / Concsssionaira shall immediately stop work in the affected area and rsport the
mndition to the CAA's authorizad / deslgnated official(s). At no time shall such material be
disposed in chutes, drains, pipes or in any other unauthorized manner.

.r 3.4 TRANSPO{?TATION AND DISPO OF HAZAdTDOUS MATERIA.I-S

Transportatlon of hazardous matedals en CAA propsrty shall bo conducted in
eccordancs wlth CAA cpecltlod lnstrucllons. lt shall not ba dlsposed to hum or be used ln
a manner that lE harmlul to p€ople or envlronmont. Whllo tranEportlng hazardouo
matadals, Contractor / Suppllar / Concosslonalrg shall ensurB that no harm ls dono to
people or environmont becsuse of poor coniainers, packing, covoring, lashing, flxlng,
loading, stacking or improp6r vehicl6 or mode of transport.

All transportation of danggrous / hazardous goods and materials by air shall be
conducted strict y in accordance with provisions of Part XVl, Sectlons 1-3 and 5-6 of the
Civil Aviation Rules, 1994.

3.5 SPILL PREVENTI ON AND CONTROL
Based on th6 lnvontory of oil and hazardous chernicals that will be brought on-site, the
Contractor / Suppllor / conc€ssionaire shall have avallablo equlpment (e.9., €ocondary
contalnment pallats, absorbent pads, sbsDrbent booms. speed-dry etc.) that ls suitable
and sufncient to a polential spill / release

3.4.1

3.4.2

,!15/03/2017
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3.6

3.5.2 The Contractor / Supplier / Concesslonairo is responsible for idsntifrng ouuets to the

environment (e.g., sumps, sewors, storm / lloor dralns, otc.) and adequalely minlmlzing
spill potential to those ateas.

3.5.3 The Conbactor / Supplier / Concessionaire is responsible for the proPer storage o[ all
flammable and combustible chenricals that are brought and/or stored on site to conrplete
the work. Such storage may require the use of safety containers, safety cabinets, and/or
secondary containmanl,

3.5.4 The Contractor / Suppller / ConcoselonBir6 shall also ansurE that eny incomPatible
chemlc€ls ar€ safely sogregated. The Contraclor / SuPPllar / Concsssionalre ls
Rgsponsible for maintElnlng and Eecuring all chomlcal contalners and all chomical
storage-areas. This requires selecting locatlons and malhods to minimize exposure to
rainfall, surface water, and the ground surface or subsurfaco.

3.5.5 The Contractors / Suppliers / Concessionaires must ensure that their amployees are
adequately trEined in splll control procedures and are aware of lhe uso of spili control
kits.

3.5.6 ln the event of a release or spill, the Conlactbr / Supplior / Concessionaire must

. immediately inForm CAA'S aulhorized / designated official(s).

AIR EMISSIONS

3.6.1 Any conditions discovered which could result in an hrcreasa ln air pohutant emissions
must immediately be reported to the CAA'S authorizod / dssignated omcial(s).

3.6.2 Contractors / Suppliers / Concsssionalres activitbs should nol cause unacc€ptable levEl
of emissions (emlssions not meeung NEQS - National Environmental Quelity
Standards).

3.6.3 Contractors / Suppllers / Concessionaires shall immediat8ly notlfy the CAA'S authorized /
designated ofricial(s) whenever they bocoma Bwars of any unintantional or intontional
releasa of CFCs (Chloro-Fluoro Carbons), Halons etc.

3.7 WASTE WATER DISCHARGES

3.7 .1 Waste waler must NOT include any conosive, f,ammable, or toxic substances /
hazardous liquid, €tc.

3.7-2 Cohtraclor / Supplier / Concessionairs must ensure no wasto water is discharged that
violates NEQS.

3.8 BIOLOGICAL / CHEMICAL / R,ADIO HAZARDS
3.8.1 Some CIA operations may involve lhe use of biological, chsmical, or radioactive

matedalthat can be hazardeuq to persons or propsrtI, if not handled or disppsed safety.
Contrbclors / Suppliers / ConcessionairB will mark'thb arees where work With biological,
chemical, or radioactive matsrials is bBing psrformsd with propsr signs.

3.A.2 The Contractor / Suppli€r / Concessionaire shall not disturb damage or othsrwise handle
any suspectad asbestos conlaining material.

3.8.3 The Contractor / Supplier i Concessionairs shall not sweep, dust, yacuum or mop dust /
debris which are the product of a suspected asbastos containing material. The
Contrac{or / Supplier / Concessionaire shall also not pick up or throw away any
suspected asbestos-contraining waste or trash.

3.8.4 Sand blasting, grinding, drilling, brazing, scraping, polishing of floors and other dust
emitting surfaces ',.,/ill be done by persons woaring appropriate PPEs-

3.9 HAZARDOUS MATERIALS AND HAZARD COMMUNICATION

1s10312017 MNL-002-MSXX-2 0
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CAA

3-9.1 Hazardous materials shall not be handled or used by the Contractor / Supplier /
Concessionaire without providing lraining to tha concemed employees. '
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3.9.2 No solvents, paints, or similar flammable, toxic, or irritating materials shall be used in
CAA premises / areas under the iurisdiction of CAA unless specifically authorized by
CAA,

3.9.3

3.9.4

3.9.5

3.9.6

3.9.7

3.9.8

Adequate ventilatlon shall be mainlained when paints or solvents are used.

Flammable solvents and materials shall be used wilh extr8me caulion.

It shall be ensured that flanrmable paints and solvents are isolated and stored in
approved locations, if inside the building.

The Contractor / Supplier / Concsssionaire shall submit an inventory of all hazardous
chemicals / liquids / materials that are brought on-site or sold to CAA. These should be
accompanied by MSDS.

The Contractor /Supplier / Concessionairo shall also ensure lhat all conlainers that are
brought on site for the storage of hazadous chemicals (e.9., gas, paint, etc.) are labeled
and inspecled for conBctno6s.

The Contractor / Supplier / Concessionaire shall remove at earliest all hazardous
chemicals that it brings on-site when work involving a specific hazardous chemical has
been completed-

I
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SPECIFIC SAFETY REQUIREMENTS

CONFINED SPACE ENTRY

@oncsSslonair9wlllobtainconfinedSpaceEntryCeltiticate
before entering / working ln confinad spacas- lf during lhe course of work, ihs Conlractor
/ Suppller / Coness8lonalr6 encounlBra a conflnBd apacc lhat hes not ba6n prByiously
ldentlfled by the CAA, lt must lmmedlatsly bring tho spac. io th6 ettsnuon of tho CAA'S
authorized / designatsd offlclal(s), and dalays sntry until ths space is examined by the
CAA'S authorized / designatad official

4.1.2 When CAA and Contraclor / Supplier / Concossionairo personnel are working in or near
confined spacas, th6 Contracrtor / Supplier / Concessionaire shall coordinato all
opsrations, wil.h llkaly-tc.be-afec4ed CAA parsonn8l bBfora antry.

4.1.3 Prior coordination shall also br: requlred on entering a confined space with or will-.out a
CAA employse

4.2 LOCK.OUT / TAG.OUT ft,VHERE APf LICABLE)
4.2.1 As part of CAA'S Electrical lsolaliDn / De-lsolation permit requiremenr, standard locr.g

and tags are used to control tlre start-up oI aquipmont that is being ssrvic€d or
maintained by its employees. At no time shall tho Contractor / Supplier / Concessionaire
or its omployaes ovenide any losks or tags lhat they sncounter during lho performanca
of Iholr work.

4.2.2 The Contractors / Suppllors / Conc€ssionaires are responsibla for developing,
implem6nting and maintiaining thsir own Lock-out / Tag-out Progrsm.

4.2.3 The Contractor / Supplier / Concrssionaire shall submit a copy of its Lock-out / Tag-out
Program to the CAAs aulhorized / designaled omcial(s) before the start of any work.

4.3 GENERAL ELECTRICAL $
4.3.1 Temporary electric€l connection(s), where required, shall be obtained lrom CAA as per

the prescribed procedure only.

4.3.2 Only qualifled electricians are permitted lo wod< on electrical systems and equiPment
that use or control electrical / power.

4.3.3 Etectrical tools or equipment sl'rall not be operated in wet areas or areas v,/here
potentially flammable dusts, vapors, gases, or liquids are present, unless specifically
approved.

a.:l.a ishoutrl a circuit breatiJr or other protectivi tevice "trip,' it is tb de ensured that a
qualified electrician checks the circuit and equipment and conects problem before
resetting the breaker. Moreover. thero should always be a provision for safety isolation of
the circuit where needed

4.3.5 Baniersand post waming signs shall be erected to ensure that the non-aulhorized
personnel stay clear oI the work area.

4.3.6 llazards (lack of protective guards or covers, damaged equipment, etc.) shall be
reported to the CAA'S authorized i designal.ed ofricial(s) immediately.

4.3.7 Electrical boxes, switch gear, cabinets, or electrical rooms shall not be left open when
not directly atte ded.

4.3.8 lt shall be ensured to insulate energized parls whan have been removed or doors are
closed. Use of cardboard, plywood or other flammable to cover energized circuits is
prohibited.

4.3.9 Proper grounding / earthling and arc quenching, where required, shall be ensured.

$)l
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4.3.10 The sizs of the cable / conductor should match with the actual on-site requirement.

EOUPRES$ED GAS qYLINDERS

The following measures must be taken for the protoclion of persons and proporty:

4.4.1 All the cylinders brought in by the Contractors / Suppliers / Concessionaires shall have
valld test csrtificates performed by a csrtined testing ag6ncy.

4.4.2 Pressure and leak testing shall invariably be caried out and documented in all jobs
associated with compressed gas or liquid handling.

4.4.3 Valve protoction caps must be in place when comprassed gas cylinders are transported,
moved, or stored.

4.4.4 Cylinder valves must be closed and valve covers must be replaced when work is
complete and when cylinders are 6mpty or moved. .

4.4.5 Compressed gas cylirlders musl. be secured in an upright position in a welding cart or to
a solld objsc{ (using chains, straps, or a rigid retaining bar).

4.4.6 Comprossed gas cylinders must be secured on an approved canier while being
transported.

4.4.7 Cylinders shall be kept at a safe distance or shielded from weldlng or cutting operations.
Cylinders shatl not bo placed whero th€y can conta6l an electrical circuit.

4.4.8 lt shall bs ensured to kesp oirygen aird flammable gas regulators in proper working order
and a wrsnch in positlon on lhe acatylene valve when in usa.

4-4.9 lf a l6ak devolops in a cylinder and it cannot be immediately correct€d, the cylander shall
. bs moved to a safe locaion outslde the building / away f ram tho location of work.

4.4.10 Cylindors must not be taken into or storsd in confined spaces.

4.4.11 Empty & filled cyllnders must ba k8pt separately.

4.4. 12 Hoses and ragulators must not be stored in unventilated or closed containers or areas.

WELDING. CUTTING AND BRAZING
Th6 Contrac,tor3 / Suppl1016 / Concssslonslres shall onsuro ths following:

4.5.1 Oblain PTW.

4.5.2 lnform CAA's authorized / designatad officlal(s) prior to th6 start of any welding / cuttlng /
brazing work.

4.5.3 Remove combustiblB malenals fom the area befor8 bBginning work.

1.5.4 lnstall anti flashback (safety / check) yalves in both the oxyqen / acatylene hoses at the
regulator.

4.5.5 Shleld adlacont areas wilh weldlng partitions.

4-5-6 Poraons involvad aro adaquately tralnod in u8ing portable lire Bxtinguishars.

4.5.7 Have a sscond person lrained in basic lirerighting as standby wlth an approved fire
extinguisher for wElding and cutting opelations.

CRANES AND RIGGING

4.6.1 Each crane or hoist brought onto CAA property must have a valid inspection testing
p€rformGd by a certjfied testing agoncy.

4.6.2 Tha operator is responsible for the proper placement of lhe crane in relaticnship to the
load to b€ handled and tho landing area so as to obtain the best ratBd lift capacily, and
tho installation and maintenanc€ ol crane swing radius proleclion.

4.6.3 All operators ss a valid crana / hoist operating / drivlng license as appllcablo.

4.5

4.6

15l03l?O17 4-2 MNL-002-MSXX-2.0
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4.7 FITNESS

HSE MANUdL FOR CAA CONTRACTORS, SUPPLIERS & CONCESSIONAIRES

Suppliers / Contractors / Concessionalrgs shall Bnsure that all their personnel wot king in
CAA premises are medically tit to perform their assigned tasks.

lf requested by CAA, Contrastors / Suppliere / Concessionaires shall providB ths fitness /
health certilicates of their omployees.

4.7.1

4.7 .2

4.8 DRIVING

4.ai All contractors'/ Suppllors' / Concessionalras' vehlcles whlle in UAA premises or
performing CAA duties shall adhere to spead limlts (applicable in that paaicular zone),
and also comply with all othar traflic and road safoty roguletlons of CAA.

4-A.2 Tha drivers should be ln possesslon of velld drlving llc6n!a.

4.8.3 All Contraclor / Supplier / Concessionaire vohlcles ahould have:

4.8.3.1 Standard seat belts. Ths saat belts Bhould bo neat and clsan and in proper
wo_rklng condluon:

4.8.3.2 Standard llre extingulshor.

4.8.3.3 Standard lirst ald box.

4.9 INDEMNITY

Suppliers / Contracl.ors / Concessionaires shall keep harmless and indemnify Pakistan CAA
against all losses, damages, injuries, death of any parson, claims, actions, third party aclion
arising out of acts and omissions by their employees/ personnel or non-compliance with the
terms arid conditions as statad herBin and/or any applicable laws and regulation. Contraclor shall
take clearance with concerned offices bafors handing / taking over th6 ar€a to be restored on lha
same condition(s) as was/were before start of work (as per contrecl agraement)_

I
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HSC MANUAL FOR CAA CONTRACTORS SUPPLIERS AND CONCESSIONAIRES

CIVIL AVIATION AUTHORITY
CIVIL AVIATION RULES
ENVIRONMENTAL IVIANAG EMENT SYSTETM
I-IEALTH SAFETY AND ENVIRONMENT
INTEGRATED MANAGEMENT SYSTEM
INTERNATIONAL ORGAN IZATION FOR STANDARDIZATION
LOCK OUT TAG OUT
LIQUEFIED PETROLEUM GAS
MANUAL
MATERIAL SAFEry DATA SHEET
NATIONAL ENVI RONTUENTAL QUALITY STANDARDS
OCCUPATIONAL HEALTH AND SAFETY MANAGEMENT SYSTEM
OFFICE OF PRIME INTERESI
PERSONAL PROTECTIVE EQUIPIVIENT
PERMIT TO WORK
QUALITY IVANAGEMENT SYSTEM
ICAO SAFETY MANAGEMENT SYSTEM
TOTAL QUALITY MANAGEMENT

CAA
CARs
EIUS

HSE
IIVIS

rso
LOTO
LPG
MNL
MSDS
NEOS
OH&SMS
oPt
PPE
PTW
QMS
SMS
TO[/

I

Ii'..

ACRONYMS
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WASTE DISPOSAL RECORD
CIVIL AVIATI ON AUTHORITY

( N a m e of D i r e cto r at e /B r a n c h /A i rp.o rtlLo c atio n / M R/ D lvl R)

Colour Code Category of wasteSym bol

PP Blue Paper

Quantity/ Volume I
Weiglrt / size

M Bllre Metal

PlastlcPL

R Blue
Rubber (tyres /

tubes etc.)

Wood

o Red
Oil, greases,

chemicals, paints,
HAZARDOUS

l-l Red
Hospital related
biological waste
HAZARDOUS

C Red
Condensate

HAZARDOUS

1*GD CAAF.018-XXltS-1 ti

Location/Zone

Agency / Contrctor who
picked and dlsposed the waste"

I

I

1

-i,J:,e:,,e;.._,- -t t

Waste disposal re;ord [or the month

Ensure HAZARDOUS waste is not mixed or disposed along with normal muncipality waste. Ensure
Hospital waste is lncinerated.

Prepared By Signature Date

:,M

BIue

Blue

1

I
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,raD CIVIL AVIATIO N AUTHORITY
SUPLIER'S / CONTRACTOR'S /

CONCESSIONAIRE'S AUDIT
CAAF.O17-XXMS-1 .O

Contractor/SLrpplier/Concessionair Name

Contractor Agreement for Location

S. No. UHECKED FOLLOWING ISSUES COMPLIANCE REMARKS

1 Are proper PPEs worn by Contractor /
Contractor's staff?

2 ls PTW taken and implemented?

3

4

Was contractor briefed on
Contractor /Suppiier/Concessionaire HSE
lvlanual?

Check for Contractor's house keeping

5 Check if waster disposal is safe and
appropriate

6 Does contractor have his own system to
monitor / control HSE Performance of work
being done?
Did you observe any other non-complaince
unsafe practice being followed by
contractor's staff?

7

I Are cranes/hoists and riggings
accompained by annual inspection test
report of certifiBd testing agency and
operators of the same have valid crane /
hoist operating / draiving license.

I

Name of Auditor Srgnature Date of Audit

. .t. \
.;&,'j iil 

^

.trfu

I

i

( N a m e of Directorate/B ra n ch/Ai rporULoc ation/M R/D MR)

of lnspection

Others (to be specified)



For PAA For Contractor

LETTER OF OFFER FOR EXECUTION OF WORKS

I / We hereby subntit our oIIer (bid) for the execution ofthe work specihed in the above wriften
memorandum within the time specified in tlach memorandum at the rates specified therein, and in
accordance with the specifications, designs, drawings and inskuctions and with such materials as are
provided for by and in all other respects in accordance with such conditions so far as applicable.

2. I / We understand that all the Schedules and Annexes attached hereto form part ofthis Bid.

4. I / We agree to abide by this bid for the period ofone-hundred twenty (120) days from the date

fixed for receiving the same and it shall remain binding upon us and rnay be accepted at any time before
the expiration of that period.

3. Should this bid be accepted, I / We hereby agree to abide by and fulfil all the terms and

provisions ofthe said conditions ofcontract annexed hereto so far as applicable or on default thereofto
forfeit and pay to the Pakistan Airports Authority (PAA) the sum of money mentioned in the said

conditions,

5. Unless and until a formal Agreement is ptepared and executed, this bid, together with your
written acceptance thereof, shall constitute a binding contract between us.

6. I / We undertake, if our bid is accepted, to execute the Performance Security refened to in
Conditions of Contract for the due performance ofthe Contract.

7 . I / We understand that you are not bound to accept the lowest evaluated or any bid you may

receive.

8. I / We do hereby declare that the Bid is made without any collusion, comparison of figures or
arrangement with any other person or persons submitted a bid for the Works.

9. As security for due performance of the undertakings and obligations of this Bid, we submit

herewith a Bid Security in the amount of drawn in your

favour or made payable to you and valid for a period of twenty-eight (28) days beyond the period of
validity ofbid.

Datcd the day of 20-

Witness

Address

The above bid is hereby accepted by me on behalf of PAA,

Dated the day of

ISignature of Contractorl

2l)

ISignature of Officer by whom acceptedl

I

For PAA (x) For Contractor



For PAA For Contractor

(On appropriate valued norjuclicial stamp papers)

FORM OF AGREEMENT

TIiIS CONTRACT AGREEMENT (hereinafter called the "Agreement") made on the

day of 20_ between PAKISTAN
AIRPORTS AUTHoRITY, established under the Pakistan Airports Authority Act, 2023, having its Head

Office at Tcrminal-I, JIAP, Karachi, through its duly authgrized officer (hereinafter called the "PAA") of
the one part;

AND

M/s. registered with Pakistan

Engineering Council as a licensed Constructor / Operalor, having its office at
"tluough ils duly authorized person namely

(designation) (hereinafter called the "Contractor")
(which terrn shall include its successors-in-interest, authorized representatives and executors) of the other
part.

WI{EREAS the PAA is desirous that certain Work, viz

should be executed by the Contractor and has accepted a Bid by the Contractor for the e'xecution and
completion ofsuch Works and the remedying ofany defects drerein.

NOW this Agreement witnesseth as follows:

l. In this .{greement words and expressions shall have the same meanirgs as are respectively assigned
to them in the General Conditions ofConhact hereinafter referred to.

2. The foUowing documents after incorporating addenda, ifany, shall be deemed to form and be read
and construed as part ofthis Agreement, viz:

(a) The Letter ofAcceptance;
(b) The completed Letter ofOffer for Execution ofWorks;
(c) The General Conditions of Contract;
(d) The Special Conditions of Contract (ifattached).
(d) The Bil[ ofQuantities;
(e) The Specifications; and
(0 The Drawings

3. In consideration ofthe payments to be made by the PAA to the Conuactor as hereinafter mentioned,
the Contractor hereby covenanls with the PAA to execute and complete the Works and remedy defects
therein in conformity and in all respects within the provisions ofthe Contract.

4. The PAA hereby covenants to pay the Conhactor, il consideration ofthe execution and completion
ofthe Works as per provisions ofthe Contract, the Contracl Price or such other sum as may become payable

under the provisions oftle Contract at the times and in the manner prescribed by the Conhact.

IN WIINESS WHEREOF the parties hereto have caused this Conhact Ageement to be executed

on the day, month, and year hrst before written in accordance wilh tieir respective laws.

(For and on behalfof Contractor)
CNIC No.

(F'or and on behalfofPAA)

Signed, Sealed and Delivered in the presence of:

Witncss ( l); Witness (2):

(Name, CNIC No. zurd Address) (Name, CNIC No. and Address)

Fur PAA (xi) For Contractor



For PAA For Contractor

1 Definitions

GENERAL CONDITIONS OF CONTRACT

In the Contract (as hereina{ler defined) the following words and

expressions shall have the meanings assigned to them except where the
context otherwise requires:

l.l "PAA" means Pakistan Airporu Authority and includes its duly
authorized agents, successors and assigns.

1.2 "Competent authority" means an officer of PAu{ under whose
competence the acceptance ofbid lies.

1.3 "Contractor" means the person or persons, firm or Company
whose Bid (as hereinafter defined) has been accepted by PAA and

includes the Contractor's personal representatives, successors and
permitted assigns, but does not include any sub-contractor.

1.4 "Divisional Engineer" means an Engineer duly authorized by the

PAA for execution of work.

I.5 "Representative of Divisional Engineer" means any duly
, authorized o{ficer or officers appointed by the PAA to perlorm the

duties set forth.

1 .6 The expression "\ orks" means all the works specified ot set forth
and required in and by the said specifications, drawings and

schedule hereto or to be hereafter specified or required in such

explanatory instructions and drawings and also in such additional
Instructions and drawings as such from time to time, during the

progress of the work hereby contractcd for, be supplied by PAA.

1-7 "Contract" means the Conditions of Contract specifications,

Drawings, priced schedule of Quantities, Bid and the Conhact
Agreement.

1.8 "Contract Price" means the amount / sum stated in the lefter of
Acceptance, subject to such additions thereto or deductions there

Ilom as may be made under the provisions hereina{ler containcd.

1.9 "Construction Plant" means all appliances, equipment or things of
whatsoever nature required in or about the execution, completion or
maintenance of the Works or Temporary works.

l.l0 "Temporary Works' means all temporary works of every kind
required in or about the execution completion or maintenance ofthe
work.

I .l I "Drawings" means the drawings referred to in the Specifications

and any modifications of such drawings approved in writing by the

PAA and such other drawings as may from time to time be fumished
or approved in writing by the Divisional Engineer.

I .12 "Site" means the lands and other places on, under, in, through which
the works are to be executed or carried out and any other lands or
places provided by the PAA for purposes of the Contract.

l.l3 "Approved" means approved in writing including subseqoent

written confirmation of previous verbal approval and "Approval"
means approved in writing including as aforesaid.

For PAA (r) For ContractorFr



For PAA For Contractor

2 Extcut 0f Contract

3 Documents
N'lutually
Explanatory

4 Sufficiency of Bid

5 Inspection of Site

6 Possession of Site

1. l4 "Bid" means a tender, bid, or proposed remuneration, price, or cost

submittedby a natural person, finn, corporation, or other legal entity

in response to an invitation to bid, expressing the intent to undefiake

a specifically defined scope of works in conformity with the

prescribed specilications, designs, drawings, instructions, and

rraterials as stipulated under the Contract, and in compliance with
all other applicabte tenns and conditions, including any and all
annexu'es, schedules, or supplementary documents attached to or
relbrenced in the offer.

The Contract comprises the construction, completion and maintenance of
the Works and except in so far as the Contract otherwise provides, the
provision of all labour, materials, construction plant, ten'rporary works and

everything whether of temporary or pernanent nature required in and for
such construction, completion and maintenance so far as the necessity for
providing the same as specified in or reasonably to be inferred from the

Contract.

The'several documents forming the Contract are to be taken as mutually
explanatory ofone another and in case of ambiguities or discrepancies, the
same shall be explained by the Divisional Engineer whose explanation in
this respect shall be final.

The Contractor shall be deemed to have satisfied himself before bidding
as to the correctoess, completeness and sufficiency ofhis Bid for the works
and ofthe rates and prices stated in the priced schedule ofQuantities which
rates and prices shall except in so far as othcrwise provided in the Contract
cover all his obligations under the Contract and all matters and things
necessary for the proper completion ald maintenance of the Works.

The Contractor shall inspect and examine the Site and its surroundings and
shall satisty himself before submitting the bid, as to the nahue of ground

and sub soil, the form and nature of the Site, the quantities and nature of
the work and rnaterials necessary for the completion ofthe works and the

means of access of the Site, the accommodation he may require and in
general shall himself obtain all necessary information as to risk,
contingencies and other circumstances which may influence or affect his
Bid.

The Divisional Engineer, with the written order to commence the works
will give to the Contractor possession of the Site as may be required to

enable the Contractor to conmence and proceed with the construction of
the works in accordance with the program referred to in clause l0 hereof
and otherwise in accordance with such reasonable proposals of the

Contractor as he shall by notices in writing to the Divisional Engineer

make and will &om time to tine as the works proceed give to the

Contractor possession of such further portions of the Site as may be

required to enable the Contractor to proceed with the construction of

ffiFor PAA (2) For Contractor



For PAA For Contractor

7 Drawings

8 Drawings to be

kept on Site

9 Further Drawing
and Instructions

1l Commencement

l2 Contractor's
Superintendence

Three copies ofeach ofthe approved Drawings shall be fumished by PAA
to the Contlactor free of cost. The Contractor shall provide and make at

his own expense any further copies required by hirn.

One copy ofbach ofthe Drawingb fumished t6 the Conhadtoi as aloresaid
shall be kept by the Contractor on the Site and the same shall at all times
be available for inspection and use by the Divisional Engineer the

representative of the Divisional Engineer.

'l'he Divisional Engineer shall have frrll power and authority to supply to
the Contractor from time to time during the progress of the works such

further Drawings and instructions as shall be necessary for the purpose of
the proper and adequate execution and maintenance ofthe works and the

Contractor shall carry out and be bound by the same.

As soon as practicatile after the acceptance ofhis Bid, the Contractor shall

submit to the Divisional Engineer for his approval a programme showing
the order of procedure and method in which he proposes to carry out the

Work and shall furnish for his information, particulars in writing of the

Contractor's arrangements for carrying out of the works and the

constructional plant and temporary works which the Contractor intends to

supply, use or construct, as the case may be. The submission to and

approval by the Divisional Engineer or the Representative of the

Divisional Engineer of such programme or the fumishing or such
pa(iculars shall not relieve Conhactor of any of his duties or
responsibilities under the Contract.

The Contractor shall commence the Works on Site after the receipt by him
of an order in writing to commence work from the Divisional Engineer

and shall proceed for the same with due diligence (time being the essence

ofthe Contract on the part of the Contractor).

The Contractor shall give or provide all necessary superintendence during
the execution of the Works and as long thereafter as the Divisional
Engineer may consider necessary for the proper fulfilling of the

Contractor's obligations under the Conhact. The Contractor or his

competent, qualified and authorized agent or representative approved by
the Divisional Engineer in writing (which approval may at any time be

withdrawn) is to be constantly on the Works and shall give his wholc time

to the superintendence ofthe same ifsuch approval shall be withdrawn by
the Divisional Engineer, the Contractor shall without any delay, after

receiving written notice of such withdrawal, remove the Agent from the

site and shall not thereafter the employ him again oh the Site in any

capacity and shall replace him by another agent approved by the Oflicer,
Such authorized agent or represenlative shall receive, on behalf of the

Contractor directions and instructions from the Divisional Engineer or tlte

reprcsentative of the Divisional Engineer. The Contractor shall also

For PAA (3) For Contractor

l0 Programme to be

furnished

Works with due diligence in accordance with the said programme or
proposals (as the case may be).



For PAA For C<lntractor

13 Contractor's
Employees

l4 Removal of
Contractor's
Employees

15 Supply of Plant
Materirls and
Labour

16 Works to be

executed in
accordance with
sp€cifications
drawings etc.

17 Action wher€ no
specification

18 Quali8 of
Material,

employ full time Engineer / Sub-Engineer, duly qualilied in Civil /
Electrical / Mechanical Engineering and having professional experience

of at least tkee years for the pupose of executiou ofthe proposed works

and giving full time engineering / technical superintendence during all
phases ofexecution and for receiving technical directions and instructions

frorn the Divisional Engineer.

The Contractor shall provide and employ on the Site in connection with
the execution and maintenance ofthe Works:

13. I Only such technical personnel as are skilled and experience il their
respective fields and such sub-agents, foremen and leading hands as

are competent to give proper supervision to the work they are

required to supervise.

13.2 Such skilled and semi-skrlled and unskilled labour as is necessary

for the proper and timely execution and maintenance of the Works.

The Divisional Engineer shall have lhe power to object in writing to and

require the Contractor to remove forthwith fiorn the Work any person

employed by the Contractor in or about the execution or maintenance of
the works who in the opinion ofthe Divisional Engineer is misconduoting
himself or is incompetent or negligent in the proper performance of his
duties or whose employment is otherwise considered reasonably by the

Divisional Elgineer to be undesirable. Any person so removed from the

works shall be replaced without delay by a competert substitute approved
by the Divisional Engineer. The Contractor shall not demand the reasons

from the Divisional Engineer for requiring the removal ofany one of his
employees.

Except where otherwise expressly specified, the Contractor shall at his
own expense supply and provide all the Constructional plants, work
materials, both for temporary and for permanent works, labour (including
the supervision thereot) lrimsport to or fiom the site and in and about the

works and other things of every kind required for the construction,
completion and maintenarce of the works.

The Contractor shall execute the whole and every part of the work in the
most substantial and workmanJike mamer and both as regards materials

and otherwise in every respect in strict accordance with the specifications.

The Works executed by the Conhactor shall also conibrm exactly, fully
and faithfully to the designs, drawings and instructions in writing relating
to the work issued by the Divisional Engineer.

In the case of any class of work for which there is no such specifications,

such work shall be carried out in accordance with the wrihen instructions,

and requirements of the Divisional Engineer.

All materials and workmanship shall be of the respective kinds described

in the Contract and in accordance with the instructions of the Divisional
Engineer and shall be subjected ftom time to time to such tests as the

(4) For ContractorFor PAA



For PAA For Contractor

Workmanshlp and
Tests

19 Delegation of
Power to
Divisional
Engineer's
Representatives.

20 Access to Site

2l Way leave etc.

22 Rate of Progress
and permission to
work during
Night.

The Divisional Engineer may from time to time in vriting delegate to the

representatives of the Divisional Engineer any of the powers and
authorities vested in the Divisional Engineer. Any wdtten instruction or
approval given by the representative of the Divisional Engineer to the

Contractor within the term of such delegation (bul not otherwise) shall

bind the Contractor and the PAA, as though it has been given by the

Divisional Engineer provided as follow:

19.1 Failure of the representative of the Divisional Engineer to

disapprove any work or materials shall not prejudice the power of
the Divisional Engineer thereafter to disapprove such work or
materials and to order the pulting down, removal or breaking up

thereof.

19.2 lf the Coniractor shall be dissatisfied by reason of any decision of
the representative of the Divisional Engineet he shall be entitled to

refer the matter to the Divisional Engineer who shall thereupon

confimr, reverse or vary or modiS such decision, and whose

decision shall be final.

19.3 The Agreement shall be rescinded by the PAA and the final
measurements shall be recorded by the Divisional Engineer or his

any authorized representative shall record the final measurement

and Contractor will not claim for any item not recorded by the

Divisional Engineer or his representative.

The Divisional Engineer and any person authorized by him shall at all
times have access to the Works and to the Site and to all Wtrrkshops and

places where work is being done or where materials, manufactured articles

or machinery are being obtained for the Works and the Contractor shall

afford every assistance in or obtaining the right lo such access.

The Contractor shall bear all expenses and charges for special or
temporary way leaves required by him in connection with access to the

Site. The Contractor shall also provide with the witten approval of
Divisional Engineer at his own cost any reasonable additional
accommodation at Site required by him for the purposes of the Works.

The whole of the materials, plant and labour to be provided by the

Contractor and the mode, manner and speed ofexecution and maintenance

of the works are to be ofa kind and conducted in a manner approved by
the Divisional Engineer. Should the rate ofprogress of the Works or any

For PAA (s) For Contractor

Divisional Engineer may direct at the place ofmanufacture or fabrication
on the Site or at all or any of such places. The Contractor shall provide
such assistance, inshuments, machines, Iabour and materials as are

normally required for examining, measuring and testing any work and lhe
quality, weight or quantity ofany materials used dhd shall supply samples

of materials before incorporation in the works for testing as may be

selected and required by the Divisional Engineer. All samples shall be

supplied by the Contractor at his own cost. The cost of making all tests

specified in the Contract shall be bome by the Contractor.



For PAA For Contractor

23 'finre firr
Conrpletion

24 Extension of time
tbr completion

25 Termination of
. Contract for slow

progress

part thereof be at any time in the opinion of the Divisional Engineer too

slow to ensure the completion, the Divisional Engineer shall so nolify the

Contractor in writing and tlie Contractor shall thereupon take such steps

as may be necessary and the Divisional Engineer may approve to expedite

progress so as to complete the Works by the prescribed time or extended

time for completion. lf the work is not being carried on by day and by
night and the Contractor shall request permission to work by night as well
as by day, then, if the Divisional Engineer shall grant such permission, the

Contraclor shall not be entitled to any additional payments. The contractor
shall indemnify the PAA from and against all claims, liabilities, demards,
proceedings, costs and expenses whatsoever in regard or in relation to such

permission. All work at night shall be carried out without unreasonable
noise and disturbance.

Subject to any requireme4t in the Specification of aly portion of the
Works before completion of the whole of the works, the whole work shall
be completed within the stipulated time.

Should the amount ofextra or additional work ofany kind or other special
circumstances o1'any kind whatsoever (acts ofGod and events beyond the
control of PAA etc.) which rnay occur be such as fairly to entitle the

Contractor to an extension of time for fte completion of the work, the
Divisional Engineer shall determine and grant such an extension of time.
Provided that the Drvisional Engineer is not bound to take into accouna
any extra additional work or other special circumstances unless the

Contractor has withirr fourteen (14) days after such work has been

commenced or such circumstances have arisen, delivered to the
representative of the Divisional Engineer full and detailed particulars of
any claim for extension of time to which he may consider himself entitled
in order $at such claim may be investigated at the time.

If in the opinion of the Divisional Engineer the progress of the Works is
slow that it cannot be completed within the prescribed period or within the
extended period granted to the Contractor, the Divisional Engineel shall
give a notice in writing to the Contractor calling upon him to speed up the

work by employing more labour and by increasing the rate of supply of
material, equipment and plant to an extent to be mentioned in the notice.

In case the Contractor fails to comply with the requirements ofthe notice
within ten days from its issue, the Divisional Engineer shall have the

power to have the works completed through any other agency at the risk
and cost of the Contractor. In any such event, the work executed by the

Contractor shall be measured up and all plant, machinery, equipment and

matenal at Site will be taken over by the Divisional Engineer after
preparing and inventory thereof, such stores to be used for the completion
of the work will be at the cost of the Contractor. AII payments due to the

Contractor shall be withheld till the completion of the work and any loss

suffered by the PAA or expenditure incuned in getting the works

executed, shall be recovered from the Contractor.

For PAA (6) For Contractor



For PAA For Contractor

26 Action and
Compensation
payable in case of
works below
specification

27 Security Deposits

If it shatl appear to the Divisional Engineer or his representative, that any

work has been executed with unsound, imperfect or unskilled
workmanship or with rnaterials of any inferior description or that any

materials or articles provided by him for the execution of the work are

unsound or of a quality inferior to that contracted for or otherwise not in
accordance with the conhact, the Contractor shall on demand in writing
fiom the Divisional Engineer specifying the work, mateiials or atlicles

complained ofnotwithstaridihg that the sarne may have been inadvertently
passed, certified and paid for, forth-with rectifu, or remove and reconstruct

the work so specified and provide other proper and suitable materials or
articles at his ortn cost; and in the event of his failing to do so with in a

period to be specified by the Divisional Engineer in his demand aforesaid,

then the Contractor shall be liable to pay compensation at the rate ofone
percent on the total cost ofwork for every day not exceeding ten days apart

from the cost ofrectification, while his failure to do so, shall continue and

in the case of any such failure the Divisional Engineer may rectify or
remove, and re-execute the work which may include additional work
necessary to strengthen or set right the unsound work carried out by the

Contractor or remove and replace with othe6, the materials or articles

complained of as the case may be at the risk and cost ofthe Contractor in

all respect.

The Contractor shall permit the PAA at the time of making any payment

to him for work done under the contract to deduct such sum as will amount

to be five per cent (5%) of all money so payable; such deductions to be

held by PAA by way of security deposit. The sum five per cent (5%) of
the amount of the bills including the eamest money held by the PAA by
way of security deposit shall be paid back to tle Contractor after the

satisfactory expiration of Period of Maintenance as defined in the clause

49 hereof-

28 Forfeiture of
Security deposit

28.1 In any case in which under any clause, or clauses ofthis agreement

the Conhactor shall have rendered himself liable to pay

compensation amounting to the whole of his security deposit

(whether paid in one sum or deduction by instalments) the PAA
shall have the power in its own discretion to adopt any of the

following courses, best suited to the interest ofthe PAA.

a) To rescind the Contract (of which recession notice in writing by
the Divisional Engineer to the Confactor shall be conclusive

evidence) and in which case the security deposit of the

Contractor as available with the PAA shall stand forfeited and

be absolutely at tie disposal of PAA.

b) To employ labour paid by PAA and to supply materials to carry

out the work or any part ofthe work debiting the Contractor with
the cost of the labour and the price of the materials (of the

amount of which cost and price a certificate of the Divisional
Engineer shall be frnal and conclusive against the Contractor)

and crediting him with the new value of the work done, in all

respect in the same manner and at the same rates as if it had been

For PAA (7) For Contraotor
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29 Liquidrited
damages for delay

carried out by the Contractor under the terms ofhis Contract, the

ceniticates of the Divisional Engineer as to the value of work

done shall be tinal and conclusive against the Contractor.

c) To measure up the wolk ofthe Contractor and to take such part

thereof as shall be unexecuted out ofhis hand, and to give it to
another contractor to complete, in which case any expenses

rvhich may be incured in excess ofthe sum which would have
been paid to the original Contractor, ifthe whole work had been

executed by him (ofthe amount of which exceed, the certificate
in writing to the Divisional Engineer shall be final and

conclusive) shall be borne and paid by the original Contractor
and may be deducted fiom any money due to him by the PAA
under the conhact or otherwise or from his security deposit, or
the proceeds of sale thereof or a sufficient part thereof.

28.2 In the event ofany ofthe above courses being adopted by the PAA,
the Contractor shall have no claim to compensation for any loss

sustained by him by reason ofhis having purchased or procured any
materials, or entered into any engagements or made any advance on
account of or with a view to the execution of the work or the
performance ofthe Contract. And, in case the Contract is rescinded
under the aforesaid provisions, the Contractor shall not be entitled
to recover or be paid any sum for any work therefore actually
performed under this contract. Ur ess and until the Divisional
Engineer will have cenified in writing the performance ofsuch work
and the value payable iu respect thereof, and he shall only be entitled
to be paid the value so certified. Again, the Contractor will not in
any manner hinder or prevent the owner or Divisional Engineer or
any of the workmen aqd other employed by him fiom proceeding to
complete the said buildings and works as aforesaid.

If the Contractor fails to complete the works within the stipulated time for
completion prescribed under the Contract, or any extended time allowed
for compl€tion in accordance with the Contract, then the Contractor shall
pay to the PAA a sum equal to ten (10) per cent or less ofthe Contract
Price as liquidated damages (and not as a penalty) for the delay beyond
the time prescribed in the Contract or the extended time for completion, as

the case may be. The said sum shall be payable by the sole fact ofthe delay
without the need for any previous notice or any legal proceedings, or proof
ofdamage, which shall in all cases be considered as ascertained. The PAA
may, without prejudice to any other method of recovery, deduct the

amount of such liquidated damages from any monies in its hands due or
which may become due to the Contactor. The payment or deduction of
such damages shall not relieve the Contractor fiom his obligation to
complete the Works or ftom any other of his obligations and liabilities
under the Contract.

The Contractor shall give not less tlian hve clear days' notice in writing to

the Divisional Eogineer or his representative before covering up or
otherwise placing beyond the reach ofmeasurement ofany work, in order

Iror PAA (8) For Contractor
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3l Suspension of
work

32 Care of works

33 Expected Risk

that the same may be measured, and correct dimensions thereofbe taken

before the same is so covered up or placed beyond the reach of
measurement without the consent in writing ofthe Divisional Engineer or
his representative, and if any work shall be coveted up or placed beyond
the reach ofmeasurement without such notice have been given or consent

obtained the same shall be uncovered at the Contractor's expense, or in
default thereofno payment or allowance shall be made for such work on
the materials, with which the same was executed.

The Contractor.shall-on the written order- sf the.Divisional Engineer
suspend the progress of the works or any. part thereof for such tisre or
times and in such manner as the Divisional Engineer may consider
necessary and shall during such suspension properly protect and secure

the work so far as is necessary in the opinion ofthe Divisional Engineer.
The cxtra cost (if any) incurred by the Cottractor in giving effect to the

Divisional Engineer's inskuctions under this clause shall be borne by the

Contractor, ifsuch suspension is:

a) as per the provision ofthe contract, or

b) Necessary for the proper execution ofthe work or by reason of
weather conditions affecting the safety or quality or the Works
or by some default on the part of the Contractor, or

c) Necessary for the safety of the works or any part thereof.

From the commencement to the completion of the Works, the Contractor
shall take full responsibility for the care thereof and of all temporary
works, and in the event that any damage, loss or injury should happen to

the Works or to any part thereofor to any temporary works fiom any cause

whatsoever (save and except the "expected risk(s)" as defined in clause 33

hereof), the Contractor shall at his own cost repair and make good the

same so that at completion, the works shall be in good order and condition
atrd in conformity in every respect with the requirements of the contract

and the Divisional Engineer's instructions. The Contractor shall also be

liable for any damage to the Works occasioned by him in the course of
any operations carried out by him for the purpose of complying with his

obligations under Clause 50 hereol The Contractor shall be fully
responsible for the review of the Engineering design and details of the

works and shall inform the PAA ofany mistakes or incorrectness in such

design and details which would affect the works.

The "Expected fusk" are hostilities (where war be declared or not)

invasion, act of foreign enemies, rebellion revolution insurrection or
military or usurped power civil war or (otherwise than among the

Contractor's own employees) riot. commotion or disorder or use by

occupation by the PAA ofany portion ofthe Works in respect of which a

certificate of completion has been issued or any such operation of the

forces of nature as reasonable foresight and ability on the part of the

Contractor could not fotesee or reasonably provide against (all of which

are herein collectively tefened as "the expected risk").
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34 Damage to
persons and
property.

35 Accident or injury
to Workmen

36 Insurance

37 Conrpliancc with
Statutes,
Regulations etc,

38 Fossils etc.

39 Variation

The Contractor shall (except if and so far as the Contract provides

otherwise) indemnify and keep indemnified the PAA and its Employees

from and against all suits, olaims, demands, proceedings, and liabitity of
any nature or kind, including costs and expenses, for injuries or datnages

to any person or aDy property whatsoever which may arise out of or in
consequence of acts or omissions of the Contractor or its agents,

employees, servanls or subcontractors in the execution ofthe Contract.

The PAA shall not be liable fbr or in respect of any damages or
compensation payable at law in respect or in consequence ofany accident
or injury to any workman or other persons in the employment of the

Contractor or any sub-contractor. The Contractor shall indemnify and

keep indemnified the PAA against all such damages, compensation and

against all claims, demands, proceedings, cosl charges and expenses

whatsoever in respect !hereof or in relation thereto.

The Contractor shall obtain and keep in force policies in respect of
Erection All Risks, Contractor's All Risks and Workmen's Compensation
act, whioh shall apply specifically and solely to the Contractor and shall
fulfil all Contractor's obligations for Insurance in connection with this
Contract liom an Insurance Company in Pakistan having at latest AA
rating from PACRA / JCR-VIS.

The Contractor shall conform in all respects with any such Statutes,

Ordinances, Laws, Regulations, Bye-laws or requiremenLs of any such

local or other authority / authorities which rnay be applicable to the Works
or to any Temporary Work and shall keep the PAA indemnified against
all penalties and liability of every krnd for breach of any such Statutes,

Ordinances, Laws, Regulations, ByeJaws or requirements.

All fossils, coins, article of value or antiquity and structures and other
remains or things of geological or archaeological interest discovered on
the site of the Works shall as between the PAA and the Contractor be

deemed to be the absolute property of the PAA and the Contractor shall
take reasonable precautions to prevent his workmen or any other persons

fiom removing or damaging any such article or thing and shall
immediately upon discovery thereofand before removal acquaint the PAA
of such discovery.

The Divisional Engineer may inhoduce any variations to the form, quality
or quantity of the work or any part thereof which he considers necessary

and for that purpose or if for any other reasons it shall, in his opinion be

desirable, he shall have power to order the Contractor to do and the

Contractor shall do any ofthe following:

a) increase or decrease the quantity of any work included in the

Contract;

b) omit any such work;

c) change the character or quality or kind ofany such work;

T: r'f
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40 Order for
variatidn to be ih
writing

4l Valuation of
Variation

42 Quantities

43 Work to be
Measured

d) change the levels, lines position and dimension of any part of
the Works; and

e) execute additional rvork of any kind necessary for the

conrpletion of the works.

and no such variatioir shall in any way vitiate or invalidate the Contract
nor it w'ill etrtitle the ConHactor of any claims for compensation

whatsoever, but the value (if airy) ofall such variations shall be taken into
account in ascertaining the amount ofthe Contract Price.

No such variatioii shall be made by the Conhactor without an order in
w-riting fioin the Divisiofial Engineer. Providetl that, subject to the
provisions of the Conttact, no order in writing shall be required for any
increase or dectease in the quantity of any work where such increase or
decrease is not the result of an order given under this Clause but is the

result ofthe quahtities exceeding or being less than those stated ir1 the Bill
ofQuantities. Iffor any reason, Divisional Engineer cotrsiders it desirable
to give any such order verbally, the Contractor shall comply with such

order but shall get it confirmed in writing fiom the Divisional Engineer

within four days of the issue of such verbal order.

4l.l The Divisional Engineer shall determirre the amount (if any) to be

added to or deducted from Contract Price ir respect ofany variation,
addition, or omission made by his order. The valuation of any
variation, addition or omission shall be calculated on the basis ofthe
unit prices contained in the Bill of Quantities if in the opinion of the

Divisional Engineer the same shall be applicable; ifnot then on the

market rates.

41.2 No deviation from specifications stipulated in the Contract or
additional items of work shall be carried out by the Contractor
unless the rates of the substituted, extra, altered or additional item
have been approved in writing by the competent authority failing
which the PAA will not be bound to entertain any claim on this
account.

The quantities set out in the Bill ofQuantities are the estimated quantities

ofthe work but tiey are not to be taken as the actual and correct quantities

of the works to be executed by the Contractor in fulfilment of his

obligation under the Contract.

The Divisional Engineer shall except as otherwise stated ascertain and
determine by measurement the value ofwork done in accordance with the
Contract. The Divisional Engineer shall, when he requires any part or parts

of the Works to be measured, give notice to the Contractor or the

Contractor's authorized agent or representative who shall forthwith attend

or send a qualified agent to assist the Divisional Engineer or his

representative in making such measurement and shall fumish all
particulars required by either of them. Should the Conhactor not attend or
neglect or fail to send such agent, then the measurement made by the

Divisional Engineer or approved by him shall be taken to be the correct

For PAA (1t ) For Contractor



For PAA For Contl'actor

44 Method of
Measurement

45 Clearance of Site
on Completion

46 Certiticates for
Completion of
Works

measurement of the work. 'flre purpose of measuring is to asoertain the

volume ol work executed by the Contlactor and therefore determine the

amount of the monthly payments.

The works shall be measured, notwithstanding any general or local custom

except where otherwise spccifically described or prescribed in the

Contract.

On the colnpletion ofthe Works, the Contractor at his own cost shall clear

away and remove flom the Site all Constructional plant, surplus rnaterials,
rubbish and Temporary Works of every kind and leave the whole of the
Site and works clean and in a workrnan-like condition to the satisfaction
of the Divisional Engineer, rubbish should be disposed of in the manner

as directed by tho Divisional Engineer or his representative.

46.1 When the whole of the Works have b.een substantially completed
and have satisfactorily passed any test on completion as prescribed

by the Contract, the Conlractor may give a notice to that effect to
the Divisional Engineer accompanied by an undertaking to finish
any outstanding work during the Period of Maintenance. Such

notice and undertaking shall be in writing and shall be deemed to be
a tequest by the Contractor, for the Divisional Engineer to issue a
Certificate of Substantial Completion in respect of the Works. The
Divisional Engineer shall, within twenfy-one (21) days of the date

ofdelivery of such notice either issue to the Contractor a Certificate
of Substantial Completion stating the date on which, in his opinion,
the Works were substantially completed in accordance with the

Contract or give instructions in writing to the Contractor specifying
all lhe work which, in his opinion, are required to be done by the
Contractor before the issualce of such Certificate. The Divisional
Engineer shall also noti$ the Contractor ofany defects in the Works
affecting substantial completion that may appear after such

instructions and before completion of the work specilied therein.
The Contractor shall be entitled to receive such Certificate of
Substantial Completion within twenty-one (21) days of completion,
to the satisfaction of the Divisional Engineer, of the work so

specifred and making good any defect so notified. Upon issuance of
the Certificate of Substantial Completion of the Works, the

Conractor shall be deemed to have undertaken to complete with due

expedition any outstanding work during the Period of Maintenance.

46.2 Upon satisfactory completion of the work outstanding on the Works,
the Divisional Engineer shall within twenty-eight (28) days of the

expiration ofthe Period of Maintenance issue a Certificate of Final
Completion to the Contractor. The Contract shall be deemed to be

completed upon issuance of such Certificate, provided that the

provisions of the Contract which remain unperfonned shall remain

in force for as long as is necessary to dispose of any outstanding

matters or issues between the Parties.

(12) For Contractor
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47 Period of
Maint€nance

48 Completion of
Outstanding
Works and
Remedying
Defects etc.

49 Refund of Security
Deposits

50 Contractor's
Liability for
Damage done

The "Period of Maintenance" shall be of one-hundred eighty (180) days

duration urless otherwise specilied in the Special Conditions of the

Contract, calculated from the date of completion of the Works stated in
the Certificate of Substantial Completion issued by the Divisional
Engineer in accordance with the Clause 46 hereof ot, in respect of any

Section or part ofthe Works for which a separate Certificate of Substantial

Completion has been issued, from the date of completion of that Section
or pait as stated in the relevant Certificate. The expression "the Works"
shall, in respect ofthe "Period ofMaintenance", be construed accordingly.

During the Period of Maintenance, the Conhactor shall finish the work, if
any, outstanding at the date of the Certificate of Substantial Completion,
and shall execute all such work of repair, amendment, teconstruction,
rcctification and making good defects, imperfectiohs, shrinkages or other
faults as may be required of the Contractor in witing by the Divisional
Engineer during the Period of Maintenance and within fourteen (14) days

after its expiration, as a result ofan inspection made by or on behalfofthe
Divisional Engineer prior to expiration of the Period of Maintenance. To
the intent that the works shall as soon as practieable aftor the expiry ofthe
Period of Maintenance be delivered to the PAA in as good and perfect
condition (fair wear and accepted tear) to the satisfaction ofthe Dil,rsional
Engineer as lhat in which they were at the commencement ofthe Period

of Maintenance. All such outstanding work shall be carried out by the

Contractor at his own expense ifthe necessity thereofshall, in the opinion
of the Divisional Engineer, be due to the use of material or workmanship
not in accordance with thc Contract, or to neglect or failure on the part of
the Contractor to comply with any obligation expressed or implied, on the

Contractor's part under the Contract. In case the Conhactor fails to comply
with the requirements of tle notice within ten days from its issue, the

Divisional Engineer shall have the power to have the works completed

through any other agency at the risk and cost ofthe Contractor.

The Security Deposit shall not be refunded prior to six months after the
completion of the whole work, unless and until a certificate is issued by
the Divisional Engineer for successful and satisfactory passing of the

Period of Maintenance with no other liability on the Contractor.

Ifthe Contractor or his workmen or servants shall break, deface, injure or
deshoy any part of a building, in which they may be working or any

buildilg, road, road kerbs, runway, taxiway, apron, culverts, ducts, fence

enclosure, water pipes, cables, drains, electric or telephone or wire poles,

hees, grass or grassland or cultivated ground contiguous to the premises

on which the work or any part of it is being executed, or if any damage

shall happen to the.work, while in progress from any cause whatsoever, or
any imperfections become apparent in it within three (03) months after a

certificate, final or otherwise of its completion shall have been given by
the Divisional Engineer as aforesaid, the Contractor shall make the same

good at his own expense, or in default, the Divisional Engineer may cause

the same to be made good by other worhnen, and deduct the expense (of
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5l Assignment &
Sub-Letting

52 Stores to bc

supplied hy PAA

53 Bills to be

submitted monthly

54 Completion
drawings

which the cenificate of the Divisional Engineer shall be final) Iiom any

sums that nray then, or at any time thereafier may become, due to the

Contractor, or ftom his security deposit or the proceeds ofthe sale thereof,

or a sufticient portion thereol.

The Contractor shall not assign or sublet the Contract or any part thereof
or any beneiit or interest thereon or there under without the prior written
consent ofPAA. ln case offailure, the Divisional Engineer shall by giving
Notice in writing rescind the Contract and have the Works executed at the

risk and cost ofthe Contractor.

If the specification or estimate of the work provides for the use of any
special description of materials to be supplied by PAA or if it is required
that the Contractor shall use certain stores to be provided by the PAA (such

materials and stores, and the prices to be charged therefore as hereinafter
mentioned being so far as practicable for the convenience of the
Contractor, but not so as in any way to contlol the meaning or effect of
this Contract, specified in the schedule of memorandum hereto annexed).
The Contraotor shall be supplied with such materials and stores as required
from time to time to be used by him for the purpose ofthe Contract only,
and the value ofthe full quantity of materials and stores so supplied at the

rates specified in the said schedule or memorandum may be set off or
deducted liom any sums then due, or lhereafter to become due to the
Contractor under the contract or olherwise or against or from the security
deposit, or the proceeds of sale thereof. All materials supplied to fie
Contractor shall remain the absolute property ofPAA and shall not on any

account be removed frorn the Site of the work and shall at all times be

open to inspection by Divisional Engineer. Any such material unused and

in perfectly good condition at the time ofthe completion or termination of
the Contract shall be rehrmed to PAA; but the contractor shall not be

entitled to rehrn any such materials unless with such consent, and shall

have no claim for compensation on account of any such materials so

supplied to him, as aforesaid being unused by him, or for any wastage in
or damage to any such materials.

A bill shall be submitted by the Contractor each month on or before the

date fixed by the Divisional Engineer for all works executed in the

previous month and the Divisional Engineer shall take or cause to be taken

the requisite measurement for purposes ofhaving the same verified, and

the claim, as far as admissible, adjusted, ifpossible, before the expiry of
ten days from the presentation ofthe bill. lfthe Contractor does not submit
the bill within the time lixed as albresaid, the Divisional Engineer nray

prepare a bill which shall be binding on the Contractor in all respects.

The completion report of the work along with drawings on prescribed

proforma shall be submitted by the Contractor in five copies along with
the final bill. In case of failure to submit the completion report and

completion drawings by the Contractor on the basis ofwhich the work has

been finally completed, the tinal bill shall be withheld till their submission.

The completion report and drawings should be complete in all respects.

F'or PAA
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55 Final Bills

56 Urgent iepCir

57 Brihes,
Commisslon etc.

58 Law governing the
contract

59 lncrease or
Decrease of Cost,

Works relating to maintenance do not come under the preview of this
clause.

The final bill shall be submitted by the Contractor within one month fionr
the date of completion of the Works otherwise the Divisional Engineer's
certiflcate of the meastrement and of the total amount payable for the

work accordingly shall be final and binding on all parties, and will not be

called in to question by anyone.

If by ieason ol any accident or failure or other eveni occurring to or in
connection with the Works or any part thereofduring the execution ofthe
Works or during the Period of Maintenance any remedial or other work on

repair shall in the opinion of the Divisional Engineer or his representative

be urgently necessary and the Contractor is urable or unwilling at once to

do such work or repair, the Divisional Engineer may by his own or other

workmen do such work or repair as the Divisional Engineer or his

representative may consider necessary. If the work or repair so done by
the Divisional Engineer is work which in the opinion of PAA the

Contractor was liable ts do at its own expense, under the Contract, then all
costs and charges properly incuned by the PAA, in so doing shall on

demand be paid by the Contractor to the PAA or may be deducted by PAA
from any monies due or which may become due to the Contractor.

Provided always that the Divisional Engineer shall as soon as after the

occurrence ofany such emergency as may be reasonably practicable notifu
the Contractor thereof in writing.

Any bribe, commission gift or advantage given promised or offered by or
on behalf of the Contractor or his partner, agent, or servant in relation to
obtaining or to the execution of this or any other Conhact with PAA, or
given, promised, or offered by, or on behalf of, the Contractor, or his

partner, agent, or servant, to any officer or person in the service or
employment of PAA, who shall be in any way connected with the

obtaining or the execution of this or any other Contract, shall in addition
to any criminal liability, which he may incur subjects the Contractor to

cancellation of this Contract, and also to payment of any loss resulting
from any such cancellation. fuiy question or dispute to the commission of
any offenc.e under this Clause shall be settled by the PAA, in such manner

as it deems fit and sufficient and its decision shall be hnal and conclusive.

This Contact shall be govemed by and construed in accordatce with the

laws of the Islamic Republic of Pakistan, and the obligations, rights and

remedies of the parties hereunder shall be determined in accordance with
such laws. Resort to litigation by either of the parties in respect of any

disputes should be had only before a court of appropriate and competent
jurisdict ion.

59.1 The Contractor is deemed to ha IA in the Contract

(Bill of Quantities) bertain specified materials

For PAA (l s) For Contractor
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prevalent in the month during which the last day of the submission
of Bid fell.

59.2 No price adjustment shall be allowed under this clause except in
respect of the materials specified in Appendix-A to Bidding
Docurnent which have actually been incorporated in the Permanent
Works during the corresponding period of increase or de ase

59.3 Adjustment shall be allowed 1br the specified mat according to
the method prescribed in the Appendix-A to B Document

59.4 All claims for additional payments under thi ause shall be lodged
by the Contractor with the Divisio Engineer within such

reasonable time fiom the date of o ce of the event whi
according to the Contractor, tles him to such
payments by PAA, but in no se after the expiry of ty-eight
(28) days thereot, such cla I invariably be rted with alls

relgvant necessary

veritication thereof
culars ired for proper

onal eer shall be entitled to

de s

tl)e Div
require the Con or such her details / information
as may be

59.5 The Divisi

for and effe e verilication ofsuch claims

al Ens shall fy and certiff for pa).rnent, ifany,
clainrs

not ty t (28) days frorn the date on which the
are submitted the Contractor as aforesaid

59.6 case the PAA entitled to recover from the Contractor any sum
or sulns un ihis Clause arising fiom any decrease in the said
prices for terials, the provisions ofthis Clause shall apply mutatis
mu such recoveries by the PAA

59.7 rf tractor fails to conplete the works within the time for
co p letion, adjustment of prices therefore until the date of

pletion of the works shall be made using either the indices or
prices, whichever are more favourable to the PAA, provided that if
extension of time is granted the above provision shall apply only to
adjustments made up to the expiry ofsuch extension of time.

No escalation shall be allowed to the Contractor in respect of the
period extended for the completion ofthe work due to his own fault.

59.8

60 Water Supply/
Power Supply etc.

The Contractor should make his own arrangement for water and power
supply required for execution of work and nothing will be paid for the
same, by the PAA. Provided that in case water supply is allowed by the
PAA to the Contractor from water mains passing through areas where fre
work is required to be carried out, the Contractor shall pay the cost of
water to the department at one-half(l/2) per cent ofthe total cost ofwork
for drinking purpose and one (01) per cent ofthe total cost ofthe items of
work involving use of water (that is for constructional purposes). The
Contractor shall bear full charges for lalng its water lines of all length
and size / dimensions from the mains to the site of his underground tanks

as he may require and conshuct for storage purposes at its own cost.

For PAA (16) For Contractor
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61 Abandonment of
work by PAA.

63 Danger Signs to be

provided by
Contractor

62 Materials ot tained ' All materials (e.g. stone and other materials) obtained in the work of
from excavation & dismantling, eicavatioh etc., will be eonsidered PAA firoperty and mali be

dismenli1e. iszued 1o Contraclor (iflhey requird the same foi their own use) at rates

apprr.rved hy the Divisional Engineer. If thesC materiils aie not requircd
'' by them, tfiey will be disposed of as found fit by the PAA.

PAA shall have the power to abandon any work whether in progress or
otherwise and in such an event, the Contractor shall have no claim for any
compensation ofany kind whatsoevet from PAA except the actual cost of
the work executed at the Site under the Contract for which the contract

requires payrnent to be made.

Lights for illumination, danger signs for waming, and information /
cautionary signs in approved colours and sizes shall be provided by the

Contractor wherever required at his own cost on the barriers as directed

by the Divisional Engineer.

,r\->
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SPECIAL CONDITIONS OF CONTRACT

6 Possession of Site

(Subslilrtq (he clause 6 withfollowlng tett)

6.1 The Divisional Engineer shali, together with the written order to commence the Works,
grant the Contractor possession of such portions ofthe Site as are necessary lo enable the

Contractor to commence and carry out the Works in accordance with the programme

referred to in Clause 10, subject to any sequencing or phasing requirements prescribed in
the Contract.

6.2 'Ihereafter, and fromtime to time as the \{orks progress, the Divisional Engineer shall grant
posse$sion of fudher portions of the Site, as required for gxecutiotr ofthe Works with duo
dispatch, provided such possession atigns with the Contractor's reasonable p.opositi as

approved by the Divisional Engineer.

6.3 Tle Conrracror shall submit any such proposals lor staging of sire possession in wiring to

the Divisiopal Engineer for review and approval, and no nght to possession shall arise

urless and until expressly granted by the Divisional Engineer.

6.4 E{4 shell qqt be liatle &1-any delay qr Slar4,elrllrlS tqru c@Ccd o: BdiAlpqqs_ers1oq_qt_ -.-_. .-.-
the Site, provided such staging is consistent with the Cont act or approv€d programme.

l0 Programme to be furnished
(For works wilh a contract price exceeding the finuncial limit prescribed lor PEC Constructor
Registration Category C-j, as revised from time to time, Clause l0 shall be substituted with the

following text)

l0.l The Contractor shall, within fifteen (15) days ofreceiving the Letter ofAcceptance, submit
a detailed programme of Works to the Divisional Engineer for approval. The Programme
shall include all activities, including mobilization, and clearly identig critical path items
using a computerized Critical Path Me*rod (CPM) format. The Prograrnme shall be r,rpdated

monthly, incorporating a chart of forecasted principal activities, an updated cash flow
schedule for payments, and any revisions necessary to reflect actual progress. It shall serve

as the baseline for assessing progress and determining Liquidated Damages under Clause

29. Monthly progress reports shall include an up-to{ate analysis of actual versus planned

progress, identification ofcurrent or emerging criticaI items, and the Conhactor's proposed

measures Ibr mitigation.

18 Quality of Material, Workmanship and Tests

18.2 Expenditure on accouot of laboratory testing to ascertain suitability of materials and all
other required tests etc. shall be bome by the Contractor.

24 *;6g'fafr.ffi Frfc-rts;or of-iia - lev aovap-tc\i on:-
(For worlrs reith a contract price excee/ing the financial limit prescribed for PEC Construclor
Registration Category C-3, as revised from time to ti,ne, Clause 24 shall be substituted with the

following text)

24.1 In the ev6nt ol':

(a) the amount or nature of extla or additional work,

(b) exceptionally adverse climatic conditions,

(c) any delay, impediment or prevention by the PAA, or

(d). other special circurutances which may occur, other than through a def'ault of or breach

ofcontraot by the Contractor for which he is responsible, being such as fairly to entitle

I,
Et l.lTFr
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the Confractor to an extension of the Time for Completion of the Works, or any Section
or part thereo{

the Divisional Engineer shall, after due consultation with the Conhactor, detennine the

amount of such extension and shall notiff the Contractor accordingly. Provided that the
Divisional Engineer is not bound to take into account any extra additional work or other
special circumstances unless the Conkactor has within fourteen (14) days after such work
has been commenced or such circumstances have arisen, delivered to the representative of
the Divisional Engineer full and detailed particulars of any claim for extension of time to
which he may consider himself entitled in order that such claim mdy be investigated at the

time.

25 Termlnrtlon of Contrort for slow progress

25.1 ln the event of termination by the Divisional Engineer, the Contractor shall have the right
to file an appeal before the Director General PAA, within seven (07) days from the receipt

of such termination notice. The decision of the Director General PAA shall be hnal and

binding.

29 Liquidated damages for delay

29.2 The amount of Liquidated Damages for each day of delay in completion of the whole of
the Works, or if applicable for any Section thereof, shall be imposed at the mte of0.05%
ofContract Price as stated in Letter of Acceptance for each day ofdelay in completion of
the Works. Provided that the amount of Liquida(ed Damages for delay shall not exceed ten

(10) per cent ofthe Contract Price as stated in Letter of Acceptance in all cases.

29.3 In cases where liquidated damages have been imposed or have been proposed to be

imposed, the amount to be retained in lieu of Security Deposit during the Maintenance

Period shall be based on the cost of works executed, and not the reduced aniount to be paid

to the Contractor after imposition ofliquidated damages.

29.4 Where a work has been delayed beyond the stipulated date ofcompletion, thc Contractor
shall be required to extend the securities and insurances as per the revised dates at his own
cost.

3l Suspension of Works

31.2 Panial / complete suspension in work is likely to take place during emergency operations

and VIP movements etc. labour, equipment, and material, etc. shall be removed from the

site of work during such suspension periods to a distance for essential security
requirements. No compensation whatsoever on this account shall be claimed by the

Contractor for those losses likely to occur. All suchunfgreseen disruptions during working
hours may result in idleness of manpower and equipment and waste of material, etc. for
which no compensation shall be paid to the Contractor.

31.3 No compensation is payable for interruption in the work due to any reason beyond the

control of PAA.

32 Care of Works

32.2 The Construction materials should be stacked at a suitable place as per the direction of the

Divisional Engineer or his representative.

32.3 The work shall be so arranged as not to cause any dishrbance to the passengers /
functionaries and other agencies working at the airport.

4l Valuation of Works

41.3 For works items described in the priced bitl of quantities (BoQ), the valuation of works

shall be made as per the evaluated rates provided in the conected priced BoQ, and

For PAA (r e) For Contractor
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41.4 For wor* items not described in the priced bill ofquantities (BoQ) but available in the Pak

PWD Schedule ofRates (SoR), the valuation ofworks shall be made on pro rata basis, and

41.5 For work items neither described in the priced bill ofquantities (BoQ) nor available in the

Pak PWD Schedule of Rates (SoR), the valuation of works shall be made on the basis of
actual cost (market rates) plus a lumpsum oftwenty-five per cent (25yo) as overheads and

profit.

47 Pcriod of Maintenance
qZ.Z period of Maintenance or Defects Liability Period shall be of one-hundred eighty (180)

days duration.

59 llcrease or pecrease of Cost

59.9 The Price Adjustrnent shall be applicable only for the Contracts having stipulated
completion period $eater than eighteen months and contract price exceeding financial limit
of PEC Constnrctor's Registration Category C-3 as amended from time to time. Contracts
having stipulated completion period less than or equal to eighteen months and value equal
lo or less than the abovesaid limit will be considered as frxed price contracts.

64 Payments to Contractor

64.1 PAA shall release payment to the Contractor within fifty-six (56) calendar tlays from the
date ofcertification ofthe Contractor's bill by the Divisional Engineer. Should payment be

delayed beyond this period, a simple interest at the rate of zero-point zero five percent
(0.05%) per annum shall accrue on the unpaid amount, calculated from the day immediately
following the due date until the date ofactual payment.

65 Settlement g[ Pisput€s
65.1 Aly difference or dispute arising between the PAA and the Contractor regarding the

interpretation, execution, or performance ofany provision of this Contract shall be referred
exclusively to the Director General PAA, whose decision shall be final, conclusive, and

binding on both parties. The Contractor shall not initiate or pursue any legal proceedings

or remedies in relation to such rnatters. This shall be without prejudice to the rights of the
parties under the applicable laws.

66 Authenticity of Financial Instruments

66.1 Any financial instrument, submitted by the Contractor as Bid Security, and Performance
Guarantee, if found fake or dishonoured by the issuing bank / financial institution at any
pre- / post-contractual stage shall, in addition to any criminal liability, call for blacklisting
of the Contractor.

67 Obligations of the Contractor

67.1 The Contractor, during the execution of works, shall be responsible for lbllowing the

instruclions and directions of the Divisional Engineer or his representative only.

67.2 The Conhactor shall be responsible to provide and use quality construction material as per

the specifications, and to the satisfaction ofthe Divisional Engineer.

67.3 The Contractor shall strictly adhere to all design requirements and technical specifications
established by the Design Engineer and approved by PAA.'Ihe charges of which shall be

bome by the Contractor, but the additlonal quantity ofany materials used in executing the

Works shall be paid as per Contractor's quoted rate.

67.4 The Contractor shall clean the existing rusty steel by approved means at his own cost and

no compensation whatsoever shall be given to the Contractor.

67.5 The Contractor will be fully responsible to arrange security clealance of his workmen

employed on the job in accordance with the rules requirements enforced at the time of

For PAA
I
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execution and shall not be entitled for any compensation whatsoever on account ofwastage
of time and labour due to any reason.

67.6 The Contractor shall enclose the work / site area as per direction ofthe Divisional Engineer
or his repr€sentative at his own cost. He will also ensure salety of workers as well as

passenger(s) and airport staff during and after the work hours.

67.7 Tbe Contractor shall submit a list of fittings, fixtures, equipment etc.to be dismantled as

approved by Engineer In charge accordingly.

67.8 Gcnerallf; the woiks will be earrietl,in aecoidance w.th Eledfieal Act l9l0 iaad with
Electricity Rules 1937 and any amendments thereto, Pa.k PWD Specifications for Electrical
Works & Iatest editions of I.E.E rules of Building Equipment.

67.9 All wires & Cables to be used for executions ofwork will be copper conductom.

67.i0Damages done by the contractor during execution of work will be rnade good by the
Contractor as per Engineering specifications and to the complete satisfaction of the
Engineer In charge.

67.1 I The contractor will perform all types of tests as directed by E&M Engineer In charge after

/ before executions ofhis work & will submit test reports in this regard ifrequired.

67. l2 Cost of samples of materials will not be clairned & test charges for all required tests as

instructed by the E&M Engineer from Govt. or other authorities will be borne by the

contractor without any extra claim of this effect.

67.13 The Contractor will submit warranty / guarantees & literature of the Air-Conditioning
egqp!'!9n nt or-Mech aiiiEal cqq4)lqenl g!q.3s
cliarge.

67.14 The approved makes of materials, accessories & equipment are provided in Appendix-F.
works shall be executed subject to approval ofsamples from Engineer In charge.

67.1 5 Axy equipment / items during execution / testing / commissioning & during maintenance

-..r' pe+iod if.trurnt out / malfunctioning or broken will be replaced by the contractor without
any extra cost,

67.16 Tlr€ conkactor shall prepare / submit detailed shop drawings, level sheets (X-sections/ L-
- seetions ete.) at his own cost and get approved by PAA before execution of work if, so

required.
.67.1 7 Afghan and suspected person holding old MC will not be engaged by the contractor.

67.I 8 Provincial Sales Tax (PRA) is not applicable on PAA being a federal entity. In this regard
: Supreme Court Decision in favour of PAA under write petition No. SCMR I 344 of 2017

exists. Bidders are required to quote their rates excluding PRA Tax.

llr,r PAA (21) F'or Contractor
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Appendix - A

SCHEDULE OF BASIC PRICES OF SPECIFIED MATERIALS

A) Basic Pricc Materials (To be fiiled trv the Bidder)
We confirm herewith that the following prices were prevalent in the month during which the

last day ofthe submission of bidder fell and have been taken as a basis for quoting the prices given in
our Bidder.

Adjustmfit o[increase / decrease in price shall only be admissible for the materials listed herein

under:

Note:
(l) Ifthe price paid by the Contractor for any of the Specified Materials shall differ from th€ basic thereof and
shall cause an increase or decrease ofcost to the extent of five (5) per cent or more to the Conlractor in carrying out the
Contract, the increase or decrease ofsuch cost shall be adjusted in the Contract Price accordingly. The actual payments
shall be made on the basis ofquantities actually measured and certified for paymenl Any fluctuation in the prices of
materials other than the Specified Materials shall not be subiect to adjustment ofthe Contract Price.

(2) lte Bidders shall submil satisfactory docunentary evidence in support ofthe rates and prices filled up in this
Appendix.

We agreethat price variation in the above listed basic prices during the currency ofthe Contract
will be adjusted only to the extent as stipulated under the Conditions ofContract.

Authorized Signatures

Name

Seal

l)ate

S.No. Materials Unit Basic Price
Ix-Factory/Works

R€marks

I 2 J 1 5

I Celnent

i) Ordinary Portland Cement
ii) Sulphate Resisting Cement

Bag
(s0 Kg)

-ffi basis of tbe rate is the
Monthly Statistical Bulletin
issued by tle Pakistan
Bureau ofStatistics.

2 Steel

i) Reinforcement Bas
iD M.S. s

r(g
do-
do-

l

i) Grade 60/70
jj) Grade 80/100
iii) Cutback Bitumen

a) Medium Curing
b) Rapid Curing

Tonne
(l000Ks)

The basis of tle rate is the
Msrtl*& Statistisd:ellb$n
issued by the rPakistan

Bureau of Statistics. lf not
available then basis would be
National Refinery, Attock
Refinery or fiom an
approved equivalent source.

_do*
-do--

-do-
-- do --

Iror PAA
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Appcndix - B

MATERIALS TO BE PROVIDED BY PAA

Schedule showing (approximately) materials to be supplied by the PAA under Clause

52 of the Ceneral Conditions of the Contract or for work contracted to be executed and the

rates at which they are to be charged for

Note: T'hc person or firm submitling the Bid should see that the rates in the above schcdule are

filled up by thc Divisional l-hgineer on the issue ol'the form prior to the submission ol'1hc Bid.

<,,

Rate at which the material shall
be charged to the Contractor

Particulars

Unit Rs.

Place of Delivery

NIL

f'or

ffi-
A-2 For Contraolor
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Appendix - C

PERF'ORMANCE BOND GUARANTEE

GuaranteeNo:
I)ate of lssue:
Amount ofGuarantcc:
Date ofexpiry:

By this Bond We.... ............................::...,, (hereinafter called "THE
SURETY), (i) do hereby bind ourselves and our successors and assign jointly and severally by these
presents to pay to the PAKISTAN AIRPORTS AUTHORITY, KARACHI (hereinafter refered to as the
PAA which term shall include his successors in office ard assigns) unconditionally on demand and without
furtherquestion,thesumofRs.....................@upees..... ... .................................),
sealed with ow respective seal and dated this ..................
WHEREAS. IvVs

referred to as "THE CONTRACTOR") by an agreement made between the PAA ofthe one part and the
Confactor of the part have entered into a Contract hereinafter called "Said Contract" for the Consfuclion,
completion and maintenance of .................... ....." as therein
mentioned in conformity with the provisions ofthe said contract and the sum mentioned in the above written
Bond represent the amount of Performance Bond to be firmished by the Contractor for due fulfilment of
obligations under the said Contract.

NOW THE CONDITION OF the above written Bond is such that if the Contractor shall duly perform &
observe all the terms, provisions, conditions & stipulalions ofthe said contract on the Contractor's part to be

' performed &observed accor4i4g to the true prirpoqe, intent & mqning hereof a* delermined J the PAA
who sharl bs1te solejudge in themater, or if or default by the Conractor for which the PAA shfr be sote
judge the Strretieysurety shau pay the amount ofthis Bond to PAA withoul reference to the Contract, then
this obligation shall be null and void but otherwise shall be and remain in full force and effect but no
alteration in terms of the said Conhact made by ageement, between the PAA and the Contractor or in the
texl or nature ofthe works to be constructed, completed and maintained thereunder and no allowaace oftirne
by PAA under the said Contract nor any forbearance or forgiveness in or in respect of any matter or thing

. . conceming thesaid Contract on the part of the PAA shall in any way release the Sureties/Surety form any
liability under the above written Bond.

rA.N D WE agree thal this Bond shall be irrevocable and the Guarantee hereby given shall be valid up to
. ... .............:;;...:...................... and that a Certificate signed by the Director Engineering Services / Additional

..-.. .Director, s{athg that the Bon*hm become due will be sufficient proofof its forfeiture and we shall pay the
amount so demanded without, any further proof of any kind and that the pal,rnent shall be made by us
forthwift on the receipt of the Certificate of the Director Engineering Services / Additional Director as
aforesaid.

Notwithstanding anything contained hercinabove. the Bank's liability under this Guarantee shall in no event
exceed the sum ofRs (Rupees.-..............,. ........... ), and this guarantee
shall remain valid up to where after the Bank shall be completely
discharged and released fiom all its liabilities hereunder unless a claim is received before the aforesaid expiry
date.

Signed, sealed and dclivered by the said in the presenccs of:

For and on behalfof
I\'S

Fol and on behalfof

CONI'I],ACTOR SIJRE Y

. . .. . .. . .. (hereinafter

WIlNESSES
l. Signature.

Narne.
CNIC:
AddrgsS

Iror PAA A-l

2. Signature
Name.
CNIC:
Addrcss.

Ii)r Contractor*r'i
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Appendix - D

MOBILIZATION ADVANCE GUARANTEB

(Bank Guarantee)

Guarantee No. Date

WHEREAS the Pakistan Airports Authority (hereinafter called PAA) has entered into a Contract for
(Particulars of Contract),

with Conshrictor "M/s " (hereinafter called the "Contractor").

AND WI{EREAS, PAA has agreed to advance to the Contractor, at the Contractor's request an amount of
Rupees (Rs ), which amount shall be advanced to the Conhactor as per
provisions of this Conhact.

AND WHEREAS, PAA has asked the Contractor to fumish Guarantee to secure the advance payment for
the performance ofhis obligations under the said Contract.

AND WIIEREAS, (Scheduled Bank)
(hereinafter called the "Guarantor") at the request of the Contractor and in consideration of the PAA agreeing
to make the above advance to the Contractor, has agreed to fumish the said Guaraatee.

NOW, THEREFORE, the Guarantor hereby guarantees thst the Contractor shall use the advance for lhe
purpose of above-mentioned Contract and if he fails and commils default in fulfilment of any of his
obligations for which the advance payment is made, the Guarantor shall be liable to PAA for paymeot not
exceeding the aforementioned amount.

Notice in writing of any defauh, of which the PAA shall be the sole and final judge, on the part of the

Contractot shall be given by the PAA to the Guarantor, and on such first writlen demand, payment shall be

made by the Guarantor forthwith of all sums then due under this Guarantee as determined by the PAA
without any reference to the Conhactor and without any objection.

This Guarantee shall remain in force until the advance is fully adjusted against palrnents from the interim
Payment Bills ofthe Contractor or until (Date)

is earlier.

The Guarantor's liability under, this Guarantee shall not in any case exceed the sum of Rupees

(Rs

GUARANTOR

For

(Bank Limited)

Signature

whichever

I

2

3

Name

Tirle

For PAA A4

l

This Guarantee which is unconditional and irrevocable, shall remain valid up to the aforesaid date and shall

be null and void after the aforesaid date or ea ier if the advance made to the Contractor is fully adjusted

against payments from interim Payment Bills ofthe Contractor provided that the Guarantor agrees that the

aforesaid period of validity shall be deemed to be extended if on the above mentioned datb the advance

payrnent is not fully adjusted as payments from interim Payment Bills of the Conhactor.

For Contractor
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Appendix - E

LIST OF BANKS

Following is the list of approved schedule banlis (financial institutions) acceptable to
PAA for obtaining Bank Guarantee(s):

Public Sectpr

l) National Bank of Pakistan

2) Sindh Bank Limited

3) The Bank ofPunjab

Privale Sector

4) Allied Bank Lirnited

5) Askari Bank Limited

6) Bank Al Habib Lrd.

7\ Faysal Bank Ltd.

8) HaPib Bank Ltd.

9) Habib Metropolitan Bank Ltd.

l0) JS Bank Ltd.

I l) MCB Bank Ltd

12) Samba Bank Ltd.

l3) Soneri Bank Ltd.

14) Standard Chartered Bank Ltd.

I 5) United Bank Ltd.

l6) Industrial and Commercial Bank ofChina Ltd.

Islamic Banks

17) Al Baraka Bank (Pakistan) Limited

l8) Banklslami Pakistan Limited

l9) Dubai Islamic Bank (Pakistan) Limited

20) Meezaa Bank Limited

cL.J

i)rw
A-5 For ContractorFor PAA
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Appendix - I;

LIST OF APPROVED MANUFACTURERS / SOURCES

This list of recommended manufactures / suppliers of different materials / equipment with
brand names have been provided in order to establish a standard level of performance. The
Contractor is supposed to provide and fix the materials / equipment ofacceptable quality from
the list or equivalent as approved by the Engineer. Whereas the preference ofbrand and rnodel
will be decided by the Engineer. Material from approved list shall stand rejected, if it fails in
any ofthe specified tests or quality standards.

Sr. No. lDescription iVlanufactu rer/Supplier/Source

Civil Works
pucky. Pioneer, Mapte Leaf. Fauji. Askari. Power.

lCherat, DG Khan, Dewan
I

["
ment (OPC, SR)

2 lCement (White) [Kohat, Maple L eaf , Zealpak
3 lConstruction Chemicals lsika, Fosroc, BASF, Ultra, Fastchem, Vertex, MAPEI,

l& Sealants keloN, Mirchell
4 lAnchoring / Fixing lStong hold, Strong force, Hilti, Fischer

lSvstems I

5

ls.,a
ls
lD

holari or from any other approved source as per Mix
esign.

7 hEgregate lFrom approved source.
IJ Steel Reinforcement lAmreli, FF Steel, AFCO. Ittehad, Ittefaq, Fazal. PECO.

[Razzaque. Metropolilan. Mughal, Pak Steel. Model Steel.

[izami Brothers. Moiz Steel, Poineer. Tayyaba Steel or

lapproved equivalent.
9 Bitumen (Cold) [.{ational Refinery, Attock Petroleum, PARCO
10 lBricks/Blocks fi-ocal (Brand / source to be approved by the Engineer)
1l

t2 in I Tiles ecor Marfl A.T.S. S thetic
13 ooden Floo Firstfloor or valent
14 h'ixtured Decorative fl.ockwall, Wall Tec, Rock Shield, Sand Tec, Graffito,

lwall Coating [otu"
15 lAluminium Doors / ht-cop, Pakisran

[winoo*, lAluminium, Therm

I l(Pra) Ltd, Krudson,

Cables, Chawla, Ptime, Ittehad
ec, Eng: Co, Alhali Aluminum Co

r equivalentL
t6 -Elun,"ri,,rn aomposiie larcOp. Chawia. Pakistan Safety Class (Alucohondl.

Fanel lafB @uronond - Exterior. & DuBond - Intgriq)
T7 alnt

18 owder Coa

Cl (Dutux, Paintex), Berger Robbialac, Brighto, Master
ansai (Japan), Nippon, Jotun, Diamond, Buxly, Paki
hthalates Limited (Kalon Chemicals Company)
uivalent

otun or ved uivalent
19

[on.r.r.Pi"eis
ifull Tiles. Izhar. Envicrete. National

[r,luklrtar. Magnacrete or equi valent
Pavers, Banu

20 nsulation iamond (Jumbolon), Pakistan lnsulations, Safe line
SU

For PAA A-6 For Contractor
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Sr. No. Description
)1 Memblanes for Roof

and Basement walls

nufacturer/Supplier/Source

olytec (Henkel Polybil), Hygrip, Roof Grip, A.T.S
ynthetic, Petro Seal, Bitumat (Saudi Arabia), Pakis
hthalates Limited (lfulon Chemicals Company), Si

ard

uPVC Doors i Windows Framez, Uniwin, Nasar Steel, U-Tech, Green Door, V-
Make, Chawla

23 Steel Doors and
windows

SECCO or any other approved equivalent

24 Termite Proofing Agenda (Termidor), Biflex, Fiprokil, Mirage, Termicure,
Abiliry

25 Terrazzo Tiles As approved by Engineer
2'7 Pre-Engineered Steel

Buildings
Zamil, Mammut, Mabani, Kirby, Banu Mukhtar, Izhar,
SACHAL

28 Gypsum False Ceiling EIephant, Lodhia (Arish), DFB, United
29 Glass Pakistan Safety Glass, Ghani, Al-Fattah, Khawaja,

Nowshera Prince or eqqivalent.
30 Door hardware Kolf, Sitara Hardware, Jb.Saeed, IM Hardware (Yale),

pha, Khas,Babar, or approved equivalenl.AI
32 SS Railing Dah Shi (Taiwan) or equivalent
33 Mediurn Density

Fibreboard
Al-Noor, ZRK, Nuboard or equivalent.

34 FIigh Density
Fibreboard

Patex, Sonitex or equivalent

35 Plywood ivalent.Patex Mari lex or

PUBLIC HEALTH WORKS

1 Sanitary Ware
(WC Indian, WC
European, Basin /
Vanity, Urinal, Flushing
Cistem)

Porta, Marachi, Master, ICL, Finecera, Karam, Cera and
3 Star or equivalent.

2 lPorta, Master, Faisal, Sonex, Asia and Super Asia or
lequivalent.

Boftle trap

3 Bath / Kit. Fittings [Porta, Master, Faisal, Sonex or equivalent.
1 padex, Beta, Master, Plasco, Turk Plast, Popular Pipe,

lAccufir, Minlas, Dura Built, IlL, Builtec, Euro Gulf,
IYAFI Plastic Industry, Pelikan Pipe lndustry lCivic.;

PPR-C Pipes & Fitting

5 Dadex, Shavyl, Gaico, Beta, Turk Plast, Jamal, Fast Ilow,
plasco, Popular Pipe, Master, Accufit, Dura Built,
Builtec, Euro Gulf, YAH Plastic Intlustry, Newtech,
Pelikan Pipe Industry (Civic), Prime Star lndustries or
approved equivalent.

uPVC Pipes & Fittings

RCC Pipe lshalimar, Pakistan Pipes, National Pipe Industry6
'7

[ntemational Industries Ltd. (lll-), Master Pipe, Jamal,

[Victory, Steelex or equivalent
G.l. Pipes

h
b'

I. Engineering / Corp: Teepu, Alpine, NPC and CMEC.I. Pipes
equivalent

E

9 Gate / Sluice Valves lrtrz r

lGroup, U t
(Star Corporation), Teepu, Anwer, Asia, Rehm
Sira

b-or PAA

u

A.'7
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Iescription fManufact 
urer/S upplier/SourceSr. No.

to Fl. Fitt-c. fitTz lStar Corporation), Health Engineering (HE)
1t k.l. eittini. a vutueJ' fteepu, Alpine, Sirajia Trading co.

i2 lC.l. Manhole Cover ICME, Teepu, Alpine, Turk Plast

r' fiuffaz Industries. Jamal, IOTZ, Sirajia Trading co..

[Master Pipes, Victory
17 Seamless Pipe

18 pVC Water Stop Fosroc, Sika, Decora, Marflex

lDadex, Jamal. Plasco. Turk Plast, Bela. Popular Pipe.

lAccufit. llL. DURA BUILT. Builtec. Fast FIow. YAH

lPlastic Industry. Newtech, Pelikan Pipe Industry
l(Pelikan), Prime Star Industries

t9 HDPE pipe and Fittings

2l [Water Tank fMaster, Super Tuff, Dura, Accufit, Prime Master
il fKitchen Sink lPorta, Atlas, Asia or approved equivalent

Wires and Cables Pakistan Cables, Fast, AGE, Newage, GM
2 Air Switch Breaker,

Load brake switches,
MCCB and MCB etc.

Terasaki Japan, Siemens, ABB, MG, Hager, Schneider
Electric

3 Switches and Sockets Schneider, Philips
4 Down Light/ Batten

Lights
Flood Lights

Sunlight, Pierlite, Future Technology, Odent

Philips/ Sienify, Osram, GE, Thom
6 Fans

Cei I ing/ExhausVBracket
Pak, Royal, SK, Super Asia,

7 UPS Huawei, Homage, Inverex, Goodwee, Crown, Fronius,
APC

Tubular batteries AGS, Phoenix, Osaka, Exide, Volta
9 AC Units Gree, Haier, Orient, Green Air, Dawlance, PEL,

Kenwood
10 Air Cr.rrtains Gree, Haier, Orient, Green Air, Dawlance. PEL,

Kenwood or Equivalent
1l PVC ConduiLs and

Pipes
Polupar, Galco, Sheval, Adamjee, GM, Dadex

12 PVC Cable Tmnk Adam jee, Jeddah or equivalent
l3 Termination Kit /

Straight Jointing Kil
Raychem (Germany), 3M (USA), Elastimod (Egypt)

Siemens, PEl,, FICO, Schneider Electric, ABB,
Sunbeams, Engineers & Engineering, Libra, Hussein &
Co., BLS

l4 LV main distribution
panel

ELECTRICAL & MECHANICAL WORKS

For PAA A-8 For Contractor
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