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REQUEST FOR BIDS
PROCUREMENT OF CIVIL WORKS

1. The Civil Aviation Training Institute (CATI) - Pakistan Airports
Authority (Pakistan Airports Authority (PAA)) has reserved Funds for the
procurement planned for FY 2026-27. The Civil Aviation Training Institute
(CATI) - Pakistan Airports Authority (Pakistan Airports Authority
(PAA)) intends to apply part of the proceeds of this Fund to cover eligible
payments under the contract for the "ESTABLISHMENT OF ARCHIVE HALL
IN MULTIPURPOSE HALL AT CATI HYDERABAD".

2. The Civil Aviation Training Institute (CATI) - Pakistan Airports
Authority (Pakistan Airports Authority (PAA)) invites sealed Bids from
eligible Bidders for procurement of Works (ESTABLISHMENT OF ARCHIVE
HALL IN MULTIPURPOSE HALL AT CATI HYDERABAD)described in the
bidding documents onEPADS v2.0.

3. Single Stage-One Envelopewill be used by adopting Least Cost Based
Selection (LCBS)Technique for the subject procurement, in line with the
Public Procurement Rules, 2004 and any Regulations, Regulatory Guides,
Procurement Guidelines or Instructions issued by the Authority from time to

time.

4. All Bids must be accompanied by a Bid Security amounting described in Bid
Security Section in Bidding Documentin the form of Pay Order, Call at
Deposit, Demand Draft, Others. Or all bids must be accompanied by bid

securing declaration in the format specified in the Bidding documents

5. E-Bidding documents, containing detailed terms & conditions, specifications
and requirements etc. are available on e-Pak Acquisition and Disposal
System (EPADS) at https://vendors.epads.gov.pk/ for all the interested
bidders registered on EPADS v2.0. Bidders are required to get themselves

registered on EPADS v2.0to participate in Bidding process.

6. The e-bids, prepared in accordance with the instructions in the e-Bidding
documents, must be submitted through EPADS v2.0 on or before Tuesday,
July 7, 2026 11:00 AM. E-bids will be opened by using EPADS v2.0 on the
same day at Tuesday, July 7, 2026 11:30 AM. Manual submission of Bids
shall not be entertained. Those vendor who have not yet registered on the
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new version of EPADS v2.0, may register themselves on

https.//vendor s.epads.gov.pk/. A tutorial to explain the registeration process is

available at https.//www.youtube.com/watch?v=M NW6T 38v7tc.

In terms of Rules 48 of Public Procurement Rules, 2004 Grievance Redressal
Committee (GRC) is notified for the subject procurement and notification copy is
available on the procuring agency’s website and on Authority’s website at (
www.ppra.org.pk).

Civil Aviation Training Institute (CATI) - Pakistan Airports Authority (Pakistan
Airports Authority (PAA)), Divisional Engineer

Airport, Hyderabad, Hyderabad (District), Hyderabad (Division), Sindh
(Province).

+92-333-753-1881

civil.cati@paa.gov.pk
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Instructions to Bidders
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A. INTRODUCTION

1. Scope of Bid

1.1. The Procuring agency/Employer (PA), as indicated in the Bid Data Sheet
(BDS) invites Bids for the execution of Works as specified in the BDS and
Section V- Works Requirements. The name, identification, and number of
lots (contracts) of this National/ International Competitive Bidding process

are specified in the BDS.

2. Source of Funds

2.1. Source of funds as referred in Clause 2 of Bid Data Sheet.

3. Eligible Bidders

3.1. A bidder may be natural person, company or firm or public or semi-
public agency of Pakistan or any foreign country, or any combination of
them with a formal existing agreement (on Judicial Papers) in the form of a
joint venture or consortium. In the case of a joint venture or consortium, all
members shall be jointly and severally liable for the execution of the
Contract in accordance with the terms and conditions of the Contract. The
joint venture or consortium shall nominate a Lead Member as nominated in
the BDS, who shall have the authority to conduct all business for and on
behalf of any and all the members of the joint venture or consortium during
the Bidding process, and in case of award of contract, during the execution
of contract. Verifiable copy of the agreement that forms a joint venture,
consortium or association shall be required to be submitted as part of the
Bid.

Any bid submitted by the joint venture, consortium or association shall
indicate the part of proposed contract to be performed by each party and
each party shall be evaluated (or post qualified if required) with respect to
its contribution only, and the responsibilities of each party shall not be
substantially altered without prior written approval of the Procuring Agency
and in line with any instructions issued by the Authority.

(The limit on the number of members of JV or Consortium may be prescribed
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in BDS, in accordance with the guidelines issued by the PPRA).

3.2. The invitation for bids is open to all prospective bidders subject to any
provisions of incorporation or licensing by the respective national/
international incorporating agency or statutory body established for that
particular trade or business. Procuring agencies shall specify the
registration/licensing requirements for the foreign bidder keeping in view

the requirement of that business.

3.3. A Bidder shall not have a conflict of interest. All Bidders found to have a
conflict of interest shall be disqualified. A Bidders may be considered to
have a conflict of interest with one or more parties in this Bidding process, if

they:

3.3.1. are associated or have been associated in the past, directly or
indirectly with a firm or any of its affiliates which have been engaged by
the Procuring agency/Employer to provide consulting services for the
preparation of design or technical specifications of the works that are the

subject of the bid; or
3.3.2. have controlling shareholders in common; or

3.3.3. receive or have received any direct or indirect subsidy from any of

them; or
3.3.4. have the same legal representative for purposes of this Bid; or

3.3.5. have a relationship with each other, directly or through common
third parties, that puts them in a position to have access to information
about or influence on the bid of another bidder, or influence the decisions

of the Procuring agency/Employer regarding this Bidding process; or

3.3.6. Submit more than one bid in this bidding process.

3.4. A Bidder may be ineligible if -

3.4.1. he is declared bankrupt or, in the case of company or firm,

insolvent;
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3.4.2. payments in favor of the bidder is suspended in accordance with
the judgment of a court of law other than a judgment declaring
bankruptcy and resulting (in accordance with the national laws) in the
total or partial loss of the right to administer and dispose of its property;

3.4.3. the bidder is convicted, by a final judgment of a Court of Law or
relevant Professional Statuary Body, of any offence involving professional

conduct;

3.4.4. The bidder is debarred/ blacklisted by a national level Procuring
agency/Employer and hence debarred due to involvement in corrupt and
fraudulent practices, or performance failure or due to breach of bid

securing declaration.

3.5. As and when required, bidders shall provide to the Procuring
agency/Employer evidence of their eligibility, proof of compliance with the
necessary legal requirements to carry out the contract effectively.

3.6. Bidders shall submit proposal relating to the nature, conditions and
modalities of sub-contracting wherever the sub-contracting of any elements

of the contract is envisaged.

4. Eligible Material and Equipment

4.1. All the material and equipment to be mobilized under the contract shall
have their origin in eligible source countries, and all expenditures made
under the contract will be limited to such materials and equipment. For this
purpose, ineligible countries are stated in the section-IV titled as “Eligible

Countries”.

B.BIDDING DOCUMENTS

1. Contents of Bidding Documents

1.1. The scope of Works, bidding procedures, and terms and conditions of
the contract are prescribed in the bidding documents. In addition to the
Invitation for Bids, the bidding documents which should be read in
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conjunction with any addenda issued in accordance with ITB 7.1 include:
Section | -Invitation for Bids

Section Il Instructions to Bidders (ITBs)

Section Ill Bid Data Sheet (BDS)

Section IV Eligible Countries

Section V Evaluation and Qualification Criteria

Section VI Works Requirements Technical Specifications & Schedule of
Requirements

Section VIl Standard Bidding Forms

Section VIl General Conditions of Contract (GCC)

Section IX Particular Conditions of Contract (PCC)

Section X Contract Forms

1.2. The bidder is expected to examine all instructions, forms, specifications,
terms and conditions prescribed in the bidding documents. Failure to furnish
all the information required in the bidding documents will be at the bidder’s

risk and may result in the rejection of his bid.

2. Clarification of Bidding Document, Pre-bid Meeting

2.1. A prospective bidder requiring any clarification of the bidding document
may notify the Procuring agency/Employer throughEPADS.

2.2. The Procuring agency/Employer shall respond to the request for
clarification in accordance with Rule 31 of the Public Procurement Rules
2004.

2.3. Should the Procuring Agency deem it necessary to amend the BIDDING
document as a result of a clarification, it shall do so following the procedure
under ITB 7.

2.4. If indicated in the BDS, the bidder’s designated representative is invited
at the bidder’s cost to attend a pre-bid meeting at the place, date and time
mentioned in the BDS. During this pre-bid meeting, prospective bidders may
request clarification of the schedule of requirement, the evaluation criteria

or any other aspects of the bidding documents.
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2.5. Minutes of the pre-bid meeting, if applicable, including the text of the
questions asked by bidders, including those during the meeting (without
identifying the source) and the responses given, together with any
responses prepared after the meeting will be uploaded on EPADS. Any
modification to the bidding documents that may become necessary as a
result of the pre-bid meeting shall be made by the Procuring
agency/Employer exclusively through the use of an Addendum pursuant to
ITB 7. Non-attendance at the pre-bid meeting will not be a cause for

disqualification of a bidder.

2.6. The bidder is advised to visit and examine the Site of Works and its
surroundings and obtain for itself on its own responsibility all information
that may be necessary for preparing the bid and entering into a contract for
construction of the Works. The costs of visiting the Site shall be at the
bidder’s own expense.

2.7. The bidder and any of its authorized personnel will be granted
permission by the Procuring agency/Employer to enter upon its premises
and lands for the purpose of such visit, but only upon the express condition
that the bidder and its personnel will release and indemnify the Procuring
agency/Employer from and against all liability in respect thereof, and will be
responsible for death or personal injury, loss of or damage to property, and
any other loss, damage, costs, and expenses incurred as a result of the

inspection.

3. Amendment of Bidding Documents

3.1. The procuring agency may issue notification of any change, addition,
modification or deletion in accordance with Rule 23 of the Public

Procurement Rules 2004i.e.Bidding Documents.

3.2. To give prospective bidders reasonable time in which to take an
addendum/corrigendum into account in preparing their bids, the Procuring
agency/Employer may, at its discretion, extend the deadline for the
submission of bids:

Provided that the Procuring agency/Employer shall extend the deadline for
submission of bid in pursuance of Rule 27 of the Public ProcurementRules

2004,i.e. Extension of time for submission of bids, if such an addendum is
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issued within last three (03) days of the bid submission deadline.

C. PREPARATION OF BIDS

1. Language of Bid

1.1. The bid prepared by the bidder, as well as all correspondence and
documents relating to the bid exchanged by the bidder and the Procuring
agency/Employer shall be written in the English language unless specified in
the BDS. Supporting documents and printed literature furnished by the
bidder may be in another language provided they are accompanied by an
accurate translation of the relevant pages in the English language unless
specified in the BDS, in which case, for purposes of interpretation of the

bidder, the translation shall govern.
2. Documents Constituting the Bids
2.1. The Bids prepared by the Bidder shall constitute of all the documents
required in the BDS.
3. Documents Establishing Eligibility of Material, Equipment and
Works, their Conformity to Bidding Documents

3.1. The bid prepared by the bidder shall constitute the following

components: -

3.1.1. Documentary evidence established in accordance with ITB 10 that
the material and equipment to be utilized by the Bidder for the executions
of works are eligible material and equipment and conform to the Bidding

Documents;

3.1.2. Documentary evidence established in accordance with ITB 11 that

the bidder has been authorized to carry out the Construction works;

3.1.3. Documentary evidence established in accordance with ITB 11 that

the bidder is eligible and/or qualified for the subject bidding process;
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3.1.4. Form of Bid and Bid Prices completed in accordance with ITB 12 and
13;

3.1.5. Completed schedules as required, including priced Bill of Quantities

in accordance with ITB 13.

3.1.6. Technical Proposal completed in all aspects in accordance with ITB-
15.

3.1.7. Bid security or Bid Securing Declaration furnished in accordance
with ITB 17;

3.1.8. Any other document required in the BDS.

3.2. In addition to the requirements, bids submitted by a JV shall include a
copy of the Joint Venture Agreement entered into by all members.
Alternatively, a letter of intent to execute a Joint Venture Agreement in the
event of a successful bid shall be signed by all members and submitted with

the bid, together with a copy of the proposed Agreement.

3.3. The bidder shall furnish, as part of its bid, all those documents
establishing the eligibility in conformity to the terms and conditions
specified in the bidding documents for all material, equipment and works

which the bidder proposes to execute.

3.4. The documentary evidence of conformity of the material, equipment
and works to the Bidding Documents may be in the form of literature,

drawings, and data, and shall consist of:

3.4.1. a detailed description of the work methodology, approach, schedule

and resources to be mobilized at site;

3.4.2. an item-by-item commentary on the Procuring agency/Employer’s
Technical Specifications demonstrating substantial responsiveness of the
material, equipment and works to those specifications, or a statement of
deviations and exceptions to the provisions of the Technical
Specifications;

e-Pak Acquisition and Disposal System (EPADS) generated document | © 2026 Page 10 of 143



3.4.3. any other procurement specific documentation requirement as
stated in the BDS.

3.5. The required documents and other accompanying documents must be
in English. In case any other language than English is used the pertinent

translation into English shall be attached to the original version.

4. Documents Establishing Eligibility and Qualification of the Bidder

4.1. The bidder shall furnish, as part of its bid, all those documents
establishing the bidder’s eligibility to participate in the bidding process

and/or its qualification to perform the contract if its bid is accepted.

4.2. The documentary evidence of the bidder’s eligibility to bid shall
establish to the satisfaction of the Procuring agency/Employer that the
bidder, at the time of submission of its bid, is from an eligible country as
defined in Section-IV titled as “Eligible Countries”.

4.3. The documentary evidence of the bidder’s qualification to perform the
contract if its bid is accepted shall establish to the satisfaction of Procuring

agency/Employer that:

4.3.1. The bidder has the financial and technical capability necessary to
perform the Contract, meets the qualification criteria specified in Section-

V, Evaluation and Qualification Criteria and BDS.

4.3.2. In the case of a bidder not doing business within Pakistan, the
bidder is or will be (if awarded the contract) represented by a local bidder
(Joint Venture) in accordance with the PEC works bylaws, and in case of
award of works such foreign firm is required to participate in the
execution of works to carry out its obligations as prescribed in the

Conditions of Contract and /or Technical Specifications.

4.3.3. That the bidder meets the qualification criteria listed in Section-V,

Evaluation and Qualification Criteria and BDS.

5. Forms of Bid

e-Pak Acquisition and Disposal System (EPADS) generated document | © 2026 Page 11 of 143



5.1. The Bidder shall fill the Form of Bids furnished in the bidding
documents. The Bids Form must be completed without any alterations to its

format and no substitute shall be accepted.

6. Bid Prices

6.1. The bid prices quoted by the bidder in the Standard bid Forms, Bill of
Quantities and in the Price Schedules shall conform to the requirements
specified below or exclusively mentioned hereafter in the bidding

documents.

6.2. The bidder shall fill in rates and prices for all items of the Works
described in the Bill of Quantities. If a Price Schedule shows items listed but
not priced, their prices shall be construed to be included in the prices of
other items in the Bill of Quantities and will not be paid for separately by the

Procuring agency/Employer.

6.3. Items not listed in the Price Schedule shall be assumed not to be
included in the bid, and provided that the bid is still substantially responsive
in their absence or due to their nominal nature, the corresponding average
price of the respective item(s) of the remaining substantially responsive
bidder(s) shall be construed to be the price of those missing item(s):
Provided that:

6.3.1. where there is only one (substantially) responsive bidder, or

6.3.2. where there is provision for alternate proposals and the respective
items are not listed in the other bids,

The Procuring agency/Employer may fix the price of missing items in
accordance with market survey, and the same shall be considered as final
price.

6.4. The Bid price to be quoted in the Form of Bid in accordance with ITB 12
shall be the total price of the bid.

6.5. Unless otherwise specified in the BDS and the Contract, the rates and
prices quoted by the bidder are subject to adjustment during the

performance of the Contract in accordance with the provisions of the
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Conditions of Contract.

6.6. If so specified in ITB 1.1, bids may be invited for individual lots

(contracts) or for any combination of lots (packages).

6.7. Prices quoted by the Bidder shall be fixed during the bidder’s
performance of the contract and not subject to variation on any account. A
bid submitted with an adjustable price will be treated as non-responsive and
shall be rejected, pursuant to ITB 27, unless otherwise price adjustment is

permissible under Conditions of the Contract.

6.8. All duties, taxes, and other levies payable by the Contractor under the
Contract, or for any other cause, as of the date twenty-eight (28) days prior
to the deadline for submission of bids, shall be included in the rates and

prices and the total bid price submitted by the bidder.

7. Currencies of Bid and Payment

7.1. Prices shall be quoted in Pakistani Rupees unless otherwise specified in
the BDS. Comparison of bids and tie of bid shall be treated in accordance
withthe Rule 30(2) of Public ProcurementRules, 2004.

8. Documents Comprising the Technical Proposal

8.1. The bidder shall furnish a Technical Proposal including a statement of
work methods, equipment, personnel, schedule and any other information
as stipulated in Section VII - Standard Bid Forms, in sufficient detail to
demonstrate the adequacy of the bidder’'s proposal to meet the work

requirements and the completion time.

9. Bid Validity Period

9.1. Bids shall remain valid for the period specified in the BDS after the bid
submission deadline prescribed by the Procuring agency/Employer. A bid
valid for a shorter period shall be rejected by the Procuring
agency/Employer as non-responsive. The period of bid validity will be
determined from the complementary bid securing instrument i.e. the expiry

period of bid security or bid securing declaration as the case may be.
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9.2. Under exceptional circumstances, prior to the expiration of the initial
Bids/Bid validity period, the Procuring Agency may request the Bidders’
consent to an extension of the period of validity of their Bids/Bid. Such
request for extension of the period of bid validity shall be carried out in

accordance with Rule 26 ofthe Public ProcurementRules, 2004.

10. Bid Security or Bid Securing Declaration

10.1. Pursuant to ITB 11.1 unless otherwise specified in the BDS, the bidder
shall furnish as part of its bid, a Bid Security in accordance with Rule
250fthe Public ProcurementRules, 2004in the amount and currency specified
in the BDS or Bid Securing Declaration as specified in the BDS in the format
provided in Section VII (Standard Bidding Forms).

In case Procuring agency/Employer is inviting bids in lots / packages, the
bidder shall be required to submit his bid security against the respective lot/
package for which he is submitting his bid.

Until the development of functionality of auto verification of financial
instrument in EPADS, the scanned copy of bid security or bid securing
declaration, as the case may be, shall be uploaded on E-PADS whereas the
original instrument to be submitted to the procuring agency before closing

of bid submission deadline,

10.2. The Bid Security shall be denominated in the local currency or in
another freely convertible currency, and it shall be in the form specified in

the BDS which shall be in any of the following:

10.2.1. A bank guarantee, an irrevocable letter of credit issued by a
Scheduled bank in the form provided in the Bidding Documents or another
form acceptable to the Procuring agency/Employer and valid for twenty-
eight (28) days beyond the end of the validity of the Bid. This shall also
apply if the period for Bid Validity is extended. In either case, the form

must include the complete name of the bidder;
10.2.2. A cashier’s or certified cheque; or

10.2.3. Another security as indicated in the BDS.
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10.3. The Bid Security or Bid Securing Declaration shall be in accordance
with the Form of the Bid Security or Bid Securing Declaration included in
Section VII (Standard Bidding Forms) or another form approved by the

Procuring agency/Employer prior to the bid submission.

10.4. The Bid Security shall be payable promptly upon written demand by
the Procuring agency/Employer in case any of the conditions listed in ITB

17.9 are invoked.

10.5. Any bid not accompanied by a Bid Security or Bid Securing Declaration
in accordance with ITB 17.1 or 17.3 shall be rejected by the Procuring
agency/Employer and shall be declared as non-responsive bid, pursuant to
ITB 27.

10.6. Unsuccessful bidders’ Bid Security will be discharged or returned as
promptly as possible, however in no case later than thirty (30) days after
the expiration of the period of Bid Validity prescribed by the Procuring
agency/Employer pursuant to ITB 16. The Procuring agency/Employer shall
make no claim to the amount of the Bid Security, and shall promptly return
the Bid Security document, after whichever of the following that occurs

earliest:
10.6.1. The expiry of the Bid Security;

10.6.2. The entry into force of a procurement contract and the provision of
a performance security (or guarantee), for the performance of the
contract if such a security (or guarantee), is required by the Biding

documents;
10.6.3. The rejection by the Procuring agency/Employer of all Bids;

10.6.4. The withdrawal of the bid prior to the deadline for the submission
of bids, unless the biding documents stipulate that no such withdrawal is

permitted.
10.7. The successful bidder’s Bid Security will be discharged upon the bidder

signing the contract pursuant to ITB 40, or furnishing the performance

security (or guarantee), pursuant to ITB 41.
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10.8. The Bid Security may be forfeited or the Bid Securing Declaration

executed:
10.8.1. if a Bidder:

10.8.1.1. Withdraws its Bid during the period of Bid Validity as specified
by the Procuring agency/Employer, and referred by the bidder on the

Form of Bid except as provided for in ITB 16.2; or

10.8.2. In the case of a successful bidder, if the bidder fails:
10.8.2.1. to sign the contract in accordance with ITB 40; or

10.8.2.2. to furnish performance security (or guarantee) in accordance
with ITB 41.

10.9. In case of Bid Security issued by the foreign bank is allowed by the
Procuring agency/Employer, the same should be counter guaranteed by a
corresponding bank in Pakistan. Furthermore, in case of joint venture, it
should be in the name of Joint venture to ensure joint responsibility. In case
the JV is not legally constituted at the time of bid submission, the bid
security or bid securing declaration shall be in the names of all future

members as named in the letter of bid.

11. Withdrawal of Bids

11.1. Before bid submission deadline, any bidder may withdraw, substitute,
or modify its bid after it has been submitted by sending a written notice,
duly signed by an authorized representative, and the corresponding must

accompany the respective written notice.

12. Format and Signing of Bid

12.1. The Bidder shall prepare and submit Bids through EPADS with due
diligence after carefully reading all the terms and condition before bid

submission deadline.

D. SUBMISSION OF BIDS
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1. Submission of Bids through EPADS v2.0

1.1. All bids shall be submitted through EPADS v2.0.

2. Deadline for Submission of Bids

2.1. All bids shall be received through EPADS v2.0 not later than bid

submission deadline as specified in the BDS.

2.2. The Procuring agency/Employer may, under exceptional circumstances
and at its discretion, extend the deadline for the submission of bids,
pursuant to Rule 27ofthe Public ProcurementRules, 2004.Extension of Time
for submission of bid, by amending the Bidding Documents in accordance
with ITB 7, in which case all rights and obligations of the Procuring
agency/Employer and bidders previously subject to the deadline will

thereafter be subject to the new deadline.

3. Substitution and Modification of bids

3.1. A bidder may substitute or modify his bid after it has been submitted,
provided that written notice of the substitution or modification of the bid, is
received by the Procuring agency/Employer prior to the deadline for

submission of bids.

3.2. Revised bid may be submitted after the substitution or modification

made in the original bid in accordance with the provisions referred in ITB 18

E. OPENING AND EVALUATION OF BIDS

1. Opening of Bids

1.1. The Procuring Agency will open bids in accordance with Rule 28ofthe

Public ProcurementRules, 2004and as specified in the BDS.

2. Confidentiality
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2.1. Information relating to the examination, clarification, evaluation and
comparison of bids and recommendation of contract award shall not be
disclosed to bidders or any other persons not officially concerned with such
process until the time of the announcement of the respective evaluation
report.

3. Clarification of Bids

3.1. Clarification of Bidding Documents shall be carried out in accordance
with Rule 31ofthe Public ProcurementRules, 2004.

3.2. The alteration or modification in the bid which in any case affect the
following parameters will be considered as a change in the substance of a
bid:

3.2.1. evaluation & qualification criteria;

3.2.2. required scope of work;

3.2.3. contract price;

3.2.4. all securities requirements;

3.2.5. tax requirements;

3.2.6. terms and conditions of bidding documents.

3.2.7. change in the ranking of the bidder

4. Preliminary Examination of Bids

4.1. Prior to the detailed evaluation of bids, the Procuring agency/Employer

will determine whether each bid:
4.1.1. meets the eligibility criteria defined in ITB 3 and ITB 4;

4.1.2. has been prepared as per the format and contents defined by the

Procuring agency/Employer in the bidding documents;

4.1.3. has been properly signed;
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4.1.4. is accompanied by the required securities; and

4.1.5. is substantially responsive to the requirements of the bidding
documents.
The Procuring agency/Employer's determination of a bid's substantial

responsiveness will be based on the contents of the bid itself.

4.2. A substantially responsive Bid is one which conforms to all the terms,
conditions, and specifications of the Bidding Documents, without material

deviation or reservation. A material deviation or reservation is one that: -

4.2.1. affects in any substantial way the scope, quality, or performance of
the Works;

4.2.2. limits in any substantial way, inconsistent with the bidding
documents, the Procuring agency/Employer's rights or the bidders’

obligations under the Contract; or

4.2.3. if rectified, would affect unfairly the competitive position of other

bidders presenting substantially responsive bids.

4.3. The Procuring agency/Employer will confirm that the documents and
information specified under ITB 9, 10 and 11 have been provided in the bid.
If any of these documents or information is missing, or is not provided in

accordance with the Instructions to Bidders, the bid shall be rejected.

4.4. The Procuring agency/Employer may waive-off any minor informality,
nonconformity, or irregularity in a bid which does not constitute a material
deviation, provided such waiver does not prejudice or affect the relative
ranking of any Bidder.

Explanation: A minor informality, non-conformity or irregularity is one that is
merely a matter of form and not of substance. It also pertains to some
immaterial defect in a Bid or variation of a bid from the exact requirements
of the invitation that can be corrected or waived without being prejudicial to
other bidders. The defect or variation is immaterial when the effect on
quantity, quality, or delivery is negligible when contrasted with the total cost
or scope of the works. The Procuring agency/Employer either shall give the

bidder an opportunity to cure any deficiency resulting from a minor
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informality or irregularity in a bid or waive the deficiency, whichever is
advantageous to the Procuring agency/Employer. Examples of minor

informalities or irregularities include failure of a bidder to -

4.4.1. Submit the number of copies of signed bids required by the

invitation;

4.4.2. Furnish required information concerning the number of its

employees;

4.4.3. the firm submitting a bid has formally adopted or authorized, before
the date set for opening of bids, the execution of documents by
typewritten, printed, or stamped signature and submits evidence of such

authorization and the bid carries such a signature.

4.5. Provided that a Technical Bid is substantially responsive, the Procuring
agency/Employer may request the bidder to submit the necessary
information or documentation, within a reasonable period of time, to rectify
nonmaterial nonconformities or omissions in the Technical Bid related to
documentation requirements. Requesting information or documentation on
such nonconformities shall not be related to any such aspect of the
technical Proposal linked with the ranking of the bidders. Failure of the

bidder to comply with the request may result in the rejection of its bid.

4.6. Provided that a Technical Bid is substantially responsive, the Procuring
agency/Employer shall rectify quantifiable nonmaterial nonconformities or
omissions related to the Financial Proposal. To this effect, the Bid Price shall
be adjusted, for comparison purposes only, to reflect the price of the

missing or nonconforming item or component.

4.7. If a bid is not substantially responsive, it will be rejected by the
Procuring agency/Employer and may not subsequently be evaluated for
complete technical responsiveness.

5. Examination of Terms and Conditions; Technical Evaluation

5.1. The Procuring agency/Employer shall examine the bid to confirm that all

terms and conditions specified in the GCC and the PCC have been accepted
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by the bidder without any material deviation or reservation.

For this purpose:

“Deviation” means departure from the requirements specified in the Bidding
Document.

“Reservation” means setting of limiting conditions or withholding from
complete acceptance of the requirements specified in the Bidding

Document.

5.2. The Procuring agency/Employer shall evaluate the technical aspects of
the bid submitted in accordance with ITB 30, to confirm that all
requirements specified in Section VI - Works Requirement, Technical
Specifications of the Bidding Documents have been met without material

deviation or reservation.

5.3. If after the examination of the terms and conditions and the technical
evaluation, the Procuring agency/Employer determines that the bid is not

substantially responsive in accordance with ITB 27, it shall reject the bid.

6. Correction of Arithmetic Errors

6.1. Bids determined to be substantially responsive will be checked for any

arithmetic errors. Errors will be corrected as follows: -

6.1.1. if there is a discrepancy between unit prices and the sub-total price
that is obtained by multiplying the unit price and quantity, the unit price
shall prevail, and the sub-total price shall be corrected, unless in the
opinion of the Procuring agency/Employer there is an obvious
misplacement of the decimal point in the unit price, in which the total

price as quoted shall govern and the unit price shall be corrected;

6.1.2. if there is an error in a total corresponding to the addition or
subtraction of sub-totals, the sub-totals shall prevail, and the total shall be

corrected; and

6.1.3. where there is a discrepancy between the amounts in figures and in

words, the amount in words will govern.
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6.1.4. Where there is discrepancy between grand total of price schedule
and amount mentioned on the Form of Bid, the amount referred in Price

Schedule shall be treated as correct subject to elimination of other errors.

6.2. The amount stated in the Bid will, be rectified by the Procuring
agency/Employer in accordance with the above procedure for the correction
of errors and, with, the concurrence of the bidder, shall be considered as
binding upon the bidder. If the bidder does not accept the corrected
amount, its bid shall be rejected after forfeiture of Bid Security or execution
of the Bid Securing Declaration, as the case may be, in accordance with ITB
41.3.

7. Conversion to Single Currency

7.1. The unit rates and the prices shall be quoted by the bidder entirely in
Pak rupees. A bidder expecting to incur expenditures in other currencies for
inputs to the Works from outside the Procuring agency/Employer’s country
(referred to as the “Foreign Currency Requirements”) shall indicate the
same in the letter of bid-financial proposal. The proportion of the Bid Price
(excluding Provisional Sums) needed by him for the payment of such
Foreign Currency Requirements either (i) entirely in the currency of the
Bidder’'s home country or, (ii) at the bidder’s option, entirely in Pak rupees
provided always that a bidder expecting to incur expenditures in a currency
or currencies other than those stated in (i) and (ii) above for a portion of the
foreign currency requirements, and wishing to be paid accordingly, shall
indicate the respective portions in his bid. Comparison of bids quoted in
different currencies and conversion of bids into a single currency shall be
carried out in accordance with Rule 30(2)ofthe Public ProcurementRules,
2004.

8. Evaluation of Bids

8.1. The Procuring agency/Employer shall evaluate and compare only the
bids determined to be substantially responsive, pursuant to ITB 27.

8.2. In evaluating the Technical Proposal of each Bid, the Procuring

agency/Employer shall use the criteria and methodologies listed in the BDS
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and in terms of works requirement. No other evaluation criteria or

methodologies shall be permitted.

8.3. The Procuring agency/Employer’s evaluation of a bid will take into

account:

8.3.1. the bid price, excluding provisional sums and the provision, if any,
for contingencies in the summary bill of quantities, but including day work
items, where priced competitively;

8.3.2. converting the amount resulting from applying above, if relevant, to

a single currency in accordance with ITB 29;

8.4. The estimated effect of the price adjustment provisions of the
Conditions of Contract, applied over the period of execution of the Contract,

shall not be taken into account in bid evaluation.

8.5. If these bidding documents allow bidders to quote separate prices for
different lots, and the award to a single bidder of multiple lots, the
methodology of evaluation to determine the lowest evaluated Ilot

combinations in the Form of Bid, is specified in the BDS.

8.6. If the bid, which results in the Evaluated Bid Price (Successful Bid), is
seriously unbalanced or front loaded in the opinion of the Employer, the
Employer may require the Bidder to produce detailed price analyses for any
or all items of the Bill of Quantities, to demonstrate the internal consistency
of those prices with the construction methods and schedule proposed. After
evaluation of the price analyses, taking into consideration the schedule of
estimated Contract payments, the Employer may require that the amount of
the performance security be increased at the expense of the Bidder to a
level sufficient to protect the Employer against financial loss in the event of
default of the successful Bidder under the Contract.

Explanation:

“Unbalanced” or “front-loaded” bids consist of deliberately submitting bids
with artificially high prices or unit rates for the early stages of a construction
project, offset by artificially low prices or unit rates for the later stages of

the project, to improve the contractor’s cash flow.

9. Domestic Preference
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9.1. If the BDS so specifies, the Procuring agency/Employer will grant a
margin of preference to the domestic contractor in line with the rules,
regulations, regulatory guides or instructions issued by the Authority from

time to time.

10. Determination of Successful Bid

10.1. The Procuring agency/Employer shall compare the evaluated bids in
accordance with the predefined bidding procedure, of all substantially

responsive bids to determine the Successful bidder.

11. Qualification of Bidder

11.1. The Procuring agency/Employer shall determine to its satisfaction
whether the bidder is substantially responsive and whose bid is declared as
Successful bid either continues to meet (if prequalification applies) or meets
(if post-qualification applies) the qualifying criteria specified in Evaluation
and Qualification Criteria.

Note: In case of international bidding, the parameters for incorporation or

licensing within Pakistan may be fulfilled as part of post qualification.

11.2. The determination shall be based upon an examination of the
documentary evidence of the bidder's qualifications submitted by the
bidder, pursuant to ITB 11.

11.3. Prior to contract award, the Procuring agency/Employer will verify that
the successful bidder (including each member of a JV) is not
blacklisted/debarred. The Procuring agency/Employer will conduct the same

verification for each sub-contractor proposed by the successful bidder.

12. Sub-Contractors

12.1. The bidder shall provide details regarding any specialized sub-
contractor to the Procuring agency/Employer. In case change of sub-
contractors, the bidder shall promptly notify the Procuring agency/Employer

and obtain approval for replacement of sub-contractors.
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12.2. Bidders may propose sub-contracting up to the percentage of total

value of contracts or the volume of works as specified in the BDS.

13. Abnormally Low Financial Bid

13.1. A procuring Agency may reject abnormally low bids.The decision of the
Procuring agency/Employer to reject a bid and reasons for the decision shall
be recorded in the procurement proceedings and promptly communicated to
the bidder concerned. Moreover, the Procuring agency/Employer shall not
incur any liability solely by rejecting abnormally bid

Guidance for Procuring agency/Employer:

An abnormally low bid means, in the light of the Procuring
agency/Employer’s estimate and of all the bids submitted, the bid appears
to be abnormally low by not providing a margin for normal levels of profit. In
order to identify the Abnormally Low Bid (ALB) following approaches can be

considered to minimize the scope of subjectivity:
13.1.1. Comparing the bid price with the cost estimate;

13.1.2. Comparing the bid price with the bids offered by other bidders

submitting substantially responsive bids; and

13.1.3. Comparing the bid price with prices paid in similar contracts in the

recent past either government- or development partner-funded.

13.2. The Procuring agency/Employer will determine to its satisfaction
whether the bidder that is selected as having submitted the successful bid is
qualified to perform the contract satisfactorily, in accordance with the
criteria listed in ITB 11

13.3. The determination will take into account the bidder’s financial and
technical capabilities. It will be based upon an examination of the
documentary evidence of the bidder’'s qualifications submitted by the
bidder, pursuant to ITB 11, as well as such other information as the
Procuring agency/Employer deems necessary and appropriate. Factors not
included in these bidding documents shall not be used in the evaluation of

the bidders’ qualifications.
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13.4. Procuring agency/Employer may seek “Certificate for Independent
Price Determination” from the bidder and the results of reference checks
may be used in determining award of contract.

Explanation: The Certificate shall be furnished by the bidder. The bidder
shall certify that the price is determined keeping in view of all the essential
aspects such as raw material, its processing, value addition, optimization of
resources due to economy of scale, transportation, insurance and margin of

profit etc.

13.5. An affirmative determination will be a prerequisite for award of the
contract to the bidder. A negative determination will result in rejection of
the bidder’s bid, in which event the Procuring agency/Employer will proceed
to the next ranked bidder to make a similar determination of that bidder’s

capabilities to perform satisfactorily.

F. AWARD OF CONTRACT

1. Criteria of Award

1.1. Subject to ITB 36 and 37, the Procuring agency/Employer will award
the Contract to the bidder whose bid has been determined to be
substantially responsive to the bidding documents and who has been
declared as Successful Bidder, provided that such bidder has been

determined to be:
1.1.1. eligible in accordance with the provisions of ITB 3;

1.1.2. is determined to be qualified to perform the Contract satisfactorily;

and

1.1.3. Successful negotiations have been concluded, if any.

2. Negotiations

2.1. The Committee of the Procuring agency/Employer may negotiate with

the Most Advantageous Bidder relating to the following areas:
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2.1.1. a minor alteration to the technical (drawings, design technical

specifications) details of the statement of works;

2.1.2. Methodology, work plan, staffing in view to streamline the work;
2.1.3. a minor amendment to the Particular conditions of Contract;
2.1.4. finalizing payment arrangements;

2.1.5. clarifying details that were not apparent or could not be finalized at
the time of Bidding;

2.2. Where negotiation fails to result into an agreement, the Procuring
agency/Employer may invite the next ranked bidder for negotiations. Where
negotiations are commenced with the next ranked bidder, the Procuring

agency/Employer shall not reopen earlier negotiations.

3. Procuring agency's Right to reject All Bids

3.1. The procuring agency has the right to reject all bids in accordance with
Rule 33ofthe Public ProcurementRules, 2004. However, the Authority (i.e.
PPRA) may call from the Procuring agency/Employer the justification of

those grounds.

4. Notification of Award

4.1. The procuring agency shall announce and publish the evaluation result
in accordance with Rule 35ofthe Public ProcurementRules, 2004.

4.2. Where no complaints have been lodged, the bidder whose bid has been
accepted will be notified of the award by the Procuring agency/Employer
prior to expiration of the bid validity period through EPADS. However, the
Procuring agency/Employer shall not award any procurement contract at
least for five (05) days after the announcement of final evaluation report.
The notification letter (herein after and in the condition of the contract and
contract form called “Letter of Acceptance” will specify the sum that the
Procuring agency/Employer will pay the successful bidder in consideration

for the execution and completion of the works as prescribed by the Contract
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(hereinafter and in the Contract called the "Contract Price).

4.3. The notification of award will constitute the formation of the Contract,
subject to the bidder furnishing the Performance Security (or guarantee) in
accordance with ITB 41 and signing of the contract in accordance with ITB
40.

4.4. Upon the successful bidder’s furnishing of the performance security (or
guarantee) pursuant to ITB 41, the Procuring agency/Employer will
promptly notify each unsuccessful bidder, the name of the successful bidder
and the Contract amount and will discharge the Bid Security or Bid Securing
Declaration of the bidder(s) pursuant to ITB 17.

5. Signing of Contract

5.1. Promptly after notification of award, Procuring agency/Employer shall
send the successful bidder the draft agreement, incorporating all terms and

conditions as agreed by the parties to the contract.

5.2. Immediately after the Redressal of grievance by the GRC, and after
fulfillment of all conditions precedent of the Contract Form, the successful
bidder and the Procuring agency/Employer shall sign the contract.

5.3. Where no formal signing of a contract is required, work order issued to
the bidder shall be construed to be the contract.

6. Performance Security (or Guarantee)

6.1. After the receipt of the Letter of Acceptance, the successful bidder,
within the specified time, shall deliver to the Procuring agency/Employer a
Performance Guarantee in the amount and in the form stipulated in the BDS
and PCC, denominated in the type and proportions of currencies in the

Letter of Acceptance and in accordance with the Conditions of Contract.

6.2. If the Performance Guarantee is provided by the successful bidder and
it shall be in the form specified in the BDS which shall be in any of the

following:
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6.2.1. certified cheque, cashier’'s or manager’s cheque, or bank draft;

6.2.2. irrevocable letter of credit issued by a scheduled bank of Pakistan
or in the case of an irrevocable letter of credit issued by a foreign bank,
the letter shall be confirmed or authenticated by a scheduled bank of

Pakistan;

6.2.3. bank guarantee confirmed by a reputable local bank or, in the case

of a successful foreign bidder, bonded by a foreign bank; or

6.2.4. surety bond callable upon demand issued by any reputable surety
or insurance company.

Any Performance Guarantee submitted shall be enforceable in Pakistan.

6.3. Failure of the Most Advantageous Bidder to comply with the
requirement of ITB 40 shall constitute sufficient grounds for the annulment
of the award and forfeiture of the Bid Security or declare blacklisted (in case
bid securing declaration is submitted) in which event the Procuring
agency/Employer may make the award to the next most advantageous

bidder or reinitiate the procurement process afresh (as a case may be).

7. Advance Payment

7.1. Advance payment will be provided to the bidder in percentage and in
the manner as agreed by the both parties in terms of Conditions of the

Contract.

7.2. The Procuring agency/Employer will provide an advance payment as
stipulated in the Conditions of Contract, subject to a maximum amount, as
stated and/or Conditions of the Contract. The advance payment request
shall be accompanied by an advance payment security (guarantee) in the
form provided in Section X. For the purpose of receiving the advance
payment, the bidder shall make and estimate of, and include in its bid, the
expenses that will relate to the purchase of equipment, machinery,
materials, and on the engagement of labor during the first month beginning
with the date of the Procuring agency/Employer’'s “Notice to Commence”

as specified in the PCC.
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8. General Performance of the Bidders

8.1. The Procuring agency/Employer reserves the right to obtain information
regarding performance of the bidders on their previously awarded contracts
/ works. The Procuring agency/Employer may seek information / report from
the previous employer for consideration. However, the Procuring
agency/Employer shall incorporate such parameters in the evaluation

criteria and accordingly decide the fate of the bid submitted.

9. Corrupt & Fraudulent Practices

9.1. Procuring agencies (including beneficiaries of Government funded
projects and procurement) as well as Bidders/Suppliers/Contractors under
Government financed contracts, observe the highest standard of ethics

during the procurement and execution of such contracts, and will avoid to

engage in any corrupt and fraudulent practices.

G. GRIEVANCE REDRESSAL & COMPLAINT REVIEW
MECHANISM

1. Grievance Redressal

1.1. Grievance Redressal shall be carried out in accordance with Rule
48ofthe Public ProcurementRules, 2004 i.e. Redressal of grievances by the

procuring agency and “Redressal of Grievances Regulations 2021".

H. MECHANISM OF BLACKLISTING

1. Mechanism of Blacklisting

1.1. The Procuring agency/Employer shall proceed Blacklisting of
Bidders/Contractors in  accordance  with Rule 19ofthe  Public
ProcurementRules, 2004 i.e. Blacklisting and “Blacklisting and Debarment of

Bidders or Contractors Regulations 2024.
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Bid Data Sheet
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Bids Data Sheet (BDS)

The following specific data for the procurement of Goods to be procured shall
complement, supplement, or amend the provisions in the Instructions to Bidders
(ITB). Whenever there is a conflict, the provisions herein shall prevail over those

in ITB.
BDS ITB Amendments of, and Supplements to,
Clause Number Clauses in the Instruction to Bidders
Number

A. Introduction

1 1.1 Name of Procuring Agency:Civil Aviation
Training Institute (CATI) - Pakistan
Airports Authority (Pakistan Airports
Authority (PAA))

The subject of procurement is:
ESTABLISHMENT OF ARCHIVE HALL IN
MULTIPURPOSE HALL AT CATI HYDERABAD

Expected commencement date: Monday,
August 10, 2026

2. 2.1 Financial year for the operations of the
Procuring Agency:2026-27

Name and identification number of the Contract:
P48503

3. 3.1 JV/Consortium or AssociationAllowed: No
Number of JV/Consortium Members: Nil

B. Bidding Documents
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6.4

&

The Bidders may seek clarifications through
EPADS v2.0: Clarification Date: Tuesday, June
30, 2026

Any addendum, in case issued, shall be
published on Civil Aviation Training Institute
(CATI) - Pakistan Airports Authority
(Pakistan Airports Authority (PAA)) website
and on EPADS v2.0.

C. Preparation of Bids

6.

8.1
7 9.1
8. 11.2
9. 11.1
10. 11.4
11. 11.5

13.5

List of documents required along with the bid:
No

The qualification criteria to establish the supply
/ production capability of the bidder.

see Eligibility Criteria

Works and Their relateddocuments:
See section Required Scope of Work

Price schedule will be provided according to the
format defined and acquired.
see section price schedule.

Specifications:

see section of specifications.

The price shall be Fixed.

The bid price shall be adjusted in accordance
with Appendix provided - Formula for Price
Adjustment.
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12.

13.

14.

15.

16.

14.1

16.1

17.1

17.2

15.1

Currency of the Bids shall be : PKR

The Bids/Bid Validity period shall be: 180 Days

The amount of Bid Security shall be as defined
in Bid Security Section for items and lots given
in BDS 6

The Bid Security shall be in the form of: Pay
Order, Call at Deposit, Demand Draft,
Others

Alternative Bids to the requirements of the
bidding documents willnot be permitted.

D. Submission of Bids

17.

18.1
21.1

Bid shall be submitted online on EPADS v2.0
whereas hard copy of the bid security should be
submitted to the following;

Airport, Hyderabad, Hyderabad (District),
Hyderabad (Division), Sindh (Province).

Bids that are not submitted on EPADS v2.0 shall
be disqualified.

The deadline for Bids submission is: Tuesday,
July 7, 2026 11:00 AM

E. Opening and Evaluation of Bids
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18. 24.1 The Bids opening shall take place on EPADS
v2.0.

Day : Tuesday
Dateyjuly 07, 2026

Time :11:30 AM

19. 30.2 Selection technique adopted will be: Least Cost
Based Selection (LCBS)
see Evaluation Criteria

F. Award of Contract

20. 41.1 & The Performance guarantee shall: 5.00%.

41.2
The Performance Guarantee shall be acceptable

in the form of:Pay Order, Call at Deposit,
Demand Draft, Others

21. 45.1
Arbitrator shall be appointed by mutual consent

of the both parties.

G. Review of Procurement Decisions

22. 37 Grievance against this procurement shall be
submitted online on EPADS v2.0.
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Eligibility Criteria

Bidder's Type Required Registration

Any NADRA CITIZENSHIP (CNIC/NICOP)

FBR (NTN)

PEC
Eligibility Criteria
Licensed Constructors registered with PEC in Category C-5 Yes

Evaluation Criteria

Least Cost Based Selection (LCBS)

Jobs/Lots

Jobs Without Lots :

_ Delivery Schedule Bid Security

Civil Works Address: Civil Aviation Training Institute (CATI), Hyderabad Airport, Hyderabad 1600000
Schedule: 120 Days
Quantity: 01
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Related Services :

No

Work Specifications and Market Rates

Jobs Without Lots :

Job: Civil Works

Specifications / Requirements:

.
No

DISMANTLING R.C.C. INCLUDING SEPARATING REINFORCEMENT %Cft 2,646 11,838.750 313,253
FROM CONCRETE IN FOUNDATION, BASEMENT, PLINTH AND

GROUND FLOOR INCLUDING STACKING AT SITE AND DISPOSING

OF UNSERVICEABLE MATERIAL WITHIN THREE CHAINS (91.5M)

2 DISMANTLING BURNT BRICK MASONRY IN LIME OR CEMENT %Cft 941 4,208.750 39,604
MORTAR FOUNDATION, BASEMENT, PLINTH AND GROUND FLOOR
INCLUDING STACKING SALVAGED MATERIAL (SERVICEABLE) AND
DISPOSING OF SURPLUS MATERIAL AS DIRECTED WITHIN THREE
CHAINS (91.5 M).

3 DISMANTLING C.C. FLOOR UPTO 2 INCHES (51 MM) THICK IN %Sft 1,103 2,104.382 23,211
BASEMENT, PLINTH AND GROUND FLOOR INCLUDING DISPOSING
OFF THE MATERIAL AS DIRECTED WITHIN THREE CHAINS (91.5 M).
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.

EXCAVATION FOR FOUNDATION TRENCHES AND DRAINS IN ALL %Cft 13,739 2,814.784 386,723
KINDS OF MURUM SOIL AND BACK FILLING THE EXCAVATED

MATERIAL IN FOUNDATION TRENCHES PLINTH OR UNDER FLOOR

INCLUDING BREAKING CLODS, WATERING, CONSOLIDATION BY

RAMMING IN LAYERS NOT EXCEEDING 9 INCHES (229 MM) IN

DEPTH TO FULL COMPACTION, DRESSING AND DISPOSAL OF

SURPLUS EXCAVATED STUFF AS DIRECTED LEAD UPTO ONE

CHAIN (23.5 R.M) AND LIFT 5 FEET (1.52 M).

5 PROVIDING AND LAYING 1:4:8 (1 CEMENT 4 SAND AND 8 COARSE %Cft 828 34,306.426 284,057
AGGREGATE) CEMENT CONCRETE USING CRUSHED GRADED
BOULDERS (MACHINE BROKEN) 1 INCH (25.4 MM) AND DOWN
GAUGE IN FOUNDATION INCLUDING LEVELLING, COMPACTING
AND CURING ETC. COMPLETE.

6 PROVIDING AND LAYING REINFORCED CEMENT CONCRETE USING %Cft 2,649 58,557.674 1,551,193
CRUSHED GRADED BOULDERS 3/4 INCH (19 MM) AND DOWN
GAUGE HAVING A MINIMUM WORKS CUBE CRUSHING STRENGTH
OF 3750 LBS. PER SQ INCH (23.24 N/MM2) AT 28 DAYS WITH A
MIX NOT LEANER THAN 1:1-1/2:3 IN COLUMN FOOTING OF
REQUIRED SHAPE INCLUDING FORM WORK AND ITS REMOVAL,
COMPACTING AND CURING ETC. COMPLETE BUT EXCLUDING THE
COST OF REINFORCEMENT, IN FOUNDATION BASEMENT AND
PLINTH.
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.
No

PROVIDING AND LAYING REINFORCED CEMENT CONCRETE USING %Cft 12 63,908.264 79,246
CRUSHED GRADED BOULDERS 3/4 INCH (19 MM) AND DOWN

GAUGE HAVING A MINIMUM WORKS CUBE CRUSHING STRENGTH

OF 3750 LBS. PER SQ INCH (23.24 N/MM2) AT 28 DAYS WITH A

MIX NOT LEANER THAN 1:1-1/2:3 IN COLUMNS OF SQUARE OR

RECTANGULAR SHAPE OF REGULAR SECTION INCLUDING FORM

WORK AND ITS REMOVAL, COMPACTING AND CURING ETC. BUT

EXCLUDING THE COST OF REINFORCEMENT, IN FOUNDATION

BASEMENT AND PLINTH.

8 PROVIDING AND LAYING REINFORCED CEMENT CONCRETE USING %Cft 623 61,730.774 384,583
CRUSHED GRADED BOULDERS 3/4 INCH (19 MM) AND DOWN
GAUGE HAVING A MINIMUM WORKS CUBE CRUSHING STRENGTH
OF 3750 LBS. PER SQ INCH (23.24 N/MM2) AT 28 DAYS WITH A
MIX NOT LEANER THAN 1:1-1/2:3 IN PLINTH BEAMS OF REQUIRED
SHAPE AND DESIGN INCLUDING FORM WORK AND ITS REMOVAL,
COMPACTING AND CURING ETC. BUT EXCLUDING THE COST OF
REINFORCEMENT, IN FOUNDATION BASEMENT AND PLINTH.
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PROVIDING AND LAYING REINFORCED CEMENT CONCRETE USING %Cft 71,695.288 640,956
CRUSHED GRADED BOULDERS 3/4 INCH (19 MM) AND DOWN

GAUGE HAVING A MINIMUM WORKS CUBE CRUSHING STRENGTH

OF 3750 LBS. PER SQ INCH (23.24 N/MM2) AT 28 DAYS WITH A

MIX NOT LEANER THAN 1:1-1/2:3 IN STRAIGHT WALLS, VERTICAL

FINS ETC. MORE THAN 6 INCHES (152 MM) THICK INCLUDING

FORM WORK AND ITS REMOVAL, COMPACTING AND CURING ETC.

COMPLETE BUT EXCLUDING THE COST OF REINFORCEMENT, IN

GROUND FLOOR.

10 PROVIDING AND LAYING REINFORCED CEMENT CONCRETE USING %Cft 653 78,997.534 515,854
CRUSHED GRADED BOULDERS 3/4 INCH (19 MM) AND DOWN
GAUGE HAVING A MINIMUM WORKS CUBE CRUSHING STRENGTH
OF 3750 LBS. PER SQ INCH (23.24 N/MM2) AT 28 DAYS WITH A
MIX NOT LEANER THAN 1:1-1/2:3 IN COLUMNS OF SQUARE OR
RECTANGULAR SHAPE OF REGULAR INCLUDING INCLUDING FORM
WORK AND ITS REMOVAL, COMPACTING AND CURING ETC. BUT
EXCLUDING THE COST OF REINFORCEMENT, IN THE GROUND
FLOOR
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PROVIDING AND LAYING REINFORCED CEMENT CONCRETE USING %Cft 1,868 71,471.442 1,335,087
CRUSHED GRADED BOULDERS 3/4 INCH (19 MM) AND DOWN

GAUGE HAVING A MINIMUM WORKS CUBE CRUSHING STRENGTH

OF 3750 LBS. PER SQ INCH (23.24 N/MM2) AT 28 DAYS WITH A

MIX NOT LEANER THAN 1:1-1/2:3 IN STRAIGHT BEAMS, LINTELS

CANTILEVER BEAMS OF REQUIRED SHAPE OR SECTION INCLUDING

FORM WORK AND ITS REMOVAL, COMPACTING AND CURING ETC.

COMPLETE BUT EXCLUDING THE COST OF REINFORCEMENT, IN

BASEMENT AND GROUND FLOOR.

12 PROVIDING AND LAYING REINFORCED CEMENT CONCRETE USING %Cft 72 69,040.874 49,709
SCREENED GRADED BAJRI 3/4 INCH (19 MM) AND DOWN GAUGE
HAVING A MINIMUM WORKS CUBE CRUSHING STRENGTH OF 3750
LBS. PER SQ INCH (23.24 N/MM2) AT 28 DAYS WITH A MIX NOT
LEANER THAN 1:1-1/2:3 IN ORDINARY SLAB 5 INCHES (127 MM)
TO 6 INCHES (152 MM) THICK INCLUDING FORM WORK AND ITS
REMOVAL COMPACTING AND CURING ETC. COMPLETE BUT
EXCLUDING THE COST OF REINFORCEMENT, IN BASEMENT PLINTH
AND GROUND FLOOR
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PROVIDING AND LAYING HARD GRADE RIBBED DEFORMED
(MINIMUM YIELD POINT 60,000 PSI) REINFORCEMENT BARS WITH
& INCLUDING THE COST OF STRAIGHTENING, CUTTING, BENDING,
BINDING, WASTAGE, AND SUCH OVERLAPS AS ARE NOT SHOWN
IN THE DRAWINGS, PLACING IN POSITION ON CEMENT CONCRETE
1:2:4 PRECAST OR M.S. CHAIRS, TYING WITH BINDING WIRE, COST
OF CHAIRS AND WIRES ETC. IN ALL KINDS OF RCC WORK IN
FOUNDATION, BASEMENT, PLINTH AND GROUND FLOOR OF
BUILDING INCLUDING SEPTIC TANKS AND UNDER GROUND TANKS
AND IN PROJECTIONS FOR FUTURE EXTENSION

14 PROVIDING AND LAYING GOLA 3" X 3" (76 MM X 76 MM)
CONCRETE 1:2:4 USING GRADED SCREENED BAJRI AT JUNCTION
OF ROOF SLAB AND WALLS AND FINISHED WITH CEMENT PLASTER
1:4 INCLUDING CURING ETC. COMPLETE.

15 PROVIDING AND FIXING 4 INCHES (100 MM) DIA POLYVINYLE
CHLORIDE RAIN WATER (PVC) DOWN PIPE WITH MILD STEEL
CLAMPS, BOLTS AND NUTS FIXED IN CEMENT CONCRETE 1;2:4
ETC. COMPLETE.
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PROVIDING AND LAYING FIRST CLASS SOLID BURNT BRICK
MASONRY SET IN CEMENT MORTAR 1:6 IN STRAIGHT OR CURVED
WALLS 9 INCHES TO 13-/2 INCHES (228 MM TO 343 MM) THICK
INCLUDING SCAFFOLDING, RAKING OUT JOINTS AND CURING ETC.
COMPLETE IN FOUNDATION,BASEMENT AND PLINTH
(FOUNDATION AND BASEMENT MASONRY UPTO 5 FEET (1.52
RU.M.) DEPTH AND PLINTH UPTO 4 LEET (1.2 RU.M.) HEIGHT
FROM GROUND LEVEL).

17 PROVIDING AND LAYING FIRST CLASS SOLID BURNT BRICK
MASONRY SET IN CEMENT MORTAR 1:6 IN STRAIGHT OR CURVED
WALLS 9 TO 13-1/2 INCHES (229 MM TO 343 MM) THICK

INCLUDING SCAFFOLDING, RAKING, OUT JOINTS AND CURING ETC.

COMPLETE IN GROUND FLOOR SUPERSTRUCTURE .

18 1/2" (13 MM) THICK CEMENT PLASTER 1:4 ON WALLS AND
COLUMNS ETC. IN BASEMENT, PLINTH, MEZZANINE AND GROUND
FLOOR INCLUDING MAKING EDGES, CORNERS, AND CURING ETC,,
COMPLETE .

19 3/4" (19 MM) THICK CEMENT PLASTER 1:4 ON WALLS AND
COLUMNS ETC. INCLUDING MAKING EDGES, CORNERS, AND
CURING ETC., COMPLETE. IN GROUND FLOOR.
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PLASTERING 3/4" (19 MM) THICK IN PATCHES IN CEMENT SAND %Sft 1,045 8,145.774 85,123
MORTAR 1:4 INCLUDING CURING AND SCRAPING OLD DAMAGED

PORTION IN REGULAR SHAPE AND REMOVAL OF RUBBISH FROM

THE SITE ETC. COMPLETE AS PER DIRECTION OF ENGINEER-IN-

CHARGE IN GROUND FLOOR

21 PROVIDING AND LAYING IN GROUND FLOOR 30 B.W.G. EXPANDED %Sft 139 13,598.550 18,902
METAL 1/2 INCH (13 MM) MESH AS REINFORCEMENT INCLUDING
THE COST OF CONCRETE CHAIRS ETC. COMPLETE IN ALL TYPES

OF FLOOR.
22 PROVIDING AND FIXING WOODEN PARTITION FULLY FLUSHED Per. 389 1,193.192 464,152
WITH HARD BOARD (MASONITE) ON ONE FACE FIXED ON BEST Sft

QUALITY DEODAR WOOD FRAME 3" X 1-3/4" (76 MM X 44 MM) AT
SPACING NOT EXCEEDING 24 INCHES (610 MM) HORIZONTAL X 18
INCHES (457 MM) VERTICAL INCLUDING NECESSRY WOODEN
BEADING ETC, AS REQUIRED .

23 PROVIDING AND FIXING 3/4" THICK LASANI BOARD PARTITION OF Per. 4,978 276.234 1,375,093
APPROVED PATTERN AND BEADING FOR JOINT ON THE EXISTING Sft
FRAME WORK AS PER DIRECTION OF THE ENGINEER INCHARGE.

24 PROVIDING AND FIXING PVC HARD SHEET WALL PANELLING OR Per. 3,733 451.248 1,684,509
LINING (PLAIN) ON WALLS, JAMBS, SKIRTING ETC., ON WOODEN Sft
BACKING BUT EXCLUDING THE COST OF BACKING ETC., AS
REQUIRED
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PROVIDING AND FIXING PVC HARD SHEET WALL PANELLING OR er. 1,244 497.182 618,494
LINING (PRINTED) ON WALLS, JAMBS, SKIRTING ETC., ON WOODEN Sft

BACKING BUT EXCLUDING THE COST OF BACKING ETC., AS

REQUIRED

26 PROVIDING AND LAYING 1:4:8 CEMENT CONCRETE BED UNDER %Cft 2,721 30,851.450 839,468
FLOORS USING GRADED STONE BALLAST 2 INCHES (51 MM) AND
DOWN GAUGE WITH LEVELLING AND RAMMING, WATERING AND
CURING ETC. COMPLETE.

27 PROVIDING AND LAYING FLOORS OF 3 INCHES (76 MM) THICK %Sft 1,150 13,387.556 153,957
1:2:4 CEMENT CONCRETE USING GRADED SCREENED BAJRI 3/4
INCH (19 MM) AND DOWN GAUGE IN GROUND FLOOR LAID IN
WITH OR WITHOUT PANELS INCLUDING FORM WORK,
CONSOLIDATION, FINISHING AND CURING ETC COMPLETE.

28 PROVIDING AND FIXING 2 INCH DIA STAINLESS STEEL PIPE (18 Per. 150 3,128.132 469,220
GAUGE) RAILING ALONGWITH 4 NOS 3/4" DIA PARALLEL PIPE Rft
HAVING S/S PIPE VERTICAL POST 2" DIA AT 3 FT C/C AVERAGE
SPACING AND 4" DIA VERTICAL POST AT START TURNING AND
END POINT INCLUDING COST OF LABOUR, WELDING CHARGES
FITTING & FIXING IN MARBLE FLOOR AND WALL ETC COMPLETE
AS PER DIRECTION OF THE ENGINEER INCHARGE.
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PROVIDING AND INSTALLING M.S SPIRAL STAIR CASE WITH 436.296 117,800
CENTRAL POST, HAND RAIL AND BRACES AT REQUIRED Kg

INTERVALS ETC. COMPLETE BUT EXCLUDING THE COST OF

CEMENT WORK IN BASE AND FOUNDATION 6 FT. (1.82 M) DIA .

30 PAINTING WOOD WORK WITH SYNTHETIC ENAMEL PAINT OF %Sft 49 8,336.804 4,085
APPROVED MAKE AND SHADE TWO COATS OVER AND INCLUDING
THE COST OF ONE PRIMING COAT COMPLETE AT ANY HEIGHT IN
ANY FLOOR .

31 DISTEMPERING WITH VINYLE DISTEMPER (ICI) DULUX PAINTEX OF %Sft 6,237 4,761.750 296,990
APPROVED MAKE AND SHADE IN TWO COATS OVER AND
INCLUDING THE COST OF WALL PUTTI, SAND PAPERING, DUSTING,
AND FILLING THE HOLES, CRACKS AND INEQUALITIES, IF ANY, AT
ANY HEIGHT IN ANY FLOOR.

32 PAINTING WITH (ICI) DULUX PLASTIC EMULSION PAINT VIP OF %Sft 4,978 9,432.332 469,541
APPROVED SHADE TWO COATS OVER AND INCLUDING THE COST
OF ONE PRIMING COAT COMPLETE OVER PLASTERED SURFACE AT
ANY HEIGHT IN ANY FLOOR .

33 PROVDING / FIXING OF ALUCOBOND USA ALUMINUM COMPOSITE Per. 6,634 2,543.632 16,874,455
PANELS (CLADDING) 4MM THICK WITH 0.3/0.3MM SKIN THICKNESS Sft
FINISHED PVDF COAT. CLASS B2 NON FR. FRAMING WILL BE
ALUMINUM TUBE 2"X1" WITH RELEVANT FITTINGS ETC. COMPLETE
THE IN ALL RESPECT AS DIRECTED BY THE ENGINEER IN CHARGE.
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PROVIDING AND LAYING 1:9 CEMENT CONCRETE USING %Sft 48 11,521.426 56,340
SCREENED GRADED BAJRI 3/4-INCH (19 MM) AND DOWN GAUGE

IN TERRACING 3 INCHES (76 MM) AVERAGE THICKNESS TO

REQUIRED SLOPE IN PANELS INCLUDING FORM WORK,

CONSOLIDATION, FINISHING, CURING ETC. AND PAINTING THE

SUTIACE WITH PLASTIC BITUMEN NO. 4 AT THE RATE OF 15 LBS

PER HUNDRED SQUARE FEET (0.73 KG PER S.M) BLINDED WITH

SAND AT THE RATE OF 2 CUBIC FEET PER HUNDRED SQUARE

FEET (0.06 KG PER S.M) COMPLETE ON GROUND FLOOR ROOF.

35 PROVIDING AND LAYING FLOOR OF 3/4" INCH (19 MM) THICK %Sft 3,458 80,910.900 2,797,899
GRANITE STONE TILES PAKISTANI ORIGIN MORE THAN 36 SQ.
INCH UPTO 72 SQ. INCH (MORE THAN 232 SQ.CM AND UPTO 464
SQ.CM) SIZE FINE DRESSED ON THE SURFACE, WITHOUT WINDING
IN GROUND FLOOR OVER 1 INCH (25 MM) LIME MORTAR 1:2 (ONE
LIME, TWO SAND) SETTING THE MARBLE TILE WITH GREY CEMENT
SLURRY OVER LIME MORTAR, JOINTING AND WASHING THE TILES
WITH WHITE CEMENT SLURRY INCLUDING CURING, RUBBING AND
POLISHING ETC. COMPLETE, INCLUDING THE COST OF MORTAR.

36 PROVIDING AND LAYING IN FLOOR C.C. 1:2:4: TUFF PAVER 2-1/2" Per. 11,250 160.300 1,803,375
THICK (AVERAGE STRENGTH 5000 PSI) OF APPROVED DESIGN Sft
AND COLOUR PATTREN LAID ON SAND CUSHION FILLING OF JOINT
WITH SAND AND WARRING ETC. COMPLETE AS PER DIRECTION OF
ENGINEER LNCHARGE. (THE COST OF SAND CUSHION IS
INCLUDED)
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PROVIDING AND FIXING PLASTER OF PARIS 19MM THICK FALSE Per. 6,863 168.322 1,155,194
CEILING I/C ALUMINUM T AND L ANGLE 1" X 1" I.C HANGER CLIPS Sft
JOINTING CLIPS AND G.L. WIRE ETC. COMPLETE AS REQUIRED IN

ANY FLOOR.
38 PROVIDING AND LAYING 4 TO 5 MM THICK CARPET TILE FLOORING Per. 6,863 844.180 5,793,607
(NYLON MATERIAL) OF APPROVED MAKE AND SHADE LAID IN Sft

APPROVED DESIGN / PATTERN, WEIGHING ATLEAST 0.4 TO 0.7
KG/SQM INCLUDING FIXING WITH APPROVED ADHESIVE ETC.
COMPLETE IN ANY FLOOR AS PER DIRECTION OF THE ENGINEER-
IN-CHARGE

GRAND Rs49,431,374.00
TOTAL:

Scope of Work

ESTABLISHMENT OF ARCHIVE HALL INTO MULTI-PURPOSE HALL AT CATI HYDERABAD

Price Schedule

For Individual Jobs

Job Title Unit Price (PKR) Total Price (PKR) Delivery L ocation Delivery Period / Y ear Country of Origin
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For Lots

[Lot 1 Title]
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Genera Conditions of Contract
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A. General

1. Definitions

1.1. Unless the context otherwise requires, the following terms whenever used in this Contract shall have the same
meaning and shall be interpreted as indicated

1.1.1. “Applicable Law” means the laws and any other instruments having the force of law in the Government’s
Country, or in such other country as may be specified in the Special Conditions of the Contract (SC), as they
may be issued and in force from time to time;

1.1.2. “The Contract” means an agreement enforceable by law;

1.1.3. “The Contract Price” means the price payable to the Contractor under the Contract for the full and proper
performance of its contractual obligations;

1.1.4. " The Services’ means the work to be performed by the Contractor pursuant to this Contract and as
prescribed in the Specifications and Schedule of Activitiesincluded in the Contractor’ s Bid,;

1.1.5. “Ancillary Services’ means those services ancillary to the provision of Services, such as transportation
and insurance, and any other incidental services, such as installation, commissioning, provision of technical
assistance, training, and other such obligations of the Contractor covered under the Contract;

1.1.6. “GCC” means the General Conditions of Contract contained in this section;

1.1.7.*SCC" means the Special Conditions of Contract by which the GCC may be amended or supplemented;
1.1.8. “Day” means calendar day unlessindicated otherwise;

1.1.9. “Effective Date” means the date on which this Contract comes into force and effect;

1.1.10. “The Contractor” means the individual or corporate body whose Bids to provide the Services has been
accepted by the Procuring Agency;

1.1.11. “The Project Site,” where applicable, means the place or places named in Bid Data Sheet and technical
Specifications;

1.1.12. “Government” means the Government of Pakistan;
1.1.13. “Local Currency” means the currency of Pakistan;
1.1.14. “In Writing” means communicated in written form with proof of receipt;

1.1.15. “Completion Date” means the date of completion of the Services by the Contractor as certified by the
Procuring Agency;

1.1.16. “Foreign Currency” means any currency other than the currency of the country of the Procuring
Aqgency;
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1.1.17. “Party” means the Procuring Agency or the Contractor, as the case may be, and “ Parties’ means both of
them;

1.1.18. "Service" means any object of procurement other than goods or works;

1.1.19. “Subcontractor” means any entity to which the Bidder subcontracts any part of the Services.

2. Applicable Law
2.1. The contract shall be governed and interpreted in accordance with the laws of Pakistan, unless otherwise
specified in SCC.

3. Language

3.1. The Contract as well as all correspondence and documents relating to the Contract exchanged between the
Contractorand the Procuring Agency, shall be written in the English language unless otherwise stated in the SCC
. Supporting documents and printed literature that are part of the Contract may be in another language provided
these are accompanied by an accurate translation of the relevant passages in English, in which case, for purposes
of interpretation of the Contract, this translation shall govern.

4. Notices

4.1. Any notice, request, or consent made pursuant to this Contract shall be in writing and shall be deemed to have
been made when delivered in person to an authorized representative of the Party to whom the communication is
addressed, or when sent by registered mail, telex, telegram, or facsimile to such Party at the address specified in
the SCC.

5. Location

5.1. The Services shall be performed at such locations as the Procuring Agency may approve and as specified in
SCC.

5.2. A {DOCUMENTS}

6. Authorized Representatives/ Authority of Member in charge

6.1. Any action required or permitted to be taken, and any document required or permitted to be executed, under
this Contract by the Procuring Agency or the Contractor may be taken or executed by the officials specified in the
SCC.

B. Commencement, Completion, Modification, and Termination of Contract

1. Effectiveness of Contract
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1.1. This Contract shall come into effect on the date the Contract is signed by both parties and such other later date
as may be stated in the SCC.

2. Commencement of Services
2.1. The Contractor shall confirm availability of Key Experts and begin carrying out the Services not later than the
number of days after the Effective Date specified in the SCC.

3. Program schedule

3.1. Before commencement of the Services, the Contractor shall submit to the Procuring Agency for approval a
Program showing the general methods, arrangements, order and timing for all activities. The Services shall be
carried out in accordance with the approved Program as updated.

4. Starting Date/Expiration Date

4.1. The Contractor shall start carrying out the Services Five (05) days after the date the Contract becomes
effective, or at such other date as may be specified in the SCC.

4.2. Unless terminated earlier pursuant to Clause GCC 14 hereof, this Contract shall expire at the end of such time
period after the Effective Date as specified in the SCC.

5. Entire Agreement

5.1. This Contract contains al covenants, stipulations and provisions agreed by the Parties. No agent or
representative of either Party has authority to make, and the Parties shall not be bound by or be liable for, any
statement, representation, promise or agreement not set forth herein.

6. Modification

6.1. Any modification or variation of the terms and conditions of this Contract, including any modification or
variation of the scope of the Services, may only be made by written agreement between the Parties. However,
each Party shall give due consideration to any modification(s) or variation(s) made by the other Party.

6.2. In cases of any modification(s) or variation(s), the prior written consent of the Procuring Agency is required.

7. ForceMajeure

7.1. Definition

For the purposes of this Contract, “ Force Majeure” means an event which is beyond the reasonable control of a
Contractor and which makes a Contractor’ s performance of its obligations under the Contract impossible or so
impractical asto be considered impossible under the circumstances.

7.2. No Breach of Contract

The failure of a Party to fulfill any of its obligations under the contract shall not be considered to be a breach of,
or default under, this Contract in so far as such inability arises from an event of Force Majeure, provided that the
Party affected by such an event (a) has taken all reasonable precautions, due care and reasonabl e alternative
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measures in order to carry out the terms and conditions of this Contract, and (b) has informed the other Party as
soon as possible about the occurrence of such an event.

7.3. Extension of Time

Any period within which a Contractor shall, pursuant to this Contract, complete any action or task, shall be
extended for a period equal to the time during which such Party was unable to perform such action as a result of
Force Mgjeure.

7.4. Payments

During the period of their inability to perform the Services as aresult of an event of Force Majeure, the Contractor
shall be entitled to continue to be paid under the terms of this Contract, as well as to be reimbursed for additional
costs reasonably and necessarily incurred by them during such period for the purposes of the Servicesand in
reactivating the Service after the end of such period.

8. Termination

8.1. By the Procuring Agency

The Procuring Agency may terminate this Contract in case of the occurrence of any of the events specified in
paragraphs (a) through (€) of this Clause. In such an occurrence the Procuring Agency shall give at least thirty
(30) calendar days' written notice of termination to the Contractor in case of the eventsreferred to in (a) through
(d); at least sixty (60) calendar days written notice in case of the event referred to in (e);

8.1.1. If the Contractor fails to remedy afailure in the performance of its obligations hereunder, as specified in
anotice of suspension;

8.1.2. If the Contractor becomes (or, if the Contractor consists of more than one entity, if any of its members
becomes) insolvent or bankrupt or enter into any agreements with their creditors for relief of debt or take
advantage of any law for the benefit of debtors or go into liquidation or receivership whether compulsory or
voluntary;

8.1.3. If the Contractor failsto comply with any final decision reached as aresult of arbitration proceedings;

8.1.4. If, asthe result of Force Majeure, the Contractor is unable to perform amaterial portion of the Services
for aperiod of not less than sixty (60) calendar days,

8.1.5. If the Procuring Agency, in its sole discretion and for any reason whatsoever, decides to terminate this
Contract;

8.2. By the Contractor

The Contractor may terminate this Contract, by not less than thirty (30) calendar days written notice to the
Procuring Agency, in case of the occurrence of any of the events specified in paragraphs (@) through (d) of this
Clause.

8.2.1. If the Procuring Agency failsto pay any money due to the Contractor pursuant to this Contract and not
subject to dispute within forty-five (45) calendar days after receiving written notice from the Contractor that
such payment is overdue;
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8.2.2. If, asthe result of Force Majeure, the Contractor is unable to perform amaterial portion of the Services
for aperiod of not less than sixty (60) calendar days,

8.2.3. If the Procuring Agency failsto comply with any final decision reached as aresult of arbitration;

8.2.4. If the Procuring Agency isin material breach of its obligations pursuant to this Contract and has not
remedied the same within forty-five (45) days (or such longer period as the Bidder may have subsequently
approved in writing) following the receipt by the Procuring Agency of the Contractor’ s notice specifying such
breach.

C. Obligations of the Contractor

1. General
1.1. Standard of Performance

1.1.1. The Contractor shall perform the Services and carry out the Services with al due diligence, efficiency
and economy, in accordance with generally accepted professional standards and practices, and shall observe
sound management practices, and employ appropriate technology and safe and effective equipment, machinery,
materials and methods. The Contractor shall always act, in respect of any matter relating to this Contract or to
the Services, as afaithful adviser to the Procuring Agency, and shall at all times support and safeguard the
Procuring Agency’s legitimate interests in any dealings with the third parties;

1.1.2. The Contractor shall employ and provide such qualified and experienced Experts and Sub-Contractors as
are required to carry out the Services.

1.2. Law Applicable to Services

The Contractor shall perform the Services in accordance with the Contract and in accordance with the Law of
Pakistan and shall take all practicable steps to ensure that any of its Experts and Sub-Bidders, comply with the
Applicable Law.

2. Conflict of Interests

2.1. Contractor Not to Benefit from Commissions and Discounts

The remuneration of the Contractor shall constitute the Contractor’ s sole remuneration in connection with this
Contract or the Services, and the Contractor shall not accept for their own benefit any trade commission, discount,
or similar payment in connection with activities pursuant to this Contract or to the Services or in the discharge of
their obligations under the Contract, and the Contractor shall use their best efforts to ensure that the Personnel,
any Subcontractors, and agents of either of them similarly shall not receive any such additional remuneration.

2.2. Contractor and Affiliates Not to be Otherwise I nterested in Project

The Contractor agree that, during the term of this Contract and after its termination, the Contractor and its
affiliates, as well as any Subcontractor and any of its affiliates, shall be disqualified from providing Services
(other than the Services and any continuation thereof) for any project resulting from or closely related to the
Services.
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2.3. Prohibition of Conflicting Activities
Neither the Bidder nor its Subcontractors nor the Personnel shall engage, either directly or indirectly, in any of the
following activities:

2.3.1. during the term of this Contract, any business or professional activities in the Government’s country
which would conflict with the activities assigned to them under this Contract;

2.3.2. during the term of this Contract, neither the Contractor nor their Subcontractors shall hire public
employeesin active duty or on any type of leave, to perform any activity under this Contract;

2.3.3. after the termination of this Contract, such other activities as may be specified in the SCC.

3. Insuranceto be Taken Out by the Contractor

3.1. The Contractor(a) shall take out and maintain, and shall cause any Subcontractors to take out and maintain, at
its (or the Sub-contractors’, as the case may be) own cost but on terms and conditions approved by the Procuring
Agency, insurance against the risks, and for the coverage, as shall be specified in the SCC; and (b) at the
Procuring Agency’ s request, shall provide evidence to the Procuring Agency showing that such insurance has
been taken out and maintained and that the current premiums have been paid.

4. Contractor’s Actions Requiring Procuring Agency’s Prior Approval

4.1. The Contractor shall obtain the Procuring Agency’s prior approval in writing before taking any of the
following actions:

4.1.1. appointing such members of the Personnel not provided by the Contractor;
4.1.2. changing the Program of activities; and

4.1.3. any other action that may be specified in the SCC.

5. Reporting Obligations

5.1. The Contractor shall submit to the Procuring Agency the reports and documents in the numbers, and within
the periods as prescribed by the Procuring Agency.

6. Liquidated Damages

6.1. Payments of Liquidated Damages

The Contractor shall pay liquidated damages to the Procuring Agency at the rate per day stated in the SCC for
each day that the Completion Date is later than the Intended Completion Date. The total amount of liquidated
damages shall not exceed the amount defined in the SCC. The Procuring Agency may deduct liquidated damages
from payments due to the Contractor. Payment of liquidated damages shall not affect the Contractor’ s liabilities.

6.2. Correction for Over-payment
If the Intended Completion Date is extended after liquidated damages have been paid, the Procuring Agency shall
correct any overpayment of liquidated damages by the Contractor by adjusting the next payment certificate. The
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Contractor shall be paid interest on the overpayment, calculated from the date of payment to the date of
repayment, at the rates specified in SCC.

6.3. Lack of performance penalty

If the Contractor has not corrected a Defect within the time specified in the Procuring Agency’ s notice, a penalty
for Lack of performance will be paid by the Contractor. The amount to be paid will be calculated as a percentage
of the cost of having the Defect corrected, assessed as specified in the Contractor

7. Performance Guar antee

7.1. Within the time stipulated in the acceptance letter from the Procuring Agency, the successful Bidder shall
furnish the Performance Guarantee in shape and amount specified in SCC.

7.2. The proceeds of the Performance Guarantee shall be payable to the Procuring agency as compensation for any
loss resulting from the Supplier’ s failure to complete its obligations under the Contract.

7.3. The Performance Guarantee shall be denominated in the currency of the Contract, or in afreely convertible
currency acceptable to the Procuring agency and shall be in the acceptable form as specified in SCC.

7.4. The Performance Guarantee will be discharged by the Procuring agency and returned to the Supplier not later
than thirty (30) days following the date of completion of the Supplier’ s performance obligations under the
Contract, including any warranty obligations, unless otherwise specified in SCC.

8. Sustainable Procur ement

8.1. The Contractor shall conform to the sustainable procurement contractual provisions, if and as specified in the
SCC.

D. Contractor’ s Personnel

1. Description of Personnel

1.1. Thetitles, agreed job descriptions, minimum qualifications, and estimated periods of engagement in the
carrying out of the Services of the Contractor’s Key Personnel. The Key Personnel listed by title as well as by
name are hereby approved by the Procuring Agency.

2. Removal and / or Replacement of Personnel

2.1. Except as the Procuring Agency may otherwise agree, no changes shall be made in the Key Personnel. If, for
any reason beyond the reasonable control of the Contractor, it becomes necessary to replace any of the Key
Personnel, the Contractor shall provide as areplacement a person of equivalent or better qualifications.

2.2. If the Procuring Agency finds that any of the Personnel have (i) committed serious misconduct or have been
charged with having committed a criminal action, or (ii) have reasonable cause to be dissatisfied with the
performance of any of the Personnel, then the Contractor shall, at the Procuring Agency’ s written request
specifying the grounds thereof, provide as a replacement a person with qualifications and experience acceptable to
the Procuring Agency.
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2.3. The Contractor shall have no claim for additional costs arising out of or incidental to any removal and/or
replacement of Personnel.

E. Obligations of the Procuring Agency

1. Changein the Applicable Law

1.1. If, after the date of this Contract, there is any change in the Applicable Law with respect to taxes and duties
which increases or decreases the cost of the Services rendered by the Contractor, then the remuneration and
reimbursabl e expenses otherwise payable to the Contractor under this Contract shall be increased or decreased
accordingly by agreement between the Parties, and corresponding adjustments shall be made to the amounts
referred in the SCC.

2. Services and Facilities

2.1. The Procuring Agency shall make available to the Contractor and the Experts, for the purposes of the Services
and free of any charge, the services, facilities and property described in the Terms of Reference, at the times and
in the manner specified in the Terms of Reference.

2.2. In case that such services, facilities and property shall not be made available to the Contractor, the Parties
shall agree on (i) any time extension that it may be appropriate to grant to the Contractor for the performance of
the Services, (ii) the manner in which the Contractor shall procure any such services, facilities and property from
other sources, and (iii) the additional payments, if any, to be made to the Contractor as a result thereof.

F. Payments to the Contractor

1. Contract Price

1.1. The price payable shall be in Pakistani Rupees unless otherwise specified in the SCC.

2. Termsand Conditions of Payment

2.1. Payments will be made to the Contractor according to the payment schedule stated in the SCC and as per
actual invoice submitted by the Contractor.

2.2. Unless otherwise stated in the SCC, the advance payment shall be made against the provision by the
Contractor of a bank guarantee for the same amount, and shall be valid for the period stated in the SCC. Any other
payment shall be made after the conditions listed in the SCC for such payment have been met, and the Contractor
have submitted an invoice to the Procuring Agency specifying the amount due.

3. Quality Control Identifying Defects

3.1. The principle and modalities of Inspection of the Services by the Procuring Agency shall be asindicated in
the SCC. The Procuring Agency shall check the Contractor’ s performance and notify him of any Defects that are
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found. Such checking shall not affect the Contractor’ s responsibilities. The Procuring Agency may instruct the
Contractor to search for a Defect and to uncover and test any service that the Procuring Agency considers may
have a Defect. Defect Liability Period is as defined in the SCC.

3.2. A {INSPECTION}

4. Correction of Defects, and Lack of Performance Penalty

4.1. The Procuring Agency shall give natice to the contractor of any Defects before the end of the Contract. The
Defects liability period shall be extended for as long as Defects remain to be corrected.

4.2. Every time notice a Defect is given; the contractor shall correct the notified Defect within the length of time
specified by the Procuring Agency’s notice.

4.3. If the contractor has not corrected a Defect within the time specified in the Procuring Agency’ s natice, the
Procuring Agency will assess the cost of having the Defect corrected, the contractor will pay this amount, and a
Penalty for Lack of Performance.

5. Settlement of Disputes Amicable Settlement

5.1. The Parties shall usetheir best efforts to settle amicably all disputes arising out of or in connection with this
Contract or its interpretation.

6. Dispute Settlement

6.1. Arbitration

If any dispute of any kind whatsoever shall arise between the procuring agency and the contractor in connection
with or arising out of the Contract, including without prejudice to the generality of the foregoing, any question
regarding its existence, validity or termination, or the execution of the contract, the parties shall seek to resolve
any such dispute or difference by mutual consultation. If the parties fail to resolve such a dispute or difference
even after negotiations or mediation, then the dispute shall be referred within fourteen (14) days in writing by
either party to the Arbitrator, with a copy to the other party.

Any dispute in respect of which a notice of intention to commence arbitration has been given, in accordance with
GCC sub-clause 32.1, shall be finally settled by arbitration. Arbitration may be commenced prior to or after
completion of the Contract. Arbitration proceedings shall be conducted in accordance with Arbitration Act 1940.
Notwithstanding any reference to arbitration herein, the parties shall continue to perform their respective
obligations under the Contract unless otherwise agreed. The Procuring Agency shall continue to pay the
Contractor any undisputed amounts due under the Contract during the resolution of any dispute.
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Special Conditions of Contract
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SECTION VIHI. SPECIAL CONDITIONS OF CONTRACT

The following Specia Conditions of Contract shall supplement the General Conditions of Contract.
Whenever there is a conflict, the provisions herein shall prevail over those in the Conditions of Contract. The
corresponding clause number of the GCC isindicated in parentheses.

Number Amendments of, and Supplementsto, Clausesin the General Conditions of Contract
of GC
Clause

Definitions

The Procuring Agency is:.Civil Aviation Training Institute (CATI) - Pakistan Airports
Authority (Pakistan Airports Authority (PAA)),Divisional EngineerAirport, Hyderabad,
Hyderabad (District), Hyderabad (Division), Sindh (Province).

The Supplier is:

The title of the subject procurement issESTABLISHMENT OF ARCHIVE HALL
INMULTIPURPOSE HALL AT CATI HYDERABAD

GCC2 Applicable/Governing Law:
The Contract shall be interpreted in accordance with the laws of Islamic Republic of
Pakistan

GCC3 L anguage:

The language of the Contract, all correspondence and communications to be given, and all
other documentation to be prepared and supplied under the Contract shall be in English.
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GCC4 Notices:
The addressesfor the noticesare;
Procuring Agency:

Civil Aviation Training Institute (CATI) - Pakistan Airports Authority (Pakistan Airports
Authority (PAA)),Divisiona Engineer

Airport, Hyderabad, Hyderabad (District), Hyderabad (Division), Sindh (Province).
+92-333-753-1881

civil.cati @paa.gov.pk

Contractor/ Bidder:
[Name, address and telephone number].
The Contractor/ Bidder’ s Representative(s)

[Name, address, telephone number and e-mail address|

GCC6.1 The Authorized Representatives are:

For the Procuring Agency:

Civil Aviation Training Institute (CATI) - Pakistan Airports Authority (Pakistan Airports
Authority (PAA)),Divisional Engineer

Airport, Hyderabad, Hyderabad (District), Hyderabad (Division), Sindh (Province).
+92-333-753-1881

civil.cati @paa.gov.pk

For the Bidder:

Name ......coveeiiiiiinn.

Designation: .................

GCC7 Effectiveness of the contract

The Contractor/Bidder shall be effective within ..... days from the date of signature of the
Contract by both parties

GCCS8 Commencement of Contract:

The Contractor/ Bidder shall provide Non-Consultancy Services from the effective date of
contract.
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GCC Expiration of Contract:

10.2
Thetimeperiodshal be.......................

GCC 14 Termination

In the event of termination of the contract due to any reason as already defined in the
Genera Conditions of Contract, the Bidder shall be responsible for providing to the
Authority the Goodsttill the time of aternate arrangements.

GCC 16 Conflict of Interest:

The Procuring Agency reserves the right to determine on a case-by-case basis whether the
Bidder should be disqualified from providing goods or services due to a conflict of a
nature described in Clause GCC 17.

GCC 20 Liquidated Damages

If the Bidder fails to provide services as required under the contract or in case of any data
loss/data breach or any incident compromising the data security or other such failures
related to any services, the Bidder shall pay to the Procuring Agency as Liquidated
Damages at a rate of 0.05% to 10.00% of the Contract value, in accordance with the
extent of performance failure & the cost of investigating such incidents as judged by the
Authority.

GCC21 Perfor mance Guar antee:

The amount of performance guarantee shall be 5.00%o0f the contract price in acceptable
form of Pay Order, Call at Deposit, Demand Draft, Others

GCC 27 Currency of Payment:

All the payment to be released to the contractor/Bidder shall be in Pakistani Rupees.

GCC 28 Payment terms.

Payment will be made to the Bidder against the procured Goods and services according to
the actual invoice or running bills submitted by the Bidder against the services provided
within the time given in the conditions of the contract.
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GCC29 Identifying Defects:

The Authority reserves the right at any time to inspect the premises of the provider to
inspect the goods and monitor the goods being provided.

Inspections & Tests Requirements

All materials used in the work shall be subjected to testing and inspection as directed by
the Engineer-in-Charge, in accordance with the applicable standards and project
requirements.
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GCC 31 Following isthe guidance for Dispute Resolution

1. If any dispute of any kind whatsoever shall arise between the Authority and the Bidder in
connection with or arising out of the Contract, including without prejudice to the generality of
foregoing, any question regarding its existence, validity, termination and the execution of the
Contract — whether during devel oping phase or after their completion and whether before or
after the termination, abandonment or breach of the Contract — the parties shall seek to resolve
any such dispute or difference by mutual diligent negotiations in good faith within 14 (fourteen)
days following a notice sent by one Party to the other Party in this regard.

2. At future of negotiation the dispute shall be resolved through mediation and mediator shall be
appointed with the mutual consent of the both parties.

3. At the event of failure of mediation to resolve the dispute relating to this contract such
dispute shall finally be resolved through binding Arbitration by sole arbitrator in accordance
with Arbitration Act 1940. The arbitrator shall be appointed by mutual consent of the both
parties. The Arbitration shall take place in Islamabad, Pakistan and proceedings will be
conducted in English language.

4. The cost of the mediation and arbitration shall be shared by the partiesin equal proportion
however the both parties shall bear their own costs and lawyer’ s fees regarding their own
participation in the mediation and arbitration. However, the Arbitrator may make an award of
costs upon the conclusion of the arbitration making any party to the dispute liable to pay the
costs of another party to the dispute.

5. Arbitration proceedings as mentioned in the above clause regarding resolution of disputes
may be commenced prior to, during or after completion of the contract.

Notwithstanding any reference to the arbitration herein, the parties shall continue to
perform their respective obligations under the Contract unless they otherwise agree that
the Authority shall pay the Bidder any monies due to the Bidder.

Arbitrator’sfee:

The fee shall be specified in Pak Rupees, as determined by the Arbitrator, which shall be
shared equally by both parties.

Appointing Authority for Arbitrator:

By the Mutual Consent or in accordance with the provisions of Arbitration Act, 1940, in
case the parties fail to reach a consensus on the name of sole arbitrator, any party may
submit an application to the Chief Justice Islamabad High Court for appointment of sole
arbitrator. The Chief Justice IHC may appoint a former judge of any High Court or
Supreme Court as the sole arbitrator to resolve the dispute between the parties.

Rules of procedurefor arbitration proceedings:

Any dispute between the Authority and a Bidder who is a national of the Islamic Republic
of Pakistan arising in connection with the present Contract shall be referred to
adjudication or arbitration in accordance with the laws of the Islamic Republic of Pakistan
including Arbitration Act 1940, however above provision shall prevail in referring the
case to the Arbitrator.

Place of Arbitration and Award:
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Form 9: Bid Securing Declar ation

Date: [insert date (as day, month and year)]
Bid No.:P48503

To: Civil Aviation Training Institute (CATI) - Pakistan Airports Authority (Pakistan Airports
Authority (PAA)),Divisional EngineerAirport, Hyderabad, Hyderabad (District), Hyderabad
(Division), Sindh (Province).

We, the undersigned, declare that:
We understand that, according to your conditions, Bids must be supported by a Bid Securing Declaration.

We accept that we will be blacklisted and henceforth cross debarred for participating in respective category
of public procurement proceedings for a period of (not more than) six months, if fail to abide with a bid
securing declaration, however without indulging in corrupt and fraudulent practices, if we are in breach of
our obligation(s) under the Bid conditions, because we:

1. have withdrawn or modified our Bid during the period of Bid Validity specified in the Form of Bid,;

2. Disagreement to arithmetical correction made to the Bid price; or

3. having been notified of the acceptance of our Bid by the Procuring Agency during the period of Bid Validity, (i)
failure to sign the contract if required by Procuring Agency to do so or (ii) fail or refuse to furnish the Performance
Security or to comply with any other condition precedent to signing the contract specified in the Bidding Documents.

We understand this Bid Securing Declaration shall expire if we are not the successful

Bidder, upon the earlier of (i) our receipt of your notification to us of the name of the successful Bidder; or
(i) twenty-eight (28) days after the expiration of our Bid.
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SECTION I X: CONTRACT FORMS

THIS AGREEMENT made the day of 20 betweenCivil Aviation Training
Institute (CATI) - Pakistan Airports Authority (Pakistan Airports Authority (PAA)),Divisional
Engineer Airport, Hyderabad, Hyderabad (District), Hyderabad (Division), Sindh (Province).

(hereinafter called “the Procuring Agency”) of the one part and [name of Bidder] of [city and country of
Bidder] (hereinafter called “the Bidder”) of the other part:

WHEREAS the Procuring Agency invited Bids for provision of goods, viz., ESTABLISHMENT OF
ARCHIVE HALL IN MULTIPURPOSE HALL AT CATI HYDERABAD (P48503) and has accepted a
Bids by the Bidder for the provison of Goods in the sum of [contract price in words and figures)
(hereinafter called “the Contract Price”).

NOW THISCONTRACT WITNESSETH ASFOLLOWS:

1. In this Contract words and expressions shall have the same meanings as are respectively assigned to them
in the Conditions of Contract referred to.

2. The following documents shall be deemed to form and be read and construed as part of this Contract, In
the event of any ambiguity or conflict between the Contract Documents listed below, the order of precedence
shall be the order in which the Contract Documents are listed below:-

1. Thisform of Contract;

2. the Form of Bids and the Price Schedule submitted by the Bidder;
3. the Schedule of Requirements;

4. the Technical Specifications;

5. the Specia Conditions of Contract;

6. the General Conditions of the Contract;

7. the Procuring Agency’s Letter of Acceptance; and

8. [add here: any other documents]

3. In consideration of the payments to be made by the Procuring Agency to the Bidder as hereinafter
mentioned, the Bidder hereby covenants with the Procuring Agency to provide the Goods related services
and to remedy defects therein in conformity in all respects with the provisions of the Contract.

4. The Procuring Agency hereby covenants to pay the Bidder in consideration of the provision of Goods and
the remedying of defects therein, the Contract Price or such other sum as may become payable under the
provisions of the contract at the times and in the manner prescribed by the contract.

IN WITNESS whereof the parties hereto have caused this Contract to be executed in accordance with their
respective laws the day and year first above written.
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Signed, sealed, delivered by the (for the Procuring Agency)

Witness to the signatures of the Procuring Agency:

Signed, sealed, delivered by the (for the Procuring Agency)

Witness to the signatures of the Bidder: ....... ..o e
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Integrity Pact

DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC.
PAYABLE BYTHE SUPPLIERS OF GOODS, SERVICES & WORKSIN
CONTRACTSWORTHRS.10.00 MILLION OR MORE

Contract Number: Contract Value: Contract Title:

Dated:

[Name of Supplier] hereby declares that it has not obtained or induced the procurement of any contract, right,
interest, privilege or other obligation or benefit from Government of Pakistan or any administrative
subdivision or agency thereof or any other entity owned or controlled by it (GoP) through any corrupt
business practice.

Without limiting the generality of the foregoing [Name of Supplier] represents and warrants that it has fully
declared the brokerage, commission, fee etc. paid or payable to anyone and not given or agreed to give and
shall not give or agree to give to anyone within or outside Pakistan either directly or indirectly through any
natural or juridical person, including its affiliate, agent, associate, broker, consultant, director, promoter,
shareholder, sponsor or subsidiary, any commission, gratification, bribe, finder's fee or kickback, whether
described as consultations fee or otherwise, with the object of obtaining or inducing the procurement of a
contract, right, interest, privilege or other obligation or benefit in whatsoever form from GoP, except that
which has been expressly declared pursuant hereto.

[Name of Supplier] certifies that it has made and will make full disclosure of all agreements and
arrangements with all persons in respect of or related to the transaction with GoP and has not taken any
action or will not take any action to circumvent the above declaration, representative or warranty.

[Name of Supplier] accepts full responsibility and strict liability for making and false declaration, not making
full disclosure, misrepresenting fact or taking any action likely to defeat the purpose of this declaration,
representation and warranty. It agrees that any contract, right interest, privilege or other obligation or benefit
obtained or procured as aforesaid shall, without prejudice to any other right and remedies available to GoP
under any law, contract or other instrument, be voidable at the option of GoP.

Notwithstanding any rights and remedies exercised by GoP in this regard, [Name of Supplier] agrees to
indemnify GoP for any loss or damage incurred by it on account of its corrupt business practices and further
pay compensation to GoP in an amount equivalent to ten time the sum of any commission, gratification,
bribe, finder's fee or kickback given by [Name of Supplier] as aforesaid for the purpose of obtaining or
inducing the procurement of any contract, right, interest, privilege or other obligation or benefit in
whatsoever form from GoP.
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Performance Guarantee Form

To: Civil Aviation Training Institute (CATI) - Pakistan Airports Authority (Pakistan Airports
Authority (PAA)),Divisional EngineerAirport, Hyderabad, Hyderabad (District), Hyderabad
(Division), Sindh (Province).

WHEREAS [name of Bidder] (hereinafter called “the Bidder”) has undertaken, in pursuance of Contract No.
[reference number of the contract] dated [insert date] for provision of Goods(hereinafter called “the
Contract”).

AND WHEREAS it has been stipulated by you in the said Contract that the Bidder shall furnish you with a
Bank Guarantee by a reputable bank for the sum specified therein as security for compliance with the
Bidder’ s performance obligations in accordance with the Contract.

AND WHEREAS we have agreed to give the Bidders guarantee:

THEREFORE, WE hereby affirm that we are Guarantors and responsible to you, on behalf of the Bidder, up
to atotal of [amount of the guarantee in words and figures], and we undertake to pay you, upon your first
written demand declaring the Bidder to be in default under the Contract and without cavil or argument, any
sum or sums within the limits of [amount of guarantee] as aforesaid, without your needing to prove or to
show grounds or reasons for your demand or the sum specified therein.

This guaranteeis valid until the: [insert date]

Signature and seal of the Guarantors

[name of bank or financial institution]

[address]

[date}
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Bidding Document

This Contract Document shall prevail over al other provisions. The bidder(s) are required to sign & stamp
the document and upload the scanned copy as part of the Bid submission.

Technical Submission (Vendor)

Document Required

See Form Under Additional Forms and Documents. Bidding Document (page number: 82)

Drawing

Information (Read-Only)

See Form Under Additional Forms and Documents: Drawing (page number: 141)
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Historical Contract Non-Performance, and Pending Litigation and
Litigation History

Affidavit for No Blacklisting & Details of Pending Litigation, if any.

See Form Under Additional Forms and Documents: Historical Contract Non-Performance, and Pending
Litigation and Litigation History (page number: 142)
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Additional Forms and Documents
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CONTRACT DOCUMENT

PAKISTAN AIRPORTS AUTHORITY

NAME OF WORK:  po1p[ [SHMENT OF ARCHIVE HALL IN

MULTIPURPOSE HALL AT CATI

HYDERABAD
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Jar PAA

For Contractor

>

A. MEMORANDUM OF RUNNING BILLS
S.No. Amount Dated Initials of Account
Personnel
B. MEMORANDUM OF EXTENSION OF TIME
S.No. From To Dated Initials of Personnel
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BQr PAA For Contractor

=

1. Date and time of Receipt of Bid(s) As per EPADS

2. Date and time of opening of Bid(s) As per EPADS

3. Submission of Bids Online through EPADS

[Divigignal Engineer]|

GENERAL INSTRUCTIONS
1) Bids shall be submitted electronically on PPRA EPADS portal.
2) Bidders are advised in their own interest to review the contents of Bidding Documents thor-

oughly and perform due diligence at their own cost prior to participating in the bidding pro-

cess.
3) The Bid Security shall be in the form as prescribed in the Invitation to Bids.
4) Original instrument of Bid Security must be submitted at the time of Bid Opening in sealed

envelope well before the closing date and time mentioned in Invitation to Bids and its scanned
copy must be attached with the electronic bid to be submitted online on EPADS.

5) Should a Bidder fail to submit original instrument of Bid Security in sealed envelope before
the closing date and time of Bid Opening or does not attach its scanned copy with the elec-
tronic bid, their bid shall be rejected outrightly.

6) All Bidders are requested to submit the bidding documents, without making any changes to
the original text, complete with drawings, specifications etc. containing the signatures of the
Bidder’s representative on each and every page of the documents.

D The Bidders are advised to submit physical (hard form) bid in original on the date and time
mentioned in the invitation to bids to assist in evaluation, however that is not mandatory. In
case of any discrepancies between the bid submitted physically and on EPADS, the latter shall
prevail.

FTTAA (i) For Contractor
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BQr PAA For Contractor

>

It is hereby solemnly affirmed and declared that I / we are not serving employees of any
Government organization including PAA, and that it is further assured that if I / we had been
previously engaged with PAA as an employee, then that service or employment had ceased to
be in effect two years prior to the date of advertisement for this Work.

DECLARATION

It is hereby further solemnly affirmed and declared that no serving or retired employee
who has not completed two years after retirement from PAA is employed at our Contracting
business.

It is hereby further undertaken and guaranteed that no serving or retired employee who
has not completed two years after retirement from PAA shall be permitted to have any financial
interest in the said Contracting business during the currency of this Contract with PAA.

It is clearly understood and agreed that in the event of a breach of the above undertaking
during the currency of this Contract, the said Contract shall be liable to immediate cancellation
in which case the security deposits and all other monies due or which may become due to PAA
shall stand forfeited and be absolutely at the disposal of the PAA.

[Contractor’s Signatures with Seal]

FTTAA (iii) For Contractor
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r PAA For Contractor

INVITATION TO BIDS

Date:

1. Pakistan Airports Authority invites bids from eligible Constructors licensed by the Pakistan
Engineering Council in the appropriate category for the Works named on the cover page.

2. The bidding process shall be conducted in line with the single stage one envelope procedure
prescribed under Public Procurement Rules 2004, e-Pak Procurement Regulations, 2023 and any
Regulations, Regulatory Guides, Procurement Guidelines or Instructions issued by the PPRA (from
time to time), and is open to all potential eligible bidders registered in the EPADS.

3. All bids must be accompanied by Bid Security in an acceptable form in the prescribed amount.

4, The electronic bids prepared in accordance with the instructions prescribed in the electronic
bidding documents must be submitted through EPADS on or before the bid closing date and time.
Electronic bids will be opened by using EPADS on the same day 30 minutes after bid closing time.

5. The bidders are required to attach and submit following documents electronically.
a) Scanned copy of CN1C, and attested copy to be submitted physically.
b) Scanned original valid PEC License, and attested copy to be submitted physically.
c) Attested copy of valid NTN Certificate
d) Affidavit for no blacklisting and details of pending litigation, if any.

[Diyisgotial Engineer]|

Qs
SErPAR

(iv) For Contractor
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BQr PAA For Contractor

Page left blank intentionally.

FTTAA v) For Contractor
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BQr PAA For Contractor

>

1. The invitation to bids shall contain the name of work to be carried out as well as the date for
submitting and opening the bids and the time allowed for carrying out the work; also the amount of bid
security to be deposited with the bid. Copies of the specifications, designs and drawings and any other
documents required in connection with the work signed for the purpose of identification by Pakistan
Airports Authority (PAA) shall also be open for inspection by the Contractor at the office of the
Additional Director / Project Manager / Divisional Engineer during office hours.

INSTRUCTIONS TO BIDDERS

2. Where a bid is being submitted by a firm, it must be signed separately by each partner thereof,
or in the event of the absence of any Partner, it must be signed on his behalf by a person holding a power
of attorney authorizing him to do so, such power-of-attorney to be produced with the bid and a Photostat
of the Partnership Deed should accompany the bid.

3. Where a firm of Contractors is an incorporated company registered under the Companies Act,
the Contractors shall furnish the following documents:
a) Memorandum and Articles of Association together with a copy of certificate of
incorporation.
b) In case the Contract is to be signed by one of the Directors of the Contractor’s

Company, a certified copy of the resolution of the Board of Directors or a Photocopy
of the General Power of Attorney executed by the Company authorizing such Directors
to enter into and sign the Contract with PAA.

4, The memorandum of work and the schedule of materials to be supplied by the PAA and their
issue rates, shall be filled, and completed in the office of Divisional Engineer before the bidding
document is uploaded on EPADS.

5. The bidder shall also produce a certificate of registration with the Income Tax Authority, and
proof of being Active Taxpayer and attach it with the bid.

6. Bidders may request clarification of the Bidding Documents by sending a written query to the
PAA through EPADS. The PAA may, if deemed appropriate, respond to the request at least two days
before the bid submission deadline.

7. PAA may, at its discretion convene a pre-bid meeting to provide clarifications on the Bidding
Documents. If held, the date, time, and venue of the meeting shall be specified on the EPADS. Bidders
are encouraged to submit any queries in writing no later than seven (7) days prior to the scheduled
meeting. The minutes of the meeting, including all questions raised and responses provided, shall be
promptly circulated to all recipients of the Bidding Documents.

8. Bidders are advised to visit and inspect the Site and its surroundings at their own risk and cost,
and to conduct all necessary due diligence to obtain sufficient information for the preparation of their
bids and execution of the Contract. PA A shall permit such visits, subject to prior coordination; however,
bidders and their representatives shall enter the site entirely at their own risk and shall indemnify and
hold harmless the PAA, its personnel, and agents from any liability, loss, damage, injury, or expense
arising from or related to such visits.

9. PAA may amend the Bidding Documents at any time before the bid submission deadline, either
on their own or in response to a bidder’s request for clarification, by issuing a written addendum. Each
addendum will become part of the Bidding Documents and will be shared with all purchasers, who must
acknowledge receipt in writing. If needed, PAA may extend the bid submission deadline to allow
bidders sufficient time to consider the changes.

10. Bidders who propose any alteration in the work specified in the said form of an invitation to
t(ﬂ% the time allowed for carrying out the work, or which contain any other condition of any sort,
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%ble to rejection. No single bid shall include more than one work, but Contractors who wish to
bid for two or more works shall submit a separate bid for each work.

11. No alterations or additions shall be made by the Contractor in the schedule of quantities and
rates must be filled in ink (blue or black) or typed out both in figures and words clearly and legibly in
the columns provided in the schedule of Quantities. All corrections must be signed by the Contractors.

12. Bidders shall not be reimbursed any cost of any kind whatsoever incurred by them in connection
with preparation and submission of their Bids.
13. Arithmetical errors in the bid will be rectified on the following basis:

a) If there is a discrepancy between the amounts in figures and in words, the amount in

words will govern; and if there is a discrepancy between the unit rate and the line item
total resulting from multiplying the unit rate by the quantity, the unit rate as quoted will
govern, unless in the opinion of the PAA there is an obviously gross misplacement of
the decimal point in the unit rate, in which case the line item total as quoted will govern
and the unit rate will be corrected.

b) If the bidder quotes different rates for the same items across sub-heads, or attaches
page(s) containing items with varying rates for the same item(s), the lowest unit rate
will be considered for evaluation.

c) If the bidder does not accept the corrected / evaluated amount of bid, their bid will be
rejected, and bid security shall be forfeited.

14, Bids shall be accompanied by a Call Deposit Receipt, Pay Order, or a Banker’s Cheque of the
amount given in the Memorandum as Bid Security. The Bid Security shall be returned to the un-
successful bidders, after the work has been awarded.

15. The quoted bid rates or amounts shall be inclusive of all taxes (but excluding provincial sales
tax on services), duties, and cess, etc as applicable fourteen (14) days prior to the date of bid opening,
and no claim on this account shall be entertained by PAA.

16. The completed Bid form shall be submitted in accordance with the instructions prescribed by
PPRA for submitting electronic bids through EPADS on or before the closing date and time. Electronic
bids will be opened by using EPADS on the same day 30 minutes after bid closing time.

17. Original bid submitted electronically shall also be submitted physically along with Bid Security
in a Sealed Envelope and addressed and delivered in person or sent by Registered post / courier so that
it reaches well in time before the opening date, as notified by the PAA. The sealed envelope shall have
the name of work, as mentioned in invitation to bids, written on top of it. In case of any discrepancies
between the bid submitted physically and on EPADS, the latter shall prevail. The instrument of Earnest
Bid Security shall compulsorily be submitted in physical form on the opening date and time, whereas
submission of the bid physically is recommended but not mandatory.

18. When a bid is accepted, a receipt for the bid security forwarded therewith shall thereupon be
given to the Contractor. In the event of a bid being rejected the bid security forwarded with such
unaccepted bid shall thereupon be returned to the Contractor.

19. The receipt given by an accountant or clerk for any money paid by the Contractor will not be
considered as an acknowledgement of payment to the PAA and the Contractor shall be responsible for
seeing that he procures a receipt signed by the Divisional Engineer or his authorized officer.

20. Bids will be opened and read in public on the date and time for the opening. Bids whose bid
security is received after the time set for receipt shall be rejected. Bidders who submit their bid security,
but their bids are not uploaded on EPADS or fail to show on EPADS will be considered and held as
non-participants.
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;. Additional Director / Project Manager / Divisional Engineer or his duly authorized
representative shall open bids in the presence of intending Contractor who may be present at the time
and will enter the amounts of all the bids in a Comparative Statement in a suitable form.

22, PAA reserves the rights to postpone the date or time of submission and opening of Bids. Should
the date of opening the Bids be postponed, PAA shall give notice of such postponement.

23. The bid shall remain valid for a period of One Hundred & Eighty (180) days from the date of
bid opening. In exceptional cases, before this period expires, PAA may request an extension—no longer
than the original validity period. Bidders may refuse to extend the bid validity without losing their Bid
Security. Those who agree must extend the Bid Security accordingly but cannot change their bids.

24. PAA is not bound to award the Contract to the lowest or to any Bidder and reserves the right to
reject any or all Bids and to waive any formalities in the Bids received such as deviations in the use and
presentation of the specified Bidding Documents and forms, if it appears to be in the interest of the
PAA.

25. Bid shall be accepted by the competent officer of PAA. The acceptance of the Bid shall bind
the Bidder to execute the Contract Agreement within the specified period failing which the Bidder shall
forfeit his Bid Security not as penalty, but as liquidated damages.

26. For works costing more than Rs. 10 Million, the Contractor shall furnish to the PAA within
fourteen (14) days after receipt of Letter of Acceptance, a Performance Security in the form of an
irrevocable Bank Guarantee from the Banks approved by PAA (as per the list provided in Appendix-E
to Bidding Documents) for an amount equalling to five percent (5%) of the total amount of bid at the
time of signing the agreement. The irrevocable Performance Security shall have validity till thirty (30)
days after the date of final completion of works. The bond for Performance Security shall be executed
on non-judicial stamp paper of appropriate value.

27. For works costing more than Rs. 65 Million, the Contractor may be given a Mobilization
Advance of up to 10% of the bid cost by PAA on production of an irrevocable bank guarantee of an
equivalent amount from Banks approved by PAA (as per the list provided in Appendix-E to Bidding
Documents). The same will be recovered at the rate of 10% of gross amount of the running bills of the
Contractors.

28. Prior to engaging in the bidding process, the bidders should at their own cost, read and acquaint
themselves with the PAA’s procedure for blacklisting of contractors and suppliers available on PAA
website: (https.//paawebadmin.paa.gov.pk/media/fdpcknji/caao-003-escw.pdf)
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‘E MEMORANDUM

a) Name of Work

ESTABLISHMENT OF ARCHIVE HALL IN

MULTIPURPOSE HALL AT CATI

HYDERABAD

b) General Description of Works

) Bid shall be enclosed with (Bid  Call Deposit Receipt, Pay Order, or a Banker’s
Security) Cheque from a scheduled Bank in Pakistan, of
an amount mentioned in the invitation to bids.

d) Security Deposit (including Bid  Five per cent (5%) of the Contract Price.

Security)
€) Deduction of Income Tax As per Income Tax Ordinance 2001 amended
from time to time.
f) Time allowed for the work 120 Days (from the date of
written order to commence)
g) Bill of Quantities As per attached schedule.
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‘S' LETTER OF OFFER FOR EXECUTION OF WORKS

1/ We hereby submit our offer (bid) for the execution of the work specified in the above written
memorandum within the time specified in each memorandum at the rates specified therein, and in
accordance with the specifications, designs, drawings and instructions and with such materials as are
provided for by and in all other respects in accordance with such conditions so far as applicable.

2. 1/ We understand that all the Schedules and Annexes attached hereto form part of this Bid.

4, 1/ We agree to abide by this bid for the period of one-hundred twenty (120) days from the date
fixed for receiving the same and it shall remain binding upon us and may be accepted at any time before
the expiration of that period.

3. Should this bid be accepted, I / We hereby agree to abide by and fulfil all the terms and
provisions of the said conditions of contract annexed hereto so far as applicable or on default thereof to
forfeit and pay to the Pakistan Airports Authority (PAA) the sum of money mentioned in the said
conditions.

5. Unless and until a formal Agreement is prepared and executed, this bid, together with your
written acceptance thereof, shall constitute a binding contract between us.

6. 1 / We undertake, if our bid is accepted, to execute the Performance Security referred to in
Conditions of Contract for the due performance of the Contract.

7. I/ We understand that you are not bound to accept the lowest evaluated or any bid you may
receive.

8. 1/ We do hereby declare that the Bid is made without any collusion, comparison of figures or
arrangement with any other person or persons submitted a bid for the Works.

9. As security for due performance of the undertakings and obligations of this Bid, we submit
herewith a Bid Security in the amount of drawn in your
favour or made payable to you and valid for a period of twenty-eight (28) days beyond the period of
validity of bid.

Dated the day of 20

Witness [Signature of Contractor]|
Address

The above bid is hereby accepted by me on behalf of PAA.
Dated the day of 20

[Signature of Officer by whom accepted]
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(On appropriate valued non-judicial stamp papers)

FORM OF AGREEMENT

THIS CONTRACT AGREEMENT (hereinafter called the “Agreement”) made on the
day of 20 between PAKISTAN
AIRPORTS AUTHORITY, established under the Pakistan Airports Authority Act, 2023, having its Head
Office at Terminal-I, JIAP, Karachi, through its duly authorized officer (hereinafter called the “PAA”) of
the one part;

AND

Mis. registered with Pakistan
Engineering Council as a licensed Constructor / Operator, having its office at
“through  its  duly authorized person namely
(designation) (hereinafter called the “Contractor”)
(which term shall include its successors-in-interest, authorized representatives and executors) of the other
part.

WHEREAS the PAA is desirous that certain Works, viz

should be executed by the Contractor and has accepted a Bid by the Contractor for the execution and
completion of such Works and the remedying of any defects therein.

NOW this Agreement witnesseth as follows:

L. In this Agreement words and expressions shall have the same meanings as are respectively assigned
to them in the General Conditions of Contract hereinafter referred to.
2. The following documents after incorporating addenda, if any, shall be deemed to form and be read
and construed as part of this Agreement, in the order of preference set forth below:

(a) General Conditions of Contract;

(b) Special Conditions of Contract;

(0) Letter of Acceptance;

(d) Completed Letter of Offer for Execution of Works;

(d) Evaluated Bill of Quantities;

(e) The Specifications; and

® The Drawings

3. In consideration of the payments to be made by the PAA to the Contractor as hereinafter mentioned,
the Contractor hereby covenants with the PAA to execute and complete the Works and remedy defects
therein in conformity and in all respects within the provisions of the Contract.

4, The PAA hereby covenants to pay the Contractor, in consideration of the execution and completion
of the Works as per provisions of the Contract, the Contract Price or such other sum as may become payable
under the provisions of the Contract at the times and in the manner prescribed by the Contract.

IN WITNESS WHEREOQF the parties hereto have caused this Contract Agreement to be executed
on the day, month, and year first before written in accordance with their respective laws.

(For and on behalf of Contractor) (For and on behalf of PAA)
CNIC No.

Signed, Sealed and Delivered in the presence of:

Witness (1): Witness (2):
(?baiefoIC No. and Address) (Name, CNIC No. and Address)
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1 Definitions In the Contract (as hereinafter defined) the following words and
expressions shall have the meanings assigned to them except where the
context otherwise requires:

1.1  “PAA” means Pakistan Airports Authority and includes its duly
authorized agents, successors and assigns.

GENERAL CONDITIONS OF CONTRACT

1.2 “Competent authority” means an officer of PAA under whose
competence the acceptance of bid lies.

1.3 “Contractor” means the person or persons, firm or Company
whose Bid (as hereinafter defined) has been accepted by PAA and
includes the Contractor’s personal representatives, successors and
permitted assigns, but does not include any sub-contractor.

1.4 “Divisional Engineer” means an Engineer duly authorized by the
PAA for execution of work.

1.5 “Representative of Divisional Engineer” means any duly
authorized officer or officers appointed by the PAA to perform the
duties set forth.

1.6  The expression “Works” means all the works specified or set forth
and required in and by the said specifications, drawings and
schedule hereto or to be hereafter specified or required in such
explanatory instructions and drawings and also in such additional
Instructions and drawings as such from time to time, during the
progress of the work hereby contracted for, be supplied by PAA.

1.7 “Contract” means the Conditions of Contract specifications,
Drawings, priced schedule of Quantities, Bid and the Contract
Agreement.

1.8 “Contract Price” means the amount / sum stated in the letter of
Acceptance, subject to such additions thereto or deductions there
from as may be made under the provisions hereinafter contained.

1.9 “Construction Plant” means all appliances, equipment or things of
whatsoever nature required in or about the execution, completion or
maintenance of the Works or Temporary works.

1.10 “Temporary Works” means all temporary works of every kind
required in or about the execution completion or maintenance of the
work.

1.11 “Drawings” means the drawings referred to in the Specifications
and any modifications of such drawings approved in writing by the
PAA and such other drawings as may from time to time be furnished
or approved in writing by the Divisional Engineer.

1.12 “Site” means the lands and other places on, under, in, through which
the works are to be executed or carried out and any other lands or
places provided by the PAA for purposes of the Contract.

1.13 “Approved” means approved in writing including subsequent
written confirmation of previous verbal approval and “Approval”
means approved in writing including as aforesaid.
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; 1.14 “Bid” means a tender, bid, or proposed remuneration, price, or cost
submitted by a natural person, firm, corporation, or other legal entity
in response to an invitation to bid, expressing the intent to undertake
a specifically defined scope of works in conformity with the
prescribed specifications, designs, drawings, instructions, and
materials as stipulated under the Contract, and in compliance with
all other applicable terms and conditions, including any and all
annexures, schedules, or supplementary documents attached to or
referenced in the offer.

2 Extent of Contract The Contract comprises the construction, completion and maintenance of
the Works and except in so far as the Contract otherwise provides, the
provision of all labour, materials, construction plant, temporary works and
everything whether of temporary or permanent nature required in and for
such construction, completion and maintenance so far as the necessity for
providing the same as specified in or reasonably to be inferred from the

Contract.
3 Documents The several documents forming the Contract are to be taken as mutually
Mutually explanatory of one another and in case of ambiguities or discrepancies, the
Explanatory same shall be explained by the Divisional Engineer whose explanation in

this respect shall be final.

4 Sufficiency of Bid  The Contractor shall be deemed to have satisfied himself before bidding
as to the correctness, completeness and sufficiency of his Bid for the works
and of the rates and prices stated in the priced schedule of Quantities which
rates and prices shall except in so far as otherwise provided in the Contract
cover all his obligations under the Contract and all matters and things
necessary for the proper completion and maintenance of the Works.

5 Inspection of Site  The Contractor shall inspect and examine the Site and its surroundings and
shall satisfy himself before submitting the bid, as to the nature of ground
and sub soil, the form and nature of the Site, the quantities and nature of
the work and materials necessary for the completion of the works and the
means of access of the Site, the accommodation he may require and in
general shall himself obtain all necessary information as to risk,
contingencies and other circumstances which may influence or affect his
Bid.

6 Possession of Site  The Divisional Engineer, with the written order to commence the works
will give to the Contractor possession of the Site as may be required to
enable the Contractor to commence and proceed with the construction of
the works in accordance with the program referred to in clause 10 hereof
and otherwise in accordance with such reasonable proposals of the
Contractor as he shall by notices in writing to the Divisional Engineer
make and will from time to time as the works proceed give to the
Contractor possession of such further portions of the Site as may be
required to enable the Contractor to proceed with the construction of
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-S; Works with due diligence in accordance with the said programme or
proposals (as the case may be).

7 Drawings Three copies of each of the approved Drawings shall be furnished by PAA
to the Contractor free of cost. The Contractor shall provide and make at
his own expense any further copies required by him.

8 Drawings to be One copy of each of the Drawings furnished to the Contractor as aforesaid
kept on Site shall be kept by the Contractor on the Site and the same shall at all times
be available for inspection and use by the Divisional Engineer the

representative of the Divisional Engineer.

9 Further Drawing  The Divisional Engineer shall have full power and authority to supply to
and Instructions the Contractor from time to time during the progress of the works such
further Drawings and instructions as shall be necessary for the purpose of
the proper and adequate execution and maintenance of the works and the

Contractor shall carry out and be bound by the same.

10 Programme to be  As soon as practicable after the acceptance of his Bid, the Contractor shall
furnished submit to the Divisional Engineer for his approval a programme showing
the order of procedure and method in which he proposes to carry out the
Work and shall furnish for his information, particulars in writing of the
Contractor’s arrangements for carrying out of the works and the
constructional plant and temporary works which the Contractor intends to
supply, use or construct, as the case may be. The submission to and
approval by the Divisional Engineer or the Representative of the
Divisional Engineer of such programme or the furnishing or such
particulars shall not relieve Contractor of any of his duties or
responsibilities under the Contract.

11 Commencement The Contractor shall commence the Works on Site after the receipt by him
of an order in writing to commence work from the Divisional Engineer
and shall proceed for the same with due diligence (time being the essence
of the Contract on the part of the Contractor).

12 Contractor’s The Contractor shall give or provide all necessary superintendence during
Superintendence the execution of the Works and as long thereafter as the Divisional
Engineer may consider necessary for the proper fulfilling of the

Contractor’s obligations under the Contract. The Contractor or his

competent, qualified and authorized agent or representative approved by

the Divisional Engineer in writing (which approval may at any time be

withdrawn) is to be constantly on the Works and shall give his whole time

to the superintendence of the same if such approval shall be withdrawn by

the Divisional Engineer, the Contractor shall without any delay, after

receiving written notice of such withdrawal, remove the Agent from the

site and shall not thereafter the employ him again on the Site in any

capacity and shall replace him by another agent approved by the Officer,

Such authorized agent or representative shall receive, on behalf of the

Contractor directions and instructions from the Divisional Engineer or the

ﬂm representative of the Divisional Engineer. The Contractor shall also
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14

15

16

17

18

Contractor’s
Employees

Removal of
Contractor’s
Employees

Supply of Plant
Materials and
Labour

Works to be
executed in
accordance with
specifications
drawings etc.

Action where no
specification

Quality of
Material,

employ full time Engineer / Sub-Engineer, duly qualified in Civil /
Electrical / Mechanical Engineering and having professional experience
of at least three years for the purpose of execution of the proposed works
and giving full time engineering / technical superintendence during all
phases of execution and for receiving technical directions and instructions
from the Divisional Engineer.

The Contractor shall provide and employ on the Site in connection with
the execution and maintenance of the Works:

13.1 Only such technical personnel as are skilled and experience in their
respective fields and such sub-agents, foremen and leading hands as
are competent to give proper supervision to the work they are
required to supervise.

13.2 Such skilled and semi-skilled and unskilled labour as is necessary

for the proper and timely execution and maintenance of the Works.

The Divisional Engineer shall have the power to object in writing to and
require the Contractor to remove forthwith from the Work any person
employed by the Contractor in or about the execution or maintenance of
the works who in the opinion of the Divisional Engineer is misconducting
himself or is incompetent or negligent in the proper performance of his
duties or whose employment is otherwise considered reasonably by the
Divisional Engineer to be undesirable. Any person so removed from the
works shall be replaced without delay by a competent substitute approved
by the Divisional Engineer. The Contractor shall not demand the reasons
from the Divisional Engineer for requiring the removal of any one of his
employees.

Except where otherwise expressly specified, the Contractor shall at his
own expense supply and provide all the Constructional plants, work
materials, both for temporary and for permanent works, labour (including
the supervision thereof) transport to or from the site and in and about the
works and other things of every kind required for the construction,
completion and maintenance of the works.

The Contractor shall execute the whole and every part of the work in the
most substantial and workman-like manner and both as regards materials
and otherwise in every respect in strict accordance with the specifications.
The Works executed by the Contractor shall also conform exactly, fully
and faithfully to the designs, drawings and instructions in writing relating
to the work issued by the Divisional Engineer.

In the case of any class of work for which there is no such specifications,
such work shall be carried out in accordance with the written instructions,
and requirements of the Divisional Engineer.

All materials and workmanship shall be of the respective kinds described
in the Contract and in accordance with the instructions of the Divisional
Engineer and shall be subjected from time to time to such tests as the

QTN
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; Workmanship and Divisional Engineer may direct at the place of manufacture or fabrication
Tests on the Site or at all or any of such places. The Contractor shall provide
such assistance, instruments, machines, labour and materials as are
normally required for examining, measuring and testing any work and the
quality, weight or quantity of any materials used and shall supply samples
of materials before incorporation in the works for testing as may be
selected and required by the Divisional Engineer. All samples shall be
supplied by the Contractor at his own cost. The cost of making all tests
specified in the Contract shall be borne by the Contractor.

19 Delegation of The Divisional Engineer may from time to time in writing delegate to the
Power to representatives of the Divisional Engineer any of the powers and
Divisional authorities vested in the Divisional Engineer. Any written instruction or
Engineer’s approval given by the representative of the Divisional Engineer to the
Representatives. Contractor within the term of such delegation (but not otherwise) shall

bind the Contractor and the PAA, as though it has been given by the

Divisional Engineer provided as follow:

19.1 Failure of the representative of the Divisional Engineer to
disapprove any work or materials shall not prejudice the power of
the Divisional Engineer thereafter to disapprove such work or
materials and to order the pulling down, removal or breaking up
thereof.

19.2 If the Contractor shall be dissatisfied by reason of any decision of
the representative of the Divisional Engineer he shall be entitled to
refer the matter to the Divisional Engineer who shall thereupon
confirm, reverse or vary or modify such decision, and whose
decision shall be final.

19.3 The Agreement shall be rescinded by the PAA and the final
measurements shall be recorded by the Divisional Engineer or his
any authorized representative shall record the final measurement
and Contractor will not claim for any item not recorded by the
Divisional Engineer or his representative.

20 Access to Site The Divisional Engineer and any person authorized by him shall at all
times have access to the Works and to the Site and to all Workshops and
places where work is being done or where materials, manufactured articles
or machinery are being obtained for the Works and the Contractor shall
afford every assistance in or obtaining the right to such access.

21 Way leave etc. The Contractor shall bear all expenses and charges for special or
temporary way leaves required by him in connection with access to the
Site. The Contractor shall also provide with the written approval of
Divisional Engineer at his own cost any reasonable additional
accommodation at Site required by him for the purposes of the Works.

22 Rate of Progress The whole of the materials, plant and labour to be provided by the
and permission to  Contractor and the mode, manner and speed of execution and maintenance
work during of the works are to be of a kind and conducted in a manner approved by
Night. the Divisional Engineer. Should the rate of progress of the Works or any
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; part thereof be at any time in the opinion of the Divisional Engineer too
slow to ensure the completion, the Divisional Engineer shall so notify the
Contractor in writing and the Contractor shall thereupon take such steps
as may be necessary and the Divisional Engineer may approve to expedite
progress so as to complete the Works by the prescribed time or extended
time for completion. If the work is not being carried on by day and by
night and the Contractor shall request permission to work by night as well
as by day, then, if the Divisional Engineer shall grant such permission, the
Contractor shall not be entitled to any additional payments. The contractor
shall indemnify the PAA from and against all claims, liabilities, demands,
proceedings, costs and expenses whatsoever in regard or in relation to such
permission. All work at night shall be carried out without unreasonable
noise and disturbance.

23 Time for Subject to any requirement in the Specification of any portion of the
Completion Works before completion of the whole of the works, the whole work shall
be completed within the stipulated time.

24 FExtension of time  Should the amount of extra or additional work of any kind or other special
for completion circumstances of any kind whatsoever (acts of God and events beyond the
control of PAA etc.) which may occur be such as fairly to entitle the
Contractor to an extension of time for the completion of the work, the
Divisional Engineer shall determine and grant such an extension of time.
Provided that the Divisional Engineer is not bound to take into account
any extra additional work or other special circumstances unless the
Contractor has within fourteen (14) days after such work has been
commenced or such circumstances have arisen, delivered to the
representative of the Divisional Engineer full and detailed particulars of
any claim for extension of time to which he may consider himself entitled
in order that such claim may be investigated at the time.

25 Termination of If in the opinion of the Divisional Engineer the progress of the Works is
Contract for slow  slow that it cannot be completed within the prescribed period or within the
progress extended period granted to the Contractor, the Divisional Engineer shall

give a notice in writing to the Contractor calling upon him to speed up the
work by employing more labour and by increasing the rate of supply of
material, equipment and plant to an extent to be mentioned in the notice.
In case the Contractor fails to comply with the requirements of the notice
within ten days from its issue, the Divisional Engineer shall have the
power to have the works completed through any other agency at the risk
and cost of the Contractor. In any such event, the work executed by the
Contractor shall be measured up and all plant, machinery, equipment and
material at Site will be taken over by the Divisional Engineer after
preparing and inventory thereof, such stores to be used for the completion
of the work will be at the cost of the Contractor. All payments due to the
Contractor shall be withheld till the completion of the work and any loss
suffered by the PAA or expenditure incurred in getting the works
executed, shall be recovered from the Contractor.
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;6 Action and If it shall appear to the Divisional Engineer or his representative, that any
Compensation work has been executed with unsound, imperfect or unskilled
payable in case of  workmanship or with materials of any inferior description or that any
works below materials or articles provided by him for the execution of the work are
specification unsound or of a quality inferior to that contracted for or otherwise not in

accordance with the contract, the Contractor shall on demand in writing
from the Divisional Engineer specifying the work, materials or articles
complained of notwithstanding that the same may have been inadvertently
passed, certified and paid for, forth-with rectify, or remove and reconstruct
the work so specified and provide other proper and suitable materials or
articles at his own cost; and in the event of his failing to do so with in a
period to be specified by the Divisional Engineer in his demand aforesaid,
then the Contractor shall be liable to pay compensation at the rate of one
percent on the total cost of work for every day not exceeding ten days apart
from the cost of rectification, while his failure to do so, shall continue and
in the case of any such failure the Divisional Engineer may rectify or
remove, and re-execute the work which may include additional work
necessary to strengthen or set right the unsound work carried out by the
Contractor or remove and replace with others, the materials or articles
complained of as the case may be at the risk and cost of the Contractor in
all respect.

27 Security Deposits  The Contractor shall permit the PAA at the time of making any payment
to him for work done under the contract to deduct such sum as will amount
to be five per cent (5%) of all money so payable; such deductions to be
held by PAA by way of security deposit. The sum five per cent (5%) of
the amount of the bills including the earnest money held by the PAA by
way of security deposit shall be paid back to the Contractor after the
satisfactory expiration of Period of Maintenance as defined in the clause

49 hereof.
28 Forfeiture of 28.1 In any case in which under any clause, or clauses of this agreement
Security deposit the Contractor shall have rendered himself liable to pay

compensation amounting to the whole of his security deposit
(whether paid in one sum or deduction by instalments) the PAA
shall have the power in its own discretion to adopt any of the
following courses, best suited to the interest of the PAA.

a) To rescind the Contract (of which recession notice in writing by
the Divisional Engineer to the Contractor shall be conclusive
evidence) and in which case the security deposit of the
Contractor as available with the PAA shall stand forfeited and
be absolutely at the disposal of PAA.

b) To employ labour paid by PAA and to supply materials to carry
out the work or any part of the work debiting the Contractor with
the cost of the labour and the price of the materials (of the
amount of which cost and price a certificate of the Divisional
Engineer shall be final and conclusive against the Contractor)
and crediting him with the new value of the work done, in all
respect in the same manner and at the same rates as if it had been
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-S; carried out by the Contractor under the terms of his Contract, the
certificates of the Divisional Engineer as to the value of work
done shall be final and conclusive against the Contractor.

¢) To measure up the work of the Contractor and to take such part
thereof as shall be unexecuted out of his hand, and to give it to
another contractor to complete, in which case any expenses
which may be incurred in excess of the sum which would have
been paid to the original Contractor, if the whole work had been
executed by him (of the amount of which exceed, the certificate
in writing to the Divisional Engineer shall be final and
conclusive) shall be borne and paid by the original Contractor
and may be deducted from any money due to him by the PAA
under the contract or otherwise or from his security deposit, or
the proceeds of sale thereof or a sufficient part thereof.

28.2 1In the event of any of the above courses being adopted by the PAA,
the Contractor shall have no claim to compensation for any loss
sustained by him by reason of his having purchased or procured any
materials, or entered into any engagements or made any advance on
account of or with a view to the execution of the work or the
performance of the Contract. And, in case the Contract is rescinded
under the aforesaid provisions, the Contractor shall not be entitled
to recover or be paid any sum for any work therefore actually
performed under this contract. Unless and until the Divisional
Engineer will have certified in writing the performance of such work
and the value payable in respect thereof, and he shall only be entitled
to be paid the value so certified. Again, the Contractor will not in
any manner hinder or prevent the owner or Divisional Engineer or
any of the workmen and other employed by him from proceeding to
complete the said buildings and works as aforesaid.

29 Liquidated If the Contractor fails to complete the works within the stipulated time for
damages for delay completion prescribed under the Contract, or any extended time allowed
for completion in accordance with the Contract, then the Contractor shall
pay to the PAA a sum equal to ten (10) per cent or less of the Contract
Price as liquidated damages (and not as a penalty) for the delay beyond
the time prescribed in the Contract or the extended time for completion, as
the case may be. The said sum shall be payable by the sole fact of the delay
without the need for any previous notice or any legal proceedings, or proof
of damage, which shall in all cases be considered as ascertained. The PAA
may, without prejudice to any other method of recovery, deduct the
amount of such liquidated damages from any monies in its hands due or
which may become due to the Contractor. The payment or deduction of
such damages shall not relieve the Contractor from his obligation to
complete the Works or from any other of his obligations and liabilities
under the Contract.

30 Notice to be given  The Contractor shall give not less than five clear days’ notice in writing to
before work is the Divisional Engineer or his representative before covering up or
covered up otherwise placing beyond the reach of measurement of any work, in order
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-S; that the same may be measured, and correct dimensions thereof be taken
before the same is so covered up or placed beyond the reach of
measurement without the consent in writing of the Divisional Engineer or
his representative, and if any work shall be covered up or placed beyond
the reach of measurement without such notice have been given or consent
obtained the same shall be uncovered at the Contractor’s expense, or in
default thereof no payment or allowance shall be made for such work on
the materials, with which the same was executed.

31 Suspension of The Contractor shall on the written order of the Divisional Engineer
work suspend the progress of the works or any part thereof for such time or
times and in such manner as the Divisional Engineer may consider
necessary and shall during such suspension properly protect and secure
the work so far as is necessary in the opinion of the Divisional Engineer.
The extra cost (if any) incurred by the Contractor in giving effect to the
Divisional Engineer’s instructions under this clause shall be borne by the
Contractor, if such suspension is:
a) as per the provision of the contract, or
b) Necessary for the proper execution of the work or by reason of
weather conditions affecting the safety or quality or the Works
or by some default on the part of the Contractor, or

¢) Necessary for the safety of the works or any part thereof.

32 Care of works From the commencement to the completion of the Works, the Contractor
shall take full responsibility for the care thereof and of all temporary
works, and in the event that any damage, loss or injury should happen to
the Works or to any part thereof or to any temporary works from any cause
whatsoever (save and except the “expected risk(s)” as defined in clause 33
hereof), the Contractor shall at his own cost repair and make good the
same so that at completion, the works shall be in good order and condition
and in conformity in every respect with the requirements of the contract
and the Divisional Engineer’s instructions. The Contractor shall also be
liable for any damage to the Works occasioned by him in the course of
any operations carried out by him for the purpose of complying with his
obligations under Clause 50 hereof. The Contractor shall be fully
responsible for the review of the Engineering design and details of the
works and shall inform the PAA of any mistakes or incorrectness in such
design and details which would affect the works.

33 Expected Risk The “Expected Risk™ are hostilities (where war be declared or not)
invasion, act of foreign enemies, rebellion revolution insurrection or
military or usurped power civil war or (otherwise than among the
Contractor’s own employees) riot, commotion or disorder or use by
occupation by the PAA of any portion of the Works in respect of which a
certificate of completion has been issued or any such operation of the
forces of nature as reasonable foresight and ability on the part of the
Contractor could not foresee or reasonably provide against (all of which
are herein collectively referred as “the expected risk™).
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;4 Damage to The Contractor shall (except if and so far as the Contract provides
persons and otherwise) indemnify and keep indemnified the PAA and its Employees
property. from and against all suits, claims, demands, proceedings, and liability of

any nature or kind, including costs and expenses, for injuries or damages
to any person or any property whatsoever which may arise out of or in
consequence of acts or omissions of the Contractor or its agents,
employees, servants or subcontractors in the execution of the Contract.

35 Accident or injury The PAA shall not be liable for or in respect of any damages or
to Workmen compensation payable at law in respect or in consequence of any accident
or injury to any workman or other persons in the employment of the
Contractor or any sub-contractor. The Contractor shall indemnify and
keep indemnified the PAA against all such damages, compensation and
against all claims, demands, proceedings, cost charges and expenses
whatsoever in respect thereof or in relation thereto.

36 Insurance The Contractor shall obtain and keep in force policies in respect of
Erection All Risks, Contractor’s All Risks and Workmen’s Compensation
act, which shall apply specifically and solely to the Contractor and shall
fulfil all Contractor’s obligations for Insurance in connection with this
Contract from an Insurance Company in Pakistan having at latest AA
rating from PACRA / JCR-VIS.

37 Compliance with The Contractor shall conform in all respects with any such Statutes,
Statutes, Ordinances, Laws, Regulations, Bye-laws or requirements of any such
Regulations etc. local or other authority / authorities which may be applicable to the Works

or to any Temporary Works and shall keep the PAA indemnified against
all penalties and liability of every kind for breach of any such Statutes,
Ordinances, Laws, Regulations, Bye-laws or requirements.

38 Fossils etc. All fossils, coins, article of value or antiquity and structures and other
remains or things of geological or archaeological interest discovered on
the site of the Works shall as between the PAA and the Contractor be
deemed to be the absolute property of the PAA and the Contractor shall
take reasonable precautions to prevent his workmen or any other persons
from removing or damaging any such article or thing and shall
immediately upon discovery thereof and before removal acquaint the PAA
of such discovery.

39 Variation The Divisional Engineer may introduce any variations to the form, quality
or quantity of the work or any part thereof which he considers necessary
and for that purpose or if for any other reasons it shall, in his opinion be
desirable, he shall have power to order the Contractor to do and the
Contractor shall do any of the following:

a) increase or decrease the quantity of any work included in the
Contract;

b) omit any such work;
¢) change the character or quality or kind of any such work;
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-S; d) change the levels, lines position and dimension of any part of
the Works; and
e) execute additional work of any kind necessary for the
completion of the works.

and no such variation shall in any way vitiate or invalidate the Contract
nor it will entitle the Contractor of any claims for compensation
whatsoever, but the value (if any) of all such variations shall be taken into
account in ascertaining the amount of the Contract Price.

40 Order for No such variation shall be made by the Contractor without an order in
variation to be in writing from the Divisional Engineer. Provided that, subject to the
writing provisions of the Contract, no order in writing shall be required for any

increase or decrease in the quantity of any work where such increase or
decrease is not the result of an order given under this Clause but is the
result of the quantities exceeding or being less than those stated in the Bill
of Quantities. If for any reason, Divisional Engineer considers it desirable
to give any such order verbally, the Contractor shall comply with such
order but shall get it confirmed in writing from the Divisional Engineer
within four days of the issue of such verbal order.

41 Valuation of 41.1 The Divisional Engineer shall determine the amount (if any) to be
Variation added to or deducted from Contract Price in respect of any variation,
addition, or omission made by his order. The valuation of any
variation, addition or omission shall be calculated on the basis of the
unit prices contained in the Bill of Quantities if in the opinion of the
Divisional Engineer the same shall be applicable; if not then on the

market rates.

41.2 No deviation from specifications stipulated in the Contract or
additional items of work shall be carried out by the Contractor
unless the rates of the substituted, extra, altered or additional item
have been approved in writing by the competent authority failing
which the PAA will not be bound to entertain any claim on this
account.

42 Quantities The quantities set out in the Bill of Quantities are the estimated quantities
of the work but they are not to be taken as the actual and correct quantities
of the works to be executed by the Contractor in fulfilment of his
obligation under the Contract.

43 Work to be The Divisional Engineer shall except as otherwise stated ascertain and
Measured determine by measurement the value of work done in accordance with the
Contract. The Divisional Engineer shall, when he requires any part or parts

of the Works to be measured, give notice to the Contractor or the

Contractor’s authorized agent or representative who shall forthwith attend

or send a qualified agent to assist the Divisional Engineer or his

representative in making such measurement and shall furnish all

particulars required by either of them. Should the Contractor not attend or

neglect or fail to send such agent, then the measurement made by the

Divisional Engineer or approved by him shall be taken to be the correct
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; measurement of the work. The purpose of measuring is to ascertain the
volume of work executed by the Contractor and therefore determine the
amount of the monthly payments.

44 Method of The works shall be measured, notwithstanding any general or local custom
Measurement except where otherwise specifically described or prescribed in the
Contract.

45 Clearance of Site On the completion of the Works, the Contractor at his own cost shall clear
on Completion away and remove from the Site all Constructional plant, surplus materials,
rubbish and Temporary Works of every kind and leave the whole of the
Site and works clean and in a workman-like condition to the satisfaction
of the Divisional Engineer, rubbish should be disposed of in the manner

as directed by the Divisional Engineer or his representative.

46 Certificates for 46.1 When the whole of the Works have been substantially completed
Completion of and have satisfactorily passed any test on completion as prescribed
Works by the Contract, the Contractor may give a notice to that effect to

the Divisional Engineer accompanied by an undertaking to finish
any outstanding work during the Period of Maintenance. Such
notice and undertaking shall be in writing and shall be deemed to be
a request by the Contractor, for the Divisional Engineer to issue a
Certificate of Substantial Completion in respect of the Works. The
Divisional Engineer shall, within twenty-one (21) days of the date
of delivery of such notice either issue to the Contractor a Certificate
of Substantial Completion stating the date on which, in his opinion,
the Works were substantially completed in accordance with the
Contract or give instructions in writing to the Contractor specifying
all the work which, in his opinion, are required to be done by the
Contractor before the issuance of such Certificate. The Divisional
Engineer shall also notify the Contractor of any defects in the Works
affecting substantial completion that may appear after such
instructions and before completion of the work specified therein.
The Contractor shall be entitled to receive such Certificate of
Substantial Completion within twenty-one (21) days of completion,
to the satisfaction of the Divisional Engineer, of the work so
specified and making good any defect so notified. Upon issuance of
the Certificate of Substantial Completion of the Works, the
Contractor shall be deemed to have undertaken to complete with due
expedition any outstanding work during the Period of Maintenance.

46.2 Upon satisfactory completion of the work outstanding on the Works,
the Divisional Engineer shall within twenty-eight (28) days of the
expiration of the Period of Maintenance issue a Certificate of Final
Completion to the Contractor. The Contract shall be deemed to be
completed upon issuance of such Certificate, provided that the
provisions of the Contract which remain unperformed shall remain
in force for as long as is necessary to dispose of any outstanding
matters or issues between the Parties.
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;7 Period of The “Period of Maintenance” shall be of one-hundred eighty (180) days
Maintenance duration unless otherwise specified in the Special Conditions of the

Contract, calculated from the date of completion of the Works stated in
the Certificate of Substantial Completion issued by the Divisional
Engineer in accordance with the Clause 46 hereof or, in respect of any
Section or part of the Works for which a separate Certificate of Substantial
Completion has been issued, from the date of completion of that Section
or part as stated in the relevant Certificate. The expression “the Works”
shall, in respect of the “Period of Maintenance”, be construed accordingly.

48 Completion of During the Period of Maintenance, the Contractor shall finish the work, if
Outstanding any, outstanding at the date of the Certificate of Substantial Completion,
Works and and shall execute all such work of repair, amendment, reconstruction,
Remedying rectification and making good defects, imperfections, shrinkages or other
Defects etc. faults as may be required of the Contractor in writing by the Divisional

Engineer during the Period of Maintenance and within fourteen (14) days
after its expiration, as a result of an inspection made by or on behalf of the
Divisional Engineer prior to expiration of the Period of Maintenance. To
the intent that the works shall as soon as practicable after the expiry of the
Period of Maintenance be delivered to the PAA in as good and perfect
condition (fair wear and accepted tear) to the satisfaction of the Divisional
Engineer as that in which they were at the commencement of the Period
of Maintenance. All such outstanding work shall be carried out by the
Contractor at his own expense if the necessity thereof shall, in the opinion
of the Divisional Engineer, be due to the use of material or workmanship
not in accordance with the Contract, or to neglect or failure on the part of
the Contractor to comply with any obligation expressed or implied, on the
Contractor’s part under the Contract. In case the Contractor fails to comply
with the requirements of the notice within ten days from its issue, the
Divisional Engineer shall have the power to have the works completed
through any other agency at the risk and cost of the Contractor.

49 Refund of Security The Security Deposit shall not be refunded prior to six months after the
Deposits completion of the whole work, unless and until a certificate is issued by
the Divisional Engineer for successful and satisfactory passing of the

Period of Maintenance with no other liability on the Contractor.

50 Contractor’s If the Contractor or his workmen or servants shall break, deface, injure or
Liability for destroy any part of a building, in which they may be working or any
Damage done building, road, road kerbs, runway, taxiway, apron, culverts, ducts, fence

enclosure, water pipes, cables, drains, electric or telephone or wire poles,
trees, grass or grassland or cultivated ground contiguous to the premises
on which the work or any part of it is being executed, or if any damage
shall happen to the work, while in progress from any cause whatsoever, or
any imperfections become apparent in it within three (03) months after a
certificate, final or otherwise of its completion shall have been given by
the Divisional Engineer as aforesaid, the Contractor shall make the same
good at his own expense, or in default, the Divisional Engineer may cause
the same to be made good by other workmen, and deduct the expense (of
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-S; which the certificate of the Divisional Engineer shall be final) from any
sums that may then, or at any time thereafter may become, due to the
Contractor, or from his security deposit or the proceeds of the sale thereof,
or a sufficient portion thereof.

51 Assignment & The Contractor shall not assign or sublet the Contract or any part thereof
Sub-Letting or any benefit or interest thereon or there under without the prior written
consent of PAA. In case of failure, the Divisional Engineer shall by giving
Notice in writing rescind the Contract and have the Works executed at the

risk and cost of the Contractor.

52 Stores to be If the specification or estimate of the work provides for the use of any
supplied by PAA special description of materials to be supplied by PAA or if it is required
that the Contractor shall use certain stores to be provided by the PAA (such
materials and stores, and the prices to be charged therefore as hereinafter
mentioned being so far as practicable for the convenience of the
Contractor, but not so as in any way to control the meaning or effect of
this Contract, specified in the schedule of memorandum hereto annexed).
The Contractor shall be supplied with such materials and stores as required
from time to time to be used by him for the purpose of the Contract only,
and the value of the full quantity of materials and stores so supplied at the
rates specified in the said schedule or memorandum may be set off or
deducted from any sums then due, or thereafter to become due to the
Contractor under the contract or otherwise or against or from the security
deposit, or the proceeds of sale thereof. All materials supplied to the
Contractor shall remain the absolute property of PAA and shall not on any
account be removed from the Site of the work and shall at all times be
open to inspection by Divisional Engineer. Any such material unused and
in perfectly good condition at the time of the completion or termination of
the Contract shall be returned to PAA; but the contractor shall not be
entitled to return any such materials unless with such consent, and shall
have no claim for compensation on account of any such materials so
supplied to him, as aforesaid being unused by him, or for any wastage in
or damage to any such materials.

53 Bills to be A Dbill shall be submitted by the Contractor each month on or before the
submitted monthly date fixed by the Divisional Engineer for all works executed in the
previous month and the Divisional Engineer shall take or cause to be taken
the requisite measurement for purposes of having the same verified, and
the claim, as far as admissible, adjusted, if possible, before the expiry of
ten days from the presentation of the bill. If the Contractor does not submit
the bill within the time fixed as aforesaid, the Divisional Engineer may
prepare a bill which shall be binding on the Contractor in all respects.

54 Completion The completion report of the work along with drawings on prescribed
drawings proforma shall be submitted by the Contractor in five copies along with
the final bill. In case of failure to submit the completion report and

completion drawings by the Contractor on the basis of which the work has

been finally completed, the final bill shall be withheld till their submission.

The completion report and drawings should be complete in all respects.
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-S; Works relating to maintenance do not come under the preview of this
clause.
55 Final Bills The final bill shall be submitted by the Contractor within one month from

the date of completion of the Works otherwise the Divisional Engineer’s
certificate of the measurement and of the total amount payable for the
work accordingly shall be final and binding on all parties, and will not be
called in to question by anyone.

56 Urgent repair If by reason of any accident or failure or other event occurring to or in
connection with the Works or any part thereof during the execution of the
Works or during the Period of Maintenance any remedial or other work on
repair shall in the opinion of the Divisional Engineer or his representative
be urgently necessary and the Contractor is unable or unwilling at once to
do such work or repair, the Divisional Engineer may by his own or other
workmen do such work or repair as the Divisional Engineer or his
representative may consider necessary. If the work or repair so done by
the Divisional Engineer is work which in the opinion of PAA the
Contractor was liable to do at its own expense, under the Contract, then all
costs and charges properly incurred by the PAA, in so doing shall on
demand be paid by the Contractor to the PAA or may be deducted by PAA
from any monies due or which may become due to the Contractor.
Provided always that the Divisional Engineer shall as soon as after the
occurrence of any such emergency as may be reasonably practicable notify
the Contractor thereof in writing.

57 Bribes, Any bribe, commission gift or advantage given promised or offered by or
Commission etc. on behalf of the Contractor or his partner, agent, or servant in relation to
obtaining or to the execution of this or any other Contract with PAA, or

given, promised, or offered by, or on behalf of, the Contractor, or his

partner, agent, or servant, to any officer or person in the service or

employment of PAA, who shall be in any way connected with the

obtaining or the execution of this or any other Contract, shall in addition

to any criminal liability, which he may incur subjects the Contractor to

cancellation of this Contract, and also to payment of any loss resulting

from any such cancellation. Any question or dispute to the commission of

any offence under this Clause shall be settled by the PAA, in such manner

as it deems fit and sufficient and its decision shall be final and conclusive.

58 Law governing the This Contract shall be governed by and construed in accordance with the
contract laws of the Islamic Republic of Pakistan, and the obligations, rights and
remedies of the parties hereunder shall be determined in accordance with

such laws. Resort to litigation by either of the parties in respect of any

disputes should be had only before a court of appropriate and competent

jurisdiction.
59 Increase or 59.1 The Contractor is deemed to have quoted rates given in the Contract
Decrease of Cost. (Bill of Quantities) based on the prices of certain specified materials
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; prevalent in the month during which the last day of the submission
of Bid fell.

59.2 No price adjustment shall be allowed under this clause except in
respect of the materials specified in Appendix-A to Bidding
Document which have actually been incorporated in the Permanent
Works during the corresponding period of increase or decrease.

59.3 Adjustment shall be allowed for the specified materials according to
the method prescribed in the Appendix-A to Bidding Document.

59.4 All claims for additional payments under this Clause shall be lodged
by the Contractor with the Divisional Engineer within such
reasonable time from the date of occurrence of the event which,
according to the Contractor, entitles him to such additional
payments by PAA, but in no case after the expiry of twenty-eight
(28) days thereof, such claims shall invariably be supported with all
relevant necessary details and particulars required for proper
verification thereof and the Divisional Engineer shall be entitled to
require the Contractor to provide such further details / information
as may be required for due and effective verification of such claims.

59.5 The Divisional Engineer shall verify and certify for payment, if any,
claims lodged by the Contractor under this Clause within a period
not exceeding twenty-eight (28) days from the date on which the
same are submitted by the Contractor as aforesaid.

59.6 In case the PAA is entitled to recover from the Contractor any sum
or sums under this Clause arising from any decrease in the said
prices for materials, the provisions of this Clause shall apply mutatis
mutandis to such recoveries by the PAA.

59.7 If the Contractor fails to complete the works within the time for
completion, adjustment of prices therefore until the date of
completion of the works shall be made using either the indices or
prices, whichever are more favourable to the PAA, provided that if
extension of time is granted the above provision shall apply only to
adjustments made up to the expiry of such extension of time.

59.8 No escalation shall be allowed to the Contractor in respect of the
period extended for the completion of the work due to his own fault.

60 Water Supply/ The Contractor should make his own arrangement for water and power
Power Supply etc.  supply required for execution of work and nothing will be paid for the
same, by the PAA. Provided that in case water supply is allowed by the
PAA to the Contractor from water mains passing through areas where the
work is required to be carried out, the Contractor shall pay the cost of
water to the department at one-half (1/2) per cent of the total cost of work
for drinking purpose and one (01) per cent of the total cost of the items of
work involving use of water (that is for constructional purposes). The
Contractor shall bear full charges for laying its water lines of all length
and size / dimensions from the mains to the site of his underground tanks
as he may require and construct for storage purposes at its own cost.
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;1 Abandonment of  PAA shall have the power to abandon any work whether in progress or
work by PAA. otherwise and in such an event, the Contractor shall have no claim for any
compensation of any kind whatsoever from PAA except the actual cost of
the work executed at the Site under the Contract for which the contract

requires payment to be made.

62 Materials obtained All materials (e.g. stone and other materials) obtained in the work of
from excavation & dismantling, excavation etc., will be considered PAA property and may be
dismantling. issued to Contractor (if they require the same for their own use) at rates

approved by the Divisional Engineer. If these materials are not required
by them, they will be disposed of as found fit by the PAA.

63 Danger Signs to be Lights for illumination, danger signs for warning, and information /
provided by cautionary signs in approved colours and sizes shall be provided by the
Contractor Contractor wherever required at his own cost on the barriers as directed

by the Divisional Engineer.
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6 Possession of Site
(Substitute the clause 6 with following text)

SPECIAL CONDITIONS OF CONTRACT

6.1 The Divisional Engineer shall, together with the written order to commence the Works,
grant the Contractor possession of such portions of the Site as are necessary to enable the
Contractor to commence and carry out the Works in accordance with the programme
referred to in Clause 10, subject to any sequencing or phasing requirements prescribed in
the Contract.

6.2 Thereafter, and from time to time as the Works progress, the Divisional Engineer shall grant
possession of further portions of the Site, as required for execution of the Works with due
dispatch, provided such possession aligns with the Contractor’s reasonable proposals as
approved by the Divisional Engineer.

6.3  The Contractor shall submit any such proposals for staging of site possession in writing to
the Divisional Engineer for review and approval, and no right to possession shall arise
unless and until expressly granted by the Divisional Engineer.

6.4 PAA shall not be liable for any delay or claim arising from staged or partial possession of
the Site, provided such staging is consistent with the Contract or approved programme.

10  Programme to be furnished

(For works with a contract price exceeding the financial limit prescribed for PEC Constructor

Registration Category C-3, as revised from time to time, Clause 10 shall be substituted with the

following text)

10.1 The Contractor shall, within fifteen (15) days of receiving the Letter of Acceptance, submit
a detailed Programme of Works to the Divisional Engineer for approval. The Programme
shall include all activities, including mobilization, and clearly identify critical path items
using a computerized Critical Path Method (CPM) format. The Programme shall be updated
monthly, incorporating a chart of forecasted principal activities, an updated cash flow
schedule for payments, and any revisions necessary to reflect actual progress. It shall serve
as the baseline for assessing progress and determining Liquidated Damages under Clause
29. Monthly progress reports shall include an up-to-date analysis of actual versus planned
progress, identification of current or emerging critical items, and the Contractor’s proposed
measures for mitigation.

18  Quality of Material, Workmanship and Tests

18.2 Expenditure on account of laboratory testing to ascertain suitability of materials and all

other required tests etc. shall be borne by the Contractor.
24  Extension of time for completion

(For works with a contract price exceeding the financial limit prescribed for PEC Constructor

Registration Category C-3, as revised from time to time, Clause 24 shall be substituted with the

Jfollowing text)

24.1 In the event of:

(a) the amount or nature of extra or additional work,

(b) exceptionally adverse climatic conditions,

(¢c) any delay, impediment or prevention by the PAA, or

(d) other special circumstances which may occur, other than through a default of or breach
of contract by the Contractor for which he is responsible, being such as fairly to entitle
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-S; the Contractor to an extension of the Time for Completion of the Works, or any Section
or part thereof,

the Divisional Engineer shall, after due consultation with the Contractor, determine the
amount of such extension and shall notify the Contractor accordingly. Provided that the
Divisional Engineer is not bound to take into account any extra additional work or other
special circumstances unless the Contractor has within fourteen (14) days after such work
has been commenced or such circumstances have arisen, delivered to the representative of
the Divisional Engineer full and detailed particulars of any claim for extension of time to
which he may consider himself entitled in order that such claim may be investigated at the
time.

25 Termination of Contract for slow progress

25.1 In the event of termination by the Divisional Engineer, the Contractor shall have the right
to file an appeal before the Director General PAA, within seven (07) days from the receipt
of such termination notice. The decision of the Director General PAA shall be final and
binding.

29 Liquidated damages for delay

29.2 The amount of Liquidated Damages for each day of delay in completion of the whole of
the Works, or if applicable for any Section thereof, shall be imposed at the rate of 0.05%
of Contract Price as stated in Letter of Acceptance for each day of delay in completion of
the Works. Provided that the amount of Liquidated Damages for delay shall not exceed ten
(10) per cent of the Contract Price as stated in Letter of Acceptance in all cases.

29.3 In cases where liquidated damages have been imposed or have been proposed to be
imposed, the amount to be retained in lieu of Security Deposit during the Maintenance
Period shall be based on the cost of works executed, and not the reduced amount to be paid
to the Contractor after imposition of liquidated damages.

29.4 Where a work has been delayed beyond the stipulated date of completion, the Contractor
shall be required to extend the securities and insurances as per the revised dates at his own
cost.

31  Suspension of Works

31.2 Partial / complete suspension in work is likely to take place during emergency operations

and VIP movements etc. labour, equipment, and material, etc. shall be removed from the
site of work during such suspension periods to a distance for essential security
requirements. No compensation whatsoever on this account shall be claimed by the
Contractor for those losses likely to occur. All such unforeseen disruptions during working
hours may result in idleness of manpower and equipment and waste of material, etc. for
which no compensation shall be paid to the Contractor.

31.3 No compensation is payable for interruption in the work due to any reason beyond the
control of PAA.

32 Care of Works
32.2 The Construction materials should be stacked at a suitable place as per the direction of the
Divisional Engineer or his representative.
32.3 The work shall be so arranged as not to cause any disturbance to the passengers /
functionaries and other agencies working at the airport.
41 Valuation of Works
41.3 For works items described in the priced bill of quantities (BoQ), the valuation of works
shall be made as per the evaluated rates provided in the corrected priced BoQ, and
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; 41.4 For work items not described in the priced bill of quantities (BoQ) but available in the Pak
PWD Schedule of Rates (SoR), the valuation of works shall be made on pro rata basis, and
41.5 For work items neither described in the priced bill of quantities (BoQ) nor available in the
Pak PWD Schedule of Rates (SoR), the valuation of works shall be made on the basis of
actual cost (market rates) plus a lumpsum of twenty-five per cent (25%) as overheads and
profit.

47  Period of Maintenance

47.2 Period of Maintenance or Defects Liability Period shall be of one-hundred eighty (180)
days duration.

59 Increase or Decrease of Cost

59.9 The Price Adjustment shall be applicable only for the Contracts having stipulated
completion period greater than eighteen months and contract price exceeding financial limit
of PEC Constructor’s Registration Category C-3 as amended from time to time. Contracts
having stipulated completion period less than or equal to eighteen months and value equal
to or less than the abovesaid limit will be considered as fixed price contracts.

64 Payments to Contractor

64.1 PAA shall release payment to the Contractor within fifty-six (56) calendar days from the
date of certification of the Contractor’s bill by the Divisional Engineer. Should payment be
delayed beyond this period, a simple interest at the rate of zero-point zero five percent
(0.05%) per annum shall accrue on the unpaid amount, calculated from the day immediately
following the due date until the date of actual payment.

65  Settlement of Disputes

65.1 Any difference or dispute arising between the PAA and the Contractor regarding the
interpretation, execution, or performance of any provision of this Contract shall be referred
exclusively to the Director General PAA, whose decision shall be final, conclusive, and
binding on both parties. The Contractor shall not initiate or pursue any legal proceedings
or remedies in relation to such matters. This shall be without prejudice to the rights of the
parties under the applicable laws.

66  Authenticity of Financial Instruments

66.1 Any financial instrument, submitted by the Contractor as Bid Security, and Performance
Guarantee, if found fake or dishonoured by the issuing bank / financial institution at any
pre- / post-contractual stage shall, in addition to any criminal liability, call for blacklisting
of the Contractor.

67  Obligations of the Contractor

67.1 The Contractor, during the execution of works, shall be responsible for following the
instructions and directions of the Divisional Engineer or his representative only.

67.2 The Contractor shall be responsible to provide and use quality construction material as per
the specifications, and to the satisfaction of the Divisional Engineer.

67.3 The Contractor shall strictly adhere to all design requirements and technical specifications
established by the Design Engineer and approved by PAA. The charges of which shall be
borne by the Contractor, but the additional quantity of any materials used in executing the
Works shall be paid as per Contractor’s quoted rate.

67.4 The Contractor shall clean the existing rusty steel by approved means at his own cost and
no compensation whatsoever shall be given to the Contractor.

67.5 The Contractor will be fully responsible to arrange security clearance of his workmen
employed on the job in accordance with the rules requirements enforced at the time of
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execution and shall not be entitled for any compensation whatsoever on account of wastage
of time and labour due to any reason.

67.6 The Contractor shall enclose the work / site area as per direction of the Divisional Engineer
or his representative at his own cost. He will also ensure safety of workers as well as
passenger(s) and airport staff during and after the work hours.

67.7 The Contractor shall submit a list of fittings, fixtures, equipment etc.to be dismantled as
approved by Engineer In charge accordingly.

67.8 Generally, the works will be carried in accordance with Electrical Act 1910 read with
Electricity Rules 1937 and any amendments thereto, Pak PWD Specifications for Electrical
Works & latest editions of L.E.E rules of Building Equipment.

67.9 All wires & Cables to be used for executions of work will be copper conductors.

67.10 Damages done by the contractor during execution of work will be made good by the
Contractor as per Engineering specifications and to the complete satisfaction of the
Divisional Engineer.

67.11 The contractor will perform all types of tests as directed by E&M Engineer In charge after
/ before executions of his work & will submit test reports in this regard if required.

67.12 Cost of samples of materials will not be claimed & test charges for all required tests as
instructed by the E&M Engineer from Govt. or other authorities will be borne by the
contractor without any extra claim of this effect.

67.13 The Contractor will submit warranty / guarantees & literature of the Air-Conditioning
equipment, Electrical equipment or Mechanical equipment etc as desired by Engineer In
charge.

67.14 The approved makes of materials, accessories & equipment are provided in Appendix-F.
works shall be executed subject to approval of samples from Engineer In charge.

67.15 Any equipment / items during execution / testing / commissioning & during maintenance
period if burnt out / malfunctioning or broken will be replaced by the contractor without
any extra cost.

68  Design vetting and certification
The contractor shall, at no additional cost to the Employer, engage a qualified and PEC
registered professional structural engineer to verify and certify design of the subject
scheme in accordance with applicable codes and standards. All certifications, including
third party vetting, shall be submitted prior to the commencement of work.

T\
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ﬁ Appendix - A

SCHEDULE OF BASIC PRICES OF SPECIFIED MATERIALS

A) Basic Price Materials (To be filled by the Bidder)

We confirm herewith that the following prices were prevalent in the month during which the
last day of the submission of bidder fell and have been taken as a basis for quoting the prices given in
our Bidder.

Adjustment of increase / decrease in price shall only be admissible for the materials listed herein

under:
S.No. Materials Unit Basic Price Remarks
Ex-Factory/Works
1 2 3 4 5
1. | Cement Bag The basis of the rate is the
(50 Kg) Monthly Statistical Bulletin
issued by the Pakistan
Bureau of Statistics.
i) Ordinary Portland Cement
ii) Sulphate Resisting Cement --do --
2. | Steel Kg
i) Reinforcement Bars --do --
ii) ML.S. Sections --do --
3. | Bitumen Tonne The basis of the rate is the
(1000Kg) Monthly Statistical Bulletin
issued by the Pakistan
Bureau of Statistics. If not
available then basis would be
National Refinery, Attock
Refinery or from an
approved equivalent source.
i) Grade 60/70 --do --
ii) Grade 80/100 --do --
iii) Cutback Bitumen
a) Medium Curing --do --
b) Rapid Curing --do --
Note:
1) If the price paid by the Contractor for any of the Specified Materials shall differ from the basic thereof and

shall cause an increase or decrease of cost to the extent of five (5) per cent or more to the Contractor in carrying out the
Contract, the increase or decrease of such cost shall be adjusted in the Contract Price accordingly. The actual payments
shall be made on the basis of quantities actually measured and certified for payment. Any fluctuation in the prices of
materials other than the Specified Materials shall not be subject to adjustment of the Contract Price.

2) The Bidders shall submit satisfactory documentary evidence in support of the rates and prices filled up in this
Appendix.

We agree that price variation in the above listed basic prices during the currency of the Contract
will be adjusted only to the extent as stipulated under the Conditions of Contract.

Authorized Signatures

Name
Seal

N,
2rrAn
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Appendix - B

MATERIALS TO BE PROVIDED BY PAA

Schedule showing (approximately) materials to be supplied by the PAA under Clause

52 of the General Conditions of the Contract or for work contracted to be executed and the

rates at which they are to be charged for

Particulars

Rate at which the material shall
be charged to the Contractor

Unit

Rs.

Place of Delivery

Note: The person or firm submitting the Bid should see that the rates in the above schedule are
filled up by the Divisional Engineer on the issue of the form prior to the submission of the Bid.

QTN
SPrraa
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ﬁ Appendix - C

PERFORMANCE BOND GUARANTEE

Guarantee No:

Date of Issue:
Amount of Guarantee:
Date of expiry:

By this Bond We. ..ot e e e e (hereinafter called “THE
SURETY™), (1) do hereby bind ourselves and our successors and assign jointly and severally by these
presents to pay to the PAKISTAN AIRPORTS AUTHORITY, KARACHI (hereinafter referred to as the
PAA which term shall include his successors in office and assigns) unconditionally on demand and without

further question, the sum of Rs..................... (RUPEES. .ttt e e e ),
sealed with our respective seal and dated this ........ocouiiiiiiiii e
T 1 S N T Y (hereinafter

referred to as “THE CONTRACTOR?”) by an agreement made between the PAA of the one part and the
Contractor of the part have entered into a Contract hereinafter called “Said Contract” for the Construction,
completion and maintenance Of ........co.iiiiiiiiiii e ” as therein
mentioned in conformity with the provisions of the said contract and the sum mentioned in the above written
Bond represent the amount of Performance Bond to be furnished by the Contractor for due fulfilment of

obligations under the said Contract.

NOW THE CONDITION OF the above written Bond is such that if the Contractor shall duly perform &
observe all the terms, provisions, conditions & stipulations of the said contract on the Contractor’s part to be
performed & observed according to the true purpose, intent & meaning hereof as determined by the PAA
who shall be the sole judge in the matter, or if on default by the Contractor for which the PAA shall be sole
judge the Sureties/Surety shall pay the amount of this Bond to PAA without reference to the Contract, then
this obligation shall be null and void but otherwise shall be and remain in full force and effect but no
alteration in terms of the said Contract made by agreement, between the PAA and the Contractor or in the
text or nature of the works to be constructed, completed and maintained thereunder and no allowance of time
by PAA under the said Contract nor any forbearance or forgiveness in or in respect of any matter or thing
concerning the said Contract on the part of the PAA shall in any way release the Sureties/Surety form any
liability under the above written Bond.

AND WE agree that this Bond shall be irrevocable and the Guarantee hereby given shall be valid up to
.................................... and that a Certificate signed by the Director Engineering Services / Additional
Director, stating that the Bond has become due will be sufficient proof of its forfeiture and we shall pay the
amount so demanded without, any further proof of any kind and that the payment shall be made by us
forthwith on the receipt of the Certificate of the Director Engineering Services / Additional Director as

aforesaid.

Notwithstanding anything contained hereinabove, the Bank’s liability under this Guarantee shall in no event
exceed the sum of Rs ........ooeenni. (RUPEES eeviniieiiieiiiiiiiii e eeeanan, ), and this guarantee
shall remain valid up to .....cooeveeiiiiiiiiie where after the Bank shall be completely
discharged and released from all its liabilities hereunder unless a claim is received before the aforesaid expiry
date.

Signed, sealed and delivered by the said in the presences of:

For and on behalf of For and on behalf of
M/s
CONTRACTOR SURETY
WITNESSES:
1. Signature. 2. Signature.
Name. Name.
CNIC: CNIC:
ﬂWss. Address.
m A-3 For Contractor
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ﬁ Appendix - D

MOBILIZATION ADVANCE GUARANTEE

(Bank Guarantee)

Guarantee No. Date

WHEREAS the Pakistan Airports Authority (hereinafter called PAA) has entered into a Contract for
(Particulars of Contract),
with Constructor “M/s ” (hereinafter called the “Contractor”).

AND WHEREAS, PAA has agreed to advance to the Contractor, at the Contractor’s request an amount of
Rupees (Rs. ), which amount shall be advanced to the Contractor as per
provisions of this Contract.

AND WHEREAS, PAA has asked the Contractor to furnish Guarantee to secure the advance payment for
the performance of his obligations under the said Contract.

AND WHEREAS, (Scheduled Bank)
(hereinafter called the “Guarantor™) at the request of the Contractor and in consideration of the PAA agreeing
to make the above advance to the Contractor, has agreed to furnish the said Guarantee.

NOW, THEREFORE, the Guarantor hereby guarantees that the Contractor shall use the advance for the
purpose of above-mentioned Contract and if he fails and commits default in fulfilment of any of his
obligations for which the advance payment is made, the Guarantor shall be liable to PAA for payment not
exceeding the aforementioned amount.

Notice in writing of any default, of which the PAA shall be the sole and final judge, on the part of the
Contractor, shall be given by the PAA to the Guarantor, and on such first written demand, payment shall be
made by the Guarantor forthwith of all sums then due under this Guarantee as determined by the PAA
without any reference to the Contractor and without any objection.

This Guarantee shall remain in force until the advance is fully adjusted against payments from the interim
Payment Bills of the Contractor or until (Date) whichever
is earlier.

The Guarantor’s liability under, this Guarantee shall not in any case exceed the sum of Rupees
(Rs. ).

This Guarantee which is unconditional and irrevocable, shall remain valid up to the aforesaid date and shall
be null and void after the aforesaid date or earlier if the advance made to the Contractor is fully adjusted
against payments from interim Payment Bills of the Contractor provided that the Guarantor agrees that the
aforesaid period of validity shall be deemed to be extended if on the above mentioned date the advance
payment is not fully adjusted as payments from interim Payment Bills of the Contractor.

GUARANTOR
For
(Bank Limited)
1. Signature
2. Name
3. Title

Qs
m A-4 For Contractor
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LIST OF BANKS

Appendix - E

Following is the list of approved schedule banks (financial institutions) acceptable to
PAA for obtaining Bank Guarantee(s):

Public Sector

1)  National Bank of Pakistan

2) Sindh Bank Limited

3)  The Bank of Punjab
Private Sector

4y  Allied Bank Limited

5)  Askari Bank Limited

6) Bank Al Habib Ltd.

7)  Faysal Bank Ltd.

8)  Habib Bank Ltd.

9)  Habib Metropolitan Bank Ltd.

10) JS Bank Ltd.

11) MCB Bank Ltd

12) Samba Bank Ltd.

13) Soneri Bank Ltd.

14) Standard Chartered Bank Ltd.

15) United Bank Ltd.

16) Industrial and Commercial Bank of China Ltd.
Islamic Banks

17) Al Baraka Bank (Pakistan) Limited

18) Banklslami Pakistan Limited

19) Dubai Islamic Bank (Pakistan) Limited

20) Meezan Bank Limited

A-5
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ﬁ Appendix - F

LIST OF APPROVED MANUFACTURERS / SOURCES

This list of recommended manufactures / suppliers of different materials / equipment with
brand names have been provided in order to establish a standard level of performance. The
Contractor is supposed to provide and fix the materials / equipment of acceptable quality from
the list or equivalent as approved by the Engineer. Whereas the preference of brand and model
will be decided by the Engineer. Material from approved list shall stand rejected, if it fails in
any of the specified tests or quality standards.

Sr. No. b)escription Manufacturer/Supplier/Source

Civil Works

1 [Cement (OPC, SR) Lucky, Pioneer, Maple Leaf, Fauji, Askari, Power,
Cherat, DG Khan, Dewan

2 |Cement (White) Kohat, Maple Leaf, Zealpak

3 [(Construction Chemicals [Sika, Fosroc, BASF, Ultra, Fastchem, Vertex, MAPEI,
& Sealants IKALON, Mitchell

4  |Anchoring / Fixing Strong hold, Strong force, Hilti, Fischer
Systems

5 [Sand Bholari, Lawrencepur or from any other approved source

as per Mix Design.
7 |Aggregate From approved source.

8 [Steel Reinforcement Amreli, FF Steel, AFCO, Ittehad, Ittefaq, Fazal, PECO,|
Razzaque, Metropolitan, Mughal, Pak Steel, Model Steel,
Nizami Brothers, Moiz Steel, Poineer, Tayyaba Steel o
approved equivalent.

9 [Bitumen (Cold) National Refinery, Attock Petroleum, PARCO

10 [Bricks/Blocks Local (Brand / source to be approved by the Engineer)

11  |Ceramic / Porcelain Shabbir, Master, Time Ceramic, National, or equivalent
Tiles imported

12 |Vinyl Tiles Decora, Marflex, A.T.S. Synthetic

13 |Wooden Flooring From approved source.

14 [Textured Decorative Rockwall, Wall Tec, Rock Shield, Sand Tec, Graffito,
'Wall Coating Jotun

15  |Aluminium Doors / IALCOP, Pakistan Cables, Chawla, Prime, Ittehad
Windows Aluminium, Thermec, Eng: Co, Alhali Aluminum Co|

(Pvt) Ltd, Krudson, Lucky or equivalent

16 |Aluminium Composite |[ALCOP, Chawla, Pakistan Safety Glass (Alucobond),
Panel AKB (EuroBond — Exterior. & DuBond — Interior)

17 [Paint ICI (Dulux, Paintex), Berger Robbialac, Brighto, Master,
Kansai (Japan), Nippon, Jotun, Diamond, Buxly, Pakistan|
Phthalates Limited (Kalon Chemicals Company) o

equivalent.
18 [Powder Coating Jotun or approved equivalent
19 |Concrete Pavers Tuff Tiles, Izhar, Envicrete, National Pavers, Banu
Mukhtar, Magnacrete or equivalent
20 [Insulation Diamond (Jumbolon), Pakistan Insulations, Safe line,
(,\Mx\ Insugreen
A A-6 For Contractor
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sNo.

0. h)escription Manufacturer/Supplier/Source
21 Membranes for Roof  [Polytec (Henkel Polybit), Hygrip, Roof Grip, A.T.S,
and Basement walls Synthetic, Petro Seal, Bitumat (Saudi Arabia), Pakistan
Phthalates Limited (Kalon Chemicals Company), Sikal
Raingard
22  wPVC Doors / Windows [Framez, Uniwin, Nasar Steel, U-Tech, Green Door, V-
Make, Chawla
23 [Steel Doors and SECCO or any other approved equivalent
windows
24 [Termite Proofing Agenda (Termidor), Biflex, Fiprokil, Mirage, Termicure,
Ability
25 [Terrazzo Tiles As approved by Engineer
27 [Pre-Engineered Steel  [Zamil, Mammut, Mabani, Kirby, Banu Mukhtar, Izhar,
Buildings SACHAL
28 Gypsum False Ceiling [Elephant, Lodhia (Arish), DFB, United
29 |Glass Pakistan Safety Glass, Ghani, Al-Fattah, Khawaja,
Nowshera Prince or equivalent.
30 [Door hardware Kolf, Sitara Hardware, Jb.Saeed, IM Hardware (Yale),
Alpha, Khas, Babar, or approved equivalent.
32 |SS Railing Dah Shi (Taiwan), IIL, or equivalent
33 |Medium Density Al-Noor, ZRK, Nuboard or equivalent.
Fibreboard
34 |High Density Patex, Sonitex or equivalent
Fibreboard
35 |Plywood Patex, Marineplex or equivalent.
PUBLIC HEALTH WORKS
1 [Sanitary Ware IPorta, Marachi, Master, ICL, Finecera, Karam, Cera and|
(WC Indian, WC 3 Star or equivalent.
European, Basin /
Vanity, Urinal, Flushing
Cistern)
2 |Bottle trap Porta, Master, Faisal, Sonex, Asia and Super Asia o
equivalent.
3 [Bath/Kit. Fittings Porta, Master, Faisal, Sonex or equivalent.
4 |PPR-C Pipes & Fitting |Dadex, Beta, Master, Plasco, Turk Plast, Popular Pipe,)
IAccufit, Minhas, Dura Built, IIL, Builtec, Euro Gulf]
'YAH Plastic Industry, Pelikan Pipe Industry (Civic)
5 WuPVC Pipes & Fittings [Dadex, Shavyl, Galco, Beta, Turk Plast, Jamal, Fast Flow,|
Plasco, Popular Pipe, Master, Accufit, Dura Built,
Builtec, Euro Gulf, YAH Plastic Industry, Newtech,
Pelikan Pipe Industry (Civic), Prime Star Industries on
approved equivalent.
6 [RCC Pipe Shalimar, Pakistan Pipes, National Pipe Industry
7 |G.1 Pipes International Industries Ltd. (IIL), Master Pipe, Jamal,
Victory, Steelex or equivalent
8 [C.I Pipes C.1. Engineering / Corp: Teepu, Alpine, NPC and CME
or equivalent.
9 |Gate/Sluice Valves  [KITZ (Star Corporation), Teepu, Anwer, Asia, Rehman|
Group, Sirajia Trading co.
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h)escription Manufacturer/Supplier/Source

10 |G.I. Fittings KITZ (Star Corporation), Health Engineering (HE)

11 |C.I Fittings & Valves [Teepu, Alpine, Sirajia Trading co.

12 |C.I. Manhole Cover CME, Teepu, Alpine, Turk Plast

17 MS Seamless Pipe Huffaz Industries, Jamal, KITZ, Sirajia Trading co.,
Master Pipes, Victory

18 [PVC Water Stop [Fosroc, Sika, Decora, Marflex

19 HDPE pipe and Fittings [Dadex, Jamal, Plasco, Turk Plast, Beta, Popular Pipe,
Accufit, IIL, DURA BUILT, Builtec, Fast Flow, YAH]
Plastic Industry, Newtech, Pelikan Pipe Industry]
(Pelikan), Prime Star Industries

21  |Water Tank Master, Super Tuff, Dura, Accufit, Prime Master

22  [Kitchen Sink Porta, Atlas, Asia or approved equivalent
ELECTRICAL & MECHANICAL WORKS

1 |Wires and Cables Pakistan Cables, Fast, AGE, Newage

2 |Magnetic Contactor, Terasaki Japan, Siemens, ABB, MG, Hager,

Photoelectric EE Switches, Schneider Electric
Sockets, MCCB and MCB etc.
3 |HT Incoming & Outgoing Siemens, PEL, FICO, Schneider Electric, ABB
Panel
4 |Switches and Sockets Schneider, Philips, Orange
(Big Switches)
5 |Down Light / Batten Lights Phillips, LEDVance, Tungsram, GE, Thorn

6 |Flood Lights / Street Lights Phillips, LEDVance, Tungsram, GE, Thorn
7  |Fans Ceiling/Exhaust/Bracket |Pak, Royal, SK, Super Asia,

8 |UPS Huawei, Inverex, Goodwee, Fronius, APC
9 |Tubular batteries AGS, Phoenix, Osaka, Exide, Volta
10 |AC Units Gree, Haier, Orient, Green Air, Dawlance,
PEL, Kenwood
11 |Air Curtains Gree, Haier, Orient, Green Air, Dawlance,
PEL, Kenwood or Equivalent
12 |PVC Conduits and Pipes Polupar, Galco, Sheval, Adamjee, GM, Dadex
13 |PVC Cable Trunk Adamjee, Jeddah or equivalent
14 |Termination Kit / Straight Raychem (Germany), 3M (USA), Seal Pack
Jointing Kt

15 |LV main distribution panel Siemens, PEL, FICO, Schneider Electric, ABB,
Sunbeams, Engineers & Engineering, Libra,
Hussein & Co., BLS

16  |Transformer PED, Elematec, Transfopower or as per approved
list of WAPDA
17 |Cat 6 Cable Schnieder, 3M, iconnect
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HISTORY:

As day to day activities have become highly sophisticated, so has our understanding of how to
create a safe, healthful work environment. This new understanding of HSE is not only reflected at
all levels of management but also in contractors, suppliers & concessionaires activities.

These days most of the Organizations show their concerns with regard to the welfare of their
employees but some-how leave aside the part suppliers, contractors and concessionaires play
during routine operations, which at times harm the organizations and employees as
well. ltis the need of the time that suppliers', contractors' and concessionaires' level of
understanding about HSE issues be made at par with that of an organization they are
working for.

The present CAA Management has made a concentric and serious effort of establishing
International HSE Standards by initiating the process of Integrated Management System (IMS)
implementation, in which contrary to the past, role of CAA suppliers, contractors and
concessionaires is addressed, so as to keep their activities on harmonious track with CAA
operations and to ensure fulfilment of CAA HSE requirements. The publication of this HSE
manual is part of the same campaign and commitment made by CAA's top management.

The Directorate of Safety & Quality Management System has been established field office i.e.
DMR (SQMS ) office CATI Hyderabad to provide onsite support and
guidance on the issues pertaining to the Health, Safety, Environmental Protection, Energy
Conservation, Customer Satisfaction, Aviation Security and Information Security Management
System. The requirement detailed in this Manual are derived based upon international
standards and industry best practices. The CAA reserves the right to change / amend the
requirement stated in this document with the change in requirement of international standard or
to suit CAA's requirement.

I
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FOREWORD

Civil Aviation Training Institute (CATI) Hyderabad is focused on improving the Health, Safety and
Environment related aspects which would enable to control occupational hazards & safety risks
essentially required to implement Environmental Management System. The development and
implementation of an Integrated Management System is already in process through which CATI has
already acquired ISO 9001:2015 (Quality management System) and is now steadily moving forward
to acquire 1SO 14001 (Environmental Management System), OHSAS 45001 (Occupational Health
and Safety Management System), CS ISO 10001 (Customer Satisfaction), ISMS ISO 27001
(Information Security Management System), EnMS 50001(Energy Management System) and ICAO
SeMS (Security Management System) duly integrated with ICAO’s Aviation Safety Management
System.

I would like to highlight the pivotal role of contractors, suppliers, and concessionaires in different
activitiesbeing carried out at our premises to conform to the acceptable safety standards in order to
control adverse environmental impacts and safety hazards / risks. We shall constantly need the
support of contractors, suppliers, and concessionaires to assist in inculcating a safe and
environment friendly culture at our premises.

This Manual contains guidelines to be followed by the contractors, suppliers, and concessionaires in
compliance with all the standards and regulation of safety, environment, occupational health and
quality based on continual improvement concept while performing work / activity within the areas of
responsibility at CATIl premises. The relevant officials will extend maximum possible assistance
wherever clarifications are required regarding interpretation of this manual.

| would also like to acknowledge the contributions made by the contractors, suppliers and
concessionaires in developing and maintaining the infrastructure at CATI. At the same time, | urge
them to actively participate in our efforts to create positive improvements by strengthening the
institution through adoption of best quality, health, safety, and environmental practices enabling

CATI to become a leading aviation academy.

(ENGR. SUMAIR SAEED)

Dated: - April 2023 Director
Civil Aviation Training Institute (CATI) Hyderabad

I
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GLOSSARY OF TERMS AND
ABBREVIATIONS/ACRONYMS
ATS AIR TRAFFIC SERVICE(S)
CAA CIVIL AVIATION AUTHORITY
CAP CORRECTIVE ACTION PLAN
CATI CIVIL AVIATION TRAINING INSTITUTE
CARs CIVIL AVIATION RULES
CAAF CIVIL AVIATION AUTHORITY FORM
CAAO CIVIL AVIATION AUTHORITY ORDER
DMR DEPUTY MANAGEMENT REPRESENTATIVE
HQCAA HEADQUARTER CIVIL AVIATION AUTHORITY
HSE HEALTH SAFETY ENVIRONMENT
IMS INTEGRATED MANAGEMENT SYSTEM
MR MANAGEMENT REPRESENTATIVE
PPE PERSONAL PROTECTIVE EQUIPMENT
PTW PERMIT TO WORK
EMS ENVIRONMENTAL MANAGEMENT SYSTEM
ISO INTERNATIONAL ORGANIZATION FOR STANDARDIZATION
LOTO LOCK-OUT TAG-OUT
LPG LIQUID PETROLEUM GAS
MNL MANUAL
MSDS MATERIAL SAFETY DATA SHEET
NEQS NATIONAL ENVIRONMENTAL QUALITY STANDARDS
OH&SMS OCCUPATIONAL HEALTH & SAFETY MANAGEMENT SYSTEM
OPI OFFICE OF PRIME INTEREST
oIC OFFICER INCHARGE
Qms QUALITY MANAGEMENT SYSTEM
SMs SAFETY MANAGEMENT SYSTEM
TQM TOTAL QUALITY MANAGEMENT

I
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Chapter 1

INTRODUCTION

1.1 INTRODUCTION:

Integrated Management System comprising International Management System
standards ISO 9001: 2015 (Quality Management System), I1SO 14001: 2004
(Environmental Management System), OHSAS 45001: 2018 (Occupational Health
and Safety Management System), and ICAO's SMS (Safety Management System)
has been implemented in Pakistan CAA. These standards require adherence from all
the stakeholders to fulfill their respective obligations towards vital aspects of Safety,
Quality, Occupational Health and Environment. This HSE Manual outlines the
responsibilities of contractors, suppliers and concessionaires working for CAA or on
the areas under CAA's jurisdiction.

1.2 CAA IMS POLICY
Top Management commitment is demonstrated in IMS Policy, attached as Appendix-
A (English version) and Appendix-B (Urdu version)

1.3 RESPONSIBILITY & AUTHORITY
CATI shall require Contractors and / or Sub-contractors / Suppliers / Concessionaires to
affirm that all supervisors are responsible for ensuring that the works / activities are
performed in accordance with all applicable health, safety and environmental rules,
regulations and good working practices with equal diligence being paid to the fulfilment of
the contractual technical specifications. CATI will require Contractors and Sub-contractors
to advise such personnel of their safety responsibilities. Contractors / Suppliers /
Concessionaires shall also provide CATI with their organizational setup for a particular
contract / subcontract / renewal / bid invitation document, where applicable, specifying the
areas of safety responsibilities of their supervisors.
The concerned OICs / Sectional Heads, involved / engaged in the purchase of
materials, services and contracts (including sub- contracts, if any), shall ensure effective
implementation of this manual. They shall also be responsible to designate Contract
Coordinators where applicable especially on large scale projects.

Contract Coordinator (a designated CAA Employee) shall be responsible for the on-site
implementation of HSE requirements by the contractors and their officials / workers. He
shall also be responsible to record on-site management activities and meetings specific to
the HSE issues.

Deputy Management Representatives (DMR) shall be responsible to oversee the
implementation and effectiveness of this manual.

The concerned OICs / Sectional Heads, involved / engaged in the purchase of
materials, services and contracts (including sub- contracts, if any), shall ensure
incorporation of specific clause(s) on Safety, Health & Environment in the contract
agreements or their renewals / bidinvitation documents indicating the need for compliance
with the detailed guidelines as outlined in this manual.
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All Safety, Health and Environment requirements contained in this manual shall also be
made part of the bid invitation documents / contracts.

Any specific requirements not covered in this manual and in the existing HSE clause of the
contract / lease agreement may be specified in the contract / lease documents by the
respective CAA functions, in consultation with concerned DMR at CATI. These may
include but not limited to:

a. Working procedures
Risk / impact assessment of the job
Requirements of transporting carrier, machinery / equipment and tools

b
c
d. Handling/ packaging identification requirements
e Information about the product composition

f

Compliance to the related Safety, Health & Environment
procedures forperforming the activity

g. Usage of Personal Protective Equipment (PPE)

h.  Competence /training requirements of workers

i. Handling and disposal of waste, etc

j- The need to obtain Permit To Work (PTW), where required
k. Emergency procedures

l. Accident / incident reporting

m. Legal requirements
The concerned OICs / Sectional Heads may ask the supplier / contractor / concessionaire
to carry out a risk assessment before awarding a contract for high-risk tasks, where
applicable

1.4 ON SITE MANAGEMENT OF CONTRACTORS FOR MAJOR PROJECTS OF CATI
The concerned OICs / Sectional Heads shall ask the contractor / supplier /
concessionaire to designate a Safety Officer wherever applicable, depending upon the
quantum of contract, who shall be the focal person and responsible for on-site
implementation of HSE requirements on part of contractors / suppliers / concessionaires.
For Contracts / Agreements of smaller quantum, the contractor / supplier / concessionaire
shall be directly responsible in this regard without having the need to designate such
representatives.

The concerned OICs / Sectional Heads shall be responsible to nominate a
representative (Contract Coordinator) for on-site management of contractors for major
projects. The contractcoordinator / representative shall monitor the HSE compliance by
the contractor / supplier. This includes monitoring of:

n.  Controls to prevent HSE risks

0 Contractor equipment for appropriateness
p. Compliance of work procedures

q Waste Disposal & Record keeping
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r. Compliance of regulatory requirements, to this HSE Manual
or their own HSE Manual(s) if exceeding the requirement
stipulated by the CATI and PTW by contractors / suppliers /
concessionaires

Regular on-site meetings with the contractor must be convened / held
to discuss the HSE compliance and related aspects of the job. Records of
such meetings and on-site management activities must be maintained by
the Contract Coordinator.

HSE audit or on-site inspections shall be carried out randomly by the DMR
SQMS CATI of SQMS Directorate in coordination with the concerned
Section at CATI for checking HSE compliance. Corrective Action Plan on
CAAF-020-MSXX shall be raised
/ generated in case any non-conformity is observed or if any corrective
or preventive action is required. All proceedings of the audit or on-
site inspections shall be documented by the respective DMR.

All the works, purchase / supplies and services being carried out /
rendered by Contractors / Suppliers / Concessionaires shall be
liable to monitoring and supervision by authorized / designated
official(s) to ensure their HSE- worthiness. Surprise inspection
may be carried out at any time by DMR and SQMS Officials at
CATI.

The monitoring / supervision so required shall be made under the
relevant clause(s) of the contract. The performance monitoring
data of contractors with regard to compliance to HSE manual will
be collected / maintained and documented on periodical basis by
the respectve DMR SQMS CATI, to develop necessary
corrective/ preventive actions accordingly. This significant data of
a particular contractor/ supplier / concessionaire, will be critically
observed and be given due consideration at the time of awarding /
continuation / renewals etc of any contract.

All potential Contractors, Suppliers and Concessionaires shall be
informed about the availability of HSE manual which would require
compliance from them.

The concerned OICs / Sectional Heads shall provide the hard
copy of the latest version of HSE Manual to the Contractors /
Suppliers / Concessionaires at the time of signing of the Contract
Agreements / License Agreements / Lease Deeds / Purchase
Orders / Supply Orders, etc.

a. No work be executed without supervision of concerned
representation of OPI Section / Branch.

b.  The representation of OPI section / function shall -ensure
implementation of preventive control measures during
execution of work and corrective measures in case of any
abnormal / emergency situation.

c. All food concessionaires shall preferably be certified in Food
SafetyManagement System SO 22000: 2017.

In case of existence of any Contractor's, Supplier's and

Concessionaire's HSE Manual having provisions more stringent to
this HSE manual, those shall be applicable as far as the currency
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of that particular contract is concerned.

All the Contractors, Suppliers and Concessionaires shall be
responsible to provide and update bare minimum training /
awareness on HSE to their employees and subsequent
implementation. Any breach / violation thereof by any of such
employee(s) shall be construed upon to be on behalf of that very
Contractor, Supplier and Concessionaire. Records pertaining to
HSE related training / awareness shall be maintained and
provided to concerned CAA official(s) designated by the OPI
and/or Representative(s) of SQMS team CATI.

The training / awareness described above shall include but not
limited to thefollowing: -

a. Site acquaintance (i.e. Building layout, Building Evacuation
Procedure, etc).

b. General layout & hazards and handling of standard
equipment.

c. HSE related operational hazards / environmental aspects
and risks / environmental impacts associated and related
control measures with theparticular contract / agreement.

d. Basic First Aid and other corrective measures.
e.  Application of Permit to Work / Lock Out and Tag Out.

Special MSDS, classification / composition of hazardous
material for handling of hazardous material.

g. Incident(s) / accident(s) including environmental incidents
(spills, etc) reporting.

h.  Waste management.

i. Basic Fire Fighting.

j- Safe driving.

k. Response in emergency.

l. Personal Protective Equipment (PPE).

x>
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Chapter 2

HSE MANAGEMENT SYSTEM

21 BASIC SAFETY & SECURITY RESTRAINTS:
The following are some basic safety & security restrains. In case of violation of these,
contractors/ suppliers/ commissionaire shall be dealt with in accordance with Rule 91
(section 10) of CARs 94.

2.1.1 Possession or use of alcoholic beverages or illegal drugs.

2.1.2 Possession of un-authorized explosives, firearms, ammunition, and other
weapons.

2.1.3 Violation of any safety or security rules or requirements as laid down in Part
VIIl, Section 10 of CARs, 94 (Rule 92-110).

lllegal dumping, handling, or disposal of hazardous materials.

Demolition or removal, without written permission, of any property belonging to
CAA.

Intimidating, threatening, harassing, impeding or interfering with CAA
employee(s) or designated representative(s).

Misuse of fire prevention and protection equipment.

Unauthorized removal or destruction of a safety barricade, handrail, guardrail,
warning sign, fall protection, or other warning devices intended to protect
employees or property.

2.2 SAFETY PERMITS:

2.2.1 All contractors, suppliers or concessionaires shall obtain prior approval for PTW
from CAA’s authorized / designated official(s) and follow all the safety
requirements, precautions, controls of PPEs classified as PTW related tasks as
any of the operations mentioned below may present a hazard to people, property
and environment.

2.2.1.1 Performing burning, welding, cutting, soldering, or other hot work.

2212 Working on fire protection / detection systems.

2213 Working on electrical, steam, chilled water systems or other
energized systems.

2214 Installing a temporary electrical service

2215 Working with hazardous chemicals (including solvents and
paints).

2216 Handling, transporting or generating hazardous wastes (including
hospital biological waste, waste oil, chemicals, condensate, etc).

2217 Using a gas, diesel, or LPG (such as Propane) powered engines.

2218 Working on gas pipe lines or associated equipment.

2219 Operating a power vehicle or self-propelled work platform.

2.2.1.10 Excavation / trenching.

2.2.1.11 Using radioactive sources or conducting field radiography (x -ray).
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2:2.1 A2 working with asbestos & asbestos — containing materials.
22113 working on security systems.
22114 working with compressed air / gases.
22115 working on heating, ventilation, or air conditioning equipment.

22.1.16 working with chemicals, polishing or grinding.
22117 working at heights of more than 06 feet or on roofs.

22.1.18 Entering or working in confined spaces like fuel tanks, trenches,
service shafts, sewer system, etc.

22119 Lifting or hoisting with cranes or hoists.
2.2.1.20 blasting operations, etc.
2.3 PERFORMANCFE MONITORING:

2.3.1 The Contractors / Suppliers / Concessionaires shall monitor HSE performance of
their employees and activities.

2.3.2 They shall in addition monitor all those performance monitoring actions agreed
between CAA and the Contractors / Suppliers / Concessionaires.

2.4 HOUSEKEEPING:

2.4.1 All Contractors / Suppliers / Concessionaires shall maintain good housekeeping
bykeeping work areas neat, clean, orderly, free of excess trash, debris and shall
block walkways, stairs, exits, or create a tripping hazard. Poor housekeeping at a
job site may lead to an increased potential for safety hazards and an increased
frequency of accidents, falls, cuts, spills, leaks, fires or electrocution.

2.4.1.1 Tools, wires, materials shall not be left or haphazardly spread out at the
work place.

2.4.1.2 Open holes, trenches, or excavations into which people may fall shall be
identified, covered or provided with guardrails.

2.4.1.3 In order to protect the employees and environment, safety blinding shall
be provided at all works execution sites, where necessary.

2.5 REPORT OF ACCIDENT, INCIDENT, INJURY OR ILLNESS:

2.5.1 The area representatives of contractor shall inform fire, electrical, civil inquiries
officials each day before start of work.

2.5.2 All work related accidents, incidents, fatalities, injuries, and illnesses must
immediatelybe reported to the CAA authorized / designated officials.

2.5.3 Every incident / accident happened during execution of contractors work shall
properly be analyzed as per CAA0-015-MSXX and if fall in Major / Catastrophic
categories be published / mentioned in IOU report by the OPI Section / Branch.

x>
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Chapter 3

ENVIRONMENT MANAGEMENT SYSTEM

3.1 HAZARDOUS WASTE MANAGEMENT:

3.1.1 Hazardous waste generated by a Contractor / Supplier / Concessionaire as
part of its work must be properly identified, stored and disposed in accordance
with applicable laws/ rules / regulations. The Contractor / Supplier /
Concessionaire must coordinate with CAA representative(s) of relevant
sections to provide a list of hazardous waste(s) whichis / are likely to be
generated during the project / activity, and to determine the location(s) for
hazardous waste storage.

3.1.2 The Contractor / Supplier / Concessionaire must also ensure, at a minimum:
3.1.2.1 Proper labeling in terms of MSDS.
3.1.2.2 Adequate secondary containment.
3.1.2.3 Segregation of incompatible materials.

3.1.2.4 Routine inspection of storage areas.
3.1.3 In addition, all hazardous waste containers shall be constructed of a material
compatible with the waste, in sound condition, and kept securely closed to avoid spill or
leakage

3.2 WASTE DISPOSAL DOCUMENTS:

The Contractors / Suppliers / Concessionaires shall be responsible for completing all
waste disposal documents as per statutory / regulatory requirements, where
applicable and as required by CAA. This may relate to CAA's own waste that is
periodically removed for further disposal purposes, or waste created by Contractor /
Supplier / Concessionaire while performing a task at CAA premises / areas under
CAA's jurisdiction. OPI shall also ensure all normal wastes are also removed by the
contracts.

3.3 TRAINING:

Contractor / Supplier / Concessionaire must ensure that their employees are
appropriately trained in hazardous waste management procedures. In the event a
Contractor / Supplier Concessionaire encounters unidentified material that is
reasonably believed to be hazardous (radioactive, volatile, corrosive, flammable,
explosive, magnetic, infectious, toxic), the Contractor/ Supplier / Concessionaire shall
immediately stop work in the affected area and report the condition to the CAA's
authorized / designated official(s). At no time shall such material be disposed in
chutes, drains, pipes or in any other unauthorized manner.

3.4 TRANSPORTATION AND DISPOSAL OF HAZARDOUS MATERIALS:

Transportation of hazardous materials on CAA property shall be conducted in
accordance with CAA specified instructions. It shall not be disposed to burn or be
used in a manner that is harmful to people or environment. While transporting
hazardous materials, Contractor / Supplier / Concessionaire shall ensure that no
harm is done to people or environment because of poor containers, packing,
overing, lashing, fixing, loading, stacking or improper vehicle or mode of transport.
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All transportation of dangerous / hazardous goods and materials by air shall be

conducted strictly in accordance with provisions of Part XVI, Sections 1-3 and 5-6 of the
Civil Aviation Rules, 1994

3.5 SPILL PREVENTION AND CONTROL:

3.5.1 Based on the inventory of oil and hazardous chemicals that will be brought
on-site, the Contractor / Supplier / Concessionaire shall have available
equipment (e.g., secondary containment pallets, absorbent pads, absorbent
booms, speed-dry etc.) that is suitable and sufficient to control a potential spill
/ release.

SAFESY

3.5.2 The Contractor / Supplier / Concessionaire is responsible for identifying
outlets to the environment (e.g., sumps, sewers, storm / floor drains, etc.) and
adequately minimizing spill potential to these areas.

3.5.3 The Contractor / Supplier / Concessionaire is responsible for the proper
storage of all flammable and combustible chemicals that are brought and/or
stored on site to complete the work. Such storage may require the use of
safety containers, safety cabinets, and/or secondary containment.

3.56.4 The Contractor / Supplier / Concessionaire shall also ensure that any
incompatible chemicals are safely segregated. The Contractor / Supplier /
Concessionaire is Responsible for maintaining and securing all chemical
containers and all chemical storage-areas. This requires selecting locations
and methods to minimize exposure to rainfall, surface water, and the ground
surface or subsurface.

3.5.5 The Contractors / Suppliers / Concessionaires must ensure that their
employees are adequately trained in spill control procedures and are aware of
the use of spill controlkits.

3.5.6 In the event of a release or spill, the Contractor / Supplier / Concessionaire
mustimmediately inform CAA's authorized / designated official(s).
3.6 AIR EMISSIONS:

3.6.1 Any conditions discovered which could result in an increase in air pollutant
emissions must immediately be reported to the CAA's authorized / designated
official(s).

3.6.2 Contractors / Suppliers / Concessionaires activities should not cause
unacceptable level of emissions (emissions not meeting NEQS — National
Environmental Quality Standards).

3.6.3 Contractors / Suppliers / Concessionaires shall immediately notify the CAA's
authorized / designated official(s) whenever they become aware of any
unintentional or intentional release of CFCs (Chloro-Fluoro Carbons), Halons
etc.

3.7 WASTE WATER DISCHARGES:

3.7.1 Waste water must NOT include any corrosive, flammable, or toxic substances
/ hazardous liquid, etc.

3.7.2 Contractor / Supplier / Concessionaire must ensure no waste water is
discharged that violates NEQS.

3.8 BIOLOGICAL / CHEMICAL/ RADIOACTIVE HAZRDS:

3.8.1 Some CAA operations may involve the use of biological, chemical, or
radioactive material that can be hazardous to persons or property, if not
handled or disposed safely. Contractors / Suppliers / Concessionaire will mark
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the areas where work with biological, chemical, or radioactive materials is
being performed with proper signs.

SAFESY

3.8.2 The Contractor / Supplier / Concessionaire shall not disturb damage or
otherwise handle any suspected asbestos containing material.

3.8.3 The Contractor / Supplier / Concessionaire shall not sweep, dust, vacuum or
mop dust / debris which are the product of a suspected asbestos containing
material. The Contractor / Supplier / Concessionaire shall also not pick up or
throw away any suspected asbestos-containing waste or trash.

3.8.4 Sand blasting, grinding, drilling, brazing, scraping, polishing of floors and
other dust emitting surfaces will be done by persons wearing appropriate
PPEs.

3.9 HAZARDOUS MATERIALS AND HAZARD COMMUN ICATION:

3.9.1 Hazardous materials shall not be handled or used by the Contractor / Supplier
/ Concessionaire without providing training to the concerned employees.

3.9.2 No solvents, paints, or similar flammable, toxic, or irritating materials shall be
used in CAA premises / areas under the jurisdiction of CAA unless specifically
authorized by CAA.

3.9.3 Adequate ventilation shall be maintained when paints or solvents are used.
3.9.4 Flammable solvents and materials shall be used with extreme caution.

3.9.5 It shall be ensured that flammable paints and solvents are isolated and stored
in approved locations, if inside the building.

3.9.6 The Contractor / Supplier / Concessionaire shall submit an inventory of all
hazardous chemicals / liquids / materials that are brought on-site or sold to
CAA. These should be accompanied by MSDS.

3.9.7 The Contractor /Supplier / Concessionaire shall also ensure that all containers
that are brought on site for the storage of hazardous chemicals (e.g., gas,
paint, etc.) are labeled and inspected for correctness.

3.9.8 The Contractor / Supplier / Concessionaire shall remove at earliest all
hazardous chemicals that it brings on-site when work involving a specific
hazardous chemical has been completed.

x>
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Chapter 4

HSE PERFORMANCE MONITORING AND REPORTING
41 CONFINED SPACE ENTRY

411 Contractor / Supplier / Concessionaire will obtain Confined Space Entry
Certificate before entering / working in confined spaces. If during the course of
work, the Contractor/ Supplier / Concessionaire encounters a confined space
that has not been previously identified by the CAA, it must immediately bring
the space to the attention of the CAA's authorized / designated official(s), and
delays entry until the space is examined by the CAA's authorized / designated
official

4.1.2 When CAA and Contractor / Supplier / Concessionaire personnel are working
in or near confined spaces, the Contractor / Supplier / Concessionaire shall
coordinate all operations, with likely-to-be-affected CAA personnel before
entry.

4.1.3 Prior coordination shall also be required on entering a confined space with or
without a CAA employee

4.2 LOCK OUT/TAG OUT (WHERE APPLICABLE):

4,21 As part of CAA's Electrical Isolation / De-Isolation permit requirement,
standard locks and tags are used to control the start-up of equipment that is
being serviced or maintained by its employees. At no time shall the Contractor
/ Supplier / Concessionaire or its employees override any locks or tags that
they encounter during the performanceof their work.

4.2.2 The Contractors / Suppliers / Concessionaires are responsible for developing,
implementing and maintaining their own Lock-out / Tag-out Program.

4.2.3 The Contractor / Supplier / Concessionaire shall submit a copy of its Lock-out
/ Tag-out Program to the CAA's authorized / designated official(s) before the
start of any work.

4.3 GENERAL ELECTRICAL SAFETY:

43.1 Temporary electrical connection(s), where required, shall be obtained from
CAA as per the prescribed procedure only.

4.3.2 Only qualified electricians are permitted to work on electrical systems and
equipment that use or control electrical / power.

4 3.3 Electrical tools or equipment shall not be operated in wet areas or areas
where potentially flammable dusts, vapors, gases, or liquids are present,
unless specifically approved.

4.3.4 Should a circuit breaker or other protective device "trip," it is to be ensured
that a qualified electrician checks the circuit and equipment and corrects
problem before resetting the breaker. Moreover, there should always be a
provision for safety isolation ofthe circuit where needed

4.3.4 Barriers and post waming signs shall be erected to ensure that the non-
authorizedpersonnel stay clear of the work area.
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4.3.5 Hazards (lack of protective guards or covers, damaged equipment, etc.) shall
be reported to the CAA's authorized / designated official(s) immediately.

SAFESY

4.3.6 Electrical boxes, switch gear, cabinets, or electrical rooms shall not be left
open whennot directly attended.

4.3.7 It shall be ensured to insulate energized parts when have been removed or
doors are closed. Use of cardboard, plywood or other flammable to cover
energized circuits is prohibited.

4.3.8 Proper grounding / earthling and arc quenching, where required, shall be
ensured.

4.3.9 The size of the cable / conductor should match with the actual on-site
requirement.
44 COMPRESSED GAS CYLINDERS:
The following measures must be taken for the protection of persons and property:

4.4.1 All the cylinders brought in by the Contractors / Suppliers / Concessionaires shall
have valid test certificates performed by a certified testing agency.

4,42 Pressure and leak testing shall invariably be carried out and documented in
all jobs associated with compressed gas or liquid handling.

4.4.3 Valve protection caps must be in place when compressed gas cylinders are
transported, moved, or stored.

4,44 Cylinder valves must be closed and valve covers must be replaced when work
is complete and when cylinders are empty or moved.

4,45 Compressed gas cylinders must be secured in an upright position in a welding
cart or toa solid object (using chains, straps, or a rigid retaining bar).

446 Compressed gas cylinders must be secured on an approved carrier while
being transported.

4.4.7 Cylinders shall be kept at a safe distance or shielded from welding or cutting
operations. Cylinders shall not be placed where they can contact an electrical
circuit.

4.4.8 It shall be ensured to keep oxygen and flammable gas regulators in proper
working orderand a wrench in position on the acetylene valve when in use.

449 If aleak develops in a cylinder and it cannot be immediately corrected, the
cylinder shallbe moved to a safe location outside the building / away f ram the
location of work.

4.4.10 Cylinders must not be taken into or stored in confined spaces.
4.411 Empty & filled cylinders must be kept separately.
4.4.12 Hoses and regulators must not be stored in unventilated or closed containers or
areas.
4.5 WELDING CUTTING AND BRAZING:
The Contractors / Suppliers / Concessionaires shall ensure the following:
451 Obtain PTW.
4,52 Inform CAA's authorized / designated official(s) prior to the start of any welding /

cutting /brazing work.
%955.3 Remove combustible materials from the area before beginning work.
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454 |Install anti flashback (safety / check) valves in both the oxygen / acetylene
hoses at theregulator.

SAFESY

455 Shield adjacent areas with welding partitions.

456 Persons involved are adequately trained in using portable fire extinguishers.

457 Have a second person trained in basic firefighting as standby with an approved
Fire Extinguisher welding and cutting operations.

4.6 CARNES AND RIGGING:

4.6.1 Each crane or hoist brought onto CAA property must have a valid
inspection testing performed by a certified testing agency.

4.6.2 The operator is responsible for the proper placement of the crane in
relationship to the load to be handled and the landing area so as to obtain the
best rated lift capacity, and the installation and maintenance of crane swing
radius protection.

4.6.3 All operators must possess a valid crane / hoist operating / driving license as
applicable.

4.7 FITNESS:

4.7.1 Suppliers / Contractors / Concessionaires shall ensure that all their personnel
working in CAA premises are medically fit to perform their assigned tasks.

4.7.2 If requested by CAA, Contractors / Suppliers / Concessionaires shall provide
the fitness /health certificates of their employees.

4.8 DRIVING:

4.8.1 All Contractors' / Suppliers' / Concessionaires' vehicles while in CAA
premises or performing CAA duties shall adhere to speed limits (applicable in
that particular zone), and also comply with all other traffic and road safety
regulations of CAA.

4.8.2 The drivers should be in possession of valid driving license.
4.8.3 All Contractor / Supplier / Concessionaire vehicles should have:

4.8.3.1 Standard seat belts. The seat belts should be neat and clean and
in properworking condition.

4.8.3.2 Standard fire extinguisher.
4.8.3.3 Standard first aid box.
4.9 INDEMNITY:

Suppliers / Contractors / Concessionaires shall keep harmless and indemnify
Pakistan CAA against all losses, damages, injuries, death of any person, claims,
actions, third party action arising out of acts and omissions by their employees/
personnel or non-compliance with the terms arid conditions as stated herein and/or
any applicable laws and regulation. Contractor shall take clearance with concerned
offices before handing / taking over the area to be restored on thesame condition(s)
as was/were before start of work (as per contract agreement).

x>
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PAKISTAN AIRPORTS AUTHORITY

INTEGRATED MANAGEMENT SYSTEM POLICY

Pakistan Airports Authority (PAA) is committed to be a world-class service provider in the aviation
industry by providing safe, secure and efficient best-in-class aviation services to the stakeholders. The
core values i.e integrity, professional excellence, commitment, safety & security and customer focus,
shall serve as the fundamental principles that gulde PAA’s actions and decisions, shaping Its culture and
overall functioning.

PAA commits to develop, implement, maintain and continually improve an effective and proactive
Integrated Management System (IMS) in accordance with the requirements of national / international
standards contained in ICAO annexes, aviation Safety Management System, aviation Security
Management System, Quality Management System, Occupational Health & Safety Management System,
Environmental Management System, Information Security Management System, Energy Management
System and Customer Satisfaction for enhancing operational effectiveness.

PAA also commits to:
% Comply with applicable legislation and regulatory requirements concerning its activities and
services.

7 Continually improve safety performance, security measures, quality of its activities/ services and
prevent environmental pollution.

% Prevent occupational injury and ill-health by managing safety risks at workplace to promoting a
culture in which all its employees work in a safe and healthy environment.

"+ Evolve a positive safety and quality culture in all activities & services which fosters safe practices,
encourages non-punitive safety reporting by recognizing that safety is paramount at all times.

7 Provide services of highest possible level to meet customer satisfaction.

% Implement energy conservation program including use of renewable / alternate energy resources.

»+  Implement National Civil Aviation Security Program and Quality Control Program to safeguard

against unlawful interference to ensure satisfactory security measures in compliance with
national and international obligations for reducing security risks in aviation business.

¥ Provide framework and resources for hazards’ identification, reporting and risk management.

> Provide mechanism for setting up and review of IMS objectives, targets and performance
indicators.

% Adopt zero tolerance towards violation of procedures and standards pertaining to its operations.

>  Adopt principles of protection of safety data, safety information and related sources / softwares
to ensure their continued availability for purposes other than maintaining or improving safety in
accordance with national laws, regulations and policies.

»  Take effective measures to continually improve its systems through providing training to its
employees on Integrated Management System to enable them in carrying out their jobs.

All management levels and employees of PAA are accountable to meet their obligations towards
Integrated Management System while performing their tasks for the delivery of the hcghest level of
(\ performance.

(MUHAMMAD ALl) (
Lt. General (Retd) AirAice Marshal
M), Secretary Defence / ! July 2025 rector General

person PAA Board POLICY-001-MSXX-5.0 Pakistan Airports Authority
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Historical Contract Non-Performance, and Pending Litigation
and Litigation History

[The following table shall be filled in for the Applicant and for each member of a Joint
Venture]

Applicant’s Name: [insert full name]

Date: [insert day, month, year]

Joint Venture Member Name: [insert full name]

IFP No. and title: [insert IFP number and title]

Page [insert page number] of [insert total number] pages

[0 Not debarred due to deviation from commitment of Bid Securing Declaration-[] Not
debarred due to non-performance

Year Non- Contract Identification Total Contract
performed Amount (current
portion of value, currency,

contract exchange rate
and PKR
equivalent)

[insert  |[insert amount |Contract Identification: [indicate complete contract |[insert amount]
vear| and percentage]| name/ number, and any other identification]

Name of Procuring Agency: [insert full name]

Address of Procuring Agency: [insert
street/city/country]

Reason(s) for nonperformance: [indicate main
reason(s)]

Pending Litigation, in accordance with Section III, Qualification Criteria and Requirements

O Pending litigation in accordance with Section III, Qualification Criteria and Requirements, Sub-
Factor 2.3 as indicated below.

Year of Amount in Contract Identification Total Contract
dispute dispute Amount
(currency) (currency), BS$
PKR Equivalent
(exchange rate)
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[insert [insert amount] Contract Identification: [indicate [insert amount]
vear] complete contract name, number, and
any other identification]
Name of Procuring Agency: [insert full
name]
Address of Procuring Agency: /insert
street/city/country]
Matter in dispute: [indicate main issues
in dispute]
Party who initiated the dispute: [indicate
“Procuring Agency’ or “Supplier”]
Status of dispute: [Indicate if it is being
treated by the Adjudicator, under
Arbitration or being dealt with by the
Judiciary]
O No consistent history of court/arbitral award decisions in accordance with Section III,
Qualification Criteria and Requirements, Sub-Factor 2.4.
O Consistent history of court/arbitral award decisions in accordance with Section III, Qualification
Criteria and Requirements, Sub-Factor 2.4 as indicated below.
Year of Outcome as Contract Identification Total Contract
award percentage of Net Amount
Worth (currency), PKR
Equivalent
(exchange rate)
[insert [insert Contract Identification: [indicate [insert amount]
year] percentage] complete contract name, number, and

any other identification]

Name of Procuring Agency: [insert full
name]

Address of Procuring Agency: [insert
street/city/country]

Matter in dispute: [indicate main issues
in dispute]

Party who initiated the dispute: [indicate
“Procuring Agency” or “Supplier’’]
Court/ arbitral award decision: [Indicate
if the award decision was against the
Applicant or any member of a joint
venture.]y]
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