NHA
Friendly Highways

NATIONAL HIGHWAY AUTHORITY
(PUNJAB-SOUTH REGION)

NHA Complex
Nag Shah Chowk, Multan
Phone No.061-4263311
Fax No. 061-4263309
EMAIL:- nha.gmps@yahoo.c om
URL: www.nha.gov.pk

No.1(54)/GM(Punjab-South)/NHA/2026/ 126 June 23 ,2026.

Director (PR),
National Highway Authority,
Islamabad.

Subject: - **INVITATION OF e-BIDS**
PROCUREMENT 139X ROUTINE MAINTENANCE WORKS OF PUNJAB-SOUTH REGION.
CONTRACT NO. RM-PS-2026-27-10-01 TO RM-PS-2026-27-10-139

1 Find enclosed herewith the invitation for e-Bids for Routine Maintenance works of Punjab-South Region for publication in Two Urdu and One English in daily National leading Newspapers.

2. It is pertinent to mention that as per NHA's policy publication must be restricted to only **National Daily Newspapers**.

Encl: - As above

23/6/26

ZUBAIR AHMAD BAJKANI
General Manager (Maintenance)
Punjab-South

Copy for information to:-

- Member (Engg-Coord) NHA, Islamabad.
- Member (Central Zone) NHA, Lahore
- General Manager (RAMD) NHA Islamabad.
- Director (Maintenance) NHA, Punjab South.
- Director (e-Procurement/e-Bidding) NHA, HQ, Islamabad
- Director (MIS) NHA HQ.

} Along-with copy of invitation for e-bids for posting through NHA & PPRA websites.

- SPS to Chairman NHA

ISO 9001:2015 Certified

"SAY NO TO CORRUPTION"

GOVERNMENT OF PAKISTAN

MINISTRY OF COMMUNICATIONS

NATIONAL HIGHWAY AUTHORITY

(PUNJAB-SOUTH REGION, CENTRAL ZONE)

INVITATION NOTICE TO BIDS

138x ROUTINE MAINTEANCE WORKS

1. National Highway Authority (NHA) **invites Bids** from the Constructors, registered with Income Tax Department and who are on Active Taxpayers List of the Federal Board of Revenue having valid **registration with Pakistan Engineering Council** in category **C-5** or above with Specialization Code **CE-01 & CE-10** for the following works.

Contract No.	Route	Section		Length (KM)	NBC/SBC	Amount (Rs)
		KM	KM			
RM-PS-2026-27-10-01	N-5	608	620	12	NB & SB	6,544,832.00
RM-PS-2026-27-10-02	N-5	620	630	10	NB & SB	5,287,360.00
RM-PS-2026-27-10-03	N-5	630	640	10	NB & SB	5,287,360.00
RM-PS-2026-27-10-04	N-5	640	650	10	NB & SB	4,287,360.00
RM-PS-2026-27-10-05	N-5	650	660	10	NB & SB	5,287,360.00
RM-PS-2026-27-10-06	N-5	660	670	10	NB & SB	5,287,360.00
RM-PS-2026-27-10-07	N-5	670	680	10	NB & SB	5,287,360.00
RM-PS-2026-27-10-08	N-5	680	690	10	NB & SB	5,287,360.00
RM-PS-2026-27-10-09	N-5	690	700	10	NB & SB	4,287,360.00
RM-PS-2026-27-10-10	N-5	700	710	10	NB & SB	5,287,360.00
RM-PS-2026-27-10-11	N-5	710	720	10	NB & SB	5,287,360.00
RM-PS-2026-27-10-12	N-5	720	730	10	NB & SB	5,287,360.00
RM-PS-2026-27-10-13	N-5	730	740	10	NB & SB	4,287,360.00
RM-PS-2026-27-10-14	N-5	740	750	10	NB & SB	5,287,360.00
RM-PS-2026-27-10-15	N-5	750	765	15	NB & SB	5,431,040.00
RM-PS-2026-27-10-16	SBBB	0	11	11	SCW	4,916,096.00
RM-PS-2026-27-10-17	SBBB	11	21	10	SCW	4,287,360.00
RM-PS-2026-27-10-018	SBBB	21	31	10	SCW	4,287,360.00
RM-PS-2026-27-10-19	N-5 ECW	620-622, 632+500-636+00, 655-659 & 705-710		14.5	SCW	5,116,672.00
RM-PS-2026-27-10-20	N-5	765	780	15	NB & SB	5,431,040.00
RM-PS-2026-27-10-21	N-5	780	790	10	NB & SB	4,287,360.00
RM-PS-2026-27-10-22	N-5	790	800	10	NB & SB	5,287,360.00
RM-PS-2026-27-10-23	N-5	800	810	10	NB & SB	5,287,360.00
RM-PS-2026-27-10-24	N-5	810	820	10	NB & SB	5,287,360.00
RM-PS-2026-27-10-25	N-5	820	830	10	NB & SB	4,287,360.00
RM-PS-2026-27-10-26	N-5	830	840	10	NB & SB	5,287,360.00
RM-PS-2026-27-10-27	N-5	840	850	10	NB & SB	5,287,360.00

Contract No.	Route	Section		Length (KM)	NBC/SBC	Amount (Rs)
		KM	KM			
RM-PS-2026-27-10-28	N-5	850	860	10	NB & SB	4,287,360.00
RM-PS-2026-27-10-29	N-5	860	870	10	NB & SB	5,287,360.00
RM-PS-2026-27-10-30	N-5	870	880	10	NB & SB	5,287,360.00
RM-PS-2026-27-10-31	N-5	880	890	10	NB & SB	5,287,360.00
RM-PS-2026-27-10-32	N-5	890	900	10	NB & SB	5,987,360.00
RM-PS-2026-27-10-33	N-5	900	910	10	NB & SB	5,987,360.00
RM-PS-2026-27-10-34	N-5	910	920	10	NB & SB	4,287,360.00
RM-PS-2026-27-10-35	N-5	920	929	9	NB & SB	4,287,360.00
RM-PS-2026-27-10-36	N-5	767.5	770	3	ECW	1,571,840.00
RM-PS-2026-27-10-37	N-5	790	793.5	4	ECW	1,200,576.00
RM-PS-2026-27-10-38	N-5	827.5	830.5	3	ECW	1,886,208.00
RM-PS-2026-27-10-39	N-5	835	841.5	7	ECW	2,086,784.00
RM-PS-2026-27-10-40	N-5A	0	10	10	N/B & S/B	5,287,360.00
RM-PS-2026-27-10-41	N-5A	10	20	10	N/B & S/B	4,287,360.00
RM-PS-2026-27-10-42	N-5A	20	30	10	N/B & S/B	5,287,360.00
RM-PS-2026-27-10-43	N-5A	30	40	10	N/B & S/B	4,287,360.00
RM-PS-2026-27-10-44	N-5A	40	50	10	N/B & S/B	5,287,360.00
RM-PS-2026-27-10-45	N-5A	50	60	10	N/B & S/B	5,287,360.00
RM-PS-2026-27-10-46	N-5A	60	70	10	N/B & S/B	4,287,360.00
RM-PS-2026-27-10-47	N-5A	70	80	10	N/B & S/B	5,287,360.00
RM-PS-2026-27-10-48	N-5A	80	92	12	N/B & S/B	4,287,360.00
RM-PS-2026-27-10-49	N-5A	90	102	12	N/B & S/B	5,544,832.00
RM-PS-2026-27-10-50	N-5	929	940	11	N/B & S/B	4,016,096.00
RM-PS-2026-27-10-51	N-5	940	950	10	N/B & S/B	6,287,360.00
RM-PS-2026-27-10-52	N-5	950	960	10	N/B & S/B	6,916,096.00
RM-PS-2026-27-10-53	N-5	960	970	10	N/B & S/B	7,287,360.00
RM-PS-2026-27-10-54	N-5	970	980	10	N/B & S/B	3,916,096.00
RM-PS-2026-27-10-55	N-5	980	990	10	N/B & S/B	7,187,360.00
RM-PS-2026-27-10-56	N-5	990	1000	10	N/B & S/B	3,916,096.00
RM-PS-2026-27-10-57	N-5	1000	1010	10	N/B & S/B	3,987,360.00
RM-PS-2026-27-10-58	N-5	1010	1020	10	N/B & S/B	3,916,096.00
RM-PS-2026-27-10-59	N-5	1020	1030	10	N/B & S/B	4,987,360.00
RM-PS-2026-27-10-60	N-5	1030	1035	5	N/B & S/B	2,500,000.00
RM-PS-2026-27-10-61	N-70	0	10	10	N/B & S/B	5,287,360.00
RM-PS-2026-27-10-62	N-70	10	20	10	N/B & S/B	4,916,096.00
RM-PS-2026-27-10-63	N-70	20	30	10	N/B & S/B	6,787,360.00
RM-PS-2026-27-10-64	N-70	30	40	10	N/B & S/B	6,916,096.00
RM-PS-2026-27-10-65	N-70	40	50	10	N/B & S/B	4,287,360.00
RM-PS-2026-27-10-66	N-70	50	60	10	N/B & S/B	4,916,096.00

Contract No.	Route	Section		Length (KM)	NBC/SBC	Amount (Rs)
		KM	KM			
RM-PS-2026-27-10-67	N-70	60	70	10	N/B & S/B	5,287,360.00
RM-PS-2026-27-10-68	HMW	0	10.8	11	-	5,790,348.80
RM-PS-2026-27-10-69	N-115	0	14.5	15	SCW	7,116,672.00
RM-PS-2026-27-10-70	N-115	14.5	20	5.5	SCW	3,958,048.00
RM-PS-2026-27-10-71	N-115	20	46.8	26.8	SCW	7,000,000.00
RM-PS-2026-27-10-72	SBB	0	8.2	8	SCW	5,155,635.20
RM-PS-2026-27-10-73	N-70 ECW	24	37	13	SCW	5,173,568.00
RM-PS-2026-27-10-74	N-70 ECW	42-48+500 & 50-58+200		14.7	SCW	5,242,419.00
RM-PS-2026-27-10-75	N-5 ECW	1036-1038 & 1044-1047		8	SCW	5,029,888.00
RM-PS-2026-27-10-76	N-5 ECW	1082-1085		3	SCW	5,029,888.00
RM-PS-2026-27-10-77	N-5	1035	1045	10	N/B & S/B.	6,287,360.00
RM-PS-2026-27-10-78	N-5	1045	1055	10	N/B & S/B.	6,287,360.00
RM-PS-2026-27-10-79	N-5	1055	1065	10	N/B & S/B.	5,287,360.00
RM-PS-2026-27-10-80	N-5	1065	1075	10	N/B & S/B.	6,287,360.00
RM-PS-2026-27-10-81	N-5	1075	1085	10	N/B & S/B.	6,287,360.00
RM-PS-2026-27-10-82	N-5	1085	1100	15	N/B & S/B.	7,431,040.00
RM-PS-2026-27-10-83	N-5	1100	1110	10	N/B & S/B.	5,287,360.00
RM-PS-2026-27-10-84	N-5	1110	1120	10	N/B & S/B.	5,308,236.80
RM-PS-2026-27-10-85	N-5	1120	1131	11	N/B & S/B.	6,916,096.00
RM-PS-2026-27-10-86	N-5	0	9	9	Sahiwal bypass	6,658,624.00
RM-PS-2026-27-10-87		0	13	13	Okara Bypass	4,859,200.00
RM-PS-2026-27-10-88	Approach road Baba Farid Bridge	7+700	16+200	8	Both Sides	5,500,000.00
RM-PS-2026-27-10-89	Chund bridge	0	6	6	SCW	5,072,416.00
RM-PS-2026-27-10-90	N-55	495	505	10	SCW	6,500,000.00
RM-PS-2026-27-10-91	N-55	505	515	10	SCW	6,500,000.00
RM-PS-2026-27-10-92	N-55	515	525	10	SCW	3,500,000.00
RM-PS-2026-27-10-93	N-55	525	535	10	SCW	3,500,000.00
RM-PS-2026-27-10-94	N-55	535	545	10	SCW	3,500,000.00
RM-PS-2026-27-10-95	N-55	545	555	10	SCW	3,500,000.00
RM-PS-2026-27-10-96	N-55	555	565	10	SCW	3,500,000.00
RM-PS-2026-27-10-97	N-55	565	575	10	SCW	5,000,000.00
RM-PS-2026-27-10-98	N-55	575	585	10	SCW	5,000,000.00
RM-PS-2026-27-10-99	N-55	585	595	10	SCW	3,500,000.00
RM-PS-2026-27-10-100	N-55	595	605	10	SCW	3,500,000.00
RM-PS-2026-27-10-101	N-55	605	615	10	SCW	1,500,000.00
RM-PS-2026-27-10-102	N-55	615	625	10	SCW	3,500,000.00
RM-PS-2026-27-10-103	N-55	625	635	10	SCW	1,000,000.00
RM-PS-2026-27-10-104	N-55	635	645	10	SCW	1,000,000.00
RM-PS-2026-27-10-105	N-55	645	655	10	SCW	8,500,000.00
RM-PS-2026-27-10-106	N-55	655	665	10	SCW	2,000,000.00

RM-PS-2026-27-10-107	N-55	665	675	10	SCW	6,000,000.00

Contract No.	Route	Section		Length (KM)	NBC/SBC	Amount (Rs)
		KM	KM			
RM-PS-2026-27-10-108	N-55	675	685	10	SCW	1,000,000.00
RM-PS-2026-27-10-109	N-55	685	695	10	SCW	2,087,360.00
RM-PS-2026-27-10-110	N-55	695	705	10	SCW	6,500,000.00
RM-PS-2026-27-10-111	N-55	705	715	10	SCW	6,500,000.00
RM-PS-2026-27-10-112	N-55	715	725	10	SCW	7,500,000.00
RM-PS-2026-27-10-113	N-55	725	735	10	SCW	1,000,000.00
RM-PS-2026-27-10-114	N-55	735	745	10	SCW	7,500,000.00
RM-PS-2026-27-10-115	N-55	745	755	10	SCW	6,000,000.00
RM-PS-2026-27-10-116	N-55	755	765	10	SCW	3,500,000.00
RM-PS-2026-27-10-117	N-55	765	775	10	SCW	7,000,000.00
RM-PS-2026-27-10-118	N-55	775	785	10	SCW	990,000.00
RM-PS-2026-27-10-119	N-55	785	795	10	SCW	970,000.00
RM-PS-2026-27-10-120	N-55	795	805	10	SCW	9,000,000.00
RM-PS-2026-27-10-121	N-55	805	815	10	SCW	1,000,000.00
RM-PS-2026-27-10-122	N-55	815	825	10	SCW	1,000,000.00
RM-PS-2026-27-10-123	N-55	825	835	10	SCW	1,800,000.00
RM-PS-2026-27-10-124	N-55	835	845	10	SCW	970,000.00
RM-PS-2026-27-10-125	N-55	845	855	10	SCW	980,528.00
RM-PS-2026-27-10-126	N-55	855	868	13	SCW	1,500,000.00
RM-PS-2026-27-10-127	N-55 DGK bypass	0	16	16	SCW	2,000,000.00
RM-PS-2026-27-10-128	N-70	70	80	10	NBC &SBC	7,500,000.00
RM-PS-2026-27-10-129	N-70	80	90	10	NBC &SBC	7,500,000.00
RM-PS-2026-27-10-130	N-70	90	100	10	SCW	7,000,000.00
RM-PS-2026-27-10-131	N-70	100	110	10	SCW	5,000,000.00
RM-PS-2026-27-10-132	N-70	110	120	10	SCW	5,000,000.00
RM-PS-2026-27-10-133	N-70	120	130	10	SCW	5,000,000.00
RM-PS-2026-27-10-134	N-70	130	140	10	SCW	6,000,000.00
RM-PS-2026-27-10-135	N-70	140	150	10	SCW	6,500,000.00
RM-PS-2026-27-10-136	N-70	150	160	10	SCW	7,500,000.00
RM-PS-2026-27-10-137	N-70	160	170	10	SCW	6,000,000.00
RM-PS-2026-27-10-138	N-70	170	181	11	SCW	4,000,000.00
RM-PS-2026-27-10-139	N-70	Steel Bridges of Fort Munro		11	SCW	6,113,000.00

2. **Bidding documents,** containing **Method of Procurement (Single Stage-Two Envelopes)** & detailed terms and conditions etc will be available on **NHA website i.e.** www.ebidding.nha.gov.pk from **July 01, 2026** for downloading free of cost. Prospective Bidders are also advised to follow the said website for updates of schedule and addendum(s) if any.

3. The Bids prepared in accordance with the instructions provided in the bidding documents, must reach at the address mentioned below, on or before **July 09, 2026 till 1130 Hours**. Technical Bids will be opened on the same day at **1200 Hours**, in the presence of all bidders or their authorized representative(s).

4. Bidder providing unsubstantiated and/or incorrect information shall be liable to disqualification and/or legal action. Any default firms will not be considered as eligible bidder.
5. Financial Bids of qualified bidders will be opened in sequence and any firm declared lowest evaluated bidder in **two (02) RM Contracts** of F.Y 2026-27, his further bids will not be opened.
6. NHA reserves the right to reject all the bids/proposals as per PPRA Rules.
7. **All firms are advised to get EPADS (PPRA) registration at www.eprocure.gov.pk immediately as manual bid /application (hard copy) will be eliminated in upcoming procurements.**
8. This Advertisement is also available on PPRA website at **www.ppra.org.pk**

GENERAL MANAGER (MAINTENANCE) PUNJAB-SOUTH
National Highway Authority
NHA Complex, Nag Shah Chowk, Multan
Tel: 061-4263301 & E-mail: nha.gmps@yahoo.com
Website: www.ebidding.nha.gov.pk