**MULTAN ELECTRIC POWER COMPANY**

Ph. 061-9220228
Fax. 061-9220231

Office Of The
Project Director (Const)
MEPCO (WAPDA) Multan.

**No.** 8698-67 **/ M (PC) / TA** **Date:** 04 NOV 2026

**Manager Public Relations,**
MEPCO H/Q Circle Office Building
Khanewal Road Multan.

**Subject: - PUBLICATION OF NOTICE INVITING TENDER (NIT).**

kindly get the enclosed tender notice to be published in English & Urdu News papers according to PPRA Rules, through **e-PADS, which will be opened on 18-11-2026 at 01:30 PM** in the **office of Project Director (Const:) MEPCO Multan.**

**DA/01 No. Tender Notice-**

**Project Director Construction**
**MEPCO Multan**

**Cc to: -**

1. The General Manager (Tech:) MEPCO Multan for kind information please.
2. The Chief Engineer (P&E) MEPCO Multan for information please.
3. The Finance Director MEPCO Multan for information please.
4. The Manager (M.M) MEPCO Multan for information please.
5. The Manager (Procurement) Dist: MEPCO Multan for information please.
6. Executive Engineer Const: Division MEPCO
7. Assistant Director (Admn) O/O PD (Const:) MEPCO Multan for information.
8. Assistant Manager (Accounts) O/O PD (Const:) MEPCO Multan for information and payment to PPRA for publication of tender on PPRA website.
9. Dy. Director (IT) MEPCO Computer Center for uploading on web site www.mepco.com.pk.
10. Master File.

# MEPCO NOTICE INVITING TENDER (NIT)

1. Bids are invited from firms duly approved and registered with the **Pakistan Engineering Council (PEC)**, renewed for the year **2026-27**, having specialization codes **EE-04, EE-05, and CE-10**, for the works listed below. Only **electronic bids** submitted through **EPADS** v2.0 will be accepted. The last date for submission is **18-11-2026 at 11:00 AM**. Manual bids shall not be entertained. Bids will be opened the same day at **01:30 PM** under the **single-stage single-envelope procedure (LCB)**.
2. Bidding documents, containing detailed terms and conditions, are available online and can be downloaded free of cost from the **PPRA v2.0 EPADS website (www.epads.gov.pk)**.
3. Mandatory Documents required to fullfill evaluation criteria
   i) Security of **2%** of the Tender Amount, in the form of a CDR in original (without validity limit) as required must be deposited in the office of PD Const: MEPCO near 132-KV Khanewal Road Grid Station Near Regional Training Center MEPCO Multan, before the bid submission deadline **(11:00 AM)** by the contractor or authorized person, with a separate application on a company letter pad for each tender. Bids without bid security shall not be entertained.
   ii) Satisfactory Performance and Completion Certificate as per tender documents.
   iii) NTN/FBR valid Registration.
   iv) PRA valid Registration.
   v) PEC Valid registration.
4. The competent authority reserves the right to **accept or reject any or all bids, wholly or partly, without assigning any reason** at any stage.
8. The tendering process shall be governed strictly in accordance with the **PPRA Rules (as amended to date)**.
9. Details of tenders are as follows:

| Name Of Tehsil | Name of District / RRE Division | Nature of Work | Tender Bid Amount (Including all taxes) | PDC No. |
|---|---|---|---|---|
| Tounsa (Normal Area) | -- | Safe Handling, Transportation, Shifting, Erection and Providing PCC Foundation with earthing work of HT/LT Structures 36' & 31' | 05.00 M | 01-2026-27 |
| -- | Rajan Pur | Safe Handling, Transportation, Shifting & Erection with earthing work of HT/LT Spun Poles 36' & 31' | 05.00 M | 02-2026-27 |
| -- | Rajan Pur | Safe Handling, Transportation, Shifting, Erection and Providing PCC Foundation with earthing work of HT/LT Structures 36' & 31' | 05.00 M | 03-2026-27 |
| D.G.Khan / Tounsa (Hilly Area) | -- | Safe Handling, Transportation, Shifting, Erection and Providing PCC Foundation with earthing work of HT/LT Structures 36' & 31' | 05.00 M | 04-2026-27 |
| D.G.Khan / Kot Chutta | -- | Safe Handling, Transportation, Shifting & Erection with earthing work of HT/LT Spun Poles 36' & 31' | 05.00 M | 05-2026-27 |
| -- | D.G.Khan (Kohe Suleman) | Stringing work of HT/LT Lines with Installation of Transformers as per WAPDA SDI (Kohe Suleman Hilly Area) | 05.00 M | 06-2026-27 |
| -- | Multan | Safe Handling, Transportation, Shifting, Erection and Providing PCC Foundation with earthing work of HT/LT Structures 58', 45', 36' & 31' | 05.00 M | 07-2026-27 |
| Haroonabad/ Fortabbas | -- | Safe Handling, Transportation, Shifting & Erection with earthing work of HT/LT Spun Poles 36' & 31' | 05.00 M | 08-2026-27 |
| Chishtian | -- | Safe Handling, Transportation, Shifting & Erection with earthing work of HT/LT Spun Poles 36' & 31' | 05.00 M | 09-2026-27 |
| Ahmad Pur East | -- | Safe Handling, Transportation, Shifting & Erection with earthing work of HT/LT Spun Poles 36' & 31' | 05.00 M | 10-2026-27 |
| -- | Bahawal Nagar | Stringing work of HT/LT Lines with Installation of Transformers as per WAPDA SDI | 05.00 M | 11-2026-27 |
| Bahawal Nagar | -- | Safe Handling, Transportation, Shifting & Erection with earthing work of HT/LT Spun Poles 36' & 31' | 05.00 M | 12-2026-27 |
| Minchanabad | -- | Safe Handling, Transportation, Shifting & Erection with earthing work of HT/LT Spun Poles 36' & 31' | 05.00 M | 13-2026-27 |
| Khanewal / Jahanian | -- | Safe Handling, Transportation, Shifting & Erection with earthing work of HT/LT Spun Poles 36' & 31' | 05.00 M | 14-2026-27 |
| Kabir Wala | -- | Safe Handling, Transportation, Shifting & Erection with earthing work of HT/LT Spun Poles 36' & 31' | 05.00 M | 15-2026-27 |
| Multan City & Sadar | -- | Safe Handling, Transportation, Shifting & Erection with earthing work of HT/LT Spun Poles 45', 36' & 31' | 05.00 M | 16-2026-27 |
| Pakpattan | -- | Safe Handling, Transportation, Shifting & Erection with earthing work of HT/LT Spun Poles 36' & 31' | 05.00 M | 17-2026-27 |
| Arif Wala | -- | Safe Handling, Transportation, Shifting & Erection with earthing work of HT/LT Spun Poles 36' & 31' | 05.00 M | 18-2026-27 |
| Pakpattan | -- | Stringing work of HT/LT Lines with Installation of Transformers as per WAPDA SDI | 05.00 M | 19-2026-27 |
| Arif Wala | -- | Stringing work of HT/LT Lines with Installation of Transformers as per WAPDA SDI | 05.00 M | 20-2026-27 |
| Sadiqabad | -- | Safe Handling, Transportation, Shifting & Erection with earthing work of HT/LT Spun Poles 36' & 31' | 05.00 M | 21-2026-27 |
| Bahawal Pur | -- | Safe Handling, Transportation, Shifting & Erection with earthing work of HT/LT Spun Poles 36' & 31' | 05.00 M | 22-2026-27 |
| Kabir Wala | -- | Stringing work of HT/LT Lines with Installation of Transformers as per WAPDA SDI | 05.00 M | 23-2026-27 |
| Multan City & Sadar | -- | Stringing work of HT/LT Lines with Installation of Transformers as per WAPDA SDI | 05.00 M | 24-2026-27 |
| -- | R.Y.Khan | Safe Handling, Transportation, Shifting, Erection and Providing PCC Foundation with earthing work of HT/LT Structures 58', 45', 36' & 31' | 05.00 M | 25-2026-27 |

**Project Director Const: MEPCO**

Publication Tender 18-11-2026