



MULTAN ELECTRIC POWER COMPANY LIMITED (MEPCO)



NOTICE INVITING TENDER (NIT)

- Bids are invited from firms duly approved and registered with the **Pakistan Engineering Council (PEC)**, renewed for the year **2026-27**, having specialization codes **EE-04, EE-05, and CE-10**, for the works listed below. Only **electronic bids** submitted through **EPADS** will be accepted. The last date for submission is **09-07-2026 at 11:00 AM**. Manual bids shall not be entertained. Bids will be opened the same day at **02:30 PM** under the **single-stage single-envelope procedure**, in the presence of the Bid Opening Committee and those bidders who choose to attend at the designated venue.
- Bidding documents, containing detailed terms and conditions, are available online and can be downloaded free of cost from the **PPRA EPADS website (www.eprocure.gov.pk)**.
- An original Bid Security of **2%** of the quoted amount, in the form of a CDR (without validity limit) and proof of relevant experience as required below must be deposited in the office of the AM (Accounts), Project Director Construction MEPCO, HQ Khanewal Road, Multan, before the bid submission deadline (**11:00 AM**) by the contractor or authorized person, with a separate application on a company letter pad for each tender. Bids without bid security shall not be considered.
- For any technical assistance with EPADS, prospective bidders may contact the **PPRA IT Team**, Director MIS, Room No. 109, 1st Floor, FBC Building, Sector G-5/2, Islamabad. **Tel: 051-111-137-237**.
- Contractors already engaged with the Directorate of PD Construction, MEPCO, shall upload **relevant satisfactory performance and completion certificates** of previously executed contracts along with their bids.
- New/fresh bidders shall provide documentary evidence of **relevant experience and satisfactory performance** from organizations where they have executed similar works and upload the same with their bids.
- The competent authority reserves the right to **accept or reject any or all bids, wholly or partly, without assigning any reason** at any stage.
- The tendering process shall be governed strictly in accordance with the **PPRA Rules (as amended to date)**.
- Details of tenders are as follows:

Name Of Tehsil	Name of District / RRE Division	Nature of Work	Tender Bid Amount (Including all taxes)	Tender No.
--	Khanewal	Safe Handling, Transportation, Shifting & Erection of HT Spun Poles 45'	05.00 M	172-2025-26
Mian Channu / Abdul Hakim	--	Safe Handling, Transportation, Shifting & Erection of HT/LT Spun Poles 36' & 31'	05.00 M	173-2025-26
Kabir Wala	--	Safe Handling, Transportation, Shifting & Erection of HT/LT Spun Poles 36' & 31'	05.00 M	174-2025-26
Jahanian	--	Stringing work of HT/LT Lines	05.00 M	175-2025-26
Chishtian	--	Safe Handling, Transportation, Shifting & Erection of HT/LT Spun Poles 36' & 31'	05.00 M	176-2025-26
Harroobabad/ Fort abbas	--	Safe Handling, Transportation, Shifting & Erection of HT/LT Spun Poles 36' & 31'	05.00 M	177-2025-26
--	Muzaffar Garh	Safe Handling, Transportation, Shifting & Erection of HT Spun Poles 45'	05.00 M	178-2025-26
--	R.Y.Khan	Safe Handling, Transportation, Shifting, Erection and Providing PCC Foundation with earthing work of HT/LT Structures 58' 45' 36' & 31'	05.00 M	179-2025-26
Liaqat Pur	--	Safe Handling, Transportation, Shifting & Erection of HT/LT Spun Poles 36' & 31'	05.00 M	180-2025-26
R.Y.Khan	--	Stringing work of HT/LT Lines	05.00 M	181-2025-26
--	Sahiwal	Safe Handling, Transportation, Shifting & Erection of HT Spun Poles 45'	05.00 M	182-2025-26
--	Pakpattan	Safe Handling, Transportation, Shifting & Erection of HT Spun Poles 45'	05.00 M	183-2025-26
Sahiwal	--	Safe Handling, Transportation, Shifting & Erection of HT/LT Spun Poles 36' & 31'	05.00 M	184-2025-26
Arif Wala	--	Safe Handling, Transportation, Shifting & Erection of HT/LT Spun Poles 36' & 31'	05.00 M	185-2025-26
Pakpattan	--	Safe Handling, Transportation, Shifting & Erection of HT/LT Spun Poles 36' & 31'	05.00 M	186-2025-26
Arif wala	--	Stringing work of HT/LT Lines	05.00 M	187-2025-26
Pakpattan	--	Stringing work of HT/LT Lines	05.00 M	188-2025-26
Mailsi	--	Stringing work of HT/LT Lines	05.00 M	189-2025-26
Bure Wala	--	Stringing work of HT/LT Lines	05.00 M	190-2025-26
Vehari	--	Stringing work of HT/LT Lines	05.00 M	191-2025-26
--	Vehari	Safe Handling, Transportation, Shifting, Erection and Providing PCC Foundation with earthing work of HT/LT Structures 58' 45' 36' & 31'	05.00 M	192-2025-26
Bure Wala	--	Safe Handling, Transportation, Shifting & Erection of HT/LT Spun Poles 36' & 31'	05.00 M	193-2025-26
Vehari	--	Safe Handling, Transportation, Shifting & Erection of HT/LT Spun Poles 36' & 31'	05.00 M	194-2025-26
Jam Pur	--	Safe Handling, Transportation, Shifting, Erection and Providing PCC Foundation with earthing work of HT/LT Structures 36' & 31'	05.00 M	195-2025-26
--	Muzaffar Garh	Safe Handling, Transportation, Shifting, Erection and Providing PCC Foundation with earthing work of HT Structures 58'	02.00 M	196-2025-26
Muzaffar Garh	--	Safe Handling, Transportation, Shifting & Erection of HT/LT Spun Poles 36' & 31'	02.00 M	197-2025-26

Project Director (Constuction) MEPCO HQ Multan

PID(L)3567/25

CEO	
GM(Tech)	
GM(OP)	
Dir.HR&A	
CE/CSD	
CE (P&E)	
CE (Dev) PMU	
CE (T&G)	
CE (O&M) Distb.	
Dir. Finance	
SO	
D.PR	
Date	24-06-2026