THE EXPRESS TRIBUNE
PARTNER OF The New York Times INTERNATIONAL EDITION
Saturday
APRIL 11, 2026
SHAWWAL 22, 1447 A.H.
Rs50
tribune.com.pk
KARACHI

PAKISTAN INFRASTRUCTURE DEVELOPMENT COMPANY LIMITED
MINISTRY OF HOUSING AND WORKS
GOVERNMENT OF PAKISTAN

CORRIGENDUM NO. 1

Reference Notice Inviting Tender advertised on 27-03-2026 and hoisted on PPRA's website in terms of Public Procurement Rules, 2004;

Newspaper Publish Date 27-03-2026 (PPRA No. TS0000003343E)

Scheme Name	E-PADS No.	Published Closing Date	Revised Closing Date
Construction of PCC Road Sooyan Tambori Chajjra Narooti, Banser pine and Chatter plain Contract Package No PIDCL/KPK/2025-26/14/01/01	EPADS-P-17534	20-04-2026	22-04-2026
Construction of PCC Road at Danna Sharkool, Kohistanabad and open drain near kashmir hotel Contract Package No PIDCL/KPK/2025-26/14/02/02	EPADS-P-17567	20-04-2026	22-04-2026
Construction of PCC Road Khan Balimang,Ashwal and Bachagali Phalai to Balimang Contract Package No PIDCL/KPK/2025-26/14/03/03	EPADS-P-17570	20-04-2026	22-04-2026
Construction of PCC Road at Naka magri to Kund Bala and Nakashair UC Hilkot. Contract Package No PIDCL/KPK/2025-26/14/04/04	EPADS-P-17573	20-04-2026	22-04-2026
Construction of PCC road Bela Jogran, Dhari Numberdarah,Tarhoda, Nakakot and Ochar Bhojra UC Hilkot Contract Package No PIDCL/KPK/2025-26/14/05/05	EPADS-P-17576	20-04-2026	22-04-2026
Construction of PCC road Kundail,Bayan, Khuliay, Tamahara and Sumbol Bogra UC Hilkot. Contract Package No PIDCL/KPK/2025-26/14/06/06t	EPADS-P-17579	20-04-2026	22-04-2026
Construction of PCC road/Retaining wall at Danalamri,Chapra Dharay,Tarakhar and Kappardou UC Ichrian. Contract Package No PIDCL/KPK/2025-26/14/07/07	EPADS-P-17582	20-04-2026	22-04-2026
Construction of PCC Road and R. wall at Khailan,Kotli Gakhri,Tandpanda and Kundpine UC Ichrian. Contract Package No PIDCL/KPK/2025-26/14/08/08	EPADS-P-17585	20-04-2026	22-04-2026
Construction of PCC Road at Ichrian to Tarkinal Jabbar UC Ichrian. Contract Package No PIDCL/KPK/2025-26/14/09/09	EPADS-P-17588	20-04-2026	22-04-2026
Construction of PCC Road Jagori ,Gujjar Pita Karmang Bela, Kahalabut and Butangi UC Battal. Contract Package No PIDCL/KPK/2025-26/14/10/10	EPADS-P-17591	20-04-2026	22-04-2026
Construction of PCC road Jalgali to Khanashukara,Nandhar Buki and Banda UC Battal. Contract Package No PIDCL/KPK/2025-26/14/11/11	EPADS-P-17594	20-04-2026	22-04-2026
Construction of PCC Road Saldahar and Shakoora, Jal Gali and R. wall at Char Battal,UC Battal. Contract Package No PIDCL/KPK/2025-26/14/12/12	EPADS-P-17597	20-04-2026	22-04-2026
Construction of PCC road PSO Pump to MukriaJandwal, Mukria Pain and Gujjarabad UC Shinkiari. Contract Package No PIDCL/KPK/2025-26/14/13/13	EPADS-P-17600	20-04-2026	22-04-2026
Construction of PCC Road Baradri to bela subai,Haji bela Bedari and Khan Dhari UC Shinkiari. Contract Package No PIDCL/KPK/2025-26/14/14/14	EPADS-P-17603	20-04-2026	22-04-2026
Construction of PCC road Battangi more to Paloi,Dalbanni and Chattu UC Sum. Contract Package No PIDCL/KPK/2025-26/14/15/15	EPADS-P-17606	20-04-2026	22-04-2026
Construction of PCC road Char Banda and Tappar UC Sum. Contract Package No PIDCL/KPK/2025-26/14/16/16	EPADS-P-17609	20-04-2026	22-04-2026
Construction of PCC road Chattu Temri,Garang Clony,Fatehbang and Kulegahnali UC Sum. Contract Package No PIDCL/KPK/2025-26/14/17/17	EPADS-P-17612	20-04-2026	22-04-2026
Construction of PCC Road Kayian Sundi gali and Jhangi Riyan da nakah UC Jabbori. Contract Package No PIDCL/KPK/2025-26/14/18/18	EPADS-P-17615	20-04-2026	22-04-2026
Construction of PCC Road at Methal and Dabbar Khatta UC Jabbori. Contract Package No PIDCL/KPK/2025-26/14/19/19	EPADS-P-17618	20-04-2026	22-04-2026
Construction of PCC road Chalyani to Hafizabad , Banda Gesach,Jeepable Road at bahnda Khawajgan Jabbor and PCC Street at jabbori village UC Jabbori. Contract Package No PIDCL/KPK/2025-26/14/20/20	EPADS-P-17621	20-04-2026	22-04-2026
Construction of PCC Road from Banda More to Gori and Khurd Bagrou UC Sachan Kalan. Contract Package No PIDCL/KPK/2025-26/14/21/21	EPADS-P-17624	20-04-2026	22-04-2026
Construction of PCC Road Kalawan Kopra Gali and Sairi Kamashi UC Sachan Kalan. Contract Package No PIDCL/KPK/2025-26/14/22/22	EPADS-P-17627	20-04-2026	22-04-2026
Construction of Jeepable Road atkairee to Saran,and PCC Road at Tredda Chota and Jabba Tareda UC Sachan Kalan. Contract Package No PIDCL/KPK/2025-26/14/23/23	EPADS-P-17630	20-04-2026	22-04-2026
Construction of PCC Road at Main Liaqat Shaheed Road to Barakas and Chalani and jeepable road at Bassu UC jabbar Develi. Contract Package No PIDCL/KPK/2025-26/14/24/24	EPADS-P-17633	20-04-2026	22-04-2026
Construction of PCC Road from Doodh Patti to Chungari,Dullah Klass and Sair jabar Shair UC Jabbar Develi. Contract Package No PIDCL/KPK/2025-26/14/25/25	EPADS-P-17636	20-04-2026	22-04-2026
Construction of RCC culvert baila jabbar UC Jabbar Develi. Contract Package No PIDCL/KPK/2025-26/14/26/26	EPADS-P-17639	20-04-2026	22-04-2026
Construction of R. Wall MandaGhucha, Jeepable road Sriyala and sookian and PCC road piyalian UC Jabbar Develi. Contract Package No PIDCL/KPK/2025-26/14/27/27	EPADS-P-17642	20-04-2026	22-04-2026
Construction of PCC road basala, sulanbandi and Dadhar Kadeem UC Bhogarmang. Contract Package No PIDCL/KPK/2025-26/14/28/28	EPADS-P-17645	20-04-2026	22-04-2026
Construction of PCC road Bakki and Rathi Basool UC Bhogarmang. Contract Package No PIDCL/KPK/2025-26/14/29/29	EPADS-P-17648	20-04-2026	22-04-2026
Construction of Abutment of Chitta Batta bridge UC Bhogarmang. Contract Package No PIDCL/KPK/2025-26/14/30/30	EPADS-P-17651	20-04-2026	22-04-2026
Construction of PCC Road Konsarbori, Chatta Batta and Ghara Thali to Bari Baik UC Bhogarmang. Contract Package No PIDCL/KPK/2025-26/14/31/31	EPADS-P-17654	20-04-2026	22-04-2026
Construction of PCC road Siyal,Banni,Jhamra doga Buraj ,Karnol,Khairabad and Mardooda UC Karnol. Contract Package No PIDCL/KPK/2025-26/14/32/32	EPADS-P-17657	20-04-2026	22-04-2026
Construction of PCC Road Jageer Galian danna,Bassian Kalsi,damgala and Bandah UC Karnol. Contract Package No PIDCL/KPK/2025-26/14/33/33	EPADS-P-17660	20-04-2026	22-04-2026
Construction of PCC Road Kalas Kanshian,Nakakisana and Batsangra UC Garlot. Contract Package No PIDCL/KPK/2025-26/14/34/34	EPADS-P-17663	20-04-2026	22-04-2026
Construction of PCC road,sewerage and retaining Wall at havaily sobrian UC Gharlot. Contract Package No PIDCL/KPK/2025-26/14/35/35	EPADS-P-17666	20-04-2026	22-04-2026
Construction of PCC Road Ban to Bhosa, Riyan Di Bandi and Nalla Maira Amjad Ali UC Pairian. Contract Package No PIDCL/KPK/2025-26/14/36/36	EPADS-P-17669	20-04-2026	22-04-2026
Construction of PCC Road Kanger Khola, Dohra to GHS and Mahmoda UC Pairian. Contract Package No PIDCL/KPK/2025-26/14/37/37	EPADS-P-17675	20-04-2026	22-04-2026
Construction of PCC Road Jal Madah and Riyan Di Bandi and Janglaan UC Pairian. Contract Package No PIDCL/KPK/2025- 26/14/38/38	EPADS-P-17678	20-04-2026	22-04-2026
Construction of PCC Road Sukhi kasi,Pehlawan Jaba Gudwai, Bandi Nakka Jaba and Opposite Cadet College Batrasi UC Attar Shesha. Contract Package No PIDCL/KPK/2025-26/14/39/39	EPADS-P-17681	20-04-2026	22-04-2026
Construction of PCC Road Dahna Pagla,Lundai Phagla and Arab Khan UC Attar Shesha. Contract Package No PIDCL/KPK/2025-26/14/40/40	EPADS-P-17684	20-04-2026	22-04-2026
Construction of RCC Culvert, Jabba UC Attar Shesha. Contract Package No PIDCL/KPK/2025-26/14/41/41	EPADS-P-18134	21-04-2026	23-04-2026
Construction of PCC road Bairo Bandi,Harri Maira, Data Village and Haryala Ghazi Kot UC Datta. Contract Package No PIDCL/KPK/2025-26/14/42/42	EPADS-P-18137	21-04-2026	23-04-2026
Construction of PCC Road at Muhallah Maira, Kou Di Bandi, Chakiya Malkana, Chakiya Mano, Chakiya Upper Mori and Peengal Dakhan UC Datta. Contract Package No PIDCL/KPK/2025-26/14/43/43	EPADS-P-18140	21-04-2026	23-04-2026
Construction of PCC Road Bojiyan, Katera Kharas and Masjid Wali Ahmad Datta UC Datta. Contract Package No PIDCL/KPK/2025-26/14/44/44	EPADS-P-18143	21-04-2026	23-04-2026
Construction of PCC Road/Retaining Wall Khaes Rassh Dandar UC Sath Bani. Contract Package No PIDCL/KPK/2025-26/14/45/45	EPADS-P-18146	21-04-2026	23-04-2026
Construction of PCC road Kai, Patlang and Banda Gaon UC Sath Bani. Contract Package No PIDCL/KPK/2025-26/14/46/46	EPADS-P-18149	21-04-2026	23-04-2026
Construction of PCC Road Reeng, Mandi/Jigan and Kot Gali UC Sath Bani. Contract Package No PIDCL/KPK/2025-26/14/47/47	EPADS-P-18152	21-04-2026	23-04-2026
Construction of PCC Road Satbanni UC Sath Bani. Contract Package No PIDCL/KPK/2025-26/14/48/48	EPADS-P-18158	21-04-2026	23-04-2026
Construction of PCC Road Jabbra to Maghri and Sewar UC Hangri. Contract Package No PIDCL/KPK/2025-26/14/49/49	EPADS-P-18161	21-04-2026	23-04-2026
Construction of PCC Road Cheer to bann,Machai to Toungli Madhar and jeepable road Galli to Baghar UC Hangri. Contract Package No PIDCL/KPK/2025-26/14/50/50	EPADS-P-18164	21-04-2026	23-04-2026
Construction of RCC culvert bridge Kund Mamchatti and PCC road Hangri to Meesach Barri UC Hangri. Contract Package No PIDCL/KPK/2025-26/14/51/51	EPADS-P-18167	21-04-2026	23-04-2026
Construction of PCC Link Road Larri, Khaniya and Phagal UC Kagan. Contract Package No PIDCL/KPK/2025-26/14/52/52	EPADS-P-18170	21-04-2026	23-04-2026
Construction PCC Road Lohar Banda to Khalas, Bohtangi, Jamal Mari and Muhandri Bazar UC Kagan. Contract Package No PIDCL/KPK/2025-26/14/53/53	EPADS-P-18173	21-04-2026	23-04-2026
Construction of PCC Road Kamal Band and R. wall at naran UC Kagan Contract Package No PIDCL/KPK/2025-26/14/54/54	EPADS-P-18176	21-04-2026	23-04-2026
Construction of PCC Road & Sewerage line at different location NHCMuhallah Khan Bahadar and NHC Nogazai UC City-1 Contract Package No PIDCL/KPK/2025-26/14/55/55	EPADS-P-18179	21-04-2026	23-04-2026
Construction of PCC street / Sewerage line different location NHC Sainabad UC City-1 Contract Package No PIDCL/KPK/2025-26/14/56/56	EPADS-P-18182	21-04-2026	23-04-2026
Construction of PCC street / Sewerage line different location NHC Sainabad UC City-1 Contract Package No PIDCL/KPK/2025-26/14/56/56	EPADS-P-18185	21-04-2026	23-04-2026
Construction of PCC street / Sewerage line different location at NHC Dabb No 2 UC City-4 Contract Package No PIDCL/KPK/2025-26/14/58/58	EPADS-P-18191	21-04-2026	23-04-2026
Construction of PCC street / Sewerage line different location at NHC LoharBanda UC City-4 Contract Package No PIDCL/KPK/2025-26/14/59/59	EPADS-P-18194	21-04-2026	23-04-2026
Construction of PCC street / Sewerage line different location at NHC Banda Lal Khan UC City-4 Contract Package No PIDCL/KPK/2025-26/14/60/60	EPADS-P-18197	21-04-2026	23-04-2026
Construction of PCC Road Upper Meti Kot, Lower Metti Kot and Dara Shohal and water tank at meeti kot UC Balakot. Contract Package No PIDCL/KPK/2025-26/14/61/61	EPADS-P-18200	21-04-2026	23-04-2026
Construction of PCC Road Pakhoo Maira Batora, Upper Sarwai, Lass Patian, Jabbi and Khalifa City UC Talhatta. Contract Package No PIDCL/KPK/2025-26/14/62/62	EPADS-P-18203	21-04-2026	23-04-2026
Construction of PCC Road Jabri kaleesh to Sairian Road UC Sohal. Contract Package No PIDCL/KPK/2025-26/14/63/63	EPADS-P-18206	21-04-2026	23-04-2026
Construction of PCC road at Pathaikka and jeepable Road at nonani Bajmori UC Sohal Contract Package No PIDCL/KPK/2025-26/14/64/64	EPADS-P-18209	21-04-2026	23-04-2026
Construction of PCC road Soriyaan to Qummi, Khangiri and Batang UC Shohal. Contract Package No PIDCL/KPK/2025-26/14/65/65	EPADS-P-18212	21-04-2026	23-04-2026
Construction of PCC road Noori and Khushali Pull to Bagh UC Kewai Contract Package No PIDCL/KPK/2025-26/14/66/66	EPADS-P-18215	21-04-2026	23-04-2026
Construction of PCC road Paras Katha to Logi and Tangsan and Paras to Bela Sachan UC Kewai. Contract Package No PIDCL/KPK/2025-26/14/67/67	EPADS-P-18218	21-04-2026	23-04-2026
Construction of PCC road Kawai Bazar to Shunga UC Kewai Contract Package No PIDCL/KPK/2025-26/14/68/68	EPADS-P-18221	21-04-2026	23-04-2026
Construction of PCC Road Ochri Jarid, jeepable road Shalai Nalah and Retaining Wall Jured UC Mhanduri. Contract Package No PIDCL/KPK/2025-26/14/69/69	EPADS-P-18224	21-04-2026	23-04-2026
Construction of PCC road Barkoot, Sindhoo, Dehri Zaman and Gudi UC Ghanool. Contract Package No PIDCL/KPK/2025-26/14/70/70	EPADS-P-18227	21-04-2026	23-04-2026
Construction of PCC Road Ghanool Bridge to Kandiara and Naka Damdad UC Ghanol. Contract Package No PIDCL/KPK/2025-26/14/71/71	EPADS-P-18230	21-04-2026	23-04-2026
Construction PCC road Josacha, Bhangiyan, Hassamabad to Jabbi,Harbaan and Ground at Bhangian UC Ghanol. Contract Package No PIDCL/KPK/2025-26/14/72/72	EPADS-P-18233	21-04-2026	23-04-2026
Construction of Retaining Wall Bagal Char to Doga Khatta, PCC Street/Road Retaining wall Baghal Chaat, porh, Ghari Habib Ullah, Gul Dehri, Aghal Khad and Barar Kot UC Garhi Habib Ullah. Contract Package No PIDCL/KPK/2025-26/14/73/73	EPADS-P-18236	21-04-2026	23-04-2026
Construction of PCC Road Dahaka, Kumar Nakka, Madina Basti, Old Sandeysar UC Sandeysar. Contract Package No PIDCL/KPK/2025-26/14/74/74	EPADS-P-18239	21-04-2026	23-04-2026
Construction of PCC street/Road Redehriyaan, Smayser, Hathi Mehra, Mongan and Rerah Sarwai UC Sandayser. Contract Package No PIDCL/KPK/2025-26/14/75/75	EPADS-P-18242	21-04-2026	23-04-2026
Construction of PCC Street/Road Lundiyaan,Ismail Shaheed, Kalghan,Toheedabad, VC Labar Kot and Khanger Mera UC Labor Kot. Contract Package No PIDCL/KPK/2025-26/14/76/76	EPADS-P-18245	21-04-2026	23-04-2026
Construction of PCC road/Street Bhana Sayda, Lama Naka, Kothy Mandiyan and Sanjilian Dheri UC Labor Kot. Contract Package No PIDCL/KPK/2025-26/14/77/77	EPADS-P-18248	21-04-2026	23-04-2026
Construction of PCC Street/Road Darra,Safeeda,Adhu Bandi, Thakra and Darra UC Mansehra Deh. Contract Package No PIDCL/KPK/2025-26/14/78/78	EPADS-P-18251	21-04-2026	23-04-2026
Construction of PCC street at Batt Darian, Ghanda and Dhangri UC Mansehra Deh. Contract Package No PIDCL/KPK/2025-26/14/79/79	EPADS-P-18254	21-04-2026	23-04-2026
Construction of RCC culvert, Darra UC Mansehra Deh. Contract Package No PIDCL/KPK/2025-26/14/80/80	EPADS-P-18257	21-04-2026	23-04-2026
Construction of PCC Road Upper Bela Tandikoi, Killay Di Kassi, Tanki Mor and Nowgazi UC City-2 Contract Package No PIDCL/KPK/2025-26/14/81/81	EPADS-P-18260	21-04-2026	23-04-2026

All other details remain the same. The same will be updated on the PIDCL's website and PPRA's website.

Office of the General Manager Engineering (North)
Pakistan Infrastructure Development Company Limited (PIDCL)
PIDCL House, 26 Mauve Area, G-9/1, Islamabad
Tel: 051-9106251-53, Fax: 051-9106260
www.pidcl.com.pk;info@pidcl.com.pk

PID(K)3222/25