MILITARY ENGINEER SERVICES
NOTICE OF TENDER – FY 2026-27
Advt/All/20-Oct-26/NZ

1. Applications are invited by **HQ DW&CE (A) GHQ Rawalpindi** for pre-qualification and issue of the tenders for the attached list of works (**Annexure-A**).

2. The contractors are required to submit their application for issuance of tender documents alongwith their complete credentials as shown at (Serial 8). The applications shall be scrutinized and the tender documents will only be issued to the firms who have sufficient experience in the relevant filed and satisfy other special conditions required for the job and area. Tenders will only be issued after deposit the tender fee. The tenders must be received in this office by **1130 Hrs on 03 November 2026** and will be opened at 1200 Hrs on the same date.

NOTE: Contractors shall provide certificate that they are not involved in any type of litigation with Government Department in the Court of Law and that no special report of Directorate of Inspection and Evaluation (E-in-C's Branch GHQ) is outstanding against them.

3. All Contractors, will certify in writing that they are registered with Pakistan Engineering Council (PEC), and will submit a copy of their registration. Contractors not registered with PEC are ineligible to apply.

4. Contractor born on approved list of MES in categories 'A' and 'B' and also having experience of this type should only apply.

5. Contractors who desire may be present at the time of opening of tenders.

6. The accepting officer reserves the right to accept or reject the tender. Rejected tenders will be dealt with as per Para 33 (i) of PPRA Rules.

7. The interested parties can contact to concerned **ACE (A) 1,2,4,5,10,11,12,30,31, Hosps** & All CsMES (A) at different stations etc authorized representative for further details from 0800 to 1500 hours on all working days.

8.

Ser	Name of work executed during the last 2 years and in hand	Agency	Amount of Work	Time Allowed (Months)	Date of Commencement	Date of Completion	Percentage Progress of work in Hand	Departmental Performance Report on each Work by the Engineer in Charge

Cont…..Next Page-2

Annexure-A

List of Works – All Zones

Sr	Name of Work	Estimated Cost Approx (Rs in Mn)	Sr	Name of Work	Estimated Cost Approx (Rs in Mn)
North Zone					
1	Const of Club Mess Mangla	50.00	26	Const of Veh Shed Rwp	22.00
2	Cosnt of SM Bks at Kharian	35.00	27	Upgrd of ITC/ OT/ FW Psc	75.00
3	Const of MOQ Block at Kharian	49.00	28	Upgrd of Bdry Wall and Const of 4 x Ops at DI Khan	48.00
4	Const of Storage Facility at Kharian	64.00	29	Const of Ops Bdry Wall DC Office and 8 x Ops at DI Khan	28.00
5	Const of Store at Mangla	18.00	30	Upgrd of Sewerage Line at JCOs Sldrs Qtrs SM Bks BOQs & Offrs Cly Thall	17.00
6	Const of Store at Mangla	25.00	31	Const of Store at Nowshera	50.00
7	Const of Store at Mangla	35.00	32	Const of Sldrs Mess at Nowshera	60.00
8	Up Grd of Sewerage Sys of Old Houses at Mangla Ph-II	40.00	33	Const of CH/DH at Brotha	60.00
9	Const of Veh Shed at Kharian	35.00	34	Const of OH WT (100,000 Gln), Kohat Gar	55.00
10	Const of Veh Shed at Kharian	26.00	35	Const of Bdry Wall a/w 8 x WTs, Thall / Pcr	42.00
11	Const of Veh Shed at Kharian	26.00	36	Const of Bn Office Block at Peshawar	67.00
12	Const of Bty Store at Kharian	23.00	37	Const of Bdry Wall of Sheikhan Kohat	76.00
13	Const of Store at Mangla	30.00	38	Const of 1 x 100000 U/G Water Tank at Risalpur	17.00
14	Const of SM Bk Rawalpindi	35.00	39	Const of 1 x 100000 U/G Water Tank MES Risalpur	18.00
15	Const of Bdry Wall at Abbottabad	19.00	40	Const of 1 x 100000 U/G Water Tank Risalpur Cantt	17.00
16	Const of Qtr Gd at Rawalpindi	39.00	41	Const of 1 x 100000 U/G Water Tank at Risalpur	17.00
17	Re-Carpeting of Rds at Gilgit	50.00	42	Const of New Store Block at Risalpur	29.00
18	Const of 2 x Veh Sheds at Jhelum	71.00	43	Const of Mosque at Risalpur	38.00
19	Const of Med Store Jhelum	16.00	44	Restoration / Retrofitting of SM Bks & CH/DH at Jhelum	20.00
20	Const of Gate No. 1 at N/P Road Rawalpindi	51.00	45	Restoration / Retrofitting of Qtrs at Jhelum Gar	35.00
21	Const of Gate No. 2 at N/P Road Rawalpindi	33.00	46	Restoration/ Retrofitting of 2 x 1 Lac Glns OHWT and 1 x OHWT 50000 Gln at Rawalpindi	16.00
22	Const of FG School at Rawalpindi	45.00	47	Restoration/ Retrofitting of Bk, NCSE Qtrs and 1 x over Head Water Tank at Risalpur	29.00
23	Const of POL Store at Jhelum	20.00	48	Restoration/ Retrofitting of SM Bk, Shed Bldg & Inf Erection Ward Bldg at Bannu	36.00
24	Const of Store Block Jhelum	25.00	49	Const of Over Head Water Tank (25000 Gln) at Skd	25.00
25	Cosnt of 25000 Gln OHWT at Glt	25.00	50	Provn / Upgrd / Const / Repair / Maint of Misc E&M/ B&R works at Rwp, Mzd, Khn, Mgl, Sgd, Psc, Jarikas, Skardu, Atd, Kht,DIK etc	1000.00

Cont…..Next Page-3

Sr	Name of Work	Estimated Cost Approx (Rs in Mn)	Sr	Name of Work	Estimated Cost Approx (Rs in Mn)
South Zone					
1	Const of Watch tower alongwith Gd/Room & washroom at Lli and provn street lights , incl ext elec supply (LT/HT Cables, KVA Tfr and Feeder pillar) for Watch Towers at Bdry Wall Lli	56	17	Upgrd of Sewerage at Hyderabad	33
2	Const of CH/DH Qta	55	18	Const of 1 x 100000 Gln OH/WT at Badin	60
3	Upgrd of Bdry Wall at Qta	27	19	Const of 1 x 100000 Glns OH/W/Tank Pnl	60
4	Upgrd of Sewerager Sys at Qta	14	20	Const of SM Bk at Chhor	60
5	Upgrd of Sewerageat Hyderabad	33	21	Re-Carpeting of Road Karachi	20
6	Provn of Sewerage Connection with main sewerage line various loc (Mtn, Swl, Sgd, Rwp & Dml) at Malir Cantt	30	22	Const of Bdry Wall and Upgrd of Ext Elect Lines/ Poles & Security Towers Bolari / Karachi	16
7	Provn of Sewerage connection with main sewerage line various Loc Malir Cantt	35	23	Instl of Manually operated doors of Spec vejs shed in Place of shutters Malir	17
8	Provn of Sewerage connection with main sewerage line various Loc Malir Cantt	30	24	Const of New Office Blk at Kci	21
9	Provn / Laying of Sewerage Lines at Hyderabad	39	25	Const of BOQs, Rooms & Bdry Wall at Kci	40
10	Const of Veh Shed Karachi	23	26	Upgrd of Cantt Roads at Hyderabad	80
11	Const of Store Blk Chhor	50	27	Recarpeting of Rd Chowk towards Malir	23
12	Const of Store Chhor	50	28	Re-carpeting of Rd Mlr Cantt	15
13	Upgrd of Sewerage lines at Various Loc Pnl	40	29	Const of 1 x 100000 Gln OH/WT at Pnl Cantt	60
14	Const of Store Block at Karachi	50	30	Const of 1 x 100000 Glns OH/W/Tank at Pnl	60
15	Const of Store Block at Karachi	50	31	Const of 1 x 100000 Gln OH/WT at Pnl	60
16	Const of Store Blk Chhor	50	32	Provn / Upgrd / Const / Repair / Maint of Misc E&M/ B&R works at Kci, Malir, Gawadar, Qta, Pnl, Khz etc	1000.00
Centre Zone					
1	Const of 1x Veh Shed at Okara	21.819	39	Const of Store Bk (10 x Room), Bahawalpur	20.513
2	Const of 1x Veh Shed at Okara	21.074	40	Const of Veh Shed, at Gujranwala	26.109
3	Const of 1x Veh Shed at Multan	22.536	41	Const of Store Block, at Sialkot	26.187
4	Upgrd of Rds at Multan	40.990	42	Const of Store Block, at Sialkot	26.107
5	Upgrd of Rds at Multan	42.06	43	Const of Store Block, at Sialkot	26.196
6	Const of SM Bk at Multan	58.598	44	Const of Store Block at Sialkot	21.015
7	Const Veh Shed at Lahore	22.611	45	Const of Veh Shed, at Sialkot	22.999
8	Const of Shed A Type Lahore	36.095	46	Const of A Veh Shed, at Sialkot	31.572
9	Const of Store Block Lahore	30.080	47	Const of JCO Club, at Sialkot	34.067
10	Const of Veh Shed at Lahore	23.806	48	Const of Store Block at Sialkot	20.382
11	Const of Shed at Lahore	23.75	49	Const of Storage Facility, at Sialkot	19.136
12	Const of CH/DH at Lahore	27.828	50	Const of Shed, at Sialkot	34.374
13	Const of stores block Lahore	34.442	51	Const of Store Block at Sialkot	19.114
14	Const of Office Block at Lahore	55.374	52	Const of Shed, at Sialkot	19.864
15	Const of Store at Lahore	37.272	53	Const of Veh Shed at Sialkot	30.47

Cont…..Next Page-4

Sr	Name of Work	Estimated Cost Approx (Rs in Mn)	Sr	Name of Work	Estimated Cost Approx (Rs in Mn)
16	Const of Veh Shed at Lahore	15.077	54	Cosnt of Ch/ DH at Sialkot	31.518
17	Const of storage Facility at Lahore	16.443	55	Const of JCO Mess, at Sialkot	27.766
18	Const of Veh Shed at Lahore	26.00	56	Const of Store Block at Sialkot	29.323
19	Const of Veh Shed at Lahore	26.00	57	Const of Shed, at Sialkot	33.452
20	Const of Veh Shed at Lahore	26.00	58	Const of Qtr Gd with kote at Sialkot	34.750
21	Const of Lav Block at Lahore	24.994	59	Const of C Veh Shed, at Sialkot	26.076
22	Const Veh Shed at Lahore	22.521	60	Const of Veh Shed Site-A at Gujranwala	25.381
23	Const of Store Block(5 Store) Gujranwala	28.844	61	Const of Veh Shed Site-B at Gujranwala	25.381
24	Const of Shed at Gujranwala	25.399	62	Const of Veh Shed Site-C Gujranwala	57.336
25	Cosnt of Stores, at Gujranwala	16.875	63	Const of Shed at Bahawalpur	19.920
26	Const of Veh Shed at Gujranwala	25.282	64	Const of CH/DH, Bahawalnagar	31.821
27	Const of Veh Shed, at Gujranwala	24.236	65	Const of CH/DH, Bahawalpur	32.022
28	Cosnt of Veh Shed, at Gujranwala	20.705	66	Const of Office Block (D/S), Bahawalpur	56.216
29	Const Store Block at Sialkot	27.192	67	Const of Office Block (D/S), Bahawalpur	58.212
30	Const of Store Block, at Sialkot	27.109	68	Const of Office Block, Bahawalpur	58.695
31	Const of Rd for Gujranwala	52.00	69	Const of CH/DH Bahawalnagar	48.404
32	Const of Shed No.1 Gujranwala	24.00	70	Const of CH/DH, Bahawalpur	47.911
33	Const of Shed No.2 Gujranwala	24.00	71	Const of 2 x Shed Bahawalpur	55.176
34	Const of apch Rd and widening Lahore	49.559	72	Const of 1 x Kote / Qtr Gd, Bahawalpur	32.325
35	Const of 1x JCO Club for Gujranwala	42.00	73	Const of 2 x Store (10 x Room) Bahawalpur	37.558
36	Const of Office Block, Bahawalpur	20.117	74	Const of Storage Facility, Bahawalnagar	23.399
37	Const of Store (10xRoom) Bahawalpur	36.428	75	Const of 1 x Kote / Qtr Gd, Bahawalpur	31.619
38	Const of 2x Shed Bahawalpur	54.273	76	Misc Upgrd / Construction works at Lahore, Sialkot, Gujranwala, Pattoki, Chunnian Okara, Multan, Khanewal, Bahawalnagar & Bawalpure	1000.00
E-4 (E&M)					
1	Improvement of PFI Panels at MES Sub Sta in Mgl Cantt	25	19	Provn / Instl of Hypo Chlorinator Sys & Repl of Water Filtration Bed Media (Gravel & Sand) in Pump House, upgrd of AC Pipe at Mlr Cantt	17
2	Upgrd of Water Sup Network at Mgl Cantt (Ph-I)	40	20	Upgrd of Sodium Street Lights into LED Street Lights for Resdl & Non Resdl Area at Pnl	27
3	Instl of Solar Sys (Div Messes) at Khn	40	21	Upgrd of Deep Well Turbine Motors Vertical Turbine Motors Vertical Turbine Motors (Pumps) for Various Locs OHWTs at Pnl	38

Cont…..Next Page-5

Sr	Name of Work	Estimated Cost Approx (Rs in Mn)	Sr	Name of Work	Estimated Cost Approx (Rs in Mn)
4	Upgrd of Water Pipe Line ACE Pipe with PE Pipe at Mtn & Interlink Raising Line for P/House 3 and P/Hose to OHWT at southern Cantt	17	22	Upgrd of Non Clogging pump set with Motors a/w starter MS Pipe fitting fixture and repl of Centrifugal Pumps set 15 HP a/w Shellow well bore at Pnl	23
5	Upgrd of 7 x Deep Well Turbine Set for Tube Wells at Oka	25	23	Upgrd of Ext Elec Sup at Pnl Cantt	18
6	Provn of 1 x T/Well at Lhr	17	24	Upgrd of Old Water Sup Pipe Line from Pump House at Chhor	18
7	Provn of 1x T/Well at Lhr	17	25	Upgrd of Damaged Portion of Water Sup Pipeline at Bholari	16
8	Provn of 1x T/Well at Lhr	18	26	Upgrd of Damaged / Leakage UPVC Main Water Sup Pipe line with PE Pipe and Fitting / Fixture Petaro Cantt	27
9	Provn of 1x T/Well at Lhr	16	27	Provn of Dedicated Elec Line at GLt	30
10	Provn of 1x T/Well at Lhr	17	28	Upgrd of Security Lights on Bdry Wall Bxu Cantt	42
11	Provn of 1x T/Well at Lhr	20	29	Upgrd / Instl of Lightining Conductor on Bldgs & watch Towers at Kanju Cantt	50
12	Provn of 1x T/Well at Lhr	20	30	Provn / Instl of Flood Lights a/w Poles at Kanju	16
13	Provn of 1x T/Well at Lhr	17	31	Upgrd of Vintage Street Lts at Gwa	21
14	Provn of Addl Trf Due to increase of Elec Ld at Mlr Cantt	25	32	Upgrd / shifting of Sub Station at Psr Cantt	16
15	Provn of Street Lights at Diff Locs at Mlr Cantt	32	33	Provn / Interlinking of Solar Power Plant (SPP) with Sub Sta at DNS & Bwn	27
16	Upgrd of Motor Pump set of New Pump House and Main Pumps house at Mlr Cantt	33	34	Provn / Upgrd of Permimeter, Security & St LED/Solar Lts at Bwp, MHS, DNS & Mlsi,	20
17	Upgrd of GI Pipe from Duct Pump House, UPVC Pipe from Duct Pump House & AC Pipe at Malir Cantt	26	35	Provision of Miscellaneous E&M Services (Upgradation of Overhead External Services to Underground, Water Supply Pipe Lines, Water Supply Equipment and Sewerage Treatment Plant (STP), HVAC System, Lifts/ Elevators, Cranes, Sui Gas Facilities, Med Gases, Tube Well and POL works with allied facilities) etc at Mgl, Mtn, Oka, Lhr, Kci, Mlr, Rwp, Glt, Skardu, Psc, Qta, Gwd, Gwa, Slk, Bwp etc	1000.00
18	Provn / Separation and Rerouting of Existing HT / LT Over head Line Repair/ Maint of Overhauling of VCB at Hyd Cantt	16			