DG W&CE (Army)
W & C N / Zone

Subj: Publication of Tender Notice for MES Works in Newspapers

1. Please arrange pub of the att NOTICE OF TENDER under classified columns of leading Newspapers one Urdu and one English daily of the concerning areas and Rawalpindi / Islamabad, Peshawar, Lahore, Multan, Quetta, Bahawalpur, Karachi, Gilgit & Muzaffarabad and also at PPRA website www.ppra.org.pk **on 15 Nov 2026 (Sunday) or Before**.

2. Nec pre-receipt of bill in duplicate duly sp by relevant tear sheets etc, may be fwd to this HQ.

3. It is cfm that:-
   a. Nec funds are available to meet the entire cost of advertisement.
   b. Payment to respective parties will be promptly made on receipt of relevant bill.

DGW & CE (Army) GHQ Rawalpindi

SE
SO-I W&C N/Zone
(Hassan Javed)

ISPR Dte GHQ

No 631/Advt/NZ dated 12 Nov 2026

Copy to:

1. ACE (A) 1,2,4,5,10, 11,12,30 & 31 } Please ensure making of payment on receipt of advertisement bills from respective agencies

2. **PPRA**
   Federal Bank for Co-Operative Building 1st Floor Sector G-5/2 Near SBP, Islamabad
   = Alongwith copy of requisition for loading on PPRA website

MILITARY ENGINEER SERVICES
NOTICE OF TENDER – FY 2026-27
Advt/15-Nov-26/NZ

1. Applications are invited by **HQ DW&CE (A) GHQ Rawalpindi** for pre-qualification and issue of the tenders for **Certain Civil / Up-gradation / Misc fol Works:-**

Sr	Name of Work	Estimated Cost Approx (Rs in Mn)	Sr	Name of Work	Estimated Cost Approx (Rs in Mn)
1	Const of SM Bk Rawalpindi	35.00	39	Const of Store at Nowshera	50.00
2	Const of Bdry Wall at Abbottabad	19.00	40	Const of Sldrs Mess at Nowshera	60.00
3	Const of Qtr Gd at Rawalpindi	39.00	41	Const of CH/DH at Brotha	60.00
4	Re-Carpeting of Rds at Gilgit	50.00	42	Const of OH WT (100,000 Gln), Kohat	55.00
5	Const of 2 x Veh Sheds at Jhelum	71.00	43	Const of Bdry Wall a/w 8 x WTs, Thall / Pcr	42.00
6	Const of Med Store Jhelum	16.00	44	Const of Bn Office Block at Peshawar	67.00
7	Const of Gate No. 1 at N/P Road Rawalpindi	51.00	45	Const of Bdry Wall of Sheikhan Kohat	76.00
8	Const of Gate No. 2 at N/P Road Rawalpindi	33.00	46	Const of 1 x 100000 U/G Water Tank at Risalpur	17.00
9	FG School at Rawalpindi	45.00	47	1 x100000 U/G Water Tanks MES Risalpur	18.00
10	POL Store at Jhelum	20.00	48	Const of 1 x 100000 U/G Water Tank Risalpur Cantt	17.00
11	Store Block Jhelum	25.00	49	Const of New Store Block at Risalpur	29.00
12	25000 Gln OHWT at Git & Skd	25.00	50	Const of Mosque at Risalpur	38.00
13	Const of Club Mess Mangla	50.00	51	Restoration / Retrofitting of SM Bks & CH/DH at Jhelum	20.00
14	Cosnt of SM Bks at Kharian	35.00	52	Restoration / Retrofitting of Qtrs at Jhelum	35.00
15	Const of MOQ Block at Kharian	49.00	53	Restoration/ Retrofitting of 2 x 1 Lac Glns OHWT and 1 x OHWT 50000 Gln at Rawalpindi	16.00
16	Const of Storage Facility at Kharian	64.00	54	Retrofitting of Bk, NCSE Qtrs and 1 x over Head Water Tank at Risalpur	29.00
17	Const of Store at Mangla	18.00	55	Restoration/ Retrofitting of SM Bk, Shed Bldg & Inf Erection Ward Bldg at Bannu	36.00
18	Const of Store at Mangla	25.00	56	Const of Over Head Water Tank (25000 Gln) at Skd	25.00
19	Const of Store at Mangla	35.00	57	Sewerage & Drainage System Works at Peshawar	40.00
20	Up Grd of Sewerage Sys of Old Houses at Mangla Ph-II	40.00	58	Boundary Wall at Abbottabad	20.00
21	Const of Veh Shed at Kharian	35.00	59	Up-gradation Works at CMH Peshawar	45.000
22	Const of Veh Shed at Kharian	26.00	60	Boundary Wall along with Transmission Line at Bannu	40.00
23	Const of Veh Shed at Mangla	35.00	61	Washrooms Sets at Nowshera	26.00
24	Const of Bty Store at Kharian	23.00	62	Retrofitting Works at Risalpur	29.00
25	Const of Store at Mangla	30.00	63	Retrofitting Works at Bannu	35.00
26	Provn / Hypoclorinator System & Replacement of W/Filtration Hydrabad	16.062	64	Guard Room at Rawalpindi	24.00
29	Up-gradation of Lifts at CMH Malir	34.78	65	Road Works at Swat	23.00
30	Storage Shed at Rawalpindi	18.22	66	Road Works at Swat	68.00
31	Store Block at Uggoki	34.37	67	POL Dispensing System at Kharian	40.00
32	Sewerage System at Mangla	40.63	68	UGWT (2 x Lac Glns) with Turbine Pump at Rawalpindi	32.00
33	CH/DH at Rawalpindi	37.02	69	Provn / Upgrd / Const / Repair / Maint of Misc E&M/ B&R works at Rwp, Mzd, Khn, Mgl, Sgd, Psc, Jarikas, Skardu, Atd, Kht,DIK etc	1000.00
34	Gr/Shed at Kharian	21.02			
35	Const of Veh Shed Rwp	22.00			
36	Upgrd of ITC/ OT/ FW Psc	75.00			
37	Upgrd of Sewerage Line at JCOs Sldrs Qtrs SM Bks BOQs & Offrs Cly Thall	17.00			
38	Const of Ops Bdry Wall DC Office and OPs at DI Khan	28.00			

2. The contractors are required to submit their application for issuance of tender documents alongwith their complete credentials as shown at (Serial 8). The applications shall be scrutinized and the tender documents will only be issued to the firms who have sufficient experience in the relevant filed and satisfy other special conditions required for the job and area. Tenders will only be issued after deposit the tender fee. The tenders must be received in this office by **1130 Hrs on 01 December 2026** and will be opened at 1200 Hrs on the same date.

NOTE: Contractors shall provide certificate that they are not involved in any type of litigation with Government Department in the Court of Law and that no special report of Directorate of Inspection and Evaluation (E-in-C's Branch GHQ) is outstanding against them.

3. All Contractors, will certify in writing that they are registered with Pakistan Engineering Council (PEC), and will submit a copy of their registration. Contractors not registered with PEC are ineligible to apply.

4. Contractor born on approved list of MES in categories 'A' and 'B' and also having experience of this type should only apply.

5. Contractors who desire may be present at the time of opening of tenders.

6. The accepting officer reserves the right to accept or reject the tender. Rejected tenders will be dealt with as per Para 33 (i) of PPRA Rules.

7. The interested parties can contact to concerned **ACE (A) 1,2,4,5,10,11,12,30,31, Hosps** & All CsMES (A) at different stations etc authorized representative for further details from 0800 to 1500 hours on all working days.

8.

Ser	Name of work executed during the last 2 years and in hand	Agency	Amount of Work	Time Allowed (Months)	Date of Commencement	Date of Completion	Percentage Progress of work in Hand	Departmental Performance Report on each Work by the Engineer in Charge