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PROCUREMENT NOTICE

PROCUREMENT OF NON-CONSULTANCY SERVICES

1. The Pakistan Reinsurance Company Limited (PAKRE) (Ministry of
Commerce) has reserved Funds for the procurement planned for FY 2026-27
. The Pakistan Reinsurance Company Limited (PAKRE) (Ministry of
Commerce) intends to apply part of the proceeds of this Fund to cover
eligible payments under the contract for the “Punjab Mass Transit
Authority Property Damage/ MBD & Terrorism Reinsurance Coverage
2026 with the reference of "P97765"

2. The Pakistan Reinsurance Company Limited (PAKRE) (Ministry of
Commerce) invites Bids through EPADS v2.0 from eligible Bidders registered

on EPADS v2.0 for provision of Non-Consultancy Services.

3. Single Stage-Two Envelope Procedure of Principal Method of

Procurement (i.e. Open Competitive Bidding) will be used by adopting Least
Cost Based Selection (LCBS)Technique for the subject procurement, in line
with the Public Procurement Rules, 2004 and any Regulations, and

Instructions issued by the Authority (from time to time).

4. All Bids must be accompanied by a Bid Security described in Bid Security
Section in Bidding Document in the form of Bid Security Not Applicable or

Bid Securing Declaration on the prescribed format described.

5. E-Bidding documents, containing detailed terms & conditions, specifications
and requirements etc. are available on e-Pak Acquisition and Disposal
System (EPADS) at
https://epads.gov.pk/opportunities/federal/procurements/97765.

6. The e-bids, prepared in accordance with the instructions in the e-Bidding
documents, must be submitted through EPADS v2.0 on or before Friday,
September 25, 2026 11:00 AM. E-bids will be opened on the same day at
Friday, September 25, 2026 11:30 AM. Manual submission of Bids shall
not be entertained. Those vendors who have not yet registered on the new
version of EPADS v2.0, may register themselves on https://vendor s.epads.gov.pk/.
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A tutorial to explain the registration process is available at
https.//www.youtube.com/watch?v=M NW6T 38v7tc

7. In terms of Rules 48 of Public Procurement Rules, 2004 Grievance Redressal
Committee (GRC) is notified for the subject procurement and notification copy is
available on the procuring agency’s website and also available on EPADS v2.0
as well as Authority’s website at (www.ppra.org.pk).

Pakistan Reinsurance Company Limited (PAKRE) (Ministry of Commerce),
Procurement Specialist
PRC Tower, 32-A, Lalazar Drive, M.T. Khan Road., Civil Line Sub-Division, Karachi
South (District), Karachi (Division), Sindh (Province).
+92-300-699-8576
aghafoor@pakre.org.pk
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Instructions to Bidders
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A. Introduction

1. Scope of Bids

1.1. The Procuring Agency (PA), as indicated in the Bids Data Sheet (BDS)
invites Bids through EPADS v2.0 for the provision of Non-Consultancy
Services for as specified in the BDS and in Section Evaluation Criteria,
Specifications & Schedule of Requirements. The name, identification,
and number of items/deliverables are provided in the BDS. Single Stage-
Two Envelope procedure of the open competitive method shall be used.
The successful Bidders will be expected to provide the services within the
specified period and timeline(s) as stated in the BDS.

2. Source of Funds

2.1. Source of funds is referred in Clause-1 of Invitation for Bids.

3. Fraudualent & Corrupt Practices

3.1. As defined under Rule 2(1)(f) of the Public Procurement Rules, 2004.

4. Eligible Bidders

4.1. A bidder is eligible to participate in a procurement process if the
bidder:

4.1.1. possesses or has access to the technical competence, financial
resources, equipment and other physical facilities, personnel, managerial
capability, experience and reputation necessary to complete the

procurement contract;
4.1.2. has the legal capacity to enter into a procurement contract;

4.1.3. is not insolvent, in receivership, bankrupt or being wound up and its
activities or affairs are not suspended or being administered under any

Act, by a court or by a judicial officer;
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4.1.4. is not the subject of legal proceedings for any of the matters

mentioned in sub-rule (c);

4.1.5. has fulfilled or has made substantial arrangements satisfactory to
the relevant authorities, to fulfil its obligations to pay taxes and social

security (where applicable) other contributions of its employees; and

4.1.6. has not, or in the case of a company, its owners and beneficial
owners, directors or officers have not, been convicted of a criminal

offence related to:
4.1.6.1. its professional conduct; or

4.1.6.2. a bidder (or, in the case of a company, its key individuals such
as owners, beneficial owners, directors, or officers) must not have
engaged in any prohibited practice, such as fraud, corruption, collusion,
or coercion, within the time period stated in the bidding documents,
which can be up to three years before the start of the procurement
process. Additionally, the bidder must not have been debarred (i.e.,
banned) from participating in public procurement processes in Pakistan
or by any international organization or country. If they have, they are

ineligible to participate in the current bidding.

4.2. The procuring agency may require a bidder participating in the
procurement process to provide the prescribed documentary evidence or
other information to satisfy itself that the bidder is qualified in accordance

with the criteria in sub-clause (1).

4.3. A procuring agency shall set out in the bidding document all the criteria

for qualification to be applied in accordance with sub-clause (1).

4.4. Except as permitted under the Ordinance, Rules and Regulations, the

procuring agency shall not establish a criterion for eligibility of a bidder that:

4.4.1. discriminates against or among a bidder or against categories of

bidders; or

4.4.2. is not required for the performance of the procurement contract; or
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4.4.3. is not related to the avoidance or management of legal,
reputational or economic risk to the procuring agency unless it is in the
national interest to do so, and the criteria is set out in the bidding

documents.

4.5. A procuring agency shall assess the eligibility of a bidder for
participation in the procurement process against the criteria for qualification
under sub-clause (1).

4.6. In the case of a joint venture, consortium, or association, all members
shall be jointly and severely liable for the execution of the contract in
accordance with the terms and conditions of the contract. The joint venture,
consortium, or association shall nominate a lead member as nominated in
the BDS,

4.7. who shall have the Authority to conduct all business for and on behalf
of any and all the members of Joint venture, consortium, or association
during the bidding process, and in case of award of contract, during the

execution of the contract.

4.8. The appointment of the lead Member in the joint venture, consortium,
or association shall be confirmed by submission of valid power of Attorney

to the procuring agency.

4.9. Subject to the limits specified in the BDS, the procuring agency may
allow bidders to participate in the form of a Joint Venture (JV). However,
each party in the JV must individually meet the eligibility criteria specified in
the BDS

4.10. No Bidder can be a sub-contractor while submitting a Bids individually

or as a member of a joint venture in the same Bidding process.

5. Qualification of the Bidder

5.1. All Bidders shall provide in Section VI, Bid Forms, a preliminary
description of the proposed work method and schedule, including drawings

and charts, as necessary.

B. Bidding Documents
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6. Contents of Standard Bidding Document

6.1. The Services required, bidding procedure, and terms and conditions of
the contract are prescribed in the bidding document. In addition to the
Invitation for Bids, the bidding document which should be read in

conjunction with any addendum issued by the Procuring Agency include:

Section I -Invitation to Bid

Section Il Instructions to Bidders (ITB)

Section Il Bid Data Sheet (BDS)

Section 1V Eligible Countries

Section V Evaluation Criteria, Specifications, Schedule of Requirements,
and Technical Specifications.

Section VI Bidding Forms

Section VIl Fraudaulent & Corrupt Practices
Section VIIlI - Material & Non-material deviation
Section IX General Conditions of Contract (GCC)
Section X Special Conditions of Contract (SCC)

Section XI Contract Forms

6.2. The Bidder is expected to examine all instructions, requirements, forms,
terms and specifications in the bidding documents. Failure to furnish all the
information required in the bidding document will be at the Service
provider’s risk and may result in the rejection of his bids.

7. Clarifications

7.1. Clarifications of the bidding documents may be requested in writing
through EPADS v2.0 by any bidder up to three days prior to the deadline for
the submission of bids.

The procuring agency shall respond promptly and in writing to any request
by a bidder for clarification of the bidding documents and, in any event, no
later than two days prior to the deadline for the submission of bids or

proposals.
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Responses to requests for clarification shall be communicated
simultaneously and in writing to all bidders participating in the procurement

proceedings.

No bidder shall be allowed to alter or modify his bid after the bids have been
opened however, the procuring agency may seek and accept clarification to
the bid that do not change the substance of the bid, through EPADS v2.0.

7.2. Procuring Agency's response will be uploaded on the EPADS v2.0,

including a description of the inquiry.

7.3. Should the Procuring Agency deem it necessary to amend the bidding
document as a result of a clarification, it shall do so following the procedure
under ITB 1.1.

7.4. If indicated in the BDS, the bidder’'s designated representative is
invited at the bidder’s cost to attend a pre-bid meeting at the place, date
and time mentioned in the BDS. During this pre-bid meeting, prospective
bidder(s) may request clarification(s) regarding the schedule of
requirements, the Evaluation Criteria or any other aspects of the bidding

document.

7.5. Minutes of the pre-bid meeting, if applicable, including the text of the
questions asked by bidders, and the responses given, together with any
responses prepared after the meeting will be uploaded on EPADS v2.0. Any
modification to the bidding document that may become necessary as a
result of the pre-bid meeting shall be made by the Procuring

Agency exclusively through the use of an Addendum.

7.6. To assist in the examination, evaluation and comparison of Bids of the
Bidders, the Procuring Agency may, ask any Bidder for a clarification of its
bid including breakdown of prices, through EPADS v2.0. Any clarification
submitted by a bidder that is not in response to a request by the Procuring
Agency shall not be considered.

No change in the prices or substance of the bid shall be sought, offered, or
permitted.

The alteration or modification in the bid which in any way affect the

following parameters will be considered as a change in the substance of a
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bid:
7.6.1. evaluation & qualification criteria;
7.6.2. required scope of work or specifications;
7.6.3. all securities requirements;
7.6.4. tax requirements;
7.6.5. terms and conditions of bidding documents; and

7.6.6. change in the ranking of the bidders.

From the time of bid(s) opening to the time of contract award, if any
bidder wishes to contact the procuring agency on any matter related to
the bid, it should do so in writing or through electronic form that provides

record of the content of communication.

8. Amendment of Bidding documents

8.1. Before the deadline for submission of bids, the procuring agency for any
reason, whether at its own initiative or in response to a clarification
requested by a prospective bidder or pre-bid meeting may modify the
bidding documents by issuing addendum.

8.2. Any addendum issued including the notice of any extension of the
deadline shall be part of the bidding document and shall be uploaded on
EPADS v2.0 as well as Authority’s website. The procuring agency shall
promptly publish the addendum at the procuring agency’s website indicated
in the BDS:

Provided that the bidder who had either already submitted his bid, shall
have the right to withdraw his already submitted bid and submit the revised

bid, prior to the original or extended bid submission deadline.

8.3. To give prospective bidders reasonable time in which to take an
addendum/corrigendum into account in preparing their bids, the Procuring
Agency may, at its discretion, extend the deadline for the submission of
bids:
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Provided that the Procuring Agency shall extend the deadline for submission
of bids, if such an addendum is issued within last three (03) days of the bid

submission deadline.

C. Preparation of Bids

9. Documents Constituting the Bids

9.1. The bids prepared by the bidders shall constitute the following

components: -

9.1.1. Forms of bid and Bid Prices completed in accordance with ITB BDS,
GCC and SCC;

9.1.2. Documentary evidence established in accordance with BDS that
services to be provided by the bidder are eligible services, and conform to

the bidding documents;

9.1.3. Documentary evidence established in accordance with BDS that the

bidder is eligible and/or qualified for the subject bidding process;

9.1.4. Documentary evidence established, that the bidder has been

authorized to provide the services;

9.1.5. Bid security or Bids Securing Declaration furnished in accordance
with BDS; and

9.1.6. Any other document required in the BDS.

10. Documents Establishing Eligibility of the Services and Conformity
to bidding documents

10.1. To establish the conformity of the Non-Consulting Services to the
Bidding document, the bidder shall furnish as part of its bid the

documentary evidence that services provided conform to the requirements.

10.2. Standards for the provision of the Non-Consulting Services are

intended to be descriptive only and not restrictive.
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11. Documents Establishing Eligibility and Qualification of the Bidder

11.1. Pursuant to BDS, the bidder shall furnish, as part of itsbid, all those
documents establishing the bidder’s eligibility to participate in the bidding

process and/or its qualification to perform the contract if its bid is accepted.

11.2. The documentary evidence of the bidder’s eligibility to bids shall
establish to the satisfaction of the procuring agency that the bidder, at the
time of submission of its bid, is from an eligible country as defined in

Section-IV titled as “Eligible Countries”.

11.3. The documentary evidence of the bidder’s qualifications to perform
the contract if its bid is accepted shall establish to the satisfaction of

procuring agency that:

11.3.1. the bidder has the financial, technical, and supply/production
capability necessary to perform the Contract, meets the qualification

criteria specified in BDS.

11.3.2. that the bidder meets the qualification criteria listed in the Bids
Data Sheet.

12. Form of Bid

12.1. The bidder shall fill the Form of Bid furnished in the bidding
documents. The Bid Forms must be completed without any

alterations to its format and no substitute shall be accepted.

13. Bids Prices

13.1. The Bids Prices quoted by the bidder in the Forms of Bid and in the
price schedule shall conform to the requirements specified or exclusively

mentioned hereafter in the bidding document.

13.2. All items in the Schedule of Requirements must be listed and priced
separately in the Price Schedules. If a Price Schedule shows items listed but
not priced and neither explicitly mentioned, their prices shall be construed

to be included in the prices of other items.
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13.3. The Bid price to be quoted in the Forms of Bid shall be the total price

of the bid, excluding any discounts offered.

13.4. The bidder shall indicate on the appropriate Price Schedule, the unit
prices (where applicable) and total bid price of the services, it proposes to

provide under the contract.

13.5. Prices quoted by the bidder shall be fixed during the currency of the
contract and not subject to variation on any account. A bid submitted with
an adjustable price will be treated as non-responsive and shall be rejected,
unless otherwise price adjustment is permissible under Conditions of the

Contract. (May be reviewed)

14. Price Adjustment

14.1. Price adjustment shall not be applicable.

14.2. Procuring agency may increase the remuneration of the human
resources involved in non-consultancy services on annual basis as per

agreement.

14.3. Procuring agency shall incorporate the provisions to allow
wage rate in compliance with Federal Government’s minimum wage

notification, subject to the applicability in that case.

15. Bids Currencies
15.1. Prices shall be quoted in Pakistani Rupees unless otherwise specified
in the BDS.

16. Bid Validity Period

16.1. Bid(s) shall remain valid for the period specified in the BDS after the
bid submission deadline prescribed by the Procuring Agency. A Bid valid for
a shorter period shall be rejected by the Procuring Agency as non-
responsive. The period of bid validity will be determined from the
complementary bid securing instrument i.e. the expiry period of bid security

or bid securing declaration as the case may be.

17. Bid Security or Bid Securing Declaration
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17.1. Unless otherwise specified in the BDS, the bidder shall furnish as part
of its bid, in the amount and currency specified in the BDS or Bid Securing
Declaration on the format provided in Section VI (Bid Forms) The scanned
copy of the Bids Security shall be uploaded in the EPADS v2.0 while
submitting bid, whereas the original forms of Bid Security shall be submitted
to the procuring agency before the bid submission deadline. The bidder who
failed to submit the original bid security before the submission deadline

shall be disqualified straightaway.

17.2. The Bid Security or Bid Securing Declaration is required to protect the
Procuring Agency against the risk of Bidder’'s conduct which would warrant

the security’s forfeiture.

17.3. The Bid Security shall be payable promptly upon written demand by
the Procuring Agency in case any of the conditions listed in BDS, GCC and
SCC are invoked.

17.4. Unsuccessful Bidders’ Bid Security will be discharged or returned as
promptly as possible after the award of contract, however in no case later
than thirty (30) days after the expiration of the period of Bid Validity
prescribed by the Procuring Agency. The Procuring Agency shall make no
claim to the amount of the Bid Security, and shall promptly return the Bid

Security document, whichever of the following that occurs earliest:
17.4.1. the expiry of the Bid Security;

17.4.2. the entry into force of a procurement contract and the provision of
a Performance Guarantee, for the performance of the contract if such a

guarantee, is required by the bidding document;
17.4.3. the rejection by the Procuring Agency of all Bids;

17.4.4. the withdrawal of the Bid prior to the deadline for the submission
of bids, unless the bidding document stipulate that no such withdrawal is

permitted.

17.5. The Bid Security may be forfeited or the Bid Securing Declaration

executed:
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17.5.1. if a bidder:

17.5.1.1. withdraws its bid during the period of bid validity as specified
by the Procuring Agency, and referred by the bidder in the Forms of Bid,

except as provided for in the ITBs; or

17.5.1.2. does not accept the correction of errors, or

17.5.2. in the case of a successful bidder fails:
17.5.2.1. to sign the contract in accordance with SCC; or

17.5.2.2. to furnish Performance Guarantee in accordance with
BDS and SCC.

17.6. The bid security shall be valid for a period specified in BDS.
Bids with shorter bid security validity period shall be rejected
straight away.

18. Alternative Bids by Bidders

18.1. Alternatives will not be considered, unless specifically allowed for in
the BDS.

18.2. When alternative times for completion are explicitly invited, a
statement to that effect will be included in the BDS and the method of
evaluating different time schedules will be described in Evaluation and
Qualification Criteria.

19. Withdrawal, Substitution, and Modification of Bids
19.1. Before Bids submission deadline, any bidder may withdraw, substitute,
or modify his bid after it has been submitted.

20. Format and Signing of Bids

20.1. The bidder shall prepare and submit his bid with due diligence after

carefully reading all the terms and conditions before submission through
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EPADS v2.0.

20.2. Any interlineations, erasures, or overwriting shall be valid only if they

are signed by the person(s) signing the forms of bid.

D. Submission of Bids

21. Submission of Bids through EPADS v2.0 before Dead deadline

21.1. The Technical and Financial Bids as the case may be, shall be
submitted in the due portion of the EPADS v2.0, before bid submission
deadline. The bid submission option shall be automatically disabled once the

deadline is over.

21.2. The Procuring Agency may, under exceptional circumstances and at its
discretion, extend the deadline for the submission of bids by amending the
Bidding Documents. In such a case, all rights and obligations of the
Procuring Agency and the Bidders that were previously subject to the

original deadline shall thereafter be subject to the revised deadline.

E. Opening and Evaluation of Bids

22. Opening & Evaluation of Bids by the Procurement Cell/Evaluation

Committee

22.1. The Procuring Agencies to constitute odd number Bid Evaluation
Committee for the purpose of bid opening and evaluation of all
procurements. As per Rules 29 & 30 of Public Procurement Rules, 2004,

The Procuring Agencyis required to establish a Procurement Cell/Evaluation
Committee which shall Evaluate the Bids inaccordance with the evaluation

criteria, terms and conditions given in the bidding documents.

23. Opening of Bids

23.1. The Bid Evaluation Committee of the Procuring Agency will open all

bids through EPADS, in the presence of bidders’ or their representatives who
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choose to attend, and other parties with a legitimate interest in the bid
proceedings at the place, on the date and at the time, specified in the BDS.
The Bidders’ representatives present shall sign attendance sheet as proof of
their attendance.

23.2. The bids shall be opened one at a time, and the following read out and
recorded: (a) the name of the bidder; (c) the presence of a bid security, if
required; and (d) any other details as the procuring agency may consider

appropriate.

23.3. No bid will be rejected at the time of bid opening except for bids
whose bid security has not been provided to the procuring agency before

submission deadline.

23.4. The procuring agency shall prepare minutes of the bid opening. The
record of the bid opening shall include, as a minimum: the name of the
bidder and the bid price, if applicable.

24. Confidentiality

24.1. Information relating to the examination, clarification, evaluation and
comparison of bids and recommendation of contract award shall not be
disclosed to bidders or any other person(s) not officially concerned with
such process, until the time of the announcement of the respective

evaluation report.
24.2. Any effort by a bidder to influence the procuring agency processing of
bids or award decision may result in the rejection of his bid.

25. Preliminary Examination of Bids

25.1. Prior to the detailed evaluation of bids, the procuring agency will

determine whether each bid:
25.1.1. meets the eligibility criteria defined in BDS;

25.1.2. has been prepared as per the format and contents defined by the

procuring agency in the bidding document;

e-Pak Acquisition and Disposal System (EPADS) generated document | © 2026 Page 16 of 164



25.1.3. is accompanied by the required securities; and

25.1.4. is substantially responsive to the requirements of the bidding

document.

25.2. The procuring agency will confirm that the documents and information
specified under BDS, GCC and SCC have been provided in the bids. If any
of these documents or information is missing, or is not provided in

accordance with the Instructions to Bidders, the bids shall be rejected.

25.3. If a bid is not substantially responsive, it will be rejected by the
procuring agency and may not subsequently be evaluated for complete

technical responsiveness.

26. Examination of Terms and Conditions, Technical Evaluation

26.1. The procuring agency shall evaluate the technical aspects of the bids
submitted in accordance with BDS, to confirm that all requirements
specified in Evaluation Criteria, Technical Specifications and
Schedule of Requirements, prescribed inthe bidding document have

been met without material deviation or reservation.

26.2. If after the examination of the terms and conditions and the technical
evaluation, the procuring agency determines that the bid is not substantially

responsive in accordance with BDS, it shall reject the bids.

27. Correction of Errors

27.1. Bids determined to be substantially responsive will be checked for any

arithmetic errors. Errors will be corrected as follows: -

27.1.1. if there is a discrepancy between unit prices and the total price
that is obtained by multiplying the unit price and quantity, the unit price
shall prevail, and the total price shall be corrected, unless in the opinion
of the procuring agency there is an obvious misplacement of the decimal
point in the unit price, in which the total price as quoted shall govern and

the unit price shall be corrected,;
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27.1.2. if there is an error in a total corresponding to the addition or
subtraction of sub-totals, the sub-totals shall prevail and the total shall be

corrected; and

27.1.3. where there is a discrepancy between the amounts in figures and

in words, the amount in words will govern.

27.1.4. Where there is discrepancy between grand total of price schedule
and amount mentioned on the Forms of bid, the amount referred in Price

Schedule shall be treated as correct subject to elimination of other errors.

27.2. The amount stated in the bid will be adjusted by the procuring agency
in accordance with the above procedure for the correction of errors and,
with the concurrence of the bidder that shall be considered as binding upon
the bidder. If the Bidder does not accept the corrected amount, his bid will
then be rejected, and the Bid Security may be forfeited or the Bid Securing

Declaration may be executed.

28. Conversion to Single Currency

28.1. As per Rule 30 of Public Procurement Rules, 2004.

29. Evaluation of Bids

29.1. The procuring agency shall evaluate bids in accordance with Rule
30 of Public Procurement Rules, 2004 and compare only those bids

determined to be substantially responsive.

29.2. In evaluating the Technical Bids of each Bidder, the Procuring Agency
shall apply the evaluation criteria and methodologies specified in the Bid
Data Sheet (BDS) and in accordance with the Statement of Requirements
and Technical Specifications. No other evaluation criteria or methodologies

shall be permitted.

29.3. In case of tie of bids, the bidders shall be provided an opportunity to
offer their best and final monetary offer through EPADS. However, in no case

the rates shall be higher than the original financial bids.

29.4. The Procuring agency evaluation of a bid will take into account:
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29.4.1. the bid price, excluding provisional sums and the provision, if any,
for contingencies in the summary bill of quantities, but including day work

items, where priced competitively;

29.4.2. price adjustment for correction of arithmetic errors in accordance
with ITB 6;

29.5. converting the amount resulting from applying (a) and (b) above, if

relevant, to a single currency in accordance with ITB 7;

29.6. The estimated effect of the price adjustment provisions of the
Conditions of Contract, applied over the period of execution of the Contract,

shall not be taken into account in bid evaluation.

29.7. If these bidding documents allow bidders to quote separate prices for
different lots, and the award to a successful bidder of multiple lots, the
methodology of evaluation to determine the Ilowest evaluated Ilot

combinations in the Form of Bid, is specified in the BDS.

30. Determination of Most Advantageous Bids

30.1. Selection technique will be adopted for determining the Successful Bid
in accordance with the criteria referred in the BDS or prescribed in the

separate section titled as Evaluation Criteria.

31. Abnormally Low Financial Bids

31.1. Procuring agency may reject a bid if it has determined that the price,
in combination with other constituent elements of the bid, is abnormally low
in relation to the subject matter of the procurement, such that it raises
material concerns on the part of the procuring agency, as to the ability of
the bidder to perform the procurement contract satisfactorily for the offered
price.

A procuring agency shall not reject a bid as abnormally low under sub-

clause (1) above unless the procuring agency -
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31.1.1. requested in writing through EPADS from the bidder a written
clarification of his bid, including a detailed price analysis of his bid price in
relation to the subject matter of the procurement contract, scope,
methodology, schedule, allocation of risks and responsibilities and any

other requirements of the bidding document; and

31.1.2. having taken account, the information provided by the bidder in
response to a request under paragraph (a) and the information included in
the bid, the procuring agency determines that the bidder has failed to
demonstrate its ability to perform the procurement contract satisfactorily

for the offered price.

The procuring agency shall promptly communicate to the bidder
concerned its decision to reject the bid, including the reasons for the

decision.

32. Rejection of Bids

32.1. As per Rule 33 of the Public Procurement Rules, 2004

33. Single Responsive Bid
33.1. The procuring agency may consider single responsive bid subject to
underlying conditions of Rule 38(b) of the Public Procurement Rules, 2004.
34. Arbitration

34.1. As per Rule 49 of Public Procurement Rules, 2004.

F. Award of Contract

43. Criteria of Award

43.1. The procuring agency will award the Contract to the bidder whose bid
has been determined to be substantially responsive to the bidding
document and who has been declared as most advantageous Bid.
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44. Procuring Agency’s Right to reject All Bids

44.1. The procuring agency reserves the right to reject all the Bids and to
annul the procurement process at any time prior to acceptance of the bid(s),

without thereby incurring any liability to the affected bidder(s).

44.2. Notice of the rejection of all bids shall be given promptly to all bidders
that have submitted the bids. The procuring agency shall upon request
communicate to any bidder the grounds for the rejection of his bid, but is

not required to justify those grounds.

45. Notification of Award

45.1. Prior to the award of contract, the procuring agency shall issue a Final

Evaluation Report giving justification for acceptance or rejection of the bids.

45.2. Bidder whose bid has been accepted, will be notified for the award by
the Procuring Agency prior to expiration of the Bid Validity period through
EPADS. The Letter of Acceptance will state the sum that the procuring
agency will pay the successful bidder in consideration for the execution of
the scope of works as prescribed by the Contract (hereinafter and in the
Contract called the "Contract Price).

45.3. The notification of award will constitute the formation of the Contract,
subject to the condition that bidder furnish the Performance Guarantee and

signing of the contract.

46. Signing of Contract

46.1. Promptly after notification of award, Procuring Agency shall send the
successful bidder the draft agreement, incorporating all terms and
conditions as agreed by the parties to the contract. The successful bidder

and the procuring agency shall sign the contract.

47. Performance Guarantee

47.1. After the receipt of the Letter of Acceptance, the successful bidder,
within the specified time, shall deliver to the Procuring Agency a

Performance Guarantee in the amount and in the form stipulated in the BDS
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and SCC, denominated in the type and proportions of currencies in the

Letter of Acceptance and in accordance with the Conditions of Contract.

47.2. Failure of the successful bidder to comply with the requirement of
BDS, SCC and GCC shall constitute sufficient grounds for the annulment of
the award and forfeiture of the bid security, in which event the procuring

agency may make the award to the next ranked bidder or call for new bids.

48. Corrupt & Fraudulent Practices

48.1. Procuring Agencies (including beneficiaries of Government funded
projects and procurement) as well as Bidders/Contractors under
Government financed contracts, observe the highest standard of ethics
during the procurement and execution of such contracts, and will avoid to

engage in any corrupt and fraudulent practices.

G. Grievance Redressal & Complaint Review
Mechanism

53. Constitution of Grievance Redressal

53.1. Procuring agency shall constitute a Grievance Redressal Committee
(GRC) comprising of an odd number of persons with proper power and
authorization to address the complaint. The GRC shall not have any of the
members of Procurement Evaluation Committee.

54. GRC Procedure

54.1. Any aggrieved party or bidder as the case may be, may file grievance
in accordance with Rule 48 of the Public Procurement Rules, 2004 and

Redressal of Grievance Regulations, 2022

H. Blacklisting/ Debarment

55. Procedure for Blacklisting/Debarment

55.1. The procuring agency may initiate blacklisting proceedings against

contractor/supplier in accordance with Rule-19 of the Public Procurement
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Rules, 2004 , Mechanism for Blacklisting, Debarment Regulations, 2024 and
Regulation on “procedure for filling and disposal of review petition under
rule-19(3) of the Public Procurement Rules, 2004.

e-Pak Acquisition and Disposal System (EPADS) generated document | © 2026 Page 23 of 164



Bid Data Sheet
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Bids Data Sheet (BDS)

The following specific data for the procurement of Non-Consultancy Services to
be procured shall complement, supplement, or amend the provisions in the
Instructions to Bidders (ITB). Whenever there is a conflict, the provisions herein
shall prevail over those in ITB.

BDS Clause Number
ITB Number

Amendments of, and Supplements to, Clauses in the Instruction to
Bidders

A. Introduction

BDS Clause Number 1

Name of Procuring Agency: Pakistan Reinsurance Company Limited
(PAKRE) (Ministry of Commerce)

The subject of procurement is: Punjab Mass Transit Authority Property
Damage/ MBD & Terrorism Reinsurance Coverage 2026

Expected commencement date: Thursday, October 1, 2026

BDS Clause Number 2

Financial year for the operations of the Procuring Agency: 2026-27
Name and identification number of the Contract: P97765

BDS Clause Number 3

JV/Consortium or Association Allowed: No
Number of JV/Consortium Members: Nil

B. Bidding Documents

BDS Clause Number 4

The Bidders may seek clarifications through EPADS v2.0: Clarification Date:
Friday, September 18, 2026
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BDS Clause Number 5

Any addendum, in case issued, shall be published on Pakistan Reinsurance
Company Limited (PAKRE) (Ministry of Commerce) website and on
EPADS v2.0.

BDS Clause Number 6

List of documents required along with the bid: No

BDS Clause Number 7

The qualification criteria to establish the supply / production capability of the
bidder.

see Eligibility Criteria

BDS Clause Number 8

Services and Their related documents:
See section Required Services and Scope of Work

BDS Clause Number 9

Price schedule will be provided according to the format defined and acquired.
see section price schedule.

BDS Clause Number 10

Specifications:

see section of specifications.
C. Preparation of Bids

BDS Clause Number 11

The price shall be Fixed.

e-Pak Acquisition and Disposal System (EPADS) generated document | © 2026 Page 26 of 164



BDS Clause Number 12

Currency of the Bids shall be : PKR

BDS Clause Number 13

The Bids/Bid Validity period shall be: 45 Days

BDS Clause Number 14

The amount of Bid Security shall be as defined in Bid Security Section for items
and lots given in BDS 6
The Bid Security shall be in the form of:

BDS Clause Number 15

The Bids security shall be valid for twenty-eight (28) days beyond the expiry of
the Bids validity period specified in the bidding documents, for example the bid
validity is 90 days so the bid security shall be valid for 90+28 = 118 days.

BDS Clause Number 16

Alternative Bids to the requirements of the bidding documents will not be
permitted.

D. Submission of Bids

BDS Clause Number 17

Bid shall be submitted online on EPADS v2.0 whereas hard copy of the bid
security should be submitted to the following;

PRC Tower, 32-A, Lalazar Drive, M.T. Khan Road., Civil Line Sub-
Division, Karachi South (District), Karachi (Division), Sindh (Province).

Bids that are not submitted on EPADS v2.0 shall be disqualified.

The deadline for Bids submission is: Friday, September 25, 2026 11:00 AM

E. Opening and Evaluation of Bids
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BDS Clause Number 18

The Bids opening shall take place on EPADS v2.0.
Day : Friday

Date: Friday, September 25, 2026
Time:11:30 AM

BDS Clause Number 19

Selection technique adopted will be: Least Cost Based Selection (LCBS)
see Evaluation Criteria

F. Award of Contract

BDS Clause Number 20

The Performance guarantee shall: 0%.

The Performance Guarantee shall be acceptable in the form of: Nil
21.

51.1

Arbitrator shall be appointed by mutual consent of the both parties.
G. Review of Procurement Decisions

BDS Clause Number 22

Grievence against this procurement shall be submitted online on EPADS v2.0.
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Eligibility Criteria

Bidder's Type Required Registration

Company (Private Limited) None
Company (Public Limited)

Company (Holding Company)

Company (Limited by Guarantee)

State Owned Enterprise (Private Limited)

State Owned Enterprise (Public Limited)

T—

The bidder should be an international (re)insurance broker having an annual premium placement volume of at least Yes
USD 500 million.

The bidder should provide an undertaking confirming that: It complies with all applicable laws, rules, regulations, Yes
and professional standards of Pakistan. « No actual or potential conflict of interest exists in relation to PRCL and its
business operations. ¢ It shall maintain strict confidentiality and comply with all non-disclosure obligations

concerning information received from PRCL
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The bidder/firm must not have been blacklisted, debarred, or declared ineligible by any Government, Semi- Yes
Government, Autonomous, Regulatory, or Public Sector Organization. The bidder shall submit an affidavit on stamp
paper affirming compliance with this requirement.
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Evaluation Criteria

Least Cost Based Selection (LCBS)

Weightage

Technical Evaluation %

100

Technical Marks 100

Passing Marks 100
Technical Evaluation Criteria

Foreign brokers as well as local affiliates to submit valid professional indemnity policies meeting the regulatory 5
requirements of their respective countries of registration. (Quantitative)(Doc Required)

Name of Lead Reinsurer (Quantitative)(Doc Required) 5
Lead Reinsurer Rating: minimum “A” as per S&P/AM Best, Moody’s and Fitch (Quantitative)(Doc Required) 5
Lead Reinsurer Share: at least 15% and not more than 25% (Quantitative)(Doc Required) 10
Country of Origin (Quantitative)(Doc Required) 5
Quotation should be a “FIRM” quote (Quantitative)(Doc Required) 5
Validity of the quote should be forty-five (45) days from the date of opening of the bid (Quantitative)(Doc Required) 5
No underwriting agencies are allowed as a leader (Quantitative)(Doc Required) 10
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Quotation/slip/policy wording should be without any expressed or implied subjectivities/conditions/additional 10
exclusions/warranties (Quantitative)(Doc Required)

Premium Payment warranty should be ninety (90) days from the inception of the policy period (Quantitative)(Doc 5
Required)

Law and Jurisdiction must be Pakistan. (Quantitative)(Doc Required) 5
Actual Quotation slip/policy wording signed/stamped by the leader must be attached (Quantitative)(Doc Required) 10
Sum Insured/Loss value: USD 1,253,153,459.90 PKR 350,882,968,800 (Quantitative)(Doc Required) 10
Deductibles: 1. For Earthquake and Tsunami: USD 200,000 or 20% of value of total loss per occurrence, whichever is 10

higher. 2. For Storms, Floods, Landslides, Collapses: USD 100,000 or 10% of value of total loss per occurrence,
whichever is higher. 3. Breakage of glass (including window glass/door glass of the train, PSD and APG glass etc.): USD
750/- 4. All other Risks: USD 10,000/- (Quantitative)(Doc Required)

e-Pak Acquisition and Disposal System (EPADS) generated document | © 2026 Page 32 of 164



Required Services

Positions Without Lots :

Position Delivery Schedule Quantity Bid
Security

Punjab Mass Transit Authority Property 1/job 440000

Damage/MBD & Terrorism Reinsurance Address: PRC Tower, 32-A, Lalazar Drive, M.T. Khan PKR

Coverage Net to Broker Amount Road., Civil Line Sub-Division, Karachi South (District),
Karachi (Division), Sindh (Province).

Schedule: as per requirements Quantity: 1/job
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Related Services :

No
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Services Specifications

Positions Without Lots :

Position: Punjab Mass Transit Authority Property Damage/MBD & Terrorism Reinsurance Coverage Net to Broker Amount

Specifications / Requirements:

as per attached annexures
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Scope of Work

as per attached annexures
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Price Schedule

For Individual Positions

Unit Price (PKR) Total Price (PKR) Delivery L ocation Delivery Period / Year Country of Origin

2
For Lots

[Lot 1 Title]
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Genera Conditions of Contract
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A. General

1. Definitions

1.1. Unless the context otherwise requires, the following terms whenever used in this Contract shall have the same
meaning and shall be interpreted as indicated

1.1.1. “Applicable Law” means the laws and any other instruments having the force of law in the Government’s
Country, or in such other country as may be specified in the Special Conditions of the Contract (SC), as they
may be issued and in force from time to time;

1.1.2. “The Contract” means an agreement enforceable by law;

1.1.3. “The Contract Price” means the price payable to the Contractor under the Contract for the full and proper
performance of its contractual obligations;

1.1.4. " The Services’ means the work to be performed by the Contractor pursuant to this Contract and as
prescribed in the Specifications and Schedule of Activitiesincluded in the Contractor’ s Bid,;

1.1.5. “Ancillary Services’ means those services ancillary to the provision of Services, such as transportation
and insurance, and any other incidental services, such as installation, commissioning, provision of technical
assistance, training, and other such obligations of the Contractor covered under the Contract;

1.1.6. “GCC” means the General Conditions of Contract contained in this section;

1.1.7.*SCC" means the Special Conditions of Contract by which the GCC may be amended or supplemented;
1.1.8. “Day” means calendar day unlessindicated otherwise;

1.1.9. “Effective Date” means the date on which this Contract comes into force and effect;

1.1.10. “The Contractor” means the individual or corporate body whose Bids to provide the Services has been
accepted by the Procuring Agency;

1.1.11. “The Project Site,” where applicable, means the place or places named in Bid Data Sheet and technical
Specifications;

1.1.12. “Government” means the Government of Pakistan;
1.1.13. “Local Currency” means the currency of Pakistan;
1.1.14. “In Writing” means communicated in written form with proof of receipt;

1.1.15. “Completion Date” means the date of completion of the Services by the Contractor as certified by the
Procuring Agency;

1.1.16. “Foreign Currency” means any currency other than the currency of the country of the Procuring
Aqgency;
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1.1.17. “Party” means the Procuring Agency or the Contractor, as the case may be, and “ Parties’ means both of
them;

1.1.18. "Service" means any object of procurement other than goods or works;

1.1.19. “Subcontractor” means any entity to which the Bidder subcontracts any part of the Services.

2. Applicable Law
2.1. The contract shall be governed and interpreted in accordance with the laws of Pakistan, unless otherwise
specified in SCC.

3. Language

3.1. The Contract as well as all correspondence and documents relating to the Contract exchanged between the
Contractorand the Procuring Agency, shall be written in the English language unless otherwise stated in the SCC
. Supporting documents and printed literature that are part of the Contract may be in another language provided
these are accompanied by an accurate translation of the relevant passages in English, in which case, for purposes
of interpretation of the Contract, this translation shall govern.

4. Notices

4.1. Any notice, request, or consent made pursuant to this Contract shall bein writing and shall be deemed to have
been made when delivered in person to an authorized representative of the Party to whom the communication is
addressed, or when sent by registered mail, telex, telegram, or facsimile to such Party at the address specified in
the SCC.

5. Location
5.1. The Services shall be performed at such locations as the Procuring Agency may approve and as specified in
SCC.

6. Authorized Representatives/ Authority of Member in charge

6.1. Any action required or permitted to be taken, and any document required or permitted to be executed, under
this Contract by the Procuring Agency or the Contractor may be taken or executed by the officials specified in the
SCC.

B. Commencement, Completion, Modification, and Termination of Contract

7. Effectiveness of Contract

7.1. This Contract shall come into effect on the date the Contract is signed by both parties and such other later date
as may be stated in the SCC.
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8. Commencement of Services

8.1. The Contractor shall confirm availability of Key Experts and begin carrying out the Services not |ater than the
number of days after the Effective Date specified in the SCC.

9. Program schedule

9.1. Before commencement of the Services, the Contractor shall submit to the Procuring Agency for approval a
Program showing the general methods, arrangements, order and timing for all activities. The Services shall be
carried out in accordance with the approved Program as updated.

10. Starting Date/Expiration Date

10.1. The Contractor shall start carrying out the Services Five (05) days after the date the Contract becomes
effective, or at such other date as may be specified in the SCC.

10.2. Unless terminated earlier pursuant to Clause GCC 14 hereof, this Contract shall expire at the end of such
time period after the Effective Date as specified in the SCC.

11. Entire Agreement

11.1. This Contract contains all covenants, stipulations and provisions agreed by the Parties. No agent or
representative of either Party has authority to make, and the Parties shall not be bound by or be liable for, any
statement, representation, promise or agreement not set forth herein.

12. Modification

12.1. Any modification or variation of the terms and conditions of this Contract, including any modification or
variation of the scope of the Services, may only be made by written agreement between the Parties. However,
each Party shall give due consideration to any modification(s) or variation(s) made by the other Party.

12.2. In cases of any modification(s) or variation(s), the prior written consent of the Procuring Agency is required.

13. ForceMajeure

13.1. Definition

For the purposes of this Contract, “ Force Majeure” means an event which is beyond the reasonable control of a
Contractor and which makes a Contractor’ s performance of its obligations under the Contract impossible or so
impractical as to be considered impossible under the circumstances.

13.2. No Breach of Contract

The failure of a Party to fulfill any of its obligations under the contract shall not be considered to be a breach of,
or default under, this Contract in so far as such inability arises from an event of Force Majeure, provided that the
Party affected by such an event (a) has taken all reasonable precautions, due care and reasonable aternative
measures in order to carry out the terms and conditions of this Contract, and (b) has informed the other Party as
soon as possible about the occurrence of such an event.
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13.3. Extension of Time

Any period within which a Contractor shall, pursuant to this Contract, complete any action or task, shall be
extended for a period equal to the time during which such Party was unable to perform such action as a result of
Force Mgjeure.

13.4. Payments

During the period of their inability to perform the Services as aresult of an event of Force Majeure, the Contractor
shall be entitled to continue to be paid under the terms of this Contract, as well as to be reimbursed for additional
costs reasonably and necessarily incurred by them during such period for the purposes of the Servicesand in
reactivating the Service after the end of such period.

14. Termination

14.1. By the Procuring Agency

The Procuring Agency may terminate this Contract in case of the occurrence of any of the events specified in
paragraphs (a) through (€) of this Clause. In such an occurrence the Procuring Agency shall give at least thirty
(30) calendar days' written notice of termination to the Contractor in case of the events referred to in (a) through
(d); at least sixty (60) calendar days written notice in case of the event referred to in (e);

14.1.1. If the Contractor failsto remedy afailure in the performance of its obligations hereunder, as specified in
anotice of suspension;

14.1.2. If the Contractor becomes (or, if the Contractor consists of more than one entity, if any of its members
becomes) insolvent or bankrupt or enter into any agreements with their creditors for relief of debt or take
advantage of any law for the benefit of debtors or go into liquidation or receivership whether compulsory or
voluntary;

14.1.3. If the Contractor fails to comply with any final decision reached as aresult of arbitration proceedings,

14.1.4. If, asthe result of Force Majeure, the Contractor is unable to perform amaterial portion of the Services
for aperiod of not less than sixty (60) calendar days;

14.1.5. If the Procuring Agency, in its sole discretion and for any reason whatsoever, decides to terminate this
Contract;

14.2. By the Contractor

The Contractor may terminate this Contract, by not less than thirty (30) calendar days written notice to the
Procuring Agency, in case of the occurrence of any of the events specified in paragraphs (a) through (d) of this
Clause.

14.2.1. If the Procuring Agency failsto pay any money due to the Contractor pursuant to this Contract and not
subject to dispute within forty-five (45) calendar days after receiving written notice from the Contractor that
such payment is overdue;

14.2.2. If, asthe result of Force Majeure, the Contractor is unable to perform amaterial portion of the Services
for aperiod of not less than sixty (60) calendar days;

14.2.3. If the Procuring Agency failsto comply with any final decision reached as aresult of arbitration;
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14.2.4. If the Procuring Agency isin material breach of its obligations pursuant to this Contract and has not
remedied the same within forty-five (45) days (or such longer period as the Bidder may have subsequently
approved in writing) following the receipt by the Procuring Agency of the Contractor’ s notice specifying such
breach.

C. Obligations of the Contractor

15. General
15.1. Standard of Performance

15.1.1. The Contractor shall perform the Services and carry out the Services with all due diligence, efficiency
and economy, in accordance with generally accepted professional standards and practices, and shall observe
sound management practices, and employ appropriate technology and safe and effective equipment, machinery,
materials and methods. The Contractor shall aways act, in respect of any matter relating to this Contract or to
the Services, as afaithful adviser to the Procuring Agency, and shall at all times support and safeguard the
Procuring Agency’s legitimate interests in any dealings with the third parties;

15.1.2. The Contractor shall employ and provide such qualified and experienced Experts and Sub-Contractors
as are required to carry out the Services.

15.2. Law Applicableto Services

The Contractor shall perform the Services in accordance with the Contract and in accordance with the Law of
Pakistan and shall take all practicable stepsto ensure that any of its Experts and Sub-Bidders, comply with the
Applicable Law.

16. Conflict of Interests

16.1. Contractor Not to Benefit from Commissions and Discounts

The remuneration of the Contractor shall constitute the Contractor’ s sole remuneration in connection with this
Contract or the Services, and the Contractor shall not accept for their own benefit any trade commission, discount,
or similar payment in connection with activities pursuant to this Contract or to the Services or in the discharge of
their obligations under the Contract, and the Contractor shall use their best efforts to ensure that the Personnel,
any Subcontractors, and agents of either of them similarly shall not receive any such additional remuneration.

16.2. Contractor and Affiliates Not to be Otherwise Interested in Project

The Contractor agree that, during the term of this Contract and after its termination, the Contractor and its
affiliates, aswell as any Subcontractor and any of its affiliates, shall be disqualified from providing Services
(other than the Services and any continuation thereof) for any project resulting from or closely related to the
Services.

16.3. Prohibition of Conflicting Activities
Neither the Bidder nor its Subcontractors nor the Personnel shall engage, either directly or indirectly, in any of the
following activities:
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16.3.1. during the term of this Contract, any business or professional activitiesin the Government’s country
which would conflict with the activities assigned to them under this Contract;

16.3.2. during the term of this Contract, neither the Contractor nor their Subcontractors shall hire public
employeesin active duty or on any type of leave, to perform any activity under this Contract;

16.3.3. after the termination of this Contract, such other activities as may be specified in the SCC.

17. Insuranceto be Taken Out by the Contractor

17.1. The Contractor(a) shall take out and maintain, and shall cause any Subcontractors to take out and maintain,
at its (or the Sub-contractors’, as the case may be) own cost but on terms and conditions approved by the
Procuring Agency, insurance against the risks, and for the coverage, as shall be specified in the SCC; and (b) at
the Procuring Agency’ s request, shall provide evidence to the Procuring Agency showing that such insurance has
been taken out and maintained and that the current premiums have been paid.

18. Contractor’s Actions Requiring Procuring Agency’s Prior Approval

18.1. The Contractor shall obtain the Procuring Agency’s prior approval in writing before taking any of the
following actions:

18.1.1. appointing such members of the Personnel not provided by the Contractor;
18.1.2. changing the Program of activities; and

18.1.3. any other action that may be specified in the SCC.

19. Reporting Obligations

19.1. The Contractor shall submit to the Procuring Agency the reports and documents in the numbers, and within
the periods as prescribed by the Procuring Agency.

20. Liquidated Damages

20.1. Paymentsof Liquidated Damages

The Contractor shall pay liquidated damages to the Procuring Agency at the rate per day stated in the SCC for
each day that the Completion Date is later than the Intended Completion Date. The total amount of liquidated
damages shall not exceed the amount defined in the SCC. The Procuring Agency may deduct liquidated damages
from payments due to the Contractor. Payment of liquidated damages shall not affect the Contractor’ s liabilities.

20.2. Correction for Over-payment

If the Intended Completion Date is extended after liquidated damages have been paid, the Procuring Agency shall
correct any overpayment of liquidated damages by the Contractor by adjusting the next payment certificate. The
Contractor shall be paid interest on the overpayment, calculated from the date of payment to the date of
repayment, at the rates specified in SCC.
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20.3. Lack of performance penalty

If the Contractor has not corrected a Defect within the time specified in the Procuring Agency’ s notice, a penalty
for Lack of performance will be paid by the Contractor. The amount to be paid will be calculated as a percentage
of the cost of having the Defect corrected, assessed as specified in the Contractor

21. Perfor mance Guar antee

21.1. Within the time stipulated in the acceptance letter from the Procuring Agency, the successful Bidder shall
furnish the Performance Guarantee in shape and amount specified in SCC.

21.2. The proceeds of the Performance Guarantee shall be payable to the Procuring agency as compensation for
any loss resulting from the Supplier’ s failure to complete its obligations under the Contract.

21.3. The Performance Guarantee shall be denominated in the currency of the Contract, or in afreely convertible
currency acceptabl e to the Procuring agency and shall be in the acceptable form as specified in SCC.

21.4. The Performance Guarantee will be discharged by the Procuring agency and returned to the Supplier not
later than thirty (30) days following the date of completion of the Supplier’ s performance obligations under the
Contract, including any warranty obligations, unless otherwise specified in SCC.

22. Sustainable Procur ement

22.1. The Contractor shall conform to the sustainable procurement contractual provisions, if and as specified in
the SCC.

D. Contractor’ s Personnel

23. Description of Personnel

23.1. Thetitles, agreed job descriptions, minimum qualifications, and estimated periods of engagement in the
carrying out of the Services of the Contractor’s Key Personnel. The Key Personnel listed by title aswell as by
name are hereby approved by the Procuring Agency.

24. Removal and / or Replacement of Personnel

24.1. Except as the Procuring Agency may otherwise agree, no changes shall be made in the Key Personnel. If,
for any reason beyond the reasonable control of the Contractor, it becomes necessary to replace any of the Key
Personnel, the Contractor shall provide as a replacement a person of equivalent or better qualifications.

24.2. If the Procuring Agency finds that any of the Personnel have (i) committed serious misconduct or have been
charged with having committed a criminal action, or (ii) have reasonable cause to be dissatisfied with the
performance of any of the Personnel, then the Contractor shall, at the Procuring Agency’ s written request
specifying the grounds thereof, provide as a replacement a person with qualifications and experience acceptable to
the Procuring Agency.

24.3. The Contractor shall have no claim for additional costs arising out of or incidental to any removal and/or
replacement of Personnel.
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E. Obligations of the Procuring Agency

25. Change in the Applicable Law

25.1. If, after the date of this Contract, there is any change in the Applicable Law with respect to taxes and duties
which increases or decreases the cost of the Services rendered by the Contractor, then the remuneration and
reimbursabl e expenses otherwise payable to the Contractor under this Contract shall be increased or decreased
accordingly by agreement between the Parties, and corresponding adjustments shall be made to the amounts
referred in the SCC.

26. Services and Facilities

26.1. The Procuring Agency shall make available to the Contractor and the Experts, for the purposes of the
Services and free of any charge, the services, facilities and property described in the Terms of Reference, at the
times and in the manner specified in the Terms of Reference.

26.2. In case that such services, facilities and property shall not be made available to the Contractor, the Parties
shall agree on (i) any time extension that it may be appropriate to grant to the Contractor for the performance of
the Services, (ii) the manner in which the Contractor shall procure any such services, facilities and property from
other sources, and (iii) the additional payments, if any, to be made to the Contractor as a result thereof.

F. Payments to the Contractor

27. Contract Price

27.1. The price payable shall be in Pakistani Rupees unless otherwise specified in the SCC.

28. Terms and Conditions of Payment

28.1. Payments will be made to the Contractor according to the payment schedule stated in the SCC and as per
actual invoice submitted by the Contractor.

28.2. Unless otherwise stated in the SCC, the advance payment shall be made against the provision by the
Contractor of abank guarantee for the same amount, and shall be valid for the period stated in the SCC. Any
other payment shall be made after the conditions listed in the SCC for such payment have been met, and the
Contractor have submitted an invoice to the Procuring Agency specifying the amount due.

29. Quality Control I dentifying Defects

29.1. The principle and modalities of Inspection of the Services by the Procuring Agency shall be asindicated in
the SCC. The Procuring Agency shall check the Contractor’ s performance and notify him of any Defects that are
found. Such checking shall not affect the Contractor’ s responsibilities. The Procuring Agency may instruct the
Contractor to search for a Defect and to uncover and test any service that the Procuring Agency considers may
have a Defect. Defect Liability Period is as defined in the SCC.

30. Correction of Defects, and Lack of Performance Penalty
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30.1. The Procuring Agency shall give notice to the contractor of any Defects before the end of the Contract. The
Defects liability period shall be extended for as long as Defects remain to be corrected.

30.2. Every time notice a Defect is given; the contractor shall correct the notified Defect within the length of time
specified by the Procuring Agency’s notice.

30.3. If the contractor has not corrected a Defect within the time specified in the Procuring Agency’ s notice, the
Procuring Agency will assess the cost of having the Defect corrected, the contractor will pay this amount, and a
Penalty for Lack of Performance.

31. Settlement of Disputes Amicable Settlement

31.1. The Parties shall use their best efforts to settle amicably all disputes arising out of or in connection with this
Contract or itsinterpretation.

32. Dispute Settlement

32.1. Arbitration

If any dispute of any kind whatsoever shall arise between the procuring agency and the contractor in connection
with or arising out of the Contract, including without prejudice to the generality of the foregoing, any question
regarding its existence, validity or termination, or the execution of the contract, the parties shall seek to resolve
any such dispute or difference by mutual consultation. If the parties fail to resolve such a dispute or difference
even after negotiations or mediation, then the dispute shall be referred within fourteen (14) daysin writing by
either party to the Arbitrator, with a copy to the other party.

Any dispute in respect of which a notice of intention to commence arbitration has been given, in accordance with
GCC sub-clause 32.1, shall befinally settled by arbitration. Arbitration may be commenced prior to or after
completion of the Contract. Arbitration proceedings shall be conducted in accordance with Arbitration Act 1940.
Notwithstanding any reference to arbitration herein, the parties shall continue to perform their respective
obligations under the Contract unless otherwise agreed. The Procuring Agency shall continue to pay the
Contractor any undisputed amounts due under the Contract during the resolution of any dispute.
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Special Conditions of Contract

e-Pak Acquisition and Disposal System (EPADS) generated document | © 2026 Page 49 of 164



SECTION VIII. SPECIAL CONDITIONS OF CONTRACT

The following Specia Conditions of Contract shall supplement the General Conditions of Contract.
Whenever there is a conflict, the provisions herein shall prevail over those in the Conditions of Contract. The
corresponding clause number of the GCC isindicated in parentheses.

Number of GC Clause
Amendments of, and Supplementsto, Clausesin the General Conditions of Contract
Definitions

The Procuring Agency is Pakistan Reinsurance Company Limited (PAKRE) (Ministry of
Commerce), Procurement Specialist PRC Tower, 32-A, Lalazar Drive, M.T. Khan Road., Civil Line Sub-
Division, Karachi South (District), Karachi (Division), Sindh (Province).

The Supplier is:

The title of the subject procurement is:Punjab Mass Transit Authority Property Damage/ MBD &
Terrorism Reinsurance Cover age 2026

Number of GC Clause 2

Applicable/Governing L aw:

The Contract shall be interpreted in accordance with the laws of 1slamic Republic of Pakistan
Number of GC Clause 3

L anguage:

The language of the Contract, all correspondence and communications to be given, and al other
documentation to be prepared and supplied under the Contract shall be in English.

Number of GC Clause 4

Notices:

The addressesfor the noticesare:
Procuring Agency:

Pakistan Reinsurance Company Limited (PAKRE) (Ministry of Commerce), Procurement Specialist

PRC Tower, 32-A, Laazar Drive, M.T. Khan Road., Civil Line Sub-Division, Karachi South (District),
Karachi (Division), Sindh (Province).

+92-300-699-8576

aghafoor@pakre.org.pk

Contractor/ Bidder:

[Name, address and tel ephone number].

The Contractor/ Bidder’ s Representative(s)
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[Name, address, telephone number and e-mail address|
Number of GC Clause 6.1

The Authorized Representatives are:

For the Procuring Agency:

Pakistan Reinsurance Company Limited (PAKRE) (Ministry of Commerce), Procurement Specialist

PRC Tower, 32-A, Laazar Drive, M.T. Khan Road., Civil Line Sub-Division, Karachi South (District),
Karachi (Division), Sindh (Province).

+92-300-699-8576

aghafoor@pakre.org.pk

For the Bidder:

Name: .....cooveeviieiinnnnn,

Designation: .................

Number of GC Clause 7
Effectiveness of the contract

The Contractor/Bidder shall be effective within ..... days from the date of signature of the Contract by both
parties

Number of GC Clause 8

Commencement of Contract:

The Contractor/ Bidder shall provide Non-Consultancy Services from the effective date of contract.
Number of GC Clause 10.2

Expiration of Contract:

Thetimeperiodshal be......................

Number of GC Clause 14

Termination

In the event of termination of the contract due to any reason as aready defined in the General Conditions of
Contract, the Bidder shall be responsible for providing to the Authority the Servicestill the time of aternate
arrangements.

Number of GC Clause 16
Conflict of Interest:

The Procuring Agency reserves the right to determine on a case-by-case basis whether the Bidder should be
disqualified from providing services due to a conflict of a nature described in Clause GCC C2.
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Number of GC Clause 20
Liquidated Damages

If the Bidder fails to provide services as required under the contract or in case of any data loss/data breach or
any incident compromising the data security or other such failures related to any services, the Bidder shall
pay to the Procuring Agency as Liquidated Damages at a rate of 0.01% to 10.00% of the Contract value, in
accordance with the extent of performance failure & the cost of investigating such incidents as judged by the
Authority.

Number of GC Clause 21

Performance Guar antee:

The amount of performance guarantee shall be 0% of the contract price in acceptable form of Nil
Number of GC Clause 27

Currency of Payment:

All the payment to be released to the contractor/Bidder shall be in Pakistani Rupees.

Number of GC Clause F

Payment terms:

Payment will be made to the Bidder against the procured Goods and services according to the actual invoice
or running bills submitted by the Bidder against the services provided within the time given in the conditions
of the contract.

Number of GC Clause F
I dentifying Defects:

The Authority reserves the right at any time to inspect the premises of the provider to inspect the goods and
monitor the goods being provided.

Number of GC ClauseF5& 6

Following isthe guidance for Dispute Resolution

i. If any dispute of any kind whatsoever shall arise between the Authority and the Bidder in connection with or
arising out of the Contract, including without prejudice to the generality of foregoing, any question regarding its
existence, validity, termination and the execution of the Contract —whether during devel oping phase or after their
completion and whether before or after the termination, abandonment or breach of the Contract — the parties shall
seek to resolve any such dispute or difference by mutual diligent negotiations in good faith within 14 (fourteen) days
following a notice sent by one Party to the other Party in this regard.

ii. At future of negotiation the dispute shall be resolved through mediation and mediator shall be appointed with the
mutual consent of the both parties.
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iii. At the event of failure of mediation to resolve the dispute relating to this contract such dispute shall finally be
resolved through binding Arbitration by sole arbitrator in accordance with Arbitration Act 1940. The arbitrator shall
be appointed by mutual consent of the both parties. The Arbitration shall take place in Islamabad, Pakistan and
proceedings will be conducted in English language.

iv. The cost of the mediation and arbitration shall be shared by the partiesin equal proportion however the both
parties shall bear their own costs and lawyer’ s fees regarding their own participation in the mediation and arbitration.
However, the Arbitrator may make an award of costs upon the conclusion of the arbitration making any party to the
dispute liable to pay the costs of another party to the dispute.

v. Arbitration proceedings as mentioned in the above clause regarding resolution of disputes may be commenced
prior to, during or after completion of the contract.

Notwithstanding any reference to the arbitration herein, the parties shall continue to perform their respective
obligations under the Contract unless they otherwise agree that the Authority shall pay the Bidder any monies
due to the Bidder.

Arbitrator’sfee:

The fee shall be specified in Pak Rupees, as determined by the Arbitrator, which shall be shared equally by
both parties.

Appointing Authority for Arbitrator:

By the Mutual Consent or in accordance with the provisions of Arbitration Act, 1940, in case the parties fail
to reach a consensus on the name of sole arbitrator, any party may submit an application to the Chief Justice
Islamabad High Court for appointment of sole arbitrator. The Chief Justice IHC may appoint a former judge
of any High Court or Supreme Court as the sole arbitrator to resolve the dispute between the parties.

Rules of procedurefor arbitration proceedings:

Any dispute between the Authority and a Bidder who is a nationa of the Islamic Republic of Pakistan arising
in connection with the present Contract shall be referred to adjudication or arbitration in accordance with the
laws of the Isamic Republic of Pakistan including Arbitration Act 1940, however above provision shall
prevail in referring the case to the Arbitrator.

Place of Arbitration and Award:

The arbitration shall be conducted in English language and place of arbitration shall be at Islamabad. The
award of the arbitrator shall be final and shall be binding on the parties.
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Form 9: Bid Securing Declar ation

Date: [insert date (as day, month and year)]
Bid No.:P97765

To: Pakistan Reinsurance Company Limited (PAKRE) (Ministry of Commerce), Procurement
Specialist PRC Tower, 32-A, Lalazar Drive, M.T. Khan Road., Civil Line Sub-Division, Karachi South
(District), Karachi (Division), Sindh (Province).

We, the undersigned, declare that:
We understand that, according to your conditions, Bids must be supported by a Bid Securing Declaration.

We accept that we will be blacklisted and henceforth cross debarred for participating in respective category
of public procurement proceedings for a period of (not more than) six months, if fail to abide with a bid
securing declaration, however without indulging in corrupt and fraudulent practices, if we are in breach of
our obligation(s) under the Bid conditions, because we:

1. have withdrawn or modified our Bid during the period of Bid Validity specified in the Form of Bid;

2. Disagreement to arithmetical correction made to the Bid price; or

3. having been notified of the acceptance of our Bid by the Procuring Agency during the period of Bid Validity, (i)
failure to sign the contract if required by Procuring Agency to do so or (ii) fail or refuse to furnish the Performance
Security or to comply with any other condition precedent to signing the contract specified in the Bidding Documents.

We understand this Bid Securing Declaration shall expire if we are not the successful

Bidder, upon the earlier of (i) our receipt of your notification to us of the name of the successful Bidder; or
(i) twenty-eight (28) days after the expiration of our Bid.
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SECTION I X: CONTRACT FORMS

THIS AGREEMENT made the day of 20 between Pakistan Reinsurance
Company Limited (PAKRE) (Ministry of Commerce), Procurement Specialist PRC Tower, 32-A,
Lalazar Drive, M.T. Khan Road., Civil Line Sub-Division, Karachi South (District), Karachi
(Division), Sindh (Province).

(hereinafter called “the Procuring Agency”) of the one part and [name of Bidder] of [city and country of
Bidder] (hereinafter called “the Bidder”) of the other part:

WHEREAS the Procuring Agency invited Bids for provision of goods, viz., Punjab Mass Transit
Authority Property Damage/ MBD & Terrorism Reinsurance Coverage 2026 (P97765) and has accepted
a Bids by the Bidder for the provision of Goods in the sum of [contract price in words and figures|
(hereinafter called “the Contract Price”).

NOW THISCONTRACT WITNESSETH ASFOLLOWS:

1. Inthis Contract words and expressions shall have the same meanings as are respectively assigned to them
in the Conditions of Contract referred to.

2. The following documents shall be deemed to form and be read and construed as part of this Contract, In
the event of any ambiguity or conflict between the Contract Documents listed below, the order of precedence
shall be the order in which the Contract Documents are listed below:-

1. Thisform of Contract;

2. the Form of Bids and the Price Schedule submitted by the Bidder;
3. the Schedule of Requirements;

4. the Technical Specifications,

5. the Specia Conditions of Contract;

6. the General Conditions of the Contract;

7. the Procuring Agency’s L etter of Acceptance; and

8. [add here: any other documents]

3. In consideration of the payments to be made by the Procuring Agency to the Bidder as hereinafter
mentioned, the Bidder hereby covenants with the Procuring Agency to provide the Goods related services
and to remedy defects therein in conformity in all respects with the provisions of the Contract.

4. The Procuring Agency hereby covenants to pay the Bidder in consideration of the provision of Goods and
the remedying of defects therein, the Contract Price or such other sum as may become payable under the
provisions of the contract at the times and in the manner prescribed by the contract.
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IN WITNESS whereof the parties hereto have caused this Contract to be executed in accordance with their
respective laws the day and year first above written.

Signed, sealed, delivered by the (for the Procuring Agency)

Witness to the signatures of the Procuring Agency:

Signed, sealed, delivered by the (for the Procuring Agency)

Witnessto the signatures of the Bidder: ........ ..o e
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Integrity Pact

DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC.
PAYABLE BYTHE SUPPLIERS OF GOODS, SERVICES& WORKSIN
CONTRACTSWORTH RS.10.00MILLION OR MORE

Contract Number: Contract Vaue: Contract Title:

Dated:

[Name of Supplier] hereby declares that it has not obtained or induced the procurement of any contract, right,
interest, privilege or other obligation or benefit from Government of Pakistan or any administrative
subdivision or agency thereof or any other entity owned or controlled by it (GoP) through any corrupt
business practice.

Without limiting the generality of the foregoing [Name of Supplier] represents and warrants that it has fully
declared the brokerage, commission, fee etc. paid or payable to anyone and not given or agreed to give and
shall not give or agree to give to anyone within or outside Pakistan either directly or indirectly through any
natural or juridical person, including its affiliate, agent, associate, broker, consultant, director, promoter,
shareholder, sponsor or subsidiary, any commission, gratification, bribe, finder's fee or kickback, whether
described as consultations fee or otherwise, with the object of obtaining or inducing the procurement of a
contract, right, interest, privilege or other obligation or benefit in whatsoever form from GoP, except that
which has been expressly declared pursuant hereto.

[Name of Supplier] certifies that it has made and will make full disclosure of all agreements and
arrangements with all persons in respect of or related to the transaction with GoP and has not taken any
action or will not take any action to circumvent the above declaration, representative or warranty.

[Name of Supplier] accepts full responsibility and strict liability for making and false declaration, not making
full disclosure, misrepresenting fact or taking any action likely to defeat the purpose of this declaration,
representation and warranty. It agrees that any contract, right interest, privilege or other obligation or benefit
obtained or procured as aforesaid shall, without prejudice to any other right and remedies available to GoP
under any law, contract or other instrument, be voidable at the option of GoP.

Notwithstanding any rights and remedies exercised by GoP in this regard, [Name of Supplier] agrees to
indemnify GoP for any loss or damage incurred by it on account of its corrupt business practices and further
pay compensation to GoP in an amount equivalent to ten time the sum of any commission, gratification,
bribe, finder's fee or kickback given by [Name of Supplier] as aforesaid for the purpose of obtaining or
inducing the procurement of any contract, right, interest, privilege or other obligation or benefit in
whatsoever form from GoP.
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Performance Guarantee Form

To: Pakistan Reinsurance Company Limited (PAKRE) (Ministry of Commerce), Procurement
Specialist PRC Tower, 32-A, Lalazar Drive, M.T. Khan Road., Civil Line Sub-Division, Karachi South
(District), Karachi (Division), Sindh (Province).

WHEREAS [ name of Bidder] (hereinafter called “the Bidder”) has undertaken, in pursuance of Contract No.
[reference number of the contract] dated [insert date] for provision of Goods(hereinafter called “the
Contract”).

AND WHEREAS it has been stipulated by you in the said Contract that the Bidder shall furnish you with a
Bank Guarantee by a reputable bank for the sum specified therein as security for compliance with the
Bidder’ s performance obligations in accordance with the Contract.

AND WHEREAS we have agreed to give the Bidders guarantee:

THEREFORE, WE hereby affirm that we are Guarantors and responsible to you, on behalf of the Bidder, up
to atotal of [amount of the guarantee in words and figures], and we undertake to pay you, upon your first
written demand declaring the Bidder to be in default under the Contract and without cavil or argument, any
sum or sums within the limits of [amount of guarantee] as aforesaid, without your needing to prove or to
show grounds or reasons for your demand or the sum specified therein.

This guaranteeis valid until the: [insert date]

Signature and seal of the Guarantors

[name of bank or financial institution]

e-Pak Acquisition and Disposal System (EPADS) generated document | © 2026 Page 62 of 164



[address]

[date}
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Terms & Condition

must be signed and stamped by the bidder
Technical Submission (Vendor)

Document Required

See Form Under Additional Forms and Documents: Terms & Condition (page number: 72)

Financial Matrix

must be signed and stamped by the bidder

Financial Submission (Vendor)

Document Required

See Form Under Additional Forms and Documents: Financial Matrix (page number: 75)

Addendum |

Information (Read-Only)

See Form Under Additional Forms and Documents: Addendum | (page number: 76)

(Addendum) Loss or claim record for 2024-2025

Information (Read-Only)

See Form Under Additional Forms and Documents: (Addendum) Loss or claim record for 2024-2025
(page number: 77)

(Addendum) Updated claims experience for 2025-2026 including details
of any reported or outstanding losses.

Information (Read-Only)
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See Form Under Additional Forms and Documents: (Addendum) Updated claims experience for 2025-
2026 including details of any reported or outstanding losses. (page number: 78)

(Addendum) Updated assets breakdown schedule values for the risk.

Information (Read-Only)

See Form Under Additional Forms and Documents. (Addendum) Updated assets breakdown schedule
valuesfor therisk. (page number: 79)

(Addendum) An updated claims history for last 5 years for both
outstanding & settled claims

Information (Read-Only)

See Form Under Additional Forms and Documents: (Addendum) An updated claims history for last 5
yearsfor both outstanding & settled claims (page number: 80)

(Addendum) BOQ Final

Information (Read-Only)

See Form Under Additional Forms and Documents: (Addendum) BOQ Final (page number: 42)

(Addendum) Orange Line - Station Hazards PML & MFL

Information (Read-Only)

See Form Under Additional Forms and Documents: (Addendum) Orange Line - Station Hazards PML &
MFL (page number: 81)

(Addendum) Revised-Technical Matrix Sheet-PMTA

Technical Submission (Vendor)

Document Required

e-Pak Acquisition and Disposal System (EPADS) generated document | © 2026 Page 66 of 164



See Form Under Additional Forms and Documents: (Addendum) Revised-Technical Matrix Sheet-PMTA
(page number: 83)

(Addendum) Risk Survey Report

Information (Read-Only)

See Form Under Additional Forms and Documents: (Addendum) Risk Survey Report (page number: 84)

Revised Policy Wording

Information (Read-Only)

See Form Under Additional Forms and Documents: Revised Policy Wording (page number: 130)
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Procurement Forms
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Pakistan Reinsurance Company Limited
; (Under the administrative control of Ministry of Commerce, Government of Pakistan)
PRC Towers, 32-A, Lalazar Drive, M.T. Khan Road, Karachi, Pakistan
PakRe Ph: 021-99202908- 14 Fax: (92-21) 99202920-21 & 22
_— prcl@pakre.org.pk, Website: www.pakre.org.pk

TERMS AND CONDITIONS FOR TENDER NO. 138 (PRCL-RETRO-PMTA/2026)

1. Bidder should be an international (re)insurance broker having an annual premium placement volume of at
least USD 500 million, evidence of which must be submitted with bids. The international broker should submit
the bid directly. The local affiliate must have a valid SECP license, NTN, Sales Tax (if services are taxable), and
on active taxpayers’ list of FBR. PRCL may any time ask for a foreign and local broker’s written agreement or
MOU etc. Nevertheless, the (re)insurance premium will only be paid/transferred into a foreign broker’s
account, whose signed and stamped slips are submitted with bids and similarly, refund/adjustment premiums,
Claims proceed, if any, should be transferred by the foreign broker directly into PRCL’s account. Foreign
brokers as well as local affiliate both are required to submit copies of their respective valid professional
indemnity policies meeting regulatory requirements of their respective countries of registration.

2. One Bidder (international broker) can submit only one bid; more than one bid(s) received from one broker will
be liable to rejection.

3. Bidder shall not be blacklisted by any Government Agency/Institution of Pakistan. The bidder shall affirm this
condition in their technical submission. However, temporary blacklist firms/bidders can submit bids if the
blacklisting period has ended before the bid submission date.

4. Bidder who wishes to participate in this tender shall also intimate the name, contact number, and e-mail
address of its authorized representative. Only the authorized representative shall be allowed to communicate
with PRCL, seek clarification, participate in pre-bid conference/bid opening, etc. Further please note that any
email from local affiliated broker, if sent without keeping in loop international broker, the same will not be
entertained by PRCL. Hence, international broker must be kept in the loop in all emails/correspondences with
PRCL.

5. Bidder must submit a signed/ stamped compliance matrix that must be on foreign broker’s letter-head with
their Technical bid and premium calculations with their financial bid as per the format provided with this
letter.

6. Bid should be a FIRM QUOTE (not an indication or subject to ‘Best Terms’). Price change/variation after
opening of bids may lead to disqualification of the bidder/rejection of the bid.

7. Leader’s written confirmation must be submitted by the broker to support any clarification/correction in their
bid/policy wording that may be provided by them in response to PRCL’s request.

8. Bid should be without any expressed or implied subjectivities/conditions/additional exclusions and
warranties otherwise it may lead to disqualification.

9. All non-conditional discounts (e.g., Client and special Discounts etc) must be separately mentioned in the bid.
PRCL will include these discounts in financial evaluation.

10. All conditional discounts and bonuses (e.g., No claim bonus, prompt payment discount, and continuity
discount) must separately be mentioned in the bid. Being conditional such discounts/bonuses whether upfront
or otherwise, will not be included in the financial evaluation/comparison. Only in case of a tie such conditional
discounts/bonuses will be included in comparison.

11. Bidder shall ensure that the lead reinsurer, whose quote is being submitted, shall later be reflected in the

placement sheet with the required lead share. The cover note/policy wording must also be signed by the same
leader with the share quoted in bids.

Page 1 of 3
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Pakistan Reinsurance Company Limited
; (Under the administrative control of Ministry of Commerce, Government of Pakistan)
PRC Towers, 32-A, Lalazar Drive, M.T. Khan Road, Karachi, Pakistan
PakRe Ph: 021-99202908- 14 Fax: (92-21) 99202920-21 & 22
_— prcl@pakre.org.pk, Website: www.pakre.org.pk

12. Bidder must provide risk-wise break up along with the premium for each section as well as the aggregate
premium in their financial bid. A computation sheet summarizing the gross premium/price to net
premium/price working shall also be submitted

13. The bidder whose submission: (i) is compliant with evaluation criteria and other conditions of the bidding
document and client requirements, and (ii) having lowest evaluated bid shall be declared the successful bidder.

14. Successful bidder shall complete placements at the earliest but not later than 15 days from the date of issuance
of the placement order. The bidder will provide KYC/UBO forms filled by itself, leader/leaders and follow
market along with the complete documents after placement within 30 days.

15. The size of reinsurance order to the winning broker of this tender shall be advised by the PRCL at the time of
order placement that may vary from the reinsurance order placed with the incumbent broker for the expiring
period.

16. If requested by the client or circumstances so warrant during the reinsurance period, the incumbent broker
may be asked for amendment(s) in cover &/or additions / deletions in the items covered &/or increase /
decrease in the sum(s) insured / limit(s) of liability / deductible(s) etc. The terms and conditions of these
endorsements will be mutually agreed upon by all the parties involved.

17. If requested by the client or circumstances so warrant the incumbent broker may be asked to arrange
extension(s) in the period of reinsurance cover on pre-rata basis. The time span of such extension(s) may be
for one or more full policy periods or less than a full policy period. The terms and conditions of these
extensions will be mutually agreed upon by all the parties involved. Further, in case a discount is offered by the
incumbent brokers/reinsurers in lieu of an LTA (Long Term Agreement) or Extension of the reinsurance
covers for multiple years, the same may be accepted by PRCL on insured’s approval thereto.

18. In case of appointed broker’s poor services especially with regards to the claim(s) recoveries under the cover
in question whether slow &/or no response to the client’s/PRCL’s emails/correspondence &/or delay in
collection of claims proceeds from the relevant reinsurers &/or delay in transferring claims proceeds so
collected to PRCL, the contract awarded to the brokers as a result of this tender may be discontinued before
completion of its full period and the brokers (foreign and their local affiliates) may also be debarred from
participating subsequent PRCL tenders till their issues are resolved to the full satisfaction of PRCL.

19. Name of the leader along with the country of origin and current rating must be advised by the bidders at the
time of submitting the bid. Share of the lead reinsurer must be at least 15% and not more than 25% and must
hold at minimum “A” rating as per S&P/ AM Best/ Moody’s/Fitch that should be clearly confirmed by the
bidder in their technical Bid. Separate leaders are allowed on each layer but the lead share in each individual
layer must be not less than 15% and not more than 25% of that respective layer. The leader’s share stated in
the bid must be clearly reflected in the submitted lead quote.

20. The remaining risks must also be placed with “A-“securities or above as per the rating signed by S&P/ AM
Best/ Moody’s/Fitch. Managing General Agencies and Underwriting Agencies who write the risk on behalf of
minimum A- rated securities (signed by S&P/ AM Best/ Moody’s/Fitch) are allowed to be used as
follow/support market up to 20% of 100%, but in no case any Managing General Agency and Underwriting
Agency (irrespective of its principal or owner) is allowed to be used as leader. Further, Takaful/Re-
Takaful/Operator/Company is not allowed even as a follower.

21. Quoted rate must be valid at least for 45 days from the date of bid opening and the bidder must affirm this in
their technical submissions.
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Pakistan Reinsurance Company Limited
; (Under the administrative control of Ministry of Commerce, Government of Pakistan)
PRC Towers, 32-A, Lalazar Drive, M.T. Khan Road, Karachi, Pakistan
PakRe Ph: 021-99202908- 14 Fax: (92-21) 99202920-21 & 22
_— prcl@pakre.org.pk, Website: www.pakre.org.pk

22. Premium Payment Warranty (PPW) should be of 90 days from the inception of the policy period.

23. The quote submitted by the bidder should include 10% reinsurance commission that must be paid to
NICL/PRCL by the successful bidder. Further, the bidder should provide stepwise computation to arrive at the
100% Net to Broker Amount from the 100% markets gross premium i.e. deduction(s) of discounts and
reinsurance commission payable to NICL/PRCL etc.

24. No additional premium or differential premium other than the leader’s quoted rate/ premium shall be allowed.
Therefore, the Broker must be able to complete placement of its entire reinsurance order within the leader’s
quoted rates.

25. The attached Bid Declaration Form, filled and signed must be submitted by the bidder.

26. PRCL has the right to cancel the contract at any time if it is found that the bidder was non-compliant with the
terms and conditions regarding placement mentioned in the bidding documents. However, in case of non-
compliance, 15 days’ time to comply shall be given. In case of failure, PRCL may take action as deemed
appropriate.

27. In the event of a dispute arising between PRCL and the successful bidder/ reinsurers, out of or in connection
with the contract, such dispute shall be amicably settled through negotiations. If the dispute remains unsettled
for 30 days, the parties may resort to Arbitration. The Arbitration shall be subject to the Arbitration Act of
1940 (Pakistan Law). The law and jurisdiction for arbitration/litigation must be that of the Islamic Republic of
Pakistan.

28. Any query relating to the risk should be shared with PRCL 05 days prior to the bid opening date.

29. Direct Communication by the broker with the client/insured/NICL without keeping in loop the procuring
agency i.e. PRCL is against the rules hence not allowed at any stage of the tender and even after placement of
reinsurance order as well as during/after commencement of reinsurance cover. If is done, it may lead to
disqualification of that broker. Requests for road shows and risk surveys should also be addressed to PRCL
only without involving NICL and insured, as PRCL will take-up such requests of broker with them and revert.

30. If any participants/brokers use unethical /threatening wording/language it may lead to their disqualification.

31. Internal Procurement Committee (s) of PRCL shall evaluate all the bids.

32. PRCL has the right to extend the date of opening of the bid or to cancel the bidding process if required, and
issue addendums, corrigendum, and modifications to any or all conditions of bidding documents prior to the
opening of bids.

33. PRCL does not bind itself to accept the lowest or any quote (if technically non-compliant) and as per above
stated conditions and reserves it’s right to accept and/ or reject any or all offers/bids without assigning any

reasons.

34. Complaints/grievances (if any) will be entertained as per PPRA guidelines.
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Broker’s Letter Head”

Subject: Punjab Mass Transit Authority-PMTA- Orange line train
PD/MBD (including Terrorism) Reinsurance
Renewal Period from: 01-11-2026 to 31-10-2027
Method of tender: Single stage - Two Envelope Basis
Financial Compliance Matrix Sheet

Particulars

Amount in PKR

Gross Premium (100%) including all layers (if any)

Less: Client Discount (if any non-conditional discount)

Premium after Discount

Add: Broker Fee (if applicable)

Premium 100% (payable by client)

Less: Reinsurance Commission

10%

Net to Broker 100%:
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Name of Broker:

Signature:

Stamped:

Dated:
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MINISTRY OF COMMERCE, GOVERNMENT OF PAKISTAN

PAKISTAN REINSURANCE COMPANY LIMITED (PRCL)

ADDENDUM
(Tender No.138 (PRCL-RETRO-PMTA)/2026)
Punjab Mass Transit Authority for Property Damage/MBD & Terrorism
Reinsurance 2026

1. Reference to the subject tender advertised on EPADS portal (No. P97765), and published in the
newspapers namely Business Recorder & Nawa-i-Waqt dated 25-08-2026 (PID No. 622/26).

2. The additional information has been provided as Annexure-A titled “Addendum-I" in EPADS V2.0. The
document is available on EPADS V2.0 at https://vendors.epads.gov.pk/.

3. All other contents of the bidding document shall remain unchanged.

Sd/-

TAHA NOOR KHAN
In-Charge Retrocession
Pakistan Reinsurance Company Limited
M.T. Khan Road, Head Office, Karachi
Ph # 021-99202908-334
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Loss or Claim Record for 2024-2025
Sr# Date of Loss Loss Description Claim Value Receivable Remarks
1 12-Apr-21 TLP-April 2021 17,114,147 - In-process
2 19-Oct-21 TLP-October 2021 12,851,594 - In-process
3 6-Mar-21 Loss of GIS at Shahnoor sub station 85,101,609 43.361,000.00 Assessment review has been shared, Acceptance letter is pending from NICL
4 31-Oct-25 TLP-October 2025 29,241,190 26,461,140.00 Assessment review has been shared, Payment is due from NICL
5 3-Nov-25 Train OL-015 Window Glass Front Cab Damage 1,744,152.89 - on-hold from L2SP] as rectification is pending
6 21-Nov-25 Train OL-022 Window Glass Front Cab Damage 1,744,152.89 1,533,178.00 Assessment review has been shared, Payment is due from NICL
7 26-Nov-25 Train OL-009 Window Glass Front Cab Damage 1,744,152.89 - on-hold from L2SP1 as rectification is pending
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Updated claims experience for 2025-2026, including details of any reported or outstanding losses.
Sr# Claim Ref No Address of Site Date of Incident Detail Claim Cost Receivables (PKR)|  Status
OLMRTS Stations 14
(Chauburji), 15 (Gulshan-e- Protestors of TLP entered the OLMRTS Stations 14 Outstanding
o Ravi), 16 (Samnabad), 17 09" October 2025 to 13th (Chauburji) to Station 19 (Khatam-e-Nabuwat Road),
-16/2 o 29,2 /- 26,461.140.00 | f
! NICL/CL-1622025 (Bund Road), 18 (Salahuddin October 2025 caused damage to various equipment and facilities from PR Q%24 1,140 Syelkinel (;;E:i)::;;e?[
Road), 19 (Khatam-e- October 09 to October 13, 2025 8
Nabuwat)
On 05 November 2025 at 08:24:58, a foreign object
Station 19 (Khatam-e-Nabowat 05th November 2025 at impacted the TC2 cab front windscreen of Train #OLO0IS
2 NICL/CL-21/2025 Station) and Station 18 08:24:58 - while operating on the mainline (downline) between Station| PKR = 1.744,152.829 - On-hold
(Salahudin Read Station) & 19 (Khatam-e-Nabowat Station) and Station 18 (Salahudin
Road Station).
On 21st November 2025, at 08:55 AM, a suspected foreign
] . object struck the upper middle portion of the TC2 cab .
Downline section between ) 2 : T Outstanding
. .. 21st November 2025, at 08:55| windscreen of Train #0L-022 in the downline interval of
3 -23/2025 3 £ - o 4 ; =1,744,152.82 533,178,
3 NICL/CL-23/2025 Stations ]‘:)ir(lfh?:?.l;rp) and 1 AM between Station 14 (Chaubusji) and Station 13 (Atiakal). PKR =1,744,152.829 1,533,178.00 forr pai)::ine‘nt
e The pictorial evidence of presence of a crack mark on the S
windscreen is attached as Annexure A (Fig-1).
On 26th November 2025, at 10:40 AM, a foreign object
Downline section between 26 2025, 2t 10:40 struck the TC-2 cab front windscreen of Train #OL-009
4 NICL/CL-24/2025 Stations 14 (Chauburji) and 13 | < November 2025, at 10: while it was operating on the downline between Station 14 | PKR = 1.744.152.829/- - On-hold
(Anarkali) AM (Chauburji) and Station 13 (Anarkali), resulting in a minor
crack.
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rectification is
pending

rectification is
pending
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Updated assets breakdown/schedule values for the risk.

SYSTEM WISE INSURED AMOUNT

Sr. No SYSTEM DESCRIPTION
1 TRACK TRACK EQUIPMENT,MATERIAL, LAYING TESTING AND COMMISSIONING
2 HVS HIGH VOLTAGE SUB-STATIONS EQUIPMENT, INSTALLATION & COMMISSIONING
3 TSS TRACTION TRANSFORMER SUB-STATION (TSS) EQUIPMENT, INSTALLATION & COMMISSIONING
4 LPS LOW VOLTAGE POWER SUPPLU (LPS) EQUIPMENT, INSTALLATION & COMMISSIONING
3 SCADA SCADA EQUIPMENT, INSTALLATION & COMMISSIONING
6 SIGNAL SIGNALLING SYSTEM EQUIPMENT. INSTALLATION & COMMISSIONING
7 COMMUNICATION |COMMUNICATION EQUIPMENT, INSTALLATION & COMMISSIONING
8 AFC AUTOMATED FARE COLLECTION (AFC) EQUIPMENT, INSTALLATION & COMMISSIONING
9 BAS BUILDING ACCESS SYSTEM (BAS) EQUIPMENT, INSTALLATION & COMMISSIONING
10 FAS FIRE ALARM SYSTEM (FAS) EQUIPMENT, INSTALLATION & COMMISSIONING
11 FES FIRE EXTINGUISHING SYSTEM (FES) EQUIPMENT, INSTALLATION & COMMISSIONING
12 PSD PLATFORM SLIDING DOORS (PSD) & AUTOMATIC PASSENGER GATES (APG) EQUIPMENT, INSTALLATION & COMMISSIONING
13 HVAC HVAC EQUIPMENT, INSTALLATION & COMMISSIONING
ESCALATOR &
14 ELEVATOR ESCALATORS & ELEVATORS EQUIPMENT, INSTALLATION & COMMISSIONING

\TER SUP & FIRE FIGHTI

WATER SUPPLY, DRAINAGE & FIRE FIGHTING EQUIPMENT, INSTALLATION & COMMISSIONING

ILLUMINATION

ILLUMINATION EQUIPMENT, INSTALLATION & COMMISSIONING

L7 DEPOT DEPOT EQUIPMENT. INSTALLATION & COMMISSIONING

18 STABLING YARD  |STABLING YARD EQUIPMENT. INSTALLATION & COMMISSIONING
19 ROLLING STOCK ROLLING STOCK

20 SPARE PART Spare Parts
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An updated claims history for last 5 years — for both outstanding & settled claims.
Sr# Date of Loss Claim ref No Loss Description Claim Value Receivable Status
1 24-Jun-2021 NICL/CL-13/21 Loss of door glass of Train OL-008 161.848.86 161.800 Settled
2 27-Jan-2021 NICL/CL-03/21 Loss of door glass Of Train OL-027 158.665 158,665 Settled
3 22-Dec-2020 NICL/CL-02/21 Loss of window glass of Train OL-012 1,910,170 1.910.000 Settled
4 29-Apr-2021 NICL/CL-10/21 Loss of window glass of Train OL-016 1.910,170 1.910.000 Settled
5 12-Apr-2021 NICL/CL/09/21 TLP-April 2021 17,114,147 - Otfstanding
6 19-Oct-2021 NICL/CL-17/2021 TLP-October 2021 12,851,594 - Outstanding
7 06-Mar-2021 NICL/CL-06/21 Loss of GIS at Shahnoor sub station 85,101,609 43,361,000 Assessment Report shared, Acceptance letter has not been shared yet
-Oct-2025 3 5 -
8 31-0ct-2025 NICL/CLz16/25 TLP-October 2025 29.241,190 26,461,140 Acceptance letter shared. outstanding as cheque is pending from NICL
) 05-Nov-2025 NICL/CL-21/2025 Train OL-015 Window Glass Front Cab Damage 1,744.152.89 = On-hold as rectification has not yet made
10 21-Nov-2025 NICL/CL-23/2025 Train OL-022 Window Glass Front Cab Damage 1.744.,152.89 1,533,178 Acceptance letter shared, outstanding as cheque is pending from NICL
11 26-Nov-2025 NICL/CL-24/2025 Train OL-009 Window Glass Front Cab Damage 1,744,152.89 - On-hold as rectification has not yet made
History of Claims Noof claims _[Amount (PKR)
Total Settled 4 4,140,465
Total Qutstanding 7 71,355,318
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2 Station Hazard Rating

1899374 Orange Line - Station Hazards Pml MFl 216729 1714 3

2 Station Hazard

Rating

21/67/30 | 12:53
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Hazard exposure is quantified on the basis of computing the: [a] occurrence-probability, [b] exposure-frequency & [c] consequence-severity values for up to 60x Collision incident Collision incident
asset operational parameters including available installed protection systems, projected extent of physical damage to assets [% of NRV component cost [main involving 2x trains at a |involving 2x trains at a
damage]], probable degree of collateral impact to adjacent assets [peripheral damage], prospective duration of plant downtime caused, etc, for each of the typical station accident typical station accident
identified & demarcated hazard zones with extensive damage to with extensive damage to
Individual Hazard Exposure Rating: 1 = Negligible || 2 = Low || 3 = Moderate || 4 = Substantial || 5 = High || 6 = Very-High / Critical the station & equipment. the station & equipment
No fire. fire destroys
Additional loss figures  complete station &
10,892,000,000 103,025,000,000 113,917,000,000 Total Sum-Insured [SI] = 214,994,000, 000 cover 2x trains & installed equipment.
peripheral collateral Additional loss figures
Station |Location Name Covered Area Lat / Lon Building Component | Equipment Component | — Max Rating => 6.00 6.00 6.00 6.00 6.00 6.00 6.00 6.00 6.00 6.00 6.00 84.00 Hozard | damage.. cover 2x trains &
z 2 Bhr P Sun-Insured Nrv_Sub- Fire|  MD/RSD| AD / Flood [ EEE Theft public Inpact Aircraft & Terrorisn Hozard| B2U9 X propaple Mox Loss phr| Pml % of  Max Foreseeable Loss| MFL ¥ o
Total pir Liabiity 7 ferial ot 3 ke 3
3rd-Party Objects
1 |Dera Gujran 2,346 |31°35'23.2"N 74°25'51.9"E 378,007,000 3,962,500,000 | 4,340,507,000 3.17 2.03 3.09 3.45 3.09 3.24 3.14 3.23 4.16 2.75 1.00 2.50 3.25 4.59 44.51 | 52.99% 5,022,000,000  2.34%  9,075,000,000  4.22%
2 |Islam Pura 2,346 |31°35'20.6"N 74°25'22.0"E 378,007,000  3,962,500,000 | 4,340,507,000 3.33 4.22 3.09 3.45 3.09 3.42 3.30 3.40 4.33 3.36 1.00 2.50 3.50 4.59 46.25 | 55.@5%  5,022,000,000  2.34%  9,075,000,000  4.22%
3 |salamatpura 2,346 |31°35'18.6"N 74°24'50.1"E 378,007,000  3,962,500,000 | 4,340,507,000 3.33 4.22 3.09 3.45 3.09 3.42 3.30 3.40 4.33 3.36 1.00 2.50 3.50 4.59 46.25 | 55.@5%  5,022,000,000  2.34%  9,075,000,000  4.22%
4 |Mehmood Booti 2,346 |31°35'12.6"N 74°24'08.9"E 378,007,000 | 3,962,500,000 |  4,340,507,000 3.33 4.22 3.09 3.45 3.09 3.42 3.30 3.40 4.33 3.36 1.00 2.50 3.50 4.59 46.25 | 55.@5%  5,022,000,000  2.34%  9,075,000,000  4.22%
5 |Pakistan Mint 2,346 |31°35'07.7"N 74°23'20.5"E 378,007,000  3,962,500,000 | 4,340,507,000 3.33 4.22 3.09 3.45 3.09 3.42 3.30 3.40 4.33 3.36 1.00 2.50 3.50 4.59 46.25 | 55.@5%  5,022,000,000  2.34%  9,075,000,000  4.22%
6 |shalimar Garden 2,346 |31°35'01.4"N 74°22'48.2"E 378,007,000 | 3,962,500,000 |  4,340,507,000 4.00 4.95 3.09 3.45 3.09 4.14 3.9 a.08 5.03 4.58 1.00 2.50 4.50 4.59 51.95 | 61.85%  5,022,000,000  2.34%  9,075,000,000  4.22%
7 |Baghbanpura 2,346 |31°34'45.9"N 74°22'14.1"E 378,007,000 | 3,962,500,000 | 4,340,507,000 4.00 4.95 3.09 3.45 3.09 4.4 3.9 4.08 5.03 4.58 1.00 2.50 4.50 4.59 51.95 | 61.85%  5,022,000,000  2.34%  9,075,000,000  4.22%
8 |UET station 2,346 |31°34'38.5"N 74°21'38.1"E 378,007,000 | 3,962,500,000 | 4,340,507,000 3.67 4.58 3.09 3.45 3.09 3.78 3.63 3.74 4.68 3.97 1.00 2.50 4.00 4.59 49.10 | 58.45% 5,022,000,000  2.34%  9,075,000,000  4.22%
9 |sultanpura 2,346 |31 34 33.48 N 74 21 03.88 378,007,000 | 3,962,5060,000 | 4,340,507,000 3.67 4.58 3.09 3.45 3.09 3.78 3.63 3.74 4.68 3.97 1.00 2.50 4.00 4.59 49.10 | 58.45%  5,022,000,000  2.34%  9,075,000,000  4.22%
10 |Railway station 2,346 |31°34'20.4"N 74°20'10.0"E 378,007,600 | 3,962,500,000 |  4,340,507,000 4.83 5.87 3.09 3.45 3.09 5.04 4.79 4.93 5.89 4.88 1.00 2.50 5.75 4.59 57.87 | 68.89%  5,022,000,000  2.34%  9,075,000,000  4.22%
11 |Lakshmi chowk 2,346 |31°34'07.3"N 74°19'38.2"E 378,007,600 | 3,962,500,000 |  4,340,507,000 3.33 4.22 3.09 3.45 3.09 3.42 3.30 3.40 4.33 4.58 1.00 2.50 3.50 4.59 47.47 | 56.51% 5,022,000,000 = 2.34%  9,675,000,000  4.22%
12 GPO 8,100 |31 34 60.65 N 74 19 19.07  1,466,025,600 |  3,962,500,000 |  5,428,525,000 2.33 3.12 5.97 3.45 3.09 2.34 2.31 2.38 3.43 2.75 1.00 2.50 2.00 4.59 41.93 | 49.91%  5,274,000,000  2.45% 10,331,000,000  4.81%
13 Anarkali 1,830 |31°33'44.3"N 74°18'35.7"€ 353,807,600 |  3,962,500,000 |  4,316,307,000 2.50 3.30 5.87 3.45 3.09 2.52 2.48 2.55 3.54 3.5 1.00 2.50 2.25 4.59 43.18 | 51.41% 5,016,000,000  2.33%  9,047,000,000  4.21%
14 | Chauburji 2,346 |31°33'08.4"N 74°18'11.3"E 378,007,600 | 3,962,500,000 | 4,340,507,000 3.17 4.3 3.09 3.45 3.09 3.24 3.14 3.23 4.16 3.36 1.00 2.50 3.25 4.59 45.12 | 53.72% 5,022,000,000  2.34%  9,675,000,000  4.22%
15 |Gulshan-e-Ravi 2,346 |31 32 43.29 N 74 17 43.07 378,007,000 | 3,962,500,000 | 4,340,507,000 3.50 4.40 3.09 3.45 3.09 3.60 3.47 3.57 4.51 3.66 1.00 2.50 3.75 4.59 47.67 | 56.75% 5,022,000,000  2.34%  9,075,000,000  4.22%
16 | Samanabad 2,346 |31°32'24.0"N 74°17'34.8"E 378,007,600 | 3,962,500,000 | 4,340,507,000 3.50 4.40 3.09 3.45 3.09 3.60 3.47 3.57 4.51 3.66 1.00 2.50 3.75 4.59 47.67 | 56.75% 5,022,000,000  2.34%  9,675,000,000  4.22%
17 |Bund Road 2,346 |31°31'55.7"N 74°17'15.4"€ 378,007,600 | 3,962,500,000 | 4,340,507,000 4.33 5.32 3.09 3.45 3.09 4.50 4.29 4.42 5.37 4.58 1.00 2.50 5.00 5.71 55.32 | 65.85%  5,022,000,000  2.34%  9,075,000,000  4.22%
18 | salahudin 2,346 |31°31'15.3"N 74°16'12.4"E 378,007,600 | 3,962,500,000 4,340,507,000 4.0 4.95 3.09 3.45 3.09 4.14 3.96 4.8 5.03 3.97 1.00 2.50 4.50 4.59 51.34 | 61.12% 5,022,000,000  2.34%  9,075,000,000  4.22%
19 |sabzazar 2,346 |31°31'63.8"N 74°16'39.8"E 378,007,600 | 3,962,500,000 | 4,340,507,000 3.17 4.03 3.09 3.45 3.09 3.24 3.14 3.23 4.16 3.97 1.00 2.50 3.25 4.59 45.73 | 54.44%  5,022,000,000  2.34%  9,075,000,000  4.22%
20 | shahnoor 2,346 |31 30 37.71 N 74 16 23.15 378,007,000  3,962,500,000 | 4,340,507,000 3.33 4.22 3.09 3.45 3.09 3.42 3.30 3.40 4.33 3.66 1.00 2.50 3.50 4.59 46.55 | 55.42% 5,022,000,000 = 2.34%  9,075,000,000  4.22%
21 Awan Town 2,346 |31°30'12.1°N 74°16'06.0"F 378,007,600 |  3,962,500,000 |  4,340,507,000 3.67 4.58 3.09 3.45 3.09 3.78 3.63 3.74 4.68 3.97 1.00 2.50 4.00 4.59 49.10 | 58.45%  5,022,000,000  2.34%  9,075,000,000  4.22%
22 |Vahdat Road 2,346 |31°29'41."N 74°15'48.3"E 378,007,000 |  3,962,500,000 4,340,507,000 3.33 4.22 3.09 3.45 3.09 3.42 3.30 3.40 4.33 4.27 1.00 2.50 3.50 4.59 47.16 | 56.14% 5,022,000,000  2.34%  9,075,000,000  4.22%
23 Hanjarwal 2,346 |31°29'10.9"N 74°15'30.9"F 378,007,600 | 3,962,500,000 4,340,507,000 3.50 4.40 3.09 3.45 3.09 3.60 3.47 3.57 4.51 3.97 1.00 2.50 3.75 4.59 47.98 | 57.12% 5,022,000,000  2.34%  9,075,000,000  4.22%
24 |canal view 2,346 |31°28'50.4"N 74°14'56.7"E 378,007,600 | 3,962,500,000 4,340,507,000 1.83 2.57 3.09 3.45 3.09 1.80 1.82 1.87 2.77 2.44 1.00 2.50 1.25 4.59 35.24 | 41.95%  5,022,000,000 = 2.34%  9,075,000,000  4.22%
25 Thokar Niaz 2,346 |31°28'23.5"N 74°14'29.9"€ 378,007,000 | 3,962,500,000 |  4,340,507,000 3.67 4.58 3.09 3.45 3.09 3.78 3.63 3.74 4.68 3.36 1.00 2.50 4.00 5.71 49.61 | 59.06% 5,022,000,000  2.34%  9,075,000,000  4.22%
26 |Ali Town 2,346 |31°27'51.5"N 74°14'37.8"E 378,007,600 | 3,962,500,000 | 4,340,507,000 2.67 3.48 3.09 3.45 3.09 2.70 2.64 2.72 3.64 3.36 1.00 2.50 2.50 4.59 41.76 | 49.71% 5,022,000,000 = 2.34%  9,075,000,000  4.22%
10,892,000,000 103,025,000,000 k113,91’,
Modal Mean  47.30  56.31%
Projected Sum-Insured Summary
The estimated projected sum-insured / New Replacement Value [NRV] for insurance purposes is listed summarized head-wise as under:
Generation Description KR
Equipment-1 | 26x stations 103,025,000,000
Equipment-2 | Depot 13,523,000,000
Equipment-3 | Stabling yard 3,946,000,000
Equipment-4 | Substations 1,290,000,000
Track | Complete 27.1ekm 25,018,000,000
Trains | 27x modules 46,092,000, 000
Spares | For all control, IT, misc equipment, track, trains & ancillar| 7,303,000,000
Civil structures-1 [apart from track structures] | 26x stations 10,892,000, 000
Civil structures-2 [apart from track structures] | Depot 2,665,000,000
Civil structures-3 [apart from track structures] | Stabling yard 1,240,000,000
Total New Replacement Value PKR 214,994,000,000
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Probable Maximun Loss [PML]

1899374 Orange Line - Station Hazards Pml MFl 216729 1714 3
2 Station Hazard Rating

1) The anticipated maximum property loss that could result given the normal functioning of protective features [firewalls, sprinklers, a responsive fire department, etc.], as opposed to MFL [Maximum Foreseeable Loss], which would be similar valuation, but on a worst-case basis with respect to the functioning of the
protective features.

Items ‘ Extent of Loss

2) The most plausible scenario, involving a collision incident involving 2x trains at a typical station accident with extensive damage to the station & equipment, indicates a PML [property loss only] that is estimated at PKR 5,274,000,000. The PML as percentage of the total Sum-Insured is 2.45%.

[ALL figures rounded up to nearest PKR 1,000,000 as applicable]

Main equipment &/or structural damage | 4,567,000, 000

Ancillaries & peripheral damage 767,000,000

PML PD component PKR

Maximun Foreseeable Loss [MFL]

1) The anticipated maximum property fire loss that could result given unusual or the worst circumstances with respect to the non-functioning of protective features [firewalls, sprinklers, a responsive fire department, etc].

1
2) The most plausible scenario involving a massive & catastrophic fire incident at the main depot with extensive damage to the resident trains, station & equipment, indicates a PML [property loss only] that is estimated at PKR 23,019,000,000. The MFL as percentage of the total Sum-Insured is 10.71%.
3) For the purpose of the MFL for the stations alone, the individual MFL listed in the last column apply as extensions of the PML, but with fire subsequently destrying the subject station & installed equipment

Itens ‘ Extent of Loss

[ALL Figures rounded up to nearest PKR 1,000,000 as applicable]

Main equipment &/or structural damage | 19,274,000,000

Ancillaries & peripheral damage 3,745,600,000

MFL PD component PKR
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“Broker’s Letter Head”

Subject: Punjab Mass Transit Authority-PMTA- Orange line train
PD/MBD Reinsurance
Renewal Period from: 01-11-2026 to 31-10-2027
Method of tender: Single stage - Two Envelope Basis

Technical Compliance Matrix Sheet

Tender Requirement Marks
Foreign brokers as well as local affiliates to submit valid professional indemnity 05
policies meeting regulatory requirements of their respective countries of registration.
Name of Lead Reinsurer 05
Lead Reinsurer Rating: minimum “A” as per S&P/AM Best Moody’s and Fitch 05
Lead Reinsurer Share: atleast 15% not more than 25% 10
Country of Origin 05
Quotation should be “FIRM” quote 05
Validity of quote should be forty-five (45) days from date of opening of bid 05
No underwriting agencies are allowed as leader 10
Quotation/slip/policy wording should be without any expressed or implied subjectivities/conditions/additional 10
exclusions/warranties
Premium Payment warranty should be ninety (90) days from the inception of the policy period 05
Law and Jurisdiction must be (Pakistan) 05
Actual Quotation slip/policy wording signed/stamped by the leader must be attached 10
Sum Insured/Loss value: 10

UsD 1,253,153,459.90

PKR 350,882,968,800
Deductibles: 10

1. For Earthquake and Tsunami: USD 200,000 or 20% of value of total loss per occurrence, whichever is

higher.

2. For Storms, Floods, Landslides, Collapses: USD 100,000 or 10% of value of total loss per occurrence,
whichever is higher.
3. Breakage of glass (including window glass/door glass of the train, PSD and APG glass etc.): USD 750/-
4. All other Risks: USD 10,000/-

TOTAL 100

Name of Broker:

Signature:

Stamped:

Dated:
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Risk Assessment Report

Orange Line Metro Train Project, Lahore [E&M works]

Location Dera Guijran, Herbanspura to Ali Town, Thokar Niaz Bag,
Lahore, Pakistan

Requested by National Insurance Co Ltd

Report ref 851_01189937A_18130502
Daled 14 June 2021
Prepared by Joseph Lobo (Pvt) Ltd, Pakistan
Eng Syed Daniyal Abbas Rizvi
Engnating Joseph Loba Pyl Lid

Eng Bakhat All Naper

Engneenng Joseph Lobo (Pl Lid
Eng Muhammad Faisal

Engnaging Josegh Loba (Pvi) Lid

Yusuf Dossa
Engineering Valustion Risk Joseph Lobo (Pt Lid
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Karachl Main  Statelife Bidg 7, M_A. Jinnah Road | (+92.21) 3233 0163 & 0321.377 7011 PABX | Fax 3233 0169 KR@cl-jlobo com
Lahare Salamn Chambers, Link Mcleod Road | (+92.42) 3723 7101& 3722 3044 0321377 7012 | Fax 37358474 | H@cijlobo.com
Multan House-1, Street-5, Shadab Colony | (+92.61) 400 8179 & 451 2600 03213777015 | Fax 451 2600  MI@d-jlobg.com

Rawalpindl  House 88-A, Chaklala Scheme One | (#92.51) 550 8201 & 5598202 03228711460 | Fax 5598203 RPSd-jlobo.com
Afghanistan  Suite-21 Waladar Building, 2 Karte Naw, District-8, Kabul | (+93) TH6.956232, 791.529790, 7TH0.8712 44  AF@ci-{lobo.com
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- Risk

[Isswed Withoul Prejdcs - for the nternal use of the Undeswrilers concemed

Target Risk Orange Line Metro Train Project, Lahore [E&M works] [OMT].

Insured Punjab Mass Transit Authority
346-B, 5th-Floor, Arfa Software Technology Park, Ferozepur Road, Lahore

Location/ alignment From Dera Gujran, Herbanspura, Lahore to Ali Town, Thokar Niaz Baig. Lahore.
Oninstructions from  National Insurance Co Lid [NIC].
Date of Survey 19-. 20-May-2021, followed by several meatings, data collection & review | 10-Jun-2021.

0100 Executive Summary | Preambile

0101 The Punjab Mass Transit Authority [PMA] is a public transportation authority of the Punjab province. PMA
operates in the province's urban centers namely Lahore, Multan & the twin cities of Islamabad & Rawalpindi.

0102 PMA is a statutory body established by the Government of the Punjab which plans, constructs, maintains &
operates the mass transil systems in the major cities of the Punjab. Set up in 2012, the authority is tasked with
providing safe, efficient & comfortable urban transporiation systems in the province. It is headguartered from
the 5th floor of the Arfa Software Technology Park on Ferozepur Road. Lahore.

0103 The PMA operates the following systems:

Orange Line Metro Train System Lahore

Lahore Metrobus System

Lahore Feeder Routes

Multan Metrobus

Multan Feeder Routes

Pakistan Metrobus System [Rawalpindi-lslamabad]

0104 The Oranga Line Metro Train System is an automated rapid transit line in Lahore, Punjab, Pakistan & the
first driverless metro in Pakistan. It is operated by the Punjab Mass Transit Authority & forms par of the Lahore
Metro system. The line is Pakistan's first metro train. The line spans 27.1 km [16.8 mi] with 25.4 km [15.8 mi]
elevated & 1,72 km [1.1 mi] underground. The line is served by 26 stations & is expected to handle 250,000
passengers daily. It is a part of the wider CPEC China Pakistan Economic Cormidor, the Orange line is being
financed by both the Government of Pakistan, & Governmant of China

0105 The project was initiated with a signed memorandum of understanding between the governments of Pakistan
& China in May 2014, Financing for the project was secured in December 2015 when China's Exim
Bank agreed to provide a soft loan of $1.55 billion for the project. Construction works on the project began in
October 2015. Habib Construction Services was awarded the first phase in October 2015 for Rs21.49
billion [US$130 million). In October 2016, Phase 2 of the project was awarded to ZKB Engineers &
Constructors for civil works between Chauburji & Ali Town at a cost of 11.39 billion rupees. CRRC Zhuzhou
Locomotive rolled out the first of 27 trains for the metro on 16 May 2017.

0106 Testing & trial runs began in March 2018. The first test-run of OMT took place on 25-Oct-2020 & the operations
were formally inaugurated on 25-0Oct-2020.

0107 Contractors: PMA handed over the complete project to four companies to maintain & operate the orange line
trains system. PMA assigned the contracts with these companies & categorized them in four as follows;

01071 L2SP1 [Line to service provider 1)
0107.2 Morinco Intermational Cooperation Litd JV
0107.3 GMG [Guangzhou Metro Group Co. Lid

7 ine - 85 5 = 4 Sr3
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0107.4 Daewoo Pakistan Express Bus Service Ltd
0107.5 L28P2 Infotech [Pvi] Lid

0107.6 L25P3 Security 2000 [Pvi] Ltc

0107 7 L2SP4 Lahore waste management Co.

0107 .8 L25SP1 [Norinco International Cooperation Lid J.V]

0108 On February 25th, 2020, the contract for operation & maintenance of Lahore Metro Crange Line was signed
between the PMA & a set of firms including Guangzhou Metro, NORINCQ International & Daewoo Express to
operate & maintenance of trains including depot, stabling yard & both substations for eight years. Detail of staff
given as follows;

0200 Scope of Survey

0201 The subject survey was carried out with the consent & cooperation of OMT & NIK / NIL.

0202 Principal persons liaised with were: [a] Mr Uzair Ahmad [UA]: General Manger Operations, OMT, [b] Mr Tan
Zidong [TZ]: General Manger Coordination, Naringo: [€] Mr Rizwan Aziz [RA]: Manager Cperation Technical,
OMT: [d] Mr Muhammad Asad [MA] Head E&M, Noringo; [e] Mr Maohaimin Danish {MD): Manger Coordination,
Noringo; besides several other engineers, technicians & support staff,

0203 The scope of the assignment includes assessment for the level of exposure of the OMT plant to perils relating
o

02031 Standard ingurance policy named perils: Fire. Lightning, Explosion, Earthquake-Fire-Shock,

Atmospheric Disturbance [AD] / Flood, Arcraft & Faliing-Aerial-Objects, Impact Damage.
Malicious-Damage, Riot-Strike-Damage, Burglary-Theft- Armed-Holduip & Third-Party-Liability.
0203.2  Terrorigm.
02023 Plant-Machinery including:
020331 Equipment/ Machinery Breakdown,
020332 Electrical Electronic Equipment.

02034 Business Interruption & Loss of Profits.

02035 Cashin-Safe & Cashin Transi

0204 ‘With respect to OMT, we examined the:

02041 Operations layout of the civil structures & plant / machinery components.
02042 Cument & projected long-term integrity of these said components.

0205 General Industrial / Infrastructure ¢ Commercial Operational Hazards, including procedural protocols in place

for;
0205.1 General industrial praclices,
02052 Material & equipment storage / fransport / handling.

0208 Potential loss scenarios that could occur at the subject location[s] due to failures &/or losses sustained with
respect to non-compliance &for fajlures involving the above protocols.

0207 We siso studied the general level of housekeeping, the cleaning & waste removal protocols in place, the
emissions issues, training & awareness especially with respect to hazard & disaster management in the face
of contingencies,

0208 A preliminary assessment & estimation for the total sum-insured [S), Probable Maximum Loss [PML] &
Maximum Foreseeable Loss [MFL] was alsc mada,

0300 Site Location

0301 Route: The OMT route begins at the northeastern terminus at Dera Gujran, the track is elevated & runs in the
median of the GT Road until Shalimar Station. From Dera Gujran Station in northeast Lahore, the route travels
& 5 kilometers westward with stations at Islam Park, Salamatpura, Mahmood Booti, Pakistan Mint, & Shalimar
Gardens. The track does not run in the GT Road's median near Shalimar Station - it instead tums & travels
along the southem edge of the GT Road in order to bypass the garden in order to prevent damage o mature
trees there. Traveling west from Shalimar Station, the track returns to the median of GT Road, with stops
at Baghbanpura, University of Engineering & Technology. & Sultanpura. From Sultanpura, the line then travels
towards Lahore's central Junction Rallway Station. From there, it travels southwest along Mcleod road towards
Lakshmi Chowk Station. The total distance from Sultanpura to Lakshmi Chowk is 2.5 km.

89937, ne - 85 -
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0302 Leaving Lakshmi Chowk, the line travels southwest along MclLeod Road, & descends into the 1.15km

underground portion that leads to the first underground station in the system, the Central Station. Central
Station is located at the intersection of The Mall & McLeod Road. in front of Lahore's General Post Office [GPO]
& the Lahore High Court From Central Station, the line continues from McLeod Road & travels under Allah
Baksh Road before tuming south where the second underground station, Anarkali, is located Connections
from the OMT to the Lahore Metrobus will be available via an underground walkway. From Anarkali Station,
the route continues under Jain Mandir & Lytton Road. It then emerges along Lake Road & again travels above
ground towards Chauburji Station,

0303 From Chauburji the line continues 4.5 km towards the southwest, along the median of Multan Road. Elevated

stations are located at Guishan-e-Ravi, Samanabad, Bund Road, Salahuddin Road, & Shahnoor. From
Shahnoor, the line shifts from Multan Road's median & travels along the road's southerm/eastern side with a
stop at Sabzazar Station The line continues along Multan Road's edge until Awan Road Station, after which it
reveris to Multan Road's median. Leaving Awan Road Station, the line continues to travel southwest along
Multan Road until it reaches Vahdat Station, which lies 2.85 km to the southwest of Sabzazar Station. The line
5.2 kilometers along Multan & Raiwind Roads. with stops at Hanjarwal Station, Canal View, Thokar Niaz Baig,
before terminating at Ali Town,

0304 The OMT connects to the Lahore Metrobus via an underground walkway from the Anarkali Station of the OMT.

to MAD College Station of the Metrobus. The line connects to the Lahore Railway Station via a moving
walkway to the OMT's Bohrwala Chowk Station.

0305 Coordinates for the exact locations of each site are listed as under:

Sr_| Station Geo-Coordinates ="
01 | Main Depol J1°3501.TN 74" 2626 3"E
02 | Station 1 Dera Gujran 31°3523.2°N T4"25'61.9"E
03 | Station 2 Islam Pura 31"3520.8"N 74°25'22.0°E
04 | Station 3 Salamatpura 31°35118.0N 74"24'S0.1°E
05 | Station 4 Mehmood Bootl 31°35712.6™ 74" 24'08 57
DB | Station S Pakistan Min! 3173507.7N 74"23'20.5"E
07 | Station 6 Shalimar Garden 31°3IS01.4°N 74°22'48 2"F
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08 | Station 7 Baghbanpura

31°34°45 8"N T4"2314.1°E

(9 | Station 8 UET station

31°34'38.5'M 742138 1 E

10| Station 8 Sullanpura

31°34°35.7"N T4°21°21 1"E

11_ | Station 10 Railway slation

173420 4"N 74" 201 0.0°E

12 | Station 11 Lakshmi chowk

313407 3N T4 19382

13| Slation 12 GPQ

35°33'66 1"N 7T4"1851.2°E

14 | Station 13 Anarkall

31°3344 3"N 74" 1835 T°E

15 | Station 14 Chauburi

31°3308 4"N T4°18'11 3°E

18 | Statlon 18 Gulshan-s-Rawvi

AT AN T4"1TIETE

17 | Station 16 Samanabad

132240 74 1T B

18| Station 17 Bund Road

J131SS. TN T4 1T 18 4°E

21°31"15.3"N 741612 4

15 | Slation 18 % EEM
20 | Station 19 ar

IMI'DIE"N 74" 167308

21 | Swation 20 Shahnoor

3173102 9N 74°1639.6°E
JTIMZ 1N T4 OE

tation 20 Shahng
22 | Slation 21 Awan Town

23 | Station 22 Vahdal Road

31°29'41.0"H 74°15'48.3°E

24 | Station 23 Harjarwal

21°29'10.8"N T4"1530.5°E

26 | Station 24 Canal view

26_| Slation 25 Thokar Niaz

31°28'50.4"N 74" 14'56 T°E
1°28°23.5"'N 74" 1429 8°F

27 | Station 26 Ali Town

31°2TE1.5"'N T 1437 BE

28 | Sub-siation UET

Lineanfimnad

28 | Sub-siation Shahnoor

Unconfirmad

30 | Stabling yard Al Town

21°2728.7'N T4 1428 6°E

{Ref 851.01182537A. 18130502 | 14 Jun 2021 | PEA of 23

0400
0401
0402

0403

Configuration, Main Companents
The main project components & modules which are configured as under;

Track: The Orange Line's 27 10km long track meets China's national standards, & employing jointless track

circuits. Mainline track is capable of supporting 80 kg/m, while track in the depot & storage yards is capable of
supporting 50 kg/m. The track was lald upon a monoiithic concrete track bed, with crossovers located between
every 2 to 3 stations. Double turnaver tracks are used at each terminus for turnaround. Track Is standard
gauge at 1435mm. Fasteners between tracks are elastic

Eolling stock / locomotives: Orange Line traing are each compesed of five wagons manufactured by
Ching's CRRC Zhuzhou Locomotive, & automated & driverless, A standard Chinese “Type B" train-set
consisting of 5 cars with 4 doors each used, that has a stainless-steel body & illuminated by LED lighting. Each
car has a nominal capaclty of 200 seated & standing passengers at an average density of 5 persons per square
meter with 20% of passengers seated & 80% standing. A total of 27 trains with 135 cars have been procured. A
total of 54 frains are expected to be in service by 2025. The trains powered by a 750-volt 3rd-rail.

0404 Operation Control Center: Control of operations is carried out from Depot to supervise all operational activities,

0405

0406
0407

e-Pak Acquisition and Disposal System (EPADS) generated document | © 2026

movement of trains throughout the stations, depot, stabling yard & substations vis CCTV cameras & SCADA
system. Any fire detection & electrical/ mechanical breakdown at any position OCC monitor them & accordingly
pass on the instructions to relevant departmeant. OCC supervised subsystems of electro-mechanical equipment
& the Comprehensive Maintenance Centers. 36x personne| operate the said system in 3x shifts.

Spare Parls: Spares related to rolling stock & operations tools stored under the industrial shed at depot. No
other location set for spare parts other than depot Spares are packed in cartong. An SAP-based electronic
system is installed to source the required spare parts from the warehouse.

Sub Stafions: 2x high-voltage electrical substations built for the line - ane near UET Station, & the other at
Shahnoor Station. The projact also included 16x traction substations.

The construction of the UET station building is of IAP-Class-1 category. Boundary wall of the station is of RCC
slab say 6ft high topped by reservoir wire of 3ft height over it. 02x security guards remain on duty round the
clock. Smoke detectors & 04x CO2 oylinders are present inside the rooms while hydrant points are available in
galleries/ pathways, Fire Suppression [CO2] system also available where equipment are installed. ACS for
opening the doors of the rooms are also avallable. Linear Heat detection [LHD] cables for power are installed
there. 2x WAPDA lines are operational which come from Fateh Gar Grid stations & PWR grid stations. 2x
additional lines, from the Shalimar Grid, are under construction. The UET substation provides electricity 1o
Depot, & 13x orange lines stations from Dera Gujran Station to Anarkal| station.

e - B51 = 3
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0408 The construction of the Shahnoor building is also of IAP-Class-1 category & basically along identical lines to
that of the UET substation. Same type of equipment is installed except for the additional GIS system there.
Reportedly 3x security guards remain on duty. A total of 4x power lines are operational [2x lines from Saidpur
grid station & 2x from Bund Road]. Shahnoor substation provides electricity to stabling yard, & 13x numbers

upward orange lines stations from Anarkali station to Ali Town station

0409 Stabling yard; The yard is constructed at the line's southern terminus at Ali Town. Similar type of construction
of the buildings is built as of depot. Stabling yard respectively required 0.49 kilometers of track

0410 Alignment The line spans 27.1 km [16.8 mi]. 1.72 km [1.1 mi] of the line is underground, while transition zones
between underground & elevated portions covers 0.7 km [0.4 mi]. The remaining track s elevated. The
maximum gradient for the track’s main-line is 30%, while the minimum turning radius on the mainline is 250
meters. The alignment roughly paraliels several of Lahore’s major thoroughfares, including the Grand Trunk
Road, McLeod Road, Lake Road, Multan Road & Raiwind Road. The Orange Line connects several important
nodes in Lahore, including the Shalimar Gardens, University of Engineering & Technology. Lahore’s main train
station. Chauburji Square, & All Town.

0411 Speed. The maximum speed of the trains is 80 km/h [50 mph]. Riders will be served by 26 stations, two of
which will be underground stations. The total ride time from one end of the system to the other is estimated 1o
be 45min, compared to the current average commuting time of 60-80min [even up to 120min during peak
traffic].

0412 Timings: The Orange Line operates for 16h/d, between 0615h & 2200h. Thereafter, maintenance work starts
to lines as well trains till 0615h. Security Staff of Security 2000 works in three shifts at stations for 8 hours each
while the staff of Superior security Co. works in two shifts on Depot, Both substations & stabling yard for 12
hours each

0413 Elevators / Escalators: Two elevators & two escalators installed on each station for passenger's movement on
entrance & exit beside stairs. [Details are attached]

0414 Stations [Underground] Anarkali & GPO Stations were initially planned to have two underground
levels, Anarkali Station now both feature a ground-level concourse with 1x underground level, effectively
reducing the maximum gradient for trains from 35% to 30%. Rail tracks are 9.7m below street level at GFO
Station, & 8.7m below street level at Anarkali Station, Underground stations feature automated doors between
platforms & trains. Public areas of the stalion are air conditioned during the summer. Underground track
including both stations is 1.7km distance.

B9917A Orange Lin 51 @1N 5 = 210614 §r
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0500 Building & Structures

0501 All the main plant components, are housed in dedicated, fully enclosed buildings. with RCC-frame columns &
beams, mixed non-load-bearing block-masonry [with some steel sandwich-panel walls & partitions], vaulted
steel-truss supported, largely symmetric-pitch roofing.

i | - Control of operations is carried out from Depot to supervise all operational activities,
movement of trains throughout the stations.

0503 Sub Stations: 2x high-voltage electrical substations built for the line - one near UET Station, & the other at
Shahnoor Station. The project also included 16x traction substations. The construction of the UET station
building is of IAP-Class-1 category. Boundary wall of the station is of RCC slab say 6ft high topped by resenvair
wire of 3ft height over it. 02x security guards remain on duty round the clock. Smoke detectors & Dax co2
cylinders are present inside the rooms while hydrant points are available in gallenes/ pathways. Fire
Suppression [CO2] system also available where equipment are installed. ACS for opening the doors of the
rooms are also available. Linear Heat detection [LHD] cables for power are installed there. 2x WAPDA lines
are operational which come from Fateh Gar Grid stations & PWR grid stations. 2x additional lines, from the
Shalimar Grid, are under construction. The UET substation provides electricity to Depot, & 13x orange lines
stations from Dera Gujran Station to Anarkali station, The construction of the Shahnoor building is also of I1AP-
Class-1 category & basically along identical lines to that of the UET substation. Same type of equipment is
installed except for the additional GIS system there. Reportedly 3x security guards remain on duty. A total of
4x power lines are operational [2x lines from Saidpur grid station & 2x from Bund Road]. Shahnoor substation
provides electricity to stabling yard, & 13x numbers upward orange lines stations from Anarkali station to All
Town station

0504 Stations [Elevated]. The line has 26 stations. Anarkali station # 12 & Central [GPO] stations #13 are
underground, while the remaining 24 are elevated with same pattern. The rail line runs through the center of
each station, with platforms flanking the track. Elevated stations have a width of 22.5 meters, while Anarkali
Station is 16 meters wide, & GPO Station 49.5 meters wide. Elevated stations are all 102 meters long, while
Anarkali & GPOI Stafions are 1215 & 161.6 meters long, respectively. Elevated stations feature natural
ventilation throughout the platforms, with localized air conditioning in public areas of the ticket-hall level, & pillar-
less single-span convex cantilevered roofing. Detail of entrance wise station is as follows

0502

1899374 - B51 8 " 4 Sr
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1- Elevated Station with 2 Entrances [Total Station = 21]
2- Elevated Station with 4 Entrances [Total Stations = 3]
3- Anarkall Station [Underground)
4- GPO Station [Underground]
0506 Electrical Substations: 2x high-voltage electrical substations built for the line - one near UET Station, & the
other at Shahnoor Station,

0600 Electrical Installations | General Cabling / Electrical Hardware Integrity

D801 The electrical profile & design loads for various components of OMT are as listed below:

0801.1 The system requires 20 + MW of electricity to power the trains & stations. B0 MWs of electricity have
been secured for the project's operations from the Lahore Electric Supply Company. The system has
2x levels of back-up unit in the event of power failure, while a 3rd emergency system is also available
if both power sources fail,

06012 Electrical Substations: 2x WAPDA lines are operational which come from Fateh Gar Grid stations &
PWR grid stations. Two lines are in working process & will come from Shalimar Grid stations
UET substation provides electricity to Depot. & 13x numbers orange lines stations from Dera Gujran
Station to Anarkali station.

Station Name [Typs] Load kA Capacity Quantity Locatian
kAl
o1 :_Mu;-:ng 1/ Gujran, 26-Al B21.4 2x500 4 01-Gujran, 26-Ali Town
02 | Working 2 / 03-Salamat Pura, TB1.56 20500 18
05-Pakistan Mint, O7- 03-Satamat Pura, 05-Pakistan Mint, 07-
Baghbanpura, 09-Suftanpura, Baghbanpura, 08-Sultanpura, 15-Gulshan-
15-Gulshan-g-Ravi, 17-Bund e-Rawvi, 17-Bund Road. 18-Shahnoor, 21-
Road, 19-Shahnoor, 21-Awan Awan Town, 23-Hanjarwal
Town. Z3-Hanjarwal
ABSPITA Orange Line - 851 81N 5 = 218614 Sr}
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03 | Working 3/ 08-UET, 18- T31.56 2x500 6
Salahudin Road, 22-Wahdat gi-:dis'l. 18-Salahudin Road, 22-Wahdat
Road
04 | Working 4 / 02-1slam Park, 04- 696 56 2x500 14
Mahmood Booli. 06-Shalimar 2-kslam Park, 04-Mahmood Booti, 06-
Garden, 14-Chuburjl, 16- Shalimar Garden, 14-Chuburgi, 16-
Samnabad, 20-Sabzazar, 24- Samnabed, 20-Sabzazar, 24-Canal View
Canal View =
05 | Raitway TE7 08 2x500 2z
06 | Lakshmi Chowk BS7.08 23500 2
07 _| Thokar Niaz Baig BS57.08 2x500 i
0B | GP.O 1668 B4 2x1000 2
09 | Anarkal 1242 94 2x1 F]
10 | Depol Base-combined SHO4 2x2000 2
Substation -
11 | Depot Comprehensive 7807 Zx630 z
Maintenance Center Following
Substation
12 | Depot Control Center Followng 1985.67 2x1250 2
Substation
13 | Depol Skling & Maintenance 120514 2x1250 F]
Workshop Following Substation
14 | Stabling Yard Base-combined 2061 .51 2x1250 2
Substation
st of ganset ins z siatiol spot. stabling yard et
Sr | Station Name [Type] G-n-m;thﬁlm Gen-sot Quantity Locat I:Ipu;[ﬂlng System
01 | Working 1 1x400 s 01-Dera Gujran, 26-4ki Town Aarlo
02 |Working 2 1x400 9 (3-Salamat Pura. 05 Pakistan Aulo
Mint, 07-Baghbanpura. 09-
| Sultanpura, 15-Gulshan-g-
Rawi, 17-Bund Road, 19-
Shahnoor, 21-Awan Towm,
23-Hanjarwal -
03 |Working 3  1x4000 3 QB-UET, 18-Salahudin Road, Auto
22-Wahdal Road
04 |Working 4 100 7 02-lzlam Park, (4-Mahmood Aito
Bootl, D6-Shalimar Gardan,
14-Chuburji, 16-Samnabad,
20-Sabzrazar. 24-Canal View
05 |Raiway Tx400 1 Auto
06 |Lakshami Chowk 1x400 1 Aulo
07 | Thokar Niaz Baig 1x400 1 Auto
08 |GP.O 1x1000 1 Auto
08| Anarkah 1x1000 1 Auto
10 |Depol Base-combined 1x400 1 Moveable Generator Manual
Substation
11 |Depot Control Cenler 1x400 1 Auto
Following Substation
12 |Depal Siding & 1x400 1 Moveable Generator Manual
Maintenance Waorkshop
Following Substation
13 |Stabling Yard Base- 1x400 i Moveable Generator Manual
combined Substation

0602 Operating voltage level of OLMT:750V[DC] for the train, 380V for the Station electrical equipment.

0603 Power consumption of the train [complete detail DCFAC, inductivelresistive load etc ]
One train from Dera Gujran to Ali Town: BE3KWhH
0603.2 One train from Al Town to Dera Gujran; 685kWh
0604 Wiring, in conduits, trenched & in cable trays at all locations appeared to be brand new, well-conceived & laid
out, & except for 1x area, in satisfactory condition,

0603.1
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0605 Several significantly large apertures were observed in cable-to-trench / wall junctions at the main depot where
rain water ingress, rodent- & bio-infestation would be an Issue.

0608 Possibly due to the above, the basement & sub-grade trenches in the main depot substation cable-room were
observed to be filled with water, submerging the cables within. While the cable insulation is water resistant, this
is a potential short- & long-term flashover / shorl-circuit hazard if there is the slightest damage or error during
installation, or quality-control issue or other agencies causing incremental damage over time. There is
apparently no initiative yet to dewater the trench & no SOP to prevent it from reoccurring. The imminent
monsoon will cause even more flooding issues

0607 We recommend immediate dewatering & hot-air blow / IR-drying of the affected basements & trenches
immediately

0608 The risk of electrical equipment failure, flashover / short-circuit, over-heating & arcing at faulty electrical
junctions, etc, is expected to be lower for the initial few years for this project. The level of failure hazards will
however, increase with time as the equipment, cabling insulation & connectors age & degrade.

0609 The overall risk of Electrical & Electronic Equipment generic failure for the installed plant, machinery &
equipment is considered to be Moderale.

0700 Plant: Preventive Maintenance & Condition Monitoring

0701 Details with respect to preventive maintenance & condition monitoring programs in place for mechanical
systems are awaited. The overall condition however, was better than expected for a plant of this age. &
indicates that preventive maintenance & condition monitoring programs, while not recorded in a fully organized
manner, are in place & indeed conducted, follow-up enforced, budgetary constraints notwithstanding.

0702 OMT apparently have several preventive maintenance programs in place to keep the installed machinery &
equipment in optimum condition. While, these include Dissolved Gases Analysis, basic vibration, temperalure
& pressure monitoring, etc, other, more involved chemical & lube-oil particulate tests, record-keeping &
vibration analysis lags, without the al-too-critical follow-up. Approaches are still more reactive than proactive,
& unplanned, preventable failures are inevitable,

0703 The nature of the subject machinery & processes makes wear-&-tear failures unavoidable. The conglomeration
of equipment of widely differing categories, durability & operational life, with their component electronics,
sensors, motors & materials, are potentially 2 constant area of aftrition & breakdowns during the course of
operation. The breakdowns & Mean-Time-Between-Fallures [MTEBF] tend to increase exponentially as the plant
ages.

0704 Breakdowns & malfunctions are inevitable & can only be minimized, mitigated, predicted & proactively planned
for within given budgetary constraints.

0705 The equipment for this industry are typically robust & designed to withstand an aggressive work environment,
with higherthan-normal power supply aberrations. Many factors affect a property’s useful life including the
frequency of use, subjected mechanical & electrical loads, corrosivity of process line chemicals & products, the
age or running hours already incurred at the time of acquisition as well as the repair programs & policies as
well as the ambient environmental & climatic conditions [atmospheric corrosivity index, temp, humidity,
suspended particulates] during operation or storage of the asset. Useful life of identical type of assets wil differ
from user 1o user depending on the above factors as well as additional factors as foreseeable technological
improvements, changes in macro cost-driven directives affecting maintenance program standards, benchmarks
& component repair-replacement policies.

07068 Details for the preventive maintenance & condition monitoring regimens / plans for the plant component
machinery. equipment & ancillaries along with the Mean-Time-Between-Failures [MTEF] schedules being
followed are awaited,

0707 Possible, foreseeable, probable &/or potential fallures with respect to main equipment & machinery installed &
in use at the OMT are as below:

J89937A Drange Line - B51 @IN 5 = 219634 frd
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17074 Piping | lubricants / steam /
! compressed air / water /
| fluidized sclids
i
i
|
i
0707.2  Valves

0707.3  Pumps

07074  Motars

0707.5  Electrical cabling, wires |
cable-trays [ trenches | power

utility plugs & sockets
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+

Bio-fouling

Cavitation

Water-hammear

Vibration induced fallure
Mechanical impact damage
F astener failure

Jointiunion seal failure
Deformation & buckling

Seal / gasket failure

Comosicn induced failure

Electrical component failure [solenocids, etc]
Pneyumstic component failure [cylinders, pistons,
etc]

Hydraulic component failure [cylinders, pistons, etc)
Diaphragm failure

" Seal / gasket failure

Crverhieating

Bearing failure

Mounting failure

Shaft alignment, end-lloat, accentricity &for other
deformation problems

Vibration induced failures &/or malfunctions
Electrical component failure [solencids, etc]
Preuratic cornponent failure [cylinders, pistons,
elc]

Hydraulic component failure [cylinders, pistons, etc]
Ciaphragm faiture

Casing damage

Impact damage

Drrive issues [motors]

Bearing failure

Saal f gasket failure

Wibration induced failure &for malfunction

Shaft alignment, end-float, eccentricity &/or other
deformation probiems

Overheating Induced failure

Mounting failure '
Cabling / switch { connector &for electrical !
component failures

Comosion failures

Vikration induced failures
Mechanical impact damage
Joint / termination failure
Water, steam or dust ingress
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Q707 6 Detectors | smoke,
temperature, gas & proximity
SEnsors

|0707.7 Transformers

07078  Hydraulic rams

07078  Heat-exchangers [incl HVAC]

0707.10 Owverhead travelling cranes,
hoists & slings
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Cabling / switch/ connector failure &/or faults
Absence of alternate backup wiring installation
Absence of alternate wiring UPS source

Power supply/battery failure

Dust contamination / carrosion / clogging [especially
ionization types)

Vibration induced failure

Bic-infestation

Qil contamination

Casing cotresion | Contamination
Connector hotspots | Arc damage

Impact damage | Roof gpall debris, etc
Excess humidity

High ambient temperature

Insulator damage | Thermal &for mechanical
induced stress

Dust contamination flashover

Vibration induced failures &/or malfunctions

Seal / gasket failure

Mounting failure

Shaft alignment, end-fioat. eccentricity &/or other
deformation problems

Vibration induced failures &/or malfunctions
Casing damage

Impact damage

Corrosion failure

Thermal fatigue | super-heater tube condensation
residue tube-end cracks

Corrosion induced tube failures | oxygen pitting |
caustic ash | stress corrosion [especially with
stainless steel super-heaters] | furnace-tube to tube-
sheet & tube to shell fillet welds | burner fuel sulfur
content corrosion

Feed water guality problems | scaling | sensor
fouling [scale & bio-debris] | RO plant problems
Main burner & pilot flame adjustment induced
problems

Fuel supply metering failure | feed check valve
malfunction

Water quality problems

Instrumentation failures

PLC signal harmonic disturbances due to UPS
clrcuit-related interference & shielding issues
Load-swing overheating

Control cable damage
Wire rope failure | mechanical impact &/or corresion

induced damage
Hydraulic system failure | valve-body | seals |
diaphragm
A [a] & -
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070711  Fire alarm systems | audible &
| visual

1070712 Firefighting | deluge / hydrant
! actuation systems

|0707.13  PLCs, computers &/or other
: micro-processor-based
hardware

070714 instrumentation & gauges

070715  CO2/ pressurized foam
firefighting systems

'0707.16  Air-handling units
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Thimble, shackle, hard-eye, cuff failures |

mechanical impact &for corrosion induced damage

Hi-torque motor failure
Magnetic startericontactor failure
Control key-pad buttonfswitch malfunction

Power supply/battery failure
Dust contamination f comosion / clogging
Vibration induced maltunctions

Cabling / switch/ connector failure &/or faults
Absence of alternate back-up wiring installation
Absence of alternate wiring UPS source

Power supply/battery failurs

Dust contamination / comosion / clegging [especially

ipnization types)
Vibration induced failure
Big-infestation

‘Temperature fluctuations -

Power supply quality issue &Jfor failure
EM harmonic disturbance malfunction
Duist contamination

Humidity

Corrosion

Cabinet cocling fan failure

Cabling ¢ connector failure

Vibration induced failures &/or maltfunction
EM harmonic disturbance malfunction
Power supply quality issues

Cabling ¢ switch / connector failure
Reacallbration issuas

Absence of aiternate back-up wiring installation
Absence of alternate wiring UPS source
Porweer supply/batiery failure

Dust contamination & clogging [especially ionization

types]

Cabling faillure

Vibration induced failure
Cover interlock switch problem
Bio-infeatation

Main phenﬁh_aiﬁbéf Slor 's-emndary leakages

Corrosion | casings | fans | shafts | fasteners | coils

Drive motor failure

Bearing failure

Shaft, pulley, \V-belt alignment problems
Coolingheating coil failure

Plate-heater exchanger problems
Pump failure

= 21 &
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PH LOF
PR . Sty

=  Fan shroud problems
Cabiling / switch ! connector failure

Cabling / swilch / connector failures
Solenoid &/or control valve problems

Oil filter &/or separator problems

Inlet / exhaust bearing damage

Bearing failure

Seal failure

Vibration induced failure &for malfunction
Shaft / pulley alignment, end-float, eccentricity &/or
other deformation problems

= (QOverheating induced failure

Mounting failure

Electrical component failure

'0707.17  Air / Gas Compressors

Cabling / switch / connector failures

Compressor failure

Refrigerant gas leakage

Cormosion: casings | fans | shafts | fasteners | coils |
cooling fins

Drive motor failure

Bearing failure

Shaft, pulley, \/-belt alignment problems
Coolingmeating coil failure

Fan shroud problems

070718 Packaged-type air-conditioning
units

070719 LT & HT panels Connector hotspots | Arc damage
Excess humidity

High ambient temperatures
Ventilation fan failure

Dust contamination flashover

0708 For sensitive & critical equipment, we recommend regularly scheduled menitoring using IR thermography,
Acoustic Emissions & vibration analysis of the installed accelerometer / vibration sensors, for in-depth & pro-
active detection of potential failure with respect to high-speed rollers, bearings, pumps. other rotary equipment,
mechanical & electrical hot-spots, arc-sites at connectors & in circuitry, nodes & cabling.

0709 The main server & control rooms appear to have unacceptable levels of dust contamination for such critical
areas. The probability of unexpected & premature elecironic component failures is increased dramatically due
to the dust pollution issue.

0710 We recommend that a simple, filtered-air, positive pressure-differential, be maintained for the said control
rooms, with installation of air-locks at the entrance / exit points, air-purifier ! de-duster & dehumidifier units, to
minimize the dust pollution issues & partially mitigate & minimize related failures.

0711 Power supply aberrations including waveform distortions, spikes, flicker, under & over-voltage, frequency &
voltage fluctuations, RF /| EM interferences are the most underestimated cause of instrumentation failures.

0712 We recommend incorporation of high-quality surge-protection & line-conditioners in the power supply for the
more sensitive & critical instrumentation modules & control panels, _

0713 Corrosivity index for the site is assessed to be in the region of C4. All unprotected surfaces, or where protection
has been removed by impact / abrasion etc, &/or exposed unprotected sections of cabling, piping. steel
components, etc, will degrade fairly rapidly & lead to premature failure.

0714 The rigk of mechanical equipment failure is expected to be lower for the initial few years for this project. The
level of failure hazards will however, increase with time as the equipment ages & degrades,

1899374 Orange Line - B51 @IN S = 218614 5r3
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0715 The risk of Machinery Breakdown & generic failure for the installed plant. machinery & equipment of YoM 2014-
2015 is considered to be Moderate.

0800 Risk Zoning & Critical Hazard Areas

0801 The hazard ratings have been quantified on the basis of computing the 3-axis occurrence-probability, exposure-
frequency & consequence-seventy values for up to 60x plant asset operational, personnel operational & stock
storage parameters, including available installed protection systems, projected extent of physical damage to
assets, probable degree of collateral impact to adjacent assets, prospective duration of plant downtime caused,
etc, for each of the identified & demarcated hazard zones derived above.

0802 to 10,000 These ratings are classified in 6x categories: [a] Up to 88 45 - Negligible; [b] Up to 306.95 - Low: [c]

Up to 2.062 30 - Moderate! [d] Up to 4 371.35 - Substantial; [e] Up to 7,610.44 - High; [f] Up to 10,000.00 - Very

high / critical,

Monitoring & control hardware / software: The main simultaneous control of all the trains is conducted via the

Computer Based Interlocking [CBI] system. Failures leading to loss of control & timing for starts, stops. slow-
downs, speed-ups, jog. etc, leading to collisions, positioning problems with 2x or more trains arriving, or
departing too close to each other.

0804 Traveling & Ticketing Protocols: The procedure of entrance/ traveling of passenger at each station is as below:
0804.1 The guard standing at the main entrance gate scans the body of passenger by using hand held metal

detector,

DBO4 2 Que management in front of baggage machine / walkthrough gate in order to maintain discipline. The
passenger gets himself scanned along with his luggage via walkthrough gate and baggage machine
installed at concourse area

0B04.3 Que management in front of ticket office. The passenger purchases his ticket from ticket office.

08044 The passenger gets passed through AGM installed next to ticket office by scanning his token on
AGM.

0803

0804 5 Que management at platform in order to maintain discipline and to ensure safety of passengers.
0BO4.6 The passenger embarks onto the train.

0804.7 The passenger disembarks at his destination at platforrm.

08048 The passenger insarts his token inside the AGM and exits the destination station.

0805 Several protocols are still unconfirmed:

0B05.1 Technical failure / breakdown of the CBI sysiem & its backups.

0805.2 Technical failure / breakdown [or power outage] between stations.

0B805.3 Presence of, authority given & capabilities of staff on board each train requires further clarification.

08054 Emergency disembarkation between stations.

08055 Expenence levels & training for OMTs CBI operators, Train Dispatchers & their performance overall,
as well as in simulated emergencies in Pakistan & China.

0806 Dergilment A deraidment of a train can be caused by a collision with another object, an operational error, the
mechanical failure of tracks, such as broken rails, or the mechanical failure of the wheels. In emergency
situations, deliberate derailment with derails or calch points is sometimes used to prevent a more serious
accident. These protocols have yet to be clarified.

0807 Derailments result from one or more of @ number of distinct causes. these may be classified as:

0808 Dynamic effect of the track-vehicle interaction (for example extreme hunting, excessive speed)

0809 the primary mechanical failure of a track component (for example broken rails, gauge spread due to sieeper
(tie) failure)

0810 Improper operation of points, or observance of signals protecting them [signal errors]. The Chain-of-Command
& responsibilities still awaits clarification.

0811 Collision of trains: There are very rare chances of collision of trains as 100-meter distance between two trains
automatically maintained through Computer based interlocking (CBI) programming,

0812 However, any fault occurs in CBI programing, the train dispatcher shall follow the process of “judgment - train
control - searching of train, Train dispatcher refer to the position of the remaining trains on the MMI, and checks
the train position in the fault area in a clockwise sequence in the exit direction and " Full roll call one by one
after interval. the number of on-line trains will be checked to be consistent with the timetable. The Train
Dispatcher will check whether the number of trains on line is correct with the signal building of the train factory,

TA ne - N S = 4 Srd
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The principle of "check one, place one, and write one on the schematic diagram™ will be followed when placing
the board on the busy board. The train dispatcher |s responsible for using the full call channel, referring 1o the
residual train number position on MM, and pressing “station by station and section by section” with the drivers
in the fault area in clockwise order; meanwhile, the chief dispatcher shall assign the equipment dispaicher on
duty to list on the busy board according to the principle of "checking one, placing one”, and making records on
the printed circuit diagram.

0813 The train is tightly controlied in the platform area, and the train dispatcher confirms with the station that the
station platform is free through CCTV, and priority is given to organize the driver RM mode speed limit 10km /
h EMU benchmarking. When other trains stop in the section, after the train finding link is completed, check the
correct position and quantity of all trains in the degraded area, and then organize the section trains with idle
platform and no turnout to enter the station at the speed limit of 10km / h in RM mode. For the train with turnout
on the route or occupied by the train in front of the platform, after the train finding link is completed and the
position and quantity of all trains in the degraded area are correct, the train dispatcher shal organize the station
personnel to get off the line to lock the switch. and after the switch hook is locked, the train in the section shall
be organized to enter the station at a speed limit of 10km / h, so as to ensure that all trains in the fault area
stop at the platform. In the process of verification, it is required that the monitoring and train dispatcher is
responsible for monitoring

0900 Standard Policy Risk I e I

0801 Fire, Lightning, Explosion, Earthquake-Fire-Shock, AD-flood, Aircraft & Falling-Aerial-Objects, Impact-Damage.
Malicious-Damage, Riot-Strike-Damage & Burglary [incl Theft. Armed Holdup).

0902 Other related perils considered are Third Party Liability & Terrorism.

0903 The risk levels for the following perils [item heads 1000 to 2300 listed below] are graded as: Very High / Critical
[highest risk: rated 6], High [risk rating 5]. Substantial [risk rating 4], Moderate [risk rating 3]. Low [risk rating 2]
& Negligible [least risk: rated 1].

1000 Fire
1001 The hydrant systems installed at the OMT sites are listed as under.

St | Flowrate | Head | Power | Quantity | Type
| Elevated Station -

o1 120m3/m T0m 45KW 48 Fire pump
02 5m3’h 7Tm PR 43 [Pressure stabilizing pump

Anarkali Station
03__| 120m3h 7Im | 45KW 2 Fire pump
04 5mam B4m 4KW ] |Pressure stabilizing pump

GPO Station
05 120m3'h B4m S5HWY 2 Fire pump
08 Smih 2m AW 2 [Pressure stabilzing pump

Main Substation
07 | 140m3h | 82m S5KW 4 Fire pump
08 Smath S0m 4K 4 Pressure stabilizing pump

Dapot

9 40L/s 100m S5KW 2
10| 45L/s 52m ATHEW | nliln]j-_.lgﬁ_p
11__| 2amih 50m 5 KW 2 re stabilizing pump of fire hydrant sysiem
12 | 8mih 40m 2.2KW 2 |pressure stabilizing pump of atuo sprinkling system

Stabling yard
13 40L1s S0m S5KOW F] fire pump
14| 21Lis 50m | 30KW 2 sprinkhing pump
15 | 24mih 50m 5.5KW 2 stabiliz of fire nt sysiem
16 | Bmim 40m 2.2KW 2 [pressure stabilizing pump of atuo sprinkl: tem

1899 Line - B51 @1W § = 218614 Sri
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1002 Fire extinguishers are installed as under
Cylinders Fire
Sr Location coy Oty trodley Oy
01 | Stabon 1 5 88 20 2
02 | Staton 2 K 69 20 2
03 | Station 3 5 &0 20 2
04 | Station 4 5 [ 20 2
08 | Slation 5 5 B0 20 2
[ 06 | Slation 6 5 65 20 Z
07 | Station T 2 B0 20 F
0B | Station 8 5 5] 20 2
05 | Station B % El 20 2
10 | Station 10 -] T3 20 2
11 | Stetion 11 £ 06 20 2
12 | Station 12 b+ 99 20 s
13 | Siation 13 5 128 20 2
14 | Stafion 14 5 69 20 2
15 | Station 15 ] 80 20 2
16_| Station 16 5 & 20 2
17 | Staticn 17 5 80 20 2
18 | Stalion 18 5 69 20 2
14 | Statlon 19 ] B0 20 L
20 | Siation 20 ] &9 20 i
21 | Station 21 5 20 20 2
2 | Station 22 3 3] 20 2
23 won 23 5 80 20 2
24 24 5 68 20 Fi
_Ei_ Stelion 5 B8 20 2
Station 285 [ B8 i) 2
a7 Eruw Sub-Siation 5 &4 0 0
26 T sub-Siation ] [:] 1] 0
29 | Depot 5 43 0 2
30 | Stabling yard 5 144 o 0
1003 The total quantities of PFEs appear to be adequate for the covered areas at the sites. Their distribution
throughout the sites is aleo assessad (o be satisfactory.
1004 Water tanks: Fire tank with their capacity installed on each station as given below
Sr Location Instalisd at Hniu:-ﬂ Gallons matarial/ Mada of
m
01 | Depot Fire pump room 926 244 823 | Concrats
2 | stabling yard Fire pump recm 218 56,787 | Concrets
03 | Station # ion # 11 Flra TOEHTY 1] 15,850 Stainless steel
04 P.O Station 12 [Underground hré puimp Podm 380 895102 | Concrele
05 | Anarkak Station 1 rede | _Fire pump room 120 31,701 Stainkess steel
06 | Stalion # 14 1o Station# ﬁ aach Fire pumg room &0 15850 | Siainkess stes|
07_| UET Substation Fire pump foom 160 42268 1 Concrete
08 | Shanoor Substation ire puUmp rogem 160 42 288 | Concrete

1005 Smoke detectors are installed. Full details are awaited.

1006 Fire Protocols: Procedures in place for execution ir the event of fire pnboard the train, the train driver is required
to drive the train to the front station as much as possible. When evacuating passengers, in principle, the staff
will not organize passengers to escape from the fire.

1007 When the train is forced to stop in the section & unable to move, the Train driver shall try his best to understand
the location of the fire & report the Train Dispatcher.

1008 If the Train driver confirms the fire in the camriage & the Train Dispatcher cannot contact the Train driver 5
minutes |ater, the equipment dispatcher & Train Dispatcher must handie it as “the situation is unknown".

1009 When a fire occurs in the train Compartment, if it is confirmed that the fire or the scene is out of control or
seriously endangering the personal safety of passengers, the train should be stopped immediately to evacuate
the passengers. Evacuate passengers on foot & organize passengers to evacuate to the nearest station.

399 e - @51 = 11 3
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I

1010 The existing SOPs do not appear to give adequate consideration io the guidance & orderly evacuation of
passengers - there are too may gaps & not enough coverage for individual scenarios.

1011 We recommend that the inadequate SOPs for orderly evacuation of passengers onboard the train & at the
waiting areas be recrganized & streamlined at the earfiest.

1012 There are no large cutting tools [shears, crowbars, hydraulic jacks, eic] onboard the trains for assisting trapped
passengers in forcing their way out in the event of a collision, with the frain upside down or lying on its side,
where exit doors are |ammed, eic.

1013 We recommend installation of at least 2x sets of cutting tocls [shears, crowbars, hydraulic jacks, eic), 1x set at
each end, onboard every frain for mesting all exigencies regarding rapped passengers,

1014 While access was not possible for photographic record due to the energized state of the track during our
physical surveys, & the relevant P&ID pians are still awaited, it is raporied that heat & smoke deteclors are
installed in all basements & sub-grade trenches. Linear Heat detection [LHD] cables for power are inslalled
there.

1015 The overali arrangement & capacity of the fire-water storage, pump specifications, hydrant points & procedures
appear to be adequate for all the OMT locations. The flow at one hydrant on the depot / Ceniral Control
Complex roof however, was completely deficient & was visibly unable to produce the required pressure.

1018 We recommend immediate rectification of this panticular pressure / fiow issue & a comprehensive physical audit
with pitot-tube & pressure gauge equipment for stafic & dynamic pressures & flow-rates at all the hydrant points
throughout the project areas.

1017 Wet fire drille are reportedly conducted every 3x months with the events & resuls fully documented. Copies of
the records are awaited.

1018 The cctv coverage throughout the OMT stations, substations, depot areas, etc, appeared lo be adequate. The
depot alone is covered at 83x points. This appears to be adequate for the vperational activities & security
supervision of the subject cperation.

1019 The overall risk due to fire is considered lo be Maderafe.

1100 Burglary, Theft, Armed Holdup & Fifferage

1101 Full details are awalted. Security appears to be eatisfactory.

1102 There appears relatively less risk to specific spares due fo tha unique nature of the project which has no similar
operational paralleis.

1103 The category of consumabies including lubricarts, small standard sized bearings, seals, other similar spares &
hand-tools present a higher hazard level with respect to pilferage.

1104 The issues with respect lo hazards regarding the cash handling & movements from non-smartcard licket
transactions is discussed under section-2000 Cash-in-Safe / Cash-in-Transit.

1105 The overall risk of burglary, theft & pilferage is considered to be Low-fo-Moderats

1200 Atmospheric Disturbance | Flood / Rain, Wind-storm

FloodRain

1201 The water run-off gradient for the depot site is: [a] 0.029536 or ~1/33 [-7.00m @ NW face & lower comer
[31.585447 / 74 437474] { 237m @ mid-site],

1202 This will lead to rain water paoling at the NV end of the depot. The area within a 120m radius of this low point
has an even steeper gradient for water ingress & pocling.

1203 The water ingress issues at the basement & sub-grade trenches in the main depet substation cable-room were
observed to be filled with water, submerging the cables within. While the insulation is water resistant, this is a
potential shor- & long-lerm flashover / short-circuit hazard i there is the siightest damage or emor during
installation, or quality-control issue. There is apparently no Initiative yet to dewater the trench & no SOP to
pravent it from recccurring. The imminent monsoon will cause even more flooding issues.

1204 We recommend immediate dewatering & hotair blow / IR-drying of the affected basements & trenches
immediately.

1205 The overall risk due to AD / Flood is considered to be Moderals.
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i

Wingd-storm

1206 While wind-storms are regularly reported, damage from them are generally confined to poorly secured roofing,
bill-boards & cel-phone towers, etc. The subject site has none of these issues.

1207 All the OMT power supplies are at ground-level, or below-grade. Except for the main pylons to the depot, the
number of components [& their criticality] that could be affected by \Wind-Storm are minimal.

1208 The overall risk due to wind-storms is considered 1o be Low.

1300 Earthquake-Fire-Shock

1301 The seismic classification for the site is categarized as Very Low, Zone-A, [S 3.4 Richter scale; < IV on the
Modified Mercalli scale). The relevant map is attached as Annexure-08.

1302 There has never been any reported loss or damage from seismic tremors for this area.

1303 The data for design parameters with respect to [wri] structures at the OMT sites & seismic PGA [Peak Ground

Acceleration] are awaited.
1304 The overall hazard to the subject site due to seismic activity is considered to be Low.

1400 Lightning
1401 Lightning conductors are planned to be installed on the tops of the OMT buildings & structures.
1402 The risk to the site due to lightning is considered to be Low-to-Moderate.

1500 Aircraft, falling aerial objects
1501 The nearest relevant hubs for air activity are:

Air Agivity Bistance | Beacog

from QMT

Pepolin
1501.1 Allama Igbal int Airport 5.8 212
1501.2 \Vvalton Airport 13.2 218

1502 The overall risk to the subject site due to aircraft &/or falling aerial objects is considered to be Low.

1600 Malicious-Damage | Riot-Strike-Damage

1601 The site is well guarded but being a public service project, regardiess of heavy security, the stations especially
with be particularly susceptible to Malicious Damage as well as Riot-Strike-Damage.

1602 30-40% of the track passes within 15-20m of crowded urban residential areas.

1603 Events of 18-Apr-2021, resulted in riots where there was damage to glazing, facade & eguipment at 2x stations.
Full details & the extent of loss is still awaited.

1604 The risk from malicious- & riot-strike-damage is considered to be Substantial-to-High.

1700 Explosion

1701 We recommend that all the gas supply line headers, along with their distribution to the tuber / botltomer lines
be inspected on a regular basis to eliminate the possibility of corrosion induced or seal fjoint failures causing
leaks that could lead to ignition & explosion,

1702 Till the gas supply line audit is completed & subsequently organized 1o be conducted regularly on an continuous
basis, with a full complement of detectors installed, the explosion hazard s considered to be Moderate.

TA Orar - (1] - a4 5r
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1800 Impact Damage

1801 Impact damages manifest themselves to a higher degree wherever there is high volume of vehicular traffic,
internal movements of heavy construction equipment & building materials as is the case at the subject
premises

1802 There is no apparent congestion for maneuvering load-carrying trucks, tankers or other heavy commercial
vehicles, etc.

1803 There are no extra heavy lifting procedures in the normal course of the current production process.

1804 Heavy vehicular traffic. trucks, trailers, fork ifters & use of cranes, eic, is at a peak during the project new
building additions, new machinery installation phases 8/or occasional major modifications. These stages are
generally well-planned operations, & managed with all reasonable precautions taken & minimal public liability
hazards,

1805 There are potential hazards in the event of derailment & catastrophic failure of critical wheel beanngs, etc,
especially for collisions between 2x oncoming locomotives.

1808 The overall the risk of impact damage is considered to be Low-fo-Moderate

1900 Public Liability & Third-Party Liabilities

1901 The entire OMT project is centered on mass transit of the general public, of all ages, most of whom have no
conception of potential hazards &/or risk mitigation, semi-literate &/or underprivileged. An inordinately large
percentage of these passengers display little understanding or consideration with respect to safety &jor SOPs,
for themselves, or for others.

1902 With a 16h / 0615-2200h operational model, the system is designed to handle ~30,000 passengers/h. The
Orange Line initially carried 250,000 passengers per day, with ridership of 500,000 passengers per day three
years after commencement of service. The system is designed to operate with a minimum headway of two
minutes. It is expecied that the station will serve 24 520 passengers per hour in the Orange Line's first year of
operations - a figure which may rise to 49,550 by 2025

1903 Each car has a nominal capacity of 200 seated & standing passengers at an average density of 5§ persons per
square meter with 20% of passengers seated & 80% standing.

1804 There are the additional hazards of equipment failure, malfunctioning sensors, doors that shut onto passengers.
do not close automatically, or do not stay closed after shutting, passengers in a hurry taking unprecedented
risks & falling out or falling onto tracks, brake & other dynamic failures that often have a lower probability &
occurmence frequency, but relatively unacceptable severity of consequences.

1905 Stafl members exposed to routine & repetitive procedures are inherently prone to human error mishaps

1906 We recommend periodic staff rotation & realistic duty hours, coupled with poster & graphic visual reminders of
commonly overlooked hazards & stress on the importance of maintaining strict adherence 1o established
practice.

1807 There is limited emphasis & awareness of material-handling, machinery-handling techniques & related safety
issues

1908 We recommend establishing a Health-Safety-Environment [HSE] dept. with regular in-house training sessions,
video presentations, & seminars covering all relevant procedural, safety & environmental issues

1809 The hazards of public liability & 3rd-party concemns is considered to be High-to-Crilical

2000 Cash-in-Safe / Cash-in-Transit

2001 The current ticket sale turnover for the period 01-Mar-2021 to 28-Mar-2021 has been advised at PKR
80,200,000 [total for 29x days]. The min & max per day being PKR 2 400,000 & PKR 3.400.000 respectively

2002 The hazards of Cash-in-Safe & Cash-in-Transit is considered to be Moderale.

2100 Terrorism
2101 We consider OMT 1o be a soft target for terrorist attack on the general public for demoralizing purposes &a
potential venue for hostage situations.
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2102 We recommend that the guards be specifically trained to note potential terrorist operatons & developing
situations.

2103 We consider TIH-KEF to be a soft target for terrorist attack & a potential venue for hostage situations.

2104 The risk from terrorism is considered to be Sybsianfial-fo-High,

2200
2201 Details for security guard deployment are as under,

i ff ol n aticr from Security 2 Lo, details as follows;
Guards At Each Station ] |

A] Typical Elevated Station with 2 Enfrances [Total Station = 21]

:

alo|ojo]sin e
LB e B B el

Both Entrances

| Que Managemeni
Flatform Both Sides

Staficn Conlnel Room

B] Typlcal Eievated Station with 4 Enirances [Total Stations = 3]
Bath Enfrances

Piatlorm Boih gdﬁ

Station Contro! Room

Anar Kall §
Farking & Main Access

| Building Block, A
| Contrat Room Block A
| Platform Blogk A
Building Block B
Control Room Block B
Platiorm Block B

[ GPO Station {Underground]
Fedesinian Underpess Entrance 02
Channehized Entrance for Enfrance 1 & 2
| Clue a1 Ticket Office for Entrance 14 2
Patrolling Pedestrian's Passegewsy from Entrance 4
Channelized Enfrance for Entrance 3 & 4

Clue al Ticket Office for Entrance 3 5 4
Platiorm Eoth Sides

Station Control Room

g.um.n._.gl

E..ﬁ..u
L = E=T1=1 5%
a_nm_-.u
.

—
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]
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2 |
Guards atrodling
Guards at Under Ground Sechon Approaches
GGuzards dedicated for PAA Office
Bachup for Quick Responss & other Faclors

Kumbar of Guards

_Additional Guards considering leaves

Total Guards

Security i _far d Stabling vard & substations;

8¢ | Location Day Night |  Total
. [har: ran

01| Main Gate 4+ 1 Lady

02 | CMC Buiding 2

03| CMC Chowk 1

04 Izokation Driver Living 2

[i1] Training center 1

SR|ESBRE~ N -

B Y B Y X
B3| Cab |3 | b om0

1RSSITh Ora L = = Sr3
p 20/23

e-Pak Acquisition and Disposal System (EPADS) generated document | © 2026 Page 104 of 164



{Ref 851.01189937A.18130502 | 14 Jun 2021 | Pg/ 21 of 23|

06 OCC Building 1 1 2
07__| COB Building 3 2 5
08| Molorcycle Parking 1 1 0 1
0y Café 1 1 2
10 Masjid Chowk [ Rail Crossing 1 1] 1
11__| Molorcycle Parking 2 1 1 2
12| Locomative Building 1 1 2
13 Train Shed 2 2 4
14 Train Store 1 [1] 1
15 Supenisor N 1 1 2
16 | Grand Total 24 16 40
01 Main Gate 2 2 4
02 COB Build 1 1 F
03 Enﬂ%ulldhg i 1 1 2
04 Train Shed 1 1 2
05 Washing Area 1 1 2
06 Supervisor 1 1 2
ar Grand Total 7 T 14
o1 UET 2 3 [
02 Shah Moor 3 3 =)

Grand Total g 12

2202 Sacurrly staff of Security 2000 Co., Superior Security, Police & Elite Force are mnllabln when it required in
the event of house breaking.

2203 General security appears to be Adeguate.

2300 Housekeeping | Material Handling | Standard Industrial Practice

2301 Material handling appears to be satisfactory

2302 Adherence to standard industrial practice appears to be maintained.

2303 The overall standard of housekeeping at the subject premises is considered to be Satisfaclory.

2400 Loss History

2401 Events of 18-Apr-2021, resulted in riots where there was appreciable damage to glazing, facade & eguipment
at 2x stations. The full details & extent of loss is still awaited

2402 Details with respect to all the losses sustained by OMT from inception are awaited.

afure of @ SLINE Jigby s erate subistiant Ratng
| 25001  Fire | from any cause incl short-circutt, &qulpmant -h: 3
25002 AD | Flood, Rain, Wind-storm, etc 3
25003 Earthquake 2
25004  Lightning 2-3
25005  Aircraft, falling aerial objects 2
25006  Malicious Damage . 45
25007 Riot-Strike-Damage -
25008 Machinery Breakdown | Plant & ancillaries ' 3
25009  Electronic Equipment failure ' 3
250010 Explosion 3
14
p 21/23
" -
e-Pak Acquisition and Disposal System (EPADS) generated document | © 2026 Page 105 of 164



e-Pak Acquisition and Disposal System (EPADS) generated document | © 2026

f-g.-,:- [Ref 851.01189937A.18130502 | 14 Jun 2021 Pg/ 22 of 23]
——
;zaun.n Impact damage _ L 23
| 2500.12 Theft, Armed Holdup | Marine transit 2-3
250013 Public Liabiity / Third Party ' . 58
' 250014 Cashein-Safe / Cash-in-Transit ' [ sl
250015 Teworsm .

2600 Projected Sum-insured Summary

2601 The estimated projected sum-insured / New Replacement Value [NRV] for insyrance purposes is listed
summarized head-wise as under.

- Ganerstion Deeppon
| 26011  Equipment-1 | 26x stations N . B 1u3,u_§%m.uub'
| 26012 Equipment-2 | Depot B N 7 13,523,000,000
| 26013  Equipment-3 | Stabling yard gy "7 . 3945,000,000
| 26014 Equipment-4 | Substations o X T 1 71,290,000,000
| 26015 Track | Complete 27.10km N T L 25.018,000,000
26016 Trains | 27x modules ' ~48,092,000,000
| 26017 Spares | For all control, IT, misc equipment, track, trains & ancillaries " 7.303,000,000
‘ 26018 Civil structures-1 [apsr from track structures] | 26x staions 1 10,862.000,000
| 2601.8  Chvil structures-2 [apart from track structures} | Depot ¥ 2 665,000,000
' 2601.10 Civil structures-3 [apart from track structures] | Stabling yard "7 1240,000,000
2601.11 Totsl New Roplacement Value PKR  214,894,000,000

2602 Relatively scant data was received to enable a with respect fo deriving an accurate replacement value for the
sume-insured. Some undated sums-insured figures were provided which indicate very large variances with
generic replacement values & rule-of-thumb astimates. The above New Replacement Value [NRV] for 2021
is based upon the partial data sets shared with us by OMT, satel/ite photogrammetry, as well as other specific
& generic valuations for similar projecis.

2603 The estimated sum-insured is derived taking into account freight, import levies, engineering / supervision
expenses for installation / commissioning, start-up, trials & commissioning costs, The figures do not include
costs for physical contingencies, administration / management, forex losses, contractor's claims, performance
guarantees, price adjustments, fumniture, fixtures, interest, feasibility studies, project planning &/or financial
charges,

2604 It must be undersiood & appreciated that the subject NRV-2021 estimation for the compieted project has been made
on the basig of construction / erection / installation / commissioning for the various components of the project being
treated as single, independent jobs, to be implemented, progressed, & concluded as complete, stand-alone contracts,
as would be the base scenario for prabable josses 3 PML-class insurance claims in real terms, where only a few
individua! sections & components of the entire project are affected at any given time. & not the entire project. These
insurance-focused costs will always be substantially higher than the scales-of-economy achievable for a one-tima
implementation of an identical project, & several factors greater than the original project costs,

2700 Probable Maximum Loss [PML]

2701 Probable Maximum Logs [PML] is the anticipated maximum property loss that could result given the normal
functioning of protective features [firewalls, sprinklers, a responsive fire department, etc ). as opposed to MFL

i8 Line - -
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[Maximum Foreseeable Loss], which would be similar valuation, but on a worst-case basis with respect to the
functioning of the protective features.

2702 The most plausible scenario, involving a collision incident involving 2x trains at a typical station accident with
extensive damage 1o the station & equipment, indicates a PML [property loss enly] that is estimated at PKR
§.274,000,000. The PML as percentage of the total Sum-Insured is 2.45%.

There is insufficient data to compute the Public Liability & Bl components for the said event.

Exent of Logs
tioms L PR
(A lares e s &) g FAF Y 00, A
= Main equipment &for structural damage N | 4,567,000,000
* Ancillaries & peripheral damage 707,000,000

PML PD component PKR  5,274,000,000

2800 Maximum Foreseeable Loss [MFL]

2801 Maximum Foreseeable Loss [MFL] is the anticipated maximum property fire loss that could result given unusual
or the worst circumstances with respect to the non-functioning of protective features [firewalls. sprinklers, a
responsive fire department, efc].

2802 The most plausible scenario, involving a massive & catastrophic fire incident at the main depot with extensive

to the resident trains, station & equipment, indicates a PML [property loss only] that is estimated at
PKR 23,019,000,000. The PML as percentage of the total Sum-Insured is 10.71%.
2803 There is insufficient data to compute the Public Liability & Bl components for the said event

— | | m
4 darm vt o 1 et PR T, 9K s it
= Main equipment &/or structural damage ~18,274,000,000
= Ancillaries & peripheral damage 3,745,000,000

MFL PD component PKR 23,019,000,000

2900 Annexure Summary

2901 Annexure-01 Layout plan.

2902 Annexure-02 Preventive maintenance, condition manitoring & NDT programs [data awaited]
2903 Annexure-03 Pakistan flood hazard map.

2904 Annexure-04 Pakistan seismic hazard map.

2905 Annexure-05 Photo file.
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Annexure 05 | Photo File

1899374 Orange Ling - BS1 BIM S = 218514 AS PFl
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Annexure 05 | Photo File

1899374 Orange Line - 851 @IN § = 218614 AS Pf1
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Annexure 05 | Photo File
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Annexure oto File

1899374 Orange Line - §51 PON § = 2108614 A5 Pf1
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Annexure Photo File

1899374 Ocange Line - 851 @IN § - 310614 A PP
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Annexure 05 | Photo File

1899374 Orange Line - 851 @IN S = 218614 AS Pf1
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Annexure 05 | Photo File
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nnexu Fil

1899374 Orange Line - §5]1 81N 5 = 210614 A5 PF1
p 11/18

l e-Pak Acquisition and Disposal System (EPADS) generated document | © 2026 Page 122 of 164



— 52 JOSEPH LOBO (PVT) LTD

e-Pak Acquisition and Disposal System (EPADS) generated document | © 2026

[Ref 851.01189937A. 18130502 | 14 Jun 2021 | Pg/ 12 of 18]

Annexu Photo File

1899374 Orange Line - B51 @1M 5 = 2108614 AS PF1
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Annexure 05 to Fi

851 GIN 5 = 218614 AS Pf1
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Anngxure 05 | Photo File

1899374 Orange Line - B5] @IN S = 218618 AS PF1
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Annexure 05 | Photo File

1899374 Orange Line - 851 @IN S = 218614 AS Pf1
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Annexure 05 | Photo File

1899374 Orange Line - 851 @IN § = 210614 A5 PF1
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Policy No. 2025/LB/B/EA/R/D/P0033

LAHORE ORANGE LINE METRO
TRAIN SYSTEM

PROPERTY ALL RISKS
INCLUDING MACHINERY

BREAKDOWN &
TERRORISM

THE PUNJAB MASS TRANSIT AUTHORITY
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SCHEDULE TO THE PROPERTY
ALL RISKS INSURANCE

Type of Insurance Property All Risks including Machinery Breakdown Insurance.
The Insured: Punjab Mass Transit Authority (PMA)
Co- Insured :

i). NORINCO International Cooperation Ltd. Pakistan Branch, on
behalf of NORINCO-GMG-Daewoo JV, which is the O&M
Contractor of Orange Line, Lahore.

ii). InfoTech Private Limited, which is the AFC contractor of
Orange Line.

Insured’s Address: Punjab Mass Transit Authority, 346 B, 5" Floor, Arfa Software
Technology Park, Feroze Pur Road, Lahore.

The Insurer National Insurance Company Limited

Reinsurer Pakistan Reinsurance Company Limited
Address: PRC Towers, 32-A, Lalazar Drive, M.T. Khan Road,
Karachi.

Period of Insurance: From November 01, 2026 To October 31, 2027

Both days inclusive, Pakistan Time.

Nature of Business: Operations & allied activities of Metro Rail Transit System of the
orange Line in Lahore.
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Property Insured : Electrical & Mechanical System Equipment installed at the Project
Site, Rolling Stocks, Locomotives and Spare Parts as per attached
Annexure A.

Territorial Limit: Areas in the scope of Metro Rail Transit System of the Orange Line
in Lahore, Pakistan.

Coverage: Property All Risks (including Machinery Breakdown) resulting in
direct material damage or loss to the insured property.

Sum Insured: USD 1,253,153,459.90 (PKR 350,882,968,800)

For the purpose of this contract all USD Amounts will be converted
in Pak Rupees using Conversion Rate of PKR  / USD.

Deductibles: 1. For Earthquake and Tsunami: USD 200,000 or 20% of value
of total loss per occurrence, whichever is higher.

2. For Storms, Floods, Landslides, Collapses: USD 100,000 or
10% of value of total loss per occurrence, whichever is higher

3. Breakage of glass (including window glass/door glass of the
train, PSD and APG glass etc.): USD 750

4. All other Risks: USD 10,000
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Sub Limits: Removal of Debris Clause: USD 5,000,000 per occurrence
Breakage of Glass: USD 100,000 per occurrence

Capital Additions: 10% of Sum Insured

Expediting Expenses: 1% of Sum Insured

Professional Fee Clause: 4% of Sum Insured.

Temporary Repairs due to insured perils: 20% of Loss Amount
Public Authorities Clause: USD 2% of the value declared subject
to maximum USD 2Million.

Temporary Removal: 20% of Loss Amount

Fire Fighting Expenses: 20% of Loss Amount

Minimization of Loss: 30% of Loss Amount

Claims Preparation Cost: 10% of Loss Amount

Payment on account: 25% of Loss Amount

Inland Transit Limit: USD 20,000 per occurrence

Strike, Riots, Civil Commotion Clause Limit: USD 500,000 per
occurrence.

Workmen's (maintenance) clause: 10% of sum insured.
Air-Freight Fee Clause: 20% of Loss amount

Supplementary Machinery & Equipment Breakdown Insurance
Clause: USD 50 million per occurrence.

Terrorism : USD 50,000,000

Original Conditions: All terms, clauses and conditions as original Policy :

1. Supplementary Machinery and Equipment Breakdown Insurance
Clause

Capital Additions Clause

Automatic Reinstatement of Sum Insured Clause

72-Hour Clause

Fire Extinguishing Expenses of Fire Department Extension
Clause

Breakage of Glass Extension Clause

Removal of Debris Extension Clause

Public Authorities Extension Clause

Temporary Removal Extension Clause

10. Payment on Account Clause

11. Errors and Omissions Clause

12. Out of Control Clause

13. Professional Fees Extension Clause

14. Earth Movement Clause

15. Flood Extension Clause

16. Additions, Alternations or Repair Contract Clause

ok~ wDn
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17. Earthquake Extension Clause

18. Replacement Value Clause

19. Expediting Expenses Extension

20. Automatic Cover Clause

21. Inland Transit Clause

22. Strike, Riot and Civil Commotion
23. Multiple Insured Clause;

24. Co-Insurance Clause

25. Automatic Extension Clause

26. Exclusion of Computer Clause

27. Animal/Rodent/Insect Bite Clause
28. Automatic Sprinkler System Water Damage Extension Clause
29. Smoke Damage Clause

30. Waiver of Apportion Clause

31. Storage Off the Site Clause

32. Temporary Protection Extension Clause
33. Non-Invalidation Clause

34. Malicious Damage Clause

35. Property Off the Site Clause

36. Reinstallation Cost Clause

37. Important Documents Special Clause
38. Theft and Robbery Extension Clause.
39. Subrogation Waiver Clause

40. Overhaul Extension Clause

41. Storm Extension Clause

42. Spontaneous Combustion Clause

43. Cross liability Clause

44. Repeat Tests Extension

45. Terrorism Activity Clause

Compensation Basis: Replacement value

Law & Jurisdiction: Pakistan

This insurance shall be governed by and construed in accordance
with the laws of Pakistan and to the exclusive jurisdiction of the
courts of Pakistan in the event of a dispute arising hereunder.

Net Premium : PKR
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Premium Payment 04 (Four) Equal Installments on quarterly basis:

Terms:
1). 25% due by December 01, 2026.
2). 25% due by March 01, 2027.
3). 25% due by June 01, 2027.
4). 25% due by August 28, 2027.

Currency conversion: For purpose of this contract all USD amounts are in Pak rupees
converted from USD amounts using Conversion Rate of
PKR /USD as on the date of policy issuance.
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PROPERTY ALL RISKS INSURANCE
CLAUSES

War Exclusion Endorsement:

Notwithstanding any provision to the contrary within this insurance or any endorsement
thereto it is agreed that this insurance excludes loss, damage, cost or expense of whatsoever
nature directly or indirectly caused by, resulting from or in connection with any of the
following regardless of any other cause or event contributing concurrently or in any other
sequence to the loss;

1). war, invasion, acts of foreign enemies, hostilities or warlike operations (whether
war be declared or not), civil war, rebellion, revolution, insurrection, civil
commotion assuming the proportions of or amounting to an uprising, military or
usurped power;

This Contract also excludes loss, damage, cost or expense of whatsoever nature directly or
indirectly caused by, resulting from or in connection with any action taken in controlling,
preventing, suppressing or in any way relating to | above.

If the Insurer alleges that by reason of this exclusion, any loss, damage, cost or expense is
not covered by this insurance the burden of proving the contrary shall be upon the Insured.

In the event, any portion of this Contract is found to be invalid or unenforceable; the
remaining contract shall remain in full force and effective.

Institute Radioactive Contamination, Chemical, Biological, Bio-Chemical and
Electromagnetic Weapons Exclusion Clause:

This clause shall be paramount and shall override anything contained in this insurance
inconsistent therewith:

1. In no case shall this insurance cover loss or destruction of or damage to any property
whatsoever or any loss or expense whatsoever resulting or arising there from or any
consequential loss or any legal liability of whatsoever nature directly or indirectly caused by
or contributed to by or arising from:

1.1 ionizing, radiations from or contamination by radioactivity from any nuclear Fuel or
from any nuclear waste or from the combustion of nuclear fuel.
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1.2 the radioactive, toxic, explosive or other hazardous or contaminating properties of any
nuclear installation, reactor or other nuclear assembly or nuclear component thereof.

1.3 any weapon or device employing atomic or nuclear fission and/or fusion or Other like
reaction or radioactive force or matter

1.4 the radioactive, toxic, explosive, or other hazardous or contaminating properties of
any radioactive metal. The exclusion in this sub-clause does not extended to
radioactive isotopes, other than nuclear fuel, when such isotopes are being prepared,
carried, stored, or used for commercial, agricultural, medical, scientific or other
similar peaceful purposes

1.5 any chemical, biological, bio-chemical, or electromagnetic weapon.
Fraudulent Claim Clause

If the insured shall make any claim knowing the same to be false or fraudulent, as regards
amount or otherwise, this contract shall become void and all claim hereunder shall be
forfeited.

Sanction Limitation and Exclusion Clause:

No (re)insurer shall be deemed to provide cover and no (re) insurer shall be liable to pay
any claim or provide any benefit hereunder to the extent that the provision of such cover,
payment of such claim or provision of such benefit would expose that (re)insurer to any
sanction, prohibition or restriction under United Nations resolutions or the trade or
economic sanctions, laws or regulations of the European Union, United Kingdom or
United States of America.

LMA 3100
Claims Control Clause

Notwithstanding anything to the contrary contained in this insurance it is a condition
precedent to insurers' liability under this insurance that:

(@ The insured shall give to the insurer(s) written notice as soon as reasonably
practicable of any claim made against the insured in respect of the business insured
hereby or of its being notified of any circumstances which could give rise to such a
claim.

(b) The insured shall furnish the insurer(s) with all information known to the insured in
respect of claims or possible claims notified in accordance with (a) above and shall
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thereafter keep the insurer(s) fully informed as regards all developments relating thereto
as soon as reasonably practicable.

(c) The insurer(s) shall have the right at any time to appoint adjusters and/or
representatives to act on their behalf to control all investigations, adjustments and
settlements in connection with any claim notified to the insurer(s) as aforesaid.

(d) The insured shall co-operate with the insurer(s) and any other person or persons
designated by the insurer(s) in the investigation, adjustment and settlement of such claim.

1/1/97
NMAZ2738

Communicable Disease Exclusion Endorsement:

1. This Policy, subject to all applicable terms, conditions and exclusions covers losses
attributable to direct physical loss or direct physical damage occurring during the period of
insurance. Consequently and notwithstanding any other provision of this policy to the
contrary, this policy does not insure any loss, damage, claim, cost, expense or other sum,
directly or indirectly arising out of, attributable to, in any way connected with, or
occurring concurrently or in any sequence with a Communicable Disease or the fear or
threat (whether actual or perceived) of a Communicable Disease.

2. For the purposes of this endorsement, loss, damage, claim, cost, expense or other sum,
includes, but is not limited to, any cost to clean-up, detoxify, remove, monitor or test:

2.1. for a Communicable Disease, or

2.2. any property insured hereunder that is affected by such Communicable
Disease.

3. As used herein, a Communicable Disease means any disease which can be transmitted
by means of any substance or agent from any organism to another organism where:

3.1. the substance or agent includes, but is not limited to, a virus, bacterium,
parasite or other organism or any variation thereof, whether deemed living or not,
and

3.2. the method of transmission, whether direct or indirect, includes but is not
limited to, airborne transmission, bodily fluid transmission, transmission from or to
any surface or object, solid, liquid or gas or between organisms, and
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3.3. the disease, substance or agent can cause or threaten damage to human health
or human welfare or can cause or threaten damage to, deterioration of, loss of
value of, marketability of or loss of use of property insured hereunder.

4. This endorsement applies to all coverages extensions, additional coverages, exceptions
to any exclusion and other coverage grant(s).

All other terms, conditions and exclusions of the policy remain the same.
LMA 5393
Property Cyber and Data Endorsement

1. Notwithstanding any provision to the contrary within this Policy or any endorsement
thereto this Policy excludes any:

1.1 Cyber Loss, unless subject to the provisions of paragraph 2;

1.2 loss, damage, liability, claim, cost, expense of whatsoever nature directly or indirectly
caused by, contributed to by, resulting from, arising out of or in connection with any loss
of use, reduction in functionality, repair, replacement, restoration or reproduction of any
Data, including any amount pertaining to the value of such Data, unless subject to the
provisions of paragraph 3; regardless of any other cause or event contributing concurrently
or in any other sequence thereto.

2. Subject to all the terms, conditions, limitations and exclusions of this Policy or any
endorsement thereto, this Policy covers physical loss or physical damage to property
insured under this Policy caused by any ensuing fire or explosion which directly results
from a Cyber Incident, unless that Cyber Incident is caused by, contributed to by, resulting
from, arising out of or in connection with a Cyber Act including, but not limited to, any
action taken in controlling, preventing, suppressing or remediating any Cyber Act.

3. Subject to all the terms, conditions, limitations and exclusions of this Policy or any
endorsement thereto, should Data Processing Media owned or operated by the Insured
suffer physical loss or physical damage insured by this Policy, then this Policy will cover
the cost to repair or replace the Data Processing Media itself plus the costs of copying the
Data from back-up or from originals of a previous generation. These costs will not include
research and engineering nor any costs of recreating, gathering or assembling the Data. If
such media is not repaired, replaced or restored the basis of valuation shall be the cost of
the blank Data Processing Media. However, this Policy excludes any amount pertaining to
the value of such Data, to the Insured or any other party, even if such Data cannot be
recreated, gathered or assembled.
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4. In the event any portion of this endorsement is found to be invalid or unenforceable, the
remainder shall remain in full force and effect.

5. This endorsement supersedes and, if in conflict with any other wording in the Policy or
any endorsement thereto having a bearing on Cyber Loss, Data or Data Processing Media,
replaces that wording.

Definitions

6. Cyber Loss means any loss, damage, liability, claim, cost or expense of whatsoever
nature directly or indirectly caused by, contributed to by, resulting from, arising out of or
in connection with any Cyber Act or Cyber Incident including, but not limited to, any
action taken in controlling, preventing, suppressing or remediating any Cyber Act or
Cyber Incident.

7. Cyber Act means an unauthorized, malicious or criminal act or series of related
unauthorized, malicious or criminal acts, regardless of time and place, or the threat or hoax
thereof involving access to, processing of, use of or operation of any Computer System.

8. Cyber Incident means:

8.1 any error or omission or series of related errors or omissions involving access to,
processing of, use of or operation of any Computer System; or

8.2 any partial or total unavailability or failure or series of related partial or total
unavailability or failures to access, process, use or operate any Computer System.

9. Computer System means:

9.1 any computer, hardware, software, communications system, electronic device
(including, but not limited to, smart phone, laptop, tablet, wearable device), server, cloud
or microcontroller including any similar system or any configuration of the
aforementioned and including any associated input, output, data storage device,
networking equipment or back up facility, owned or operated by the Insured or any other

party.

10 Data means information, facts, concepts, code or any other information of any kind
that is recorded or transmitted in a form to be used, accessed, processed, transmitted or
stored by a Computer System.

11 Data Processing Media means any property insured by this Policy on which Data can
be stored but not the Data itself.
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11 November 2019
LMA5400
Premium Payment Clause

Notwithstanding any provision to the contrary within this contract or any endorsement
hereto, in respect of non- payment of premium only the following clause will apply.

The (Re) Insured undertakes that premium will be paid in full to (Re) Insurers by (specify
the date in full) (or, in respect of installment premiums, by (the due dates in full).

It is a condition of this contract of (re)insurance that the premium is payable in 4 equal
quarterly installments.

1)  25% due by 01 December 2026
2)  25% due by 01 March 2027

3)  25% due by 01 June 2027

4)  25% due by 28 August 2027

If the premium due under this contract has not been paid to (Re) Insurers by (specify the
date in full) (and, in respect of installment premiums, by the dates they are due) (Re)
Insurers shall have the right to cancel this contract by notifying the (Re) Insured via the
broker in writing. In the event of cancellation, premium is due to (Re)lnsurers on a pro
rata basis for the period that (Re)Insurers are on risk but the full contract premium shall be
payable to (Re)Insurers in the event of a loss or occurrence prior to the date of termination
which gives rise to a valid claim under this contract.

It is agreed that (Re)Insurers shall give not less than 15 days prior notice of cancellation to
the (Re)Insured via the broker. If premium due is paid in full to (Re) Insurers before the
notice period expires, notice of cancellation shall automatically be revoked. If not, the
contract shall automatically terminate at the end of the notice period.

If any provision of this clause is found by any court or administrative body of competent
jurisdiction to be invalid or unenforceable, such invalidity or unenforceability will not

affect the other provisions of this clause which will remain in full force and effect.

LSW3001 (amended)
30/9/08
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GENERAL PROVISION

Article 1  The Insurance Contract incorporates the Insurance Clauses, Proposal Form,
Policy or Certificate, and Endorsements (if any). Any agreement related to the Insurance
Contract shall be in written form.

PROPERTY INSURED

Article2  The property insured shall include all trains, E&M Equipment, and spare
parts that all specified in Annexure-A.

The above-mentioned insured property refers to the property that belongs to or is under the
care or control of Insured and requires its responsibility and interest.

The place of use of the above property is not restricted within the scope of the insurance
agreement, regardless of where it is in the insured’s business premises or in which
professional warehouse or in the warehouse of a non-rental unit.

Article 3

The following items shall not be used as insured property:
1. Guns, ammunition, explosives;
2. Cash, securities, bills, documents, files, account books, drawings;

3. Animals, plants, and crops;
INSURANCE COVERAGE

Article 4  During the validity period of this insurance, if the insured property listed in
this insurance policy is directly damaged or lost due to natural disasters or accidents
(hereinafter referred to as “loss”), the insurer shall be responsible for compensation in
accordance with the provisions of this insurance policy.

Definition:

Natural disasters: refers to thunder and lightning, hurricanes, tornadoes, storms, heavy
rains, floods, frost disasters, hail, landslides, avalanches, volcanic eruptions, ground
subsidence and other natural phenomena with irresistible destructive power.

Accidents: refer to unexpected events that are unpredictable and that the insured cannot
control and cause material losses, including fires and explosions.
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EXCLUSION

Article5  The insurer is not liable for the following:

1) Losses and expenses caused by design errors, raw material defects or poor
workmanship;

2) Loss and expenses caused by natural wear, internal or potential defects, changes
in the substance itself, spontaneous combustion, self-heating, oxidation,
corrosion, leakage, rat bites, moth-eaten, atmospheric changes, normal water
level changes or other gradual changes;

3) Damage to the mechanical or electrical device itself caused by non-external
force;

4)  Boiler and pressure vessel explosion caused its own losses;

5) Mechanical or electrical equipment losses caused by the insured's and its
employees' operating negligence;

6) Shortages discovered during the inventory;

7)  Other consequential losses such as devaluation, loss of market or use value;

8) Losses caused by wind, frost, severe cold, rain, snow, flood, hail, dust, etc., of
insured property stored in the open air or using reed mat, tarpaulin, thatch,
linoleum, plastic film or nylon cloth as a shed or cover;

9) Losses and expenses caused by earthquakes and tsunamis;

10) Any losses, expenses and liabilities caused by deliberate acts or gross negligence
of the insured and its representatives, as well as theft by the insured’s relatives,
friends or employees;

11) Losses caused by the interruption of public power supply, water supply, gas
supply and other public energy, except for the interruption caused by natural
disasters or accidents;

12) Losses, expenses and liabilities caused by War, similar acts of war, hostilities,
armed conflicts, terrorist activities, treason and coups;

13) Confiscation, expropriation, destruction or destruction by government order or
any public authority;

14) Any losses and expenses caused by nuclear fission, nuclear fusion, nuclear
weapons, nuclear materials, nuclear radiation and radioactive pollution;

15) Any losses, expenses and liabilities caused by air, land, water pollution and other
various pollutions; but excluding losses caused by pollution caused by natural
disasters or accidents;

16) The deductibles stipulated in the insurance policy schedule or related clauses that
should be borne by the insured.
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OBLIGATIONS OF THE INSURER

Article 6  In case of application of standard clauses, the Insurer shall enclose them in
the Proposal Form and explain the contents of the insurance contract to the Applicant. For
the clauses exempting the Insurer’s liability, the Insurer shall make remarkable notice In
the Proposal Form, Policy or other certificates to draw the Applicant’s attention, and
explain them clearly in written or oral form when entering into the contract. Otherwise,
such clauses shall be void.

Article 7 The Insurer shall issue the Policy or other certificates in a timely manner
after the establishment of an insurance contract

Article 8  The Insurer’s right to cancel the Policy is void if not exercised by the Insurer
within thirty days after his acknowledgement of any causes for cancellation of this Policy.
After two years from the establishment of the insurance contract, such right to cancel the
Policy is also void and the Insurer shall be liable for Damage insured by this Policy.

Article 9  If the Insurer believes that the proofs and documents provided by the Insured
are not sufficient, the Insurer shall request the Applicant and/or the Insured to provide
additional materials in time.

Article 10 Upon receipt of a claim, the Insurer shall confirm whether the Damage is
covered by this Policy or not in a timely manner. For complicated cases, the Insurer shall
make decision within the reasonable time, unless otherwise stipulated in the insurance
contract.

The Insurer shall notify the Insured of the decision in a timely manner. If the Damage is
covered by this Policy, the Insurer shall make payment after reaching an agreement with
the Insured. If the time limit for indemnity is specifically stipulated in the insurance
contact, the Insurer shall make payment within such time limit. If the Damage is not
covered by this Policy, the Insurer shall issue a declination letter and explain the reasons
to the Insured.

Article 11 The Insurer may allow an advance payment that can be determined by the
available proofs or documents, and pay the balance to the Insured after the final amount of
indemnity is adjusted.
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OBLIGATIONS OF THE INSURED

Article 12 The insured and its representatives shall strictly perform the following
obligations:

(1) When applying for insurance, the insured and his representatives shall provide a
true and detailed explanation or description of the matters listed in the insurance
application and other matters proposed by the insurer;

(2) The insured and his representatives shall pay the insurance premiums in
accordance with the schedule and the endorsement of this insurance policy;

(3) During the period of insurance, the insured shall take all reasonable preventive
measures, including serious consideration and implementation of the reasonable loss
prevention suggestions put forwarded by the insurer;

(4) In the event of a matter that causes or may cause a claim under this insurance
policy, the insured or his representative shall:

Article 13  Notify the insurer within a reasonable time, and provide a written report of
the accident, the cause and the extent of the loss within seven days or within a period
extended by the insurer's written consent;

Article 14 Take all necessary measures to prevent further expansion of losses and
reduce losses to a minimum;

Article 15 Before the insurer or its surveyor conducts the survey, keep the accident
scene and relevant physical evidence;

Article 16 When the insured property is stolen or maliciously damaged, immediately
report the case to the police;

Article 17 provide all the supporting documents, materials and receipts according to the
insurer's requirements, as the basis of the claim.

NOTIFICATION OF CLAIMS

Article 18 The Insured, upon knowledge of any occurrence likely to give rise to a claim
hereunder, shall give written advice as soon as reasonably practicable to the Underwriters
within seven (7) days of such knowledge of any occurrence and it is a condition precedent
to the liability of Underwriters that such notification is given by the Insured as provided
for by this Policy.

If the Insured, makes a claim under this Insurance he must give the Underwriters such
relevant information and evidence as may reasonably be required and co-operate fully in
the investigation or adjustment of any claim. If required by the Underwriters, the Insured
must submit to examination under oath by any person designated by the Underwriters.

After receiving the report or notified by Insured, the insurer shall visit the accident site,
within twenty-four hours or on a mutually communicated date depending upon incident, to
investigate the claim. However, if the repair of the damage/recovery is of urgent nature,
the insured has the right to repair or replace the damaged property and restore the site after
intimation to the insurer and insurer will be liable to pay for such repair cost as claimed by
the insured.
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PROOF OF LOSS

Article 19 The Insured shall render a signed and sworn proof of loss within sixty (60)
days after the occurrence of a loss (unless such period be extended by the written
agreement of Underwriters) stating the time, place and cause of loss, the interest of the
Insured and all others in the property, the sound value thereof and the amount of loss or
damage thereto.

If the Underwriters have not received such proof of loss within two years of the expiry
date of this Policy, they shall be discharged from all liability hereunder.

In any claim and/or action, suit or proceeding to enforce a claim for loss under this Policy,
the burden of proving that the loss is recoverable under this Policy and that no limitation
or exclusion of this Policy applies and the quantum of loss shall fall upon the Insured.

LOSSSETTLEMENT

Article 20 The Insured cannot lodge any claim against the Insurer if he has no insurable
interest in the property insured at the time of the occurrence hereby insured.

Article 21 The Insurer may, at his option, indemnify the Insured for loss of or damage
to the property insured by either:

a) cash: the Insurer makes cash payment as indemnity; or

b) replacement: the Insurer replaces the lost or damaged property with that of the
same type, structure, function and capacity as the nearest condition of the property
immediately prior to Loss; or

c) repair: the Insurer repairs the damaged property.

Nevertheless, the extra costs and/or expenses of any alterations, additions or
improvements occurring in the course of repair or replacement carried out by the Insured
shall not be recoverable under this Policy.

Article 22 The property insured still carrying salvage value after Damage shall be
disposed upon agreement between the Insured and the Insurer. If the salvage of the
damaged property is retained by the Insured, the salvage value shall be deducted from the
actual amount of indemnity.

Article 23  For the loss of or damage to the insured property recoverable under this
Policy, the amount of indemnity shall be ascertained on the following basis:

a) If the sum insured is equivalent to or greater than the insured value, the payment
shall be the actual loss sustained but in no case shall the maximum liability of the
Insurer exceed the insured value.

b) If the sum insured is less than the insured value, the amount of indemnity shall be
such a proportion of the actual loss as the sum insured bears to the insured value,
but in no case shall the maximum liability of the Insurer exceed the sum insured.

c) Every item, if more than one, of this Policy shall be adjusted separately subject to
the condition herein.
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Article 24 If the sum insured is equivalent to or greater than the insured value, the
Insurer shall pay the Insured in respect of the necessary and reasonable costs and/or
expenses incurred for the purpose of preventing or diminishing imminent damage to
property insured caused by peril insured against by this Policy, in which case, the amount
of such sue and labor expenses shall be calculated separately from the amount of
indemnity for the damage of the property insured, subject to the limit of the insured value
of the rescued property insured.

If the sum insured is less than the insured value, the payment of the aforementioned sue
and labor expenses shall be such proportion of the actual expenses as the sum insured of
the rescued property insured bears to its insured value, and calculated separately from the
amount of indemnity for the Damage of the property insured, subject to the limit of the
sum insured of the rescued property insured.

In the case that uninsured items are included in the rescued property, the Insurer shall only
pay for the proportion of the sue and labor expenses as the insured value of the rescued
property insured bears to the total value of the rescued property.

Article 25 The amount of indemnity shall be the amount as reached in Article 29 and 30
deducting the deductible for any one accident/occurrence.

Article 26 If at the time of any loss or damage happening to any property hereby
insured, there be any double insurance subsisting, the Insurer shall not pay or contribute
more than his rateable proportion of loss or damage as the corresponding sum insured
under this Policy bears to the corresponding total sum insured under all these policies.

The Insurer shall not advance the amount payable by other insurer(s). If the Insurer has
paid more than his share due to the Insured’s non-disclosure, the Insurer is entitled to
claim for the portion paid in excess.

Article 27 In the event of a partial loss, upon settlement of the claim by the Insurer, the
sum insured of this Policy shall be reduced correspondingly from the date of Damage, and
no premium shall be refunded by the Insurer for so reduced. If reinstatement of the sum
insured is required by the Applicant, an additional premium for the reinstated amount shall
be charged on pro rata daily basis from the date of requirement by the Applicant to the
expiry date of this Policy.

Article 28 If any third party is held liable for the Damage insured hereby, the Insurer
shall be entitled by subrogation to claim for indemnity against such third party upon
Insurer’s paying for the Damage subject to the limit of the payment, and the Insured shall
provide the Insurer with all the necessary documents and relevant information known to
him.

If the Insured has already been indemnified by the third party liable for the Damage, the
Insurer shall deduct the corresponding amount when calculating the amount of indemnity.

The Insurer shall not indemnify the Insured for the Damage, if the Insured waive the right
to claim against the third party liable before the Insurer makes payment of indemnity. If
after receiving indemnity from the Insurer, the Insured waives the right to claim against
any third party liable for the Damage without the Insurer’s consent, such waiver of right is
invalid. If due to the Insured’s willful act or gross negligence, the Insurer cannot exercise
the right of subrogation, the Insurer may deduct a corresponding amount when calculating
the amount of indemnity or request refund of a corresponding amount from the indemnity
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paid to the Insured.

Article 29 The limitation of action to claim for indemnity under this Policy shall be two
years from the date that the Insured is aware or ought to be aware of the occurrence of loss
or damage insured hereby.

TERMINATION OF THE INSURANCE

Article 30 In respect of partial loss of the property insured, the Applicant may cancel the
Policy within thirty days from the date that the Insurer makes payment of indemnity. This
insurance may also be terminated at the option of the Insurer by sending fifteen days’
notice to the effect being given to the Applicant, unless otherwise agreed and stipulated in
this Policy.

If this insurance is terminated as aforementioned, the Insurer shall refund to the Applicant
the premium of the undamaged proportion of the property insured after deducting the
premium that shall be charged from the date of inception to the date of cancellation.

Article 31 At the Applicant’s request for cancellation of this Policy before the inception
of insurance, the Insurer shall charge the Applicant a commission for cancellation as
stipulated in the Policy, but shall return the balance of the premium to the Applicant.

At the Applicant’s request for cancellation of the Policy after inception of insurance, the
insurance shall be terminated from the date of notification, in which case, the Insurer shall
retain the premium calculated according to the Short-Term Premium Rate Table for the
period from the date of inception to the date of cancellation, and refund the balance of the
charged premium to the Applicant.

This insurance may also be cancelled at the request of the Insurer after inception of
insurance by sending fifteen days’ notice to the effect being given to the Applicant, in
which case the Insurer shall calculate the premium on pro rata daily basis from the
inception date of insurance to the date of cancellation, and refund the balance of premium
to the Applicant.

Article 32 In the case that the property insured suffers total loss insured against hereby,
this insurance shall terminate upon the Insurer’s fulfillment of indemnity obligation. If the
loss is not covered hereby, this insurance shall terminate, but the Insurer shall refund to the
Applicant the charged premium after deducting the short-term premium as calculated pro
rata daily from the date of inception to the date of total loss.

GENERAL CLAUSES
Article 33  Policy effectiveness

The insured strictly abides by and fulfills the provisions of this insurance policy, which is
a prerequisite for the insurer to assume the liability for compensation under this insurance

policy.
Article 34  The insurance policy to be invalid

If the insured or its representative’s omission, misstatement, false statement or
concealment of the substantive content of this insurance, this insurance is invalid.
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Article 35 Extension Clauses

In case of any conflict between the general provisions of the insurance policy and the
extension clauses, the extension clauses shall be paramount. As to other matters not
referred to in the extension clauses, the general provisions of the insurance shall be
paramount.

Article 36 Termination of the policy

Unless agreed in writing by the insurer, this insurance policy will automatically terminate
in the following circumstances:

1. The insured loses insurance rights;
2. Expansion of underwriting risks.

After the termination of this insurance policy, the insurer will refund the insured person's
unexpired part of the insurance premium under this insurance policy on a daily basis.

Article 37 Cancellation of insurance policy

The insured can apply for cancellation of this insurance policy in writing at any time; the
insurer can also notify the insured to cancel this insurance policy 15 day in advance. For
the insurance premium during the effective period of the insurance policy, the former is
calculated and collected by the insurer at a short-term rate, and the later is calculated and
collected on a daily basis.

Article 38 Loss of rights

If any claim contains false elements, or the insured or its representative resorted to
fraudulent means to obtain benefits under this insurance policy, or any loss is caused by
the deliberate act or connivance of the insured or its representative, the insured is insured
will lose all its rights and interests under the insurance policy. The insured shall be
responsible for undertaking all losses arising therefrom, including the compensation paid
by the insurer.

Article 39 Reasonable inspection

The insurer’s representatives have the right to conduct on-site inspections of the insured
property’s risk profile at any appropriate time. The insured shall provide all conveniences
and the details and information required by the insurer to assess the relevant risks.
However, the above inspection does not constitute any commitment of the insurer to the
insured.

Article 40 Transfer of rights and interests

If the losses under this insurance policy involve other responsible parties, regardless of
whether the insurer has compensated the insured, the insured shall immediately take all
necessary measures to exercise or retain the right to claim against the responsible party.
After the insurer pays the indemnity, the insured shall transfer the right to recover from the
responsible party to the insurer, hand over all necessary documents, and assist the insurer
in recovering the compensation from the responsible party.
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Article 41 Dispute

All disputes related to insurance between the insured and the insurer shall be settled
through friendly negotiation. If the negotiation fails, you can apply for arbitration or file a
lawsuit in the court. Unless otherwise agreed in advance, the arbitration or litigation shall
be conducted at the location of defendant.

DEFINITIONS
Article 42 The following definitions shall apply to the terms concerned in the policy.

1. Fire: a disaster caused by combustion out of control in time or space. The Insurer shall
not be liable for the peril of fire unless the following three conditions have been satisfied
simultaneously:

1.1 Combustion produces heat, light and flame;
1.2 Combustion is occasional and unexpected,
1.3 Combustion goes beyond control and tends to spread and expand.

Therefore, only combustion phenomena shall not constitute the “fire” insured against in
the policy. Purposive burnings in production and life, for example, burning contaminated
clothes for epidemic prevention or burning the grass on waste land by fire, etc., is not the
fire insured hereby but normal combustion.

In addition, the losses caused by baking, roasting or ironing shall not be insured hereby
because of no combustion phenomena and tend of spreading and expanding.

The damage of electric motors, appliances and equipment caused by overuse, overvoltage,
swinging cross, flash, leakage and self-heating shall not belong to fire risk insured.
However, if combustion happens, goes beyond control and spreads, it constitutes peril of
fire insured and the Insurer shall be responsible for compensation for the losses of electric
motors, appliances and equipment.

2. Explosion: explosion includes physical explosion and chemical explosion.

Physical explosion: when liquid is changed into steam or gas expands, its pressure rises
sharply and greatly exceeds the ultimate pressure that container can bear, explosion
happens, such as boiler explosion, air compressor explosion, compressed gas cylinder
explosion and liquid gas storage tank explosion, etc. Boiler and pressure vessel explosion
is defined as follows: a boiler or pressure vessel bursts during use or pressure test to make
its pressure instantaneously drop to external atmospheric pressure, which is called
“explosion accident”.

Chemical explosion refers to a phenomenon that an object gives off plenty of heat and
gases when decomposing or burning momentarily and spreads all around at a great
pressure, such as gunpowder explosion, flammable dust and fiber explosion, flammable
gas explosion and various chemicals explosion, etc.

Losses caused by inherent vice, latent defect, wear and tear, inferior quality of the property
or negative pressure shall not be explosion insured against hereby.

3. Lightning Stroke: a disaster caused by lightning. Lightning refers to an electric
discharge phenomenon happening in cumulonimbus clouds, between clouds or between
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clouds and ground. The destructive forms of lightning stroke are divided into direct
lightning stroke and inductive lightning stroke.

3.1. Direct lightning stroke: loss caused as lightning hits property insured directly, which
is covered hereby as direct lightning stroke liability.

3.2. Inductive lightning stroke: static induction or electromagnetic induction caused by
lightning stroke makes indoor metal objects which insulate against ground produce high
potential and sparks, thereby leading to fire and damage of electric appliance, or high
voltage induction of lightning results in damage of electric appliance, which is insured
hereby as inductive lightning stroke liability.

4. Rainstorm: a rain when the rainfall is more than 16mm per hour, or more than 30mm
per 12 hours, or more than 50mm per 24 hours.

5. Flood: flash flood, flooding of rivers, landing of tide and back flow. But regular rising
tide, water leakage of automatic sprinkler system, underground water seepage and water
pipe burst shall not belong to flood liability hereby insured.

6. Tempest: a natural wind whose force reaches Beaufort Force 8 and speed is more than
17.2 mfs.

7. Tornado: a violent whirlwind of small range and short time whose maximum speed on
land is 79m/s to 103m/s and maximum extreme speed is more than 100m/s.

8. Hailstone: ice block or ice ball falling to the ground from severe convective
cumulonimbus clouds, whose diameter is greater than 5mm and core is hard.

9. Typhoon and hurricane: typhoon refers to a tropical cyclone whose maximum average
force near the center reaches or exceeds Beaufort Force 12, which means wind speed is
more than 32.6m/s; hurricane refers to a tropical cyclone which has the same nature with
typhoon but different appearance position and area from typhoon. Typhoon forms in the
northwestern Pacific Ocean, while hurricane forms in the Indian Ocean and the Atlantic
Ocean.

10. Sand Storm: a weather phenomenon that strong wind blows up large quantities of dust
and sand on the ground to make air dirty and horizontal visibility less than one kilometer.

11. Snow Storm: a snowfall phenomenon whose snowfall in 12 consecutive hours is equal
to or greater than 10mm.

12. Ice Slush: a phenomenon that during spring break, the floating of ice blocks is
obstructed and ice blocks accumulate, thereby resulting in river channel blockage and
sharp rise of water level, so that river water overflows from river channel and spreads all
around to cause damage.

In some areas on land, for example, mountain and valley wind gap, bitter cold makes rain
and snow get iced up, these ice blocks droop and become thicker and thicker, drooping
pull makes objects destroyed, which also belongs to ice slush liability insured.

13. Sudden landslide: a phenomenon that unstable soil bodies or manmade deposits on
slopes slide down suddenly and integrally under the action of gravity.

14. Avalanche: a phenomenon that rock cliffs, soil cliffs and rocks crumble and collapse
due to natural weathering and rain erosion and a great deal snow collapses and tumbles
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down from on high suddenly under the action of gravity.

15. Mud-rock flow: a special torrent containing large quantities of sand and stones, excited
by rainwater and water produced by ice and snow melting.

16. Sudden subsidence of ground: the earth's crust subsides suddenly because of natural
variation and stratigraphic contraction.

The ground subsides suddenly due to tide, river and heavy rain erosion or don’t have a
grasp of stratigraphic conditions before building a house and there are cavities or pockets,
which also belongs to sudden submergence of ground. However, building foundation
settlement, crack and collapse, etc., caused by not being in accord with construction
requirements don’t belong to sudden submergence of ground.

17. Falling of flying objects or other objects moving in air falling of air flying machine,
man-made satellite and cloud stone, object falling when a crane or a car is moving,
shooting and collapse of stonework, stone blocks and earthworks caused by manual
excavation and explosion, collapse of buildings and falling of other air moving objects.

18. Natural Hazards: lightning, rainstorm, flood, tempest, cyclone, hailstorm, typhoon,
hurricane, sandstorm, snowstorm, ice slush, sudden landslide, avalanche, mud-rock flow,
sudden subsidence of ground and any other phenomena of nature with strong destructive
power and beyond human control.

19. Accident: unforeseen, uncontrollable and sudden event which leads to material
damage, which includes fire and explosion.

20. Gross Negligence: an act that the doer not only fails to comply with higher
requirements of legal norms, but also cannot reach the general standards a reasonable
person should have paid attention to.

21. Terrorism: an act of any person acting on behalf of or in connection with any
organization with activities directed towards the overthrowing or influencing of any
government de jure or de facto by force or violence.

22. Earthquake: the shake the earth's crust makes.

23. Tsunami: huge ocean waves caused by submarine earthquake, volcanic eruption,
underwater landslide or collapse.

24. Governmental or Judicial Actions: the acts of government departments and law
enforcement agencies at all levels or institutions exercising public administration and
social management functions according to law to destroy, expropriate or confiscate the
object insured.

25. Simple Building: building which is constructed either:

25.1. with roof or wall made of bamboo, wood, reed mat, tarpaulin, couch grass, asphalt
felt, plastic film, nylon cloth, glass fiber reinforced plastic and the like; or

25.2. with close roof, but the non-close vertical area exceeds 10% of total vertical area; or
25.3. at the maximum distance over one meter between roof and walls.

26. Spontaneous Combustion: a phenomenon that under the condition of no direct action
of external heat sources, an inflammable matter emits heat because of its internal physical
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action (such as adsorption and radiation, etc), chemical action (such as oxidation,
decomposition and aggregation, etc) or biological action (such as fermentation and
bacterial putrefaction, etc), heat accumulation leads to temperature rise, when the
temperature of the inflammable matter reaches a certain value, the inflammable matter
burns without direct contact with open flames.

27. Reinstatement Value: expenses for rebuilding or replacing the damaged property
insured to its condition when new, excluding extra charges for any alteration, betterment
or improvement.

28. Water Tank and Pipe Burst: it includes frost crack and accidental burst. Water tank and
pipe burst is generally caused by flaw or service wear or icing of water tank and pipe.

EXTENSIONS:

1. Supplementary Machinery and Equipment Breakdown Insurance Clause

The Insurer shall indemnify the insured in respect of the sudden and accidental physical
loss of or damage to the machinery and its associated equipment insured during the
insurance period caused by:

1. faulty design, manufacturing or installation, defects in casting and material;

2. faulty operation, lack of skill, bad workmanship, negligence of the workers or
technicians;

3. tearing apart on account of centrifugal force;

4. overload, over-voltage, wire-contact, electrical arc, electricity leakage,
short-circuit, atmosphere discharge, faradism or other electric related reason.

2. Capital Additions Clause

It is agreed that all newly acquired property as defined in this contract is automatically
covered up to the limit mentioned in the Schedule subject to no prior declaration up to
10% provided declaration and agreed additional premium payment is paid.

3. Automatic Reinstatement of Sum Insured Clause

It is agreed and understood that in the event of loss or damage within the scope of
insurance, the sum insured of the damaged subject matter insured shall be automatically
reinstated, and the Insured shall pay the premium for the reinstated part of sum insured
therefore calculated pro rata from the date of loss or damage to the expiration of the
insurance period.
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4. 72-Hour Clause

It is agreed and understood that any loss of or damage to the subject matter insured arising
during any one period of seventy two (72) consecutive hours, caused by storm, typhoon,
flood or earthquake shall be deemed as a single event and therefore to constitute one
insured occurrence. For the purpose of the foregoing the commencement of any such
seventy two (72) hour period shall be decided at the discretion of the Insured it being
understood and agreed, however, that there shall be no overlapping in any two or more
such seventy two (72) -hour periods in the event of damage occurring over a more
extended period of time.

5. Fire-extinguishing Expenses of Fire Department Extension Clause

It is hereby agreed that the Insurer is liable for indemnity of fire-extinguishing expenses
legally charged by the fire department due to fire extinguishing within the scope of
insurance as per the insurance contract. The above fire department does not include the
fire brigade owned by the Insured. The amount payable by the Insurer under this clause
shall not exceed the corresponding limit of indemnity stated in this insurance policy.

6. Breakage of Glass Extension Clause

It is hereby agreed that this insurance shall be extended to cover the breakage of glass
stated in this policy caused by any reasons other than natural disasters and accidents.

7. Removal of Debris Extension Clause
It is agreed and understood that the Insurer is liable for indemnity of the costs and
expenses incurred in removing, dismantling and/or demolishing of the damaged subject

matter insured within the scope of the insurance as per the insurance policy.

The amount payable by the Insurer under this clause shall not exceed the corresponding
limit of indemnity stated in this insurance contract.

8. Public Authorities Extension Clause

It is agreed and understood that the Insurer is liable for indemnity of the additional costs of
reinstatement or restoration of the destroyed or damaged subject matter insured as may be
incurred solely by reason of the necessity to implement any ordinance, law, statute or

by-laws of any municipal or local authority as per this insurance contract. Provided that:

(1) The Insurer is not liable for indemnity of the additional cost incurred in complying
with any of the aforesaid ordinance, law, statute under the following cases:
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a). in respect of destruction or damage occurring prior to the granting of this
Extension;

b). in respect of destruction or damage not insured by this policy;

c). under which notice of removal or reinstatement has been served upon the
Insured by the relevant public authorities prior to the happening of the
destruction or damage;

d). in respect of the restoration, removal and reinstatement of the undamaged
subject matter insured (not including the insured foundation).

(2) The work of reinstatement and restoration of the Insured must be commenced and
carried out immediately, and in any case must be completed within 12 months after
the destruction or damage or within such further time as the Insurer may in writing
allow and may be carried out upon another site (if the aforesaid ordinance, law,
statute so necessitate) subject to the liability of the Insurer under this Extension not
being thereby increased.

(3) In case the subject matter insured under this insurance contract is damaged, the
liability of the Insurer shall be reduced by application of any of the provisions of
the insurance contract, the liability of the Insurer under this Extension shall be
reduced accordingly.

(4) The total amount of indemnity payable by the Insurer for any item of the damaged
subject matter insured shall not exceed the sum insured of such item stated in this
insurance contract.

9. Temporary Removal Extension Clause

It is agreed and understood that the Insurer is liable for indemnity of the loss of or damage
to the subject matter insured (excluding stock) caused by the insured event whilst
temporarily removed for cleaning, renovation, repair or other similar purposes, or
temporarily removed to elsewhere in China P.R. (excluding Hong Kong, Macao and
Taiwan) from the premises stated in this policy in transit thereto and there from by road,
water, rail and air as per this insurance contract.

Provided that:
(1) The amount recoverable of the removed subject matter insured shall not exceed the
amount which would have been recoverable for the loss or damage occurred in that

part of the premises from which it is removed, nor 10% of the sum insured by this
policy after deducting the value of any building or stock in trade hereby insured;
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(2) This Extension does not apply to the subject matter insured if and so far as it is
otherwise insured,;

(3) This Extension does not apply to items covering stock and merchandise of every
description. The Insurer shall not indemnify the Insured for any loss occurring
elsewhere than at the premises from which it is temporarily removed;

(4) This Extension does not apply to:
a). motor vehicles and motor chassis licensed for normal road use;
b). property held by the Insured in trust, other than machinery and plant.

The amount of indemnity of the Insurer under this clause shall not exceed the
corresponding limit of indemnity stated in this insurance contract.

10. Payment on Account Clause

It is hereby agreed and understood that the Insurer may pay the indemnity for the part of
loss or damage in advance with an amount of 50% of expected amount of indemnity as per
the request of the Insured and suggestion of the adjuster in the event of loss of damage
under this policy.

11. Errors and Omissions Clause

It is agreed and understood that the rights and benefits of the Insured under this insurance
contract shall not be affected for any delay or unintentional error or omission when the
Insurance Applicant and the Insured inform or notify the Insurer of alternations of
locations occupied or value of the subject matter insured, or describe the additions of
perils on the subject matter insured or any other important information. Provided that the
Insurance Applicant and the Insured shall notify the Insurer of such delay, error or
omission as soon as practicable after knowledge thereof and pay a possible additional
premium for the period from the date of additions of perils until the expiry of the
insurance period, otherwise, the Insurer bears no liability.

12. Out of Control Clause
It is agreed and understood that the Insured’s breach of terms and guarantees of this

insurance policy under the circumstance of out of control or non-existent fault shall not
affect the warranties of this insurance policy.
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13. Professional Fees Extension Clause

It is agreed and understood that the Insurer shall indemnify the Insured for the architects’,
surveyors’, consulting engineers’ fees necessarily incurred by the Insured in the
reinstatement of the property insured consequent upon its destruction or damage by peril
hereby insured against but not any fees for the preparation of a claim or estimate of loss.

It is understood that indemnity payable by the Insurer for such fees shall not exceed the
amount authorized under the scales of the related professional department regulating such
charges prevailing at the time of reinstatement of the property insured; provided that the
total amount recoverable shall not exceed the limit of indemnity stated in this insurance
contract.

14. Earth Movement Clause

It is agreed and understood that this insurance extends to cover natural losses and damages
caused by any natural or man-made earth movement, including but not limited to
earthquakes, landslides, and ground subsidence. This clause does not apply to property in
transit.

15. Flood Extension Clause

It is agreed and understood that this insurance extends to cover the natural loss or damage
caused by floods, waves, tides, water discharge, flooding, bank bursts (natural or
artificial), or splashes caused by any of the above reasons.

This clause does not apply to property in transit.

16. Additions, Alternations or Repair Contract Clause

This clause will automatically cover any loss/damage of insured property incurred during
the expansion, reconstruction, maintenance, and decoration of the insured property, but the
insured must notify the insurer in advance in writing.

17. Earthquake Extension Clause

It is agreed and understood that the Insurer is liable for indemnity of the direct

losses/damages to the insured property directly caused by the earthquake or the tsunami,
fire, explosion, landslide, and land subsidence caused by the earthquake.
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18. Replacement Value Clause

It is agreed and understood that the agreed value insured to be the replacement value at the
time of an insured event shall apply the follows:

In the event of a loss within the scope of this insurance liability, the compensation amount
shall be based on the reinstatement value of the damaged insured property and calculated
without deduction of depreciation.

Replacement value refers to:
(1) The price to rebuild or reinstate the damaged property.
(2) The price to repair or restore the damaged property.

No matter which method is adopted, the purpose is to restore the damaged property to its
original state, that is, the state of the property after repair or restoration is neither better
nor worse than the standard before the damage.

19. Expediting Expenses Extension

The insurer shall indemnify the insured up to the limit of indemnity specified in the
schedule in respect of reasonable extra costs for overtime, night-work, work on public
holidays, express freight (except airfreight) incurred to rectify loss of or damage to
property insured.

20. Automatic Cover Clause

It is hereby agreed that indemnity provided by this Policy shall apply automatically and
shall include all new or additional property as described in the Schedule from the time that
construction or acquisition of such property is completed or that title to such property is
transferred to the Insured or the Insured becomes responsible for such property (unless
insured by other policies). But the liability of the Insurer for such extension shall not
exceed USD 5 million.

21. Inland Transit Clause

It is agreed and understood that this insurance shall be extended to cover loss of or damage
to the property insured whilst in transit within the scope of areas specified in this insurance

policy.
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22. Strike, Riot And Civil Commotion

It is agreed and understood that otherwise subject to the terms, exclusions, provisions and
conditions contained in the Contract or endorsed thereon, this Contract shall be extended
to cover loss or damage due to strike, riot and civil commotion which for the purpose of
this Endorsement shall mean (subject always to the Special Conditions hereinafter
contained) loss of or damage to the property insured directly caused by:

. the act of any person taking part together with others in any disturbance of the
public peace (whether in connection with a strike or lock-out or not);

(if).  the action of any lawfully constituted authority in suppressing or attempting to
suppress any such disturbance or in minimizing the consequences of any such
disturbance,

(iii).  the willful act of any striker or locked-out worker performed in furtherance of a
strike or in resistance to a lock-out;

(iv). the action of any lawfully constituted authority in preventing or attempting to
prevent any such act or in minimizing the consequences of any such act.

23. Multiple Insured Clause:

It is noted and agreed that any other entities can be added to this insurance as an additional
insured if it is approved by the insured and specifically indicated in the endorsement.

If there is more than one insured in this insurance policy, the first insured in the insurance
policy will become the representative of the other insureds. And it can entrust other
insureds with full authority to deal with the claims of the part of its insurance interests in
writing, and the insurer must approve it.

All the insureds listed in this insurance agreement should be deemed as each insured
holding an independent insurance policy, but the insurance company’s full insurance
liability for all insureds shall not exceed the indemnity limits specified in the insurance

policy.
24. Co-Insurance Clause

It is hereby agreed and understood that the sum insured having been declared by the
Insured is up to 80% of the total value insured, the Insurer shall calculate the indemnity as
per the actual loss or damage within the sum insured at the time of any loss or damage
under the insured perils; in case less than 80% of the total value insured, the Insurer shall
calculate the indemnity as per the proportion of the sum insured bears to the total value
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insured. Every item, if more than one, of the subject matters insured specified in this
insurance contract shall be separately calculated the indemnity as per this rider.

25. Automatic Extension Clause

It is agreed that this insurance policy will be automatically extended according to the
original policy wording after being notified by the insured. The insured shall notify the
extension 5 days before the expiry date of this insurance policy. The premium will be
calculated on a pro-rata basis at the rates applying during the expiring period of insurance.

26. Exclusion of Computer Clause

It is agreed and understood that the Insurer shall not indemnify the following losses and
expenses:

Any loss of, damage to, destruction of, distortion of, error or change in electronic data for
any cause (including but not limited to computer virus), or any forfeiture of the value of
use, or reduction of functions, or any expenses and costs, whether or not there is any other
causes lead to such loss jointly or one after another.

Electronic data refers to certain fact, concept and information which can be interpreted or
handled by electronic data processing equipment or electronic control equipment,
including program, software and other coding dictates used for data processing and
manipulation or equipment dictates and operation.

Computer virus refers to a series of devastating, harm or unauthorized dictates or codes,
including a series of viciously introduced and unauthorized dictates, codes, program or
any other object which can be transmitted via computer system or network. Computer
virus includes but not limited to Trojan horses, worm and time or logic bomb.

Nevertheless, in the event of the occurrence of any event aforementioned in paragraph two
which cause the insured event happened, then this Policy shall indemnify the material
damage to the property insured directly caused by such insured event subject to otherwise
provisions, conditions and exclusions of this Policy during the period of insurance.

27. Animal/Rodent/Insect Bite Clause

It is agreed by both parties that this insurance extends the coverage of the loss or damage
of the insured property due to animal/rodent/insect bite.
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28. Automatic Sprinkler System Water Damage Extension Clause

It is hereby agreed that the Insurer is liable for indemnity of the loss of or damage to the
subject matter insured caused by or resulting from the sudden burst and/or malfunction of
the automatic sprinkler system as per the insurance policy.

29. Smoke Damage Clause

It is agreed and understood that the Insurer shall indemnify the direct property loss of or
expense incurred for removing debris of the item insured arising out of smoke caused by
accidents subject to the terms and conditions of this Policy.

30. Waiver of Apportion Clause

It is agreed and understood that, if there are other insurances with the same coverage as
listed in this insurance policy, this insurance will waive the liability for proportionally
apportioned compensation, and the insurer shall be responsible for indemnifying the
insured for all the compensation due to the insured in accordance with the terms of this
insurance policy.

31. Storage Off the Site Clause

Subject to the provisions, exclusions, conditions and endorsements of this Policy, this
insurance shall be extended to cover any loss of or damage to the materials and equipment
purchased anywhere of the world when storing off the site in an area stipulated in the
Policy.

The maximum amount payable shall not exceed USD 1.5 million for loss per storage unit.
32. Temporary Protection Extension Clause

It is hereby agreed that the Insurer is liable for indemnity of the necessary expenses due to
the reasonable and temporary or permanent repair, protection of the damaged subject

matter insured as per the insurance contract.

But such expenses are confined solely to the protection of the damaged subject matter
insured from further damage.

The amount payable by the Insurer under this clause shall not exceed the corresponding
limit of indemnity stated in this insurance contract.
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33. Non-Invalidation Clause

It is agreed that this Insurance shall not be invalidated due to the occurrence of the
following circumstances:

(1) When the insured is unknown about the increasing of risk of the insured
property, but the insured must immediately notify the insurer when it knows
the situation, and pay additional premiums that may be caused by the increased
risk.

(2) Risk changes caused by general maintenance work at the premises specified in
this insurance policy.

34. Malicious Damage Clause
It is agreed and understood that subject to the Insured having paid the agreed additional
premium, this Policy shall be extended to cover loss of or damage to the insured property
caused by the malicious act of any person.
35. Property Off the Site Clause
It is agreed and understood that this insurance shall be extended to cover the property
insured removed off the site for the purpose of repair, examination or avoiding the covered
perils for less than 60 days from the removal date subject to 10% of the total sum insured.
36. Reinstallation Cost Clause
It is agreed and understood that this policy is extended to cover the reinstallation and/or
rearrangement cost due to the damage of machinery equipment caused by any insured
peril. But the total amount of compensation under this policy shall not exceed the limit of
indemnity.
37. Important Documents Special Clause
It is hereby agreed and understood that the Insurer is liable for indemnity of re-drawing or
re-production costs caused by the loss of or damage to works drawings and documents due

to the perils insured under this insurance contract.

The limit of indemnity per occurrence under this clause shall be USD 100,000, and the
accumulated limits shall be USD 200,000.

This Clause is subject otherwise to the terms, conditions and exclusions of this policy.
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38. Theft and Robbery Extension Clause

It is agreed and understood that the Insurer is liable for indemnity of the loss of or damage
to the subject matter insured due to theft or robbery act by following upon a violent entry
into and out the premises where it is located or recorded by the electronic monitoring
system, which have been identified by the police department as per the insurance policy.

However, the Insurer shall not be liable for:

(1) due to burglary or robbery by any member of the family of the Insured, and
his employees, lodgers who directly or indirectly involve and/or instigate
others to commit it;

(2) shortage identified at the time of stock-taking.
39. Subrogation Waiver Clause

It is agreed and understood that the Insurer agrees to waive any rights remedies or relief to
which they might become entitled by subrogation against:

(1) any company associated or joint venture with the Insured,
(2) any of the Insured's subsidiary or holding companies;

(3) any directors, partners;

(4) any employees.

Provided that the Insurer shall retain any rights remedies against the intentional acts of any
part above.

40. Overhaul Extension Clause

It is hereby agreed and understood that this insurance is extended to cover the loss of or
damage to the property insured arising from dismantling for cleaning, repair or
maintenance, and/or incurred during the above-mentioned operations, or during the
subsequent reinstallation, testing and commissioning, caused by the perils insured hereby.
41. Storm Extension Clause

It is agreed and understood that the Insurer is liable for indemnity of the loss of or damage

to the subject matter insured arising caused by lightning, rainstorms, floods, storms,
tornadoes, hail, typhoons, hurricanes, blizzards, ice and sandstorms.
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42. Spontaneous Combustion Clause

It is hereby declared and agreed that this insurance covers loss of or damage to the insured
property caused by its own spontaneous combustion, notwithstanding anything stated to
the contrary in the printed conditions of the policy.

43. Cross liability clause

It is agreed and understood that if the insured includes more than one party, and any party
operates as an independent entity, then this insurance is effective to the same extent for
each party, as if each party had been issued a separate insurance policy.

The rights of one party of the insured under the insurance policy shall not be affected by
the fraud, misleading, concealment or breach of contract by the other party of the insured.
In any case, the limit of liability under this insurance policy shall not be increased.

44. Repeat Tests Extension

If as a result of a peril insured against hereunder it becomes necessary to repeat any test or
to carry out subsequent test(s) Insurers hereon will bear the cost of any such repeated
and/or subsequent test(s).

This clause is subject otherwise to the terms, conditions and exclusions of this Policy.

45. Terrorism Activity Clause:

The insurance extends the coverage of direct material loss or loss of the insured property
caused by terrorist activities of any terrorist or organization in the business premises listed

in the schedule of this insurance contract. The insurer shall be liable for reasonable
expenses arising from the above loss.
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