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REQUEST FOR BIDS

PROCUREMENT OF CIVIL WORKS

1. The National Institutes of Health (NIH) (National Institutes of Health
(NIH)) has reserved Funds for the procurement planned for FY 2026-27. The
National Institutes of Health (NIH) (National Institutes of Health
(NIH)) intends to apply part of the proceeds of this Fund to cover eligible
payments under the contract for the "Calibration of NIH Machinery/

Equipment etc" with the reference of "P66956".

2. The National Institutes of Health (NIH) (National Institutes of Health
(NIH)) invites electronic Bids from eligible Bidders for procurement of Works
(Calibration of NIH Machinery/ Equipment etc) described in the bidding
documents on EPADS v2.0.

3. Single Stage-One Envelope will be used by adopting Least Cost Based
Selection (LCBS) Technique for the subject procurement, in line with the
Public Procurement Rules, 2004 and any Regulations, Regulatory Guides,
Procurement Guidelines or Instructions issued by the Authority from time to
time.

4. All Bids must be accompanied by a Bid Security amounting described in Bid
Security Section in Bidding Document in the form of Pay Order, Call at
Deposit, Demand Draft. Or all bids must be accompanied by bid securing

declaration in the format specified in the Bidding documents

5. E-Bidding documents, containing detailed terms & conditions, specifications
and requirements etc. are available on e-Pak Acquisition and Disposal
System (EPADS) at
https://epads.gov.pk/opportunities/federal/procurements/66956 for all
the interested bidders registered on EPADS v2.0. Bidders are required to get
themselves registered on EPADS v2.0 to participate in Bidding process.

6. The e-bids, prepared in accordance with the instructions in the e-Bidding
documents, must be submitted through EPADS v2.0 on or before Monday,
August 10, 2026 11:00 AM. E-bids will be opened by using EPADS v2.0 on
the same day at Monday, August 10, 2026 11:30 AM. Manual submission
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of Bids shall not be entertained. Those vendor who have not yet registered on
the new version of EPADS v2.0, may register themselves on

https://pa.epads.gov.pk/. A tutorial to explain the registeration process is

available at https:.//www.youtube.com/watch?v=M NW6T 38v7tc.

In terms of Rules 48 of Public Procurement Rules, 2004 Grievance Redressal
Committee (GRC) is notified for the subject procurement and notification copy is
available on the procuring agency’s website and on Authority’s website at (

www.ppra.org.pk).

National Institutes of Health (NIH) (National Institutes of Health (NIH)), Assistant
Director
Park Road, Islamabad Capital Territory
+92-333-855-4884
purchaseprocurement58@gmail.com
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Instructions to Bidders
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A. INTRODUCTION

1. Scope of Bid

1.1. The Procuring agency/Employer (PA), as indicated in the Bid Data
Sheet (BDS) invites Bids for the execution of Works as specified in the BDS
and Section V- Works Requirements. The name, identification, and
number of lots (contracts) of this National/ International Competitive Bidding

process are specified in the BDS.

2. Source of Funds

2.1. Source of funds as referred in Clause 2 of Bid Data Sheet.

3. Eligible Bidders

3.1. A bidder may be natural person, company or firm or public or semi-
public agency of Pakistan or any foreign country, or any combination of
them with a formal existing agreement (on Judicial Papers) in the form of a
joint venture or consortium. In the case of a joint venture or consortium, all
members shall be jointly and severally liable for the execution of the
Contract in accordance with the terms and conditions of the Contract. The
joint venture or consortium shall nominate a Lead Member as nominated in
the BDS, who shall have the authority to conduct all business for and on
behalf of any and all the members of the joint venture or consortium during
the Bidding process, and in case of award of contract, during the execution
of contract. Verifiable copy of the agreement that forms a joint venture,
consortium or association shall be required to be submitted as part of the
Bid.

Any bid submitted by the joint venture, consortium or association shall
indicate the part of proposed contract to be performed by each party and
each party shall be evaluated (or post qualified if required) with respect to
its contribution only, and the responsibilities of each party shall not be
substantially altered without prior written approval of the Procuring Agency
and in line with any instructions issued by the Authority.

(The limit on the number of members of JV or Consortium may be prescribed
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in BDS, in accordance with the guidelines issued by the PPRA).

3.2. The invitation for bids is open to all prospective bidders subject to any
provisions of incorporation or licensing by the respective national/
international incorporating agency or statutory body established for that
particular trade or business. Procuring agencies shall specify the
registration/licensing requirements for the foreign bidder keeping in view

the requirement of that business.

3.3. A Bidder shall not have a conflict of interest. All Bidders found to have a
conflict of interest shall be disqualified. A Bidders may be considered to
have a conflict of interest with one or more parties in this Bidding process, if

they:

3.3.1. are associated or have been associated in the past, directly or
indirectly with a firm or any of its affiliates which have been engaged by
the Procuring agency/Employer to provide consulting services for the
preparation of design or technical specifications of the works that are the

subject of the bid; or
3.3.2. have controlling shareholders in common; or

3.3.3. receive or have received any direct or indirect subsidy from any of

them; or
3.3.4. have the same legal representative for purposes of this Bid; or

3.3.5. have a relationship with each other, directly or through common
third parties, that puts them in a position to have access to information
about or influence on the bid of another bidder, or influence the decisions

of the Procuring agency/Employer regarding this Bidding process; or

3.3.6. Submit more than one bid in this bidding process.

3.4. A Bidder may be ineligible if -

3.4.1. he is declared bankrupt or, in the case of company or firm,

insolvent;
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3.4.2. payments in favor of the bidder is suspended in accordance with
the judgment of a court of law other than a judgment declaring
bankruptcy and resulting (in accordance with the national laws) in the
total or partial loss of the right to administer and dispose of its property;

3.4.3. the bidder is convicted, by a final judgment of a Court of Law or
relevant Professional Statuary Body, of any offence involving professional

conduct;

3.4.4. The bidder is debarred/ blacklisted by a national level Procuring
agency/Employer and hence debarred due to involvement in corrupt and
fraudulent practices, or performance failure or due to breach of bid

securing declaration.

3.5. As and when required, bidders shall provide to the Procuring
agency/Employer evidence of their eligibility, proof of compliance with the
necessary legal requirements to carry out the contract effectively.

3.6. Bidders shall submit proposal relating to the nature, conditions and
modalities of sub-contracting wherever the sub-contracting of any elements

of the contract is envisaged.

4. Eligible Material and Equipment

4.1. All the material and equipment to be mobilized under the contract shall
have their origin in eligible source countries, and all expenditures made
under the contract will be limited to such materials and equipment. For this
purpose, ineligible countries are stated in the section-IV titled as “Eligible

Countries”.

B. BIDDING DOCUMENTS

5. Contents of Bidding Documents

5.1. The scope of Works, bidding procedures, and terms and conditions of
the contract are prescribed in the bidding documents. In addition to the
Invitation for Bids, the bidding documents which should be read in
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conjunction with any addenda issued in accordance with ITB 7.1 include:
i. Section | -Invitation for Bids
ii. Section Il Instructions to Bidders (ITBs)
iii. Section IIl Bid Data Sheet (BDS)
iv. Section IV Eligible Countries
v. Section V Evaluation and Qualification Criteria

vi. Section VI Works Requirements Technical Specifications & Schedule of

Requirements

vii. Section VIl Standard Bidding Forms

viii. Section VIII General Conditions of Contract (GCC)

ix. Section IX Particular Conditions of Contract (PCC)

x. Section X Contract Forms
5.2. The bidder is expected to examine all instructions, forms, specifications,
terms and conditions prescribed in the bidding documents. Failure to furnish
all the information required in the bidding documents will be at the bidder’s
risk and may result in the rejection of his bid.

6. Clarification of Bidding Document, Pre-bid Meeting

6.1. A prospective bidder requiring any clarification of the bidding document

may notify the Procuring agency/Employer through EPADS v2.0.

6.2. The Procuring agency/Employer shall respond to the request for
clarification in accordance with the Public Procurement Rules 2004, Rule
No.31 i.e. Clarification of bids.

6.3. Should the Procuring Agency deem it necessary to amend the BIDDING
document as a result of a clarification, it shall do so following the procedure
under ITB 7.
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6.4. If indicated in the BDS, the bidder's designated representative is
invited at the bidder’s cost to attend a pre-bid meeting at the place, date
and time mentioned in the BDS. During this pre-bid meeting, prospective
bidders may request clarification of the schedule of requirement, the

evaluation criteria or any other aspects of the bidding documents.

6.5. Minutes of the pre-bid meeting, if applicable, including the text of the
questions asked by bidders, including those during the meeting (without
identifying the source) and the responses given, together with any
responses prepared after the meeting will be uploaded on EPADS v2.0. Any
modification to the bidding documents that may become necessary as a
result of the pre-bid meeting shall be made by the Procuring
agency/Employer exclusively through the use of an Addendum pursuant to
ITB 7. Non-attendance at the pre-bid meeting will not be a cause for
disqualification of a bidder.

6.6. The bidder is advised to visit and examine the Site of Works and its
surroundings and obtain for itself on its own responsibility all information
that may be necessary for preparing the bid and entering into a contract for
construction of the Works. The costs of visiting the Site shall be at the

bidder’s own expense.

6.7. The bidder and any of its authorized personnel will be granted
permission by the Procuring agency/Employer to enter upon its premises
and lands for the purpose of such visit, but only upon the express condition
that the bidder and its personnel will release and indemnify the Procuring
agency/Employer from and against all liability in respect thereof, and will be
responsible for death or personal injury, loss of or damage to property, and
any other loss, damage, costs, and expenses incurred as a result of the

inspection.

7. Amendment of Bidding Documents

7.1. The procuring agency may issue notification of any change, addition,
modification or deletion in accordance with the PP Rules 2004, rule no. 23

i.e. Bidding Documents.

7.2. To give prospective bidders reasonable time in which to take an

addendum/corrigendum into account in preparing their bids, the Procuring
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agency/Employer may, at its discretion, extend the deadline for the
submission of bids:

Provided that the Procuring agency/Employer shall extend the deadline for
submission of bid in pursuance of PP Rules 2004, rule no. 27 i.e. Extension
of time for submission of bids, if such an addendum is issued within last

three (03) days of the bid submission deadline.

C. PREPARATION OF BIDS

8. Language of Bid

8.1. The bid prepared by the bidder, as well as all correspondence and
documents relating to the bid exchanged by the bidder and the Procuring
agency/Employer shall be written in the English language unless specified in
the BDS. Supporting documents and printed literature furnished by the
bidder may be in another language provided they are accompanied by an
accurate translation of the relevant pages in the English language unless
specified in the BDS, in which case, for purposes of interpretation of the
bidder, the translation shall govern.

9. Documents Constituting the Bids
9.1. The Bids prepared by the Bidder shall constitute of all the documents
required in the BDS.
10. Documents Establishing Eligibility of Material, Equipment and
Works, their Conformity to Bidding Documents

10.1. The bid prepared by the bidder shall constitute the following

components: -

10.1.1. Documentary evidence established in accordance with ITB 10 that
the material and equipment to be utilized by the Bidder for the executions
of works are eligible material and equipment and conform to the Bidding

Documents;
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10.1.2. Documentary evidence established in accordance with ITB 11 that

the bidder has been authorized to carry out the Construction works;

10.1.3. Documentary evidence established in accordance with ITB 11 that

the bidder is eligible and/or qualified for the subject bidding process;

10.1.4. Form of Bid and Bid Prices completed in accordance with ITB 12
and 13;

10.1.5. Completed schedules as required, including priced Bill of
Quantities in accordance with ITB 13.

10.1.6. Technical Proposal completed in all aspects in accordance with
ITB-15.

10.1.7. Bid security or Bid Securing Declaration furnished in accordance
with ITB 17;

10.1.8. Any other document required in the BDS.

10.2. In addition to the requirements, bids submitted by a JV shall include a
copy of the Joint Venture Agreement entered into by all members.
Alternatively, a letter of intent to execute a Joint Venture Agreement in the
event of a successful bid shall be signed by all members and submitted with

the bid, together with a copy of the proposed Agreement.

10.3. The bidder shall furnish, as part of its bid, all those documents
establishing the eligibility in conformity to the terms and conditions
specified in the bidding documents for all material, equipment and works

which the bidder proposes to execute.

10.4. The documentary evidence of conformity of the material, equipment
and works to the Bidding Documents may be in the form of literature,

drawings, and data, and shall consist of:

10.4.1. a detailed description of the work methodology, approach,

schedule and resources to be mobilized at site;
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10.4.2. an item-by-item commentary on the Procuring agency/Employer’s
Technical Specifications demonstrating substantial responsiveness of the
material, equipment and works to those specifications, or a statement of
deviations and exceptions to the provisions of the Technical

Specifications;

10.4.3. any other procurement specific documentation requirement as
stated in the BDS.

10.5. The required documents and other accompanying documents must be
in English. In case any other language than English is used the pertinent

translation into English shall be attached to the original version.

11. Documents Establishing Eligibility and Qualification of the Bidder

11.1. The bidder shall furnish, as part of its bid, all those documents
establishing the bidder’s eligibility to participate in the bidding process

and/or its qualification to perform the contract if its bid is accepted.

11.2. The documentary evidence of the bidder’s eligibility to bid shall
establish to the satisfaction of the Procuring agency/Employer that the
bidder, at the time of submission of its bid, is from an eligible country as

defined in Section-IV titled as “Eligible Countries”.

11.3. The documentary evidence of the bidder’s qualification to perform the
contract if its bid is accepted shall establish to the satisfaction of Procuring

agency/Employer that:

11.3.1. The bidder has the financial and technical capability necessary to
perform the Contract, meets the qualification criteria specified in Section-

V, Evaluation and Qualification Criteria and BDS.

11.3.2. In the case of a bidder not doing business within Pakistan, the
bidder is or will be (if awarded the contract) represented by a local bidder
(Joint Venture) in accordance with the PEC works bylaws, and in case of
award of works such foreign firm is required to participate in the
execution of works to carry out its obligations as prescribed in the

Conditions of Contract and /or Technical Specifications.
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11.3.3. That the bidder meets the qualification criteria listed in Section-V,

Evaluation and Qualification Criteria and BDS.

12. Forms of Bid

12.1. The Bidder shall fill the Form of Bids furnished in the bidding
documents. The Bids Form must be completed without any alterations to its
format and no substitute shall be accepted.

13. Bid Prices

13.1. The bid prices quoted by the bidder in the Standard bid Forms, Bill of
Quantities and in the Price Schedules shall conform to the requirements
specified below or exclusively mentioned hereafter in the bidding

documents.

13.2. The bidder shall fill in rates and prices for all items of the Works
described in the Bill of Quantities. If a Price Schedule shows items listed but
not priced, their prices shall be construed to be included in the prices of
other items in the Bill of Quantities and will not be paid for separately by the

Procuring agency/Employer.

13.3. Items not listed in the Price Schedule shall be assumed not to be
included in the bid, and provided that the bid is still substantially responsive
in their absence or due to their nominal nature, the corresponding average
price of the respective item(s) of the remaining substantially responsive
bidder(s) shall be construed to be the price of those missing item(s):
Provided that:

13.3.1. where there is only one (substantially) responsive bidder, or

13.3.2. where there is provision for alternate proposals and the respective
items are not listed in the other bids,

The Procuring agency/Employer may fix the price of missing items in
accordance with market survey, and the same shall be considered as final

price.
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13.4. The Bid price to be quoted in the Form of Bid in accordance with ITB
12 shall be the total price of the bid.

13.5. Unless otherwise specified in the BDS and the Contract, the rates and
prices quoted by the bidder are subject to adjustment during the
performance of the Contract in accordance with the provisions of the

Conditions of Contract.

13.6. If so specified in ITB 1.1, bids may be invited for individual lots

(contracts) or for any combination of lots (packages).

13.7. Prices quoted by the Bidder shall be fixed during the bidder’s
performance of the contract and not subject to variation on any account. A
bid submitted with an adjustable price will be treated as non-responsive and
shall be rejected, pursuant to ITB 27, unless otherwise price adjustment is
permissible under Conditions of the Contract.

13.8. All duties, taxes, and other levies payable by the Contractor under the
Contract, or for any other cause, as of the date twenty-eight (28) days prior
to the deadline for submission of bids, shall be included in the rates and

prices and the total bid price submitted by the bidder.

14. Currencies of Bid and Payment

14.1. Prices shall be quoted in Pakistani Rupees unless otherwise specified
in the BDS. Comparison of bids and tie of bid shall be treated in accordance
with the PP rules 2004, rule no. 30.

15. Documents Comprising the Technical Proposal

15.1. The bidder shall furnish a Technical Proposal including a statement of
work methods, equipment, personnel, schedule and any other information
as stipulated in Section VII - Standard Bid Forms, in sufficient detail to
demonstrate the adequacy of the bidder's proposal to meet the work

requirements and the completion time.

16. Bid Validity Period
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16.1. Bids shall remain valid for the period specified in the BDS after the bid
submission deadline prescribed by the Procuring agency/Employer. A bid
valid for a shorter period shall be rejected by the Procuring
agency/Employer as non-responsive. The period of bid validity will be
determined from the complementary bid securing instrument i.e. the expiry

period of bid security or bid securing declaration as the case may be.

16.2. Under exceptional circumstances, prior to the expiration of the initial
Bids/Bid validity period, the Procuring Agency may request the Bidders’
consent to an extension of the period of validity of their Bids/Bid. Such
request for extension of the period of bid validity shall be carried out in

accordance with the PP rules 2004, rule no. 26 i.e. Bid Validity.

17. Bid Security or Bid Securing Declaration

17.1. Pursuant to ITB 11.1 unless otherwise specified in the BDS, the bidder
shall furnish as part of its bid, a Bid Security in accordance with the PP Rules
2004, rule no. 25 in the amount and currency specified in the BDS or Bid
Securing Declaration as specified in the BDS in the format provided in
Section VIl (Standard Bidding Forms).

In case Procuring agency/Employer is inviting bids in lots / packages, the
bidder shall be required to submit his bid security against the respective lot/
package for which he is submitting his bid.

Until the development of functionality of auto verification of financial
instrument in EPADS v2.0, the scanned copy of bid security or bid securing
declaration, as the case may be, shall be uploaded on EPADS v2.0 whereas
the original instrument to be submitted to the procuring agency before
closing of bid submission deadline,

17.2. The Bid Security shall be denominated in the local currency or in
another freely convertible currency, and it shall be in the form specified in

the BDS which shall be in any of the following:

17.2.1. A bank guarantee, an irrevocable letter of credit issued by a
Scheduled bank in the form provided in the Bidding Documents or another

form acceptable to the Procuring agency/Employer and valid for twenty-
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eight (28) days beyond the end of the validity of the Bid. This shall also
apply if the period for Bid Validity is extended. In either case, the form

must include the complete name of the bidder;
17.2.2. A cashier’s or certified cheque; or

17.2.3. Another security as indicated in the BDS.

17.3. The Bid Security or Bid Securing Declaration shall be in accordance
with the Form of the Bid Security or Bid Securing Declaration included in
Section VII (Standard Bidding Forms) or another form approved by the

Procuring agency/Employer prior to the bid submission.

17.4. The Bid Security shall be payable promptly upon written demand by
the Procuring agency/Employer in case any of the conditions listed in ITB
17.9 are invoked.

17.5. Any bid not accompanied by a Bid Security or Bid Securing Declaration
in accordance with ITB 17.1 or 17.3 shall be rejected by the Procuring
agency/Employer and shall be declared as non-responsive bid, pursuant to
ITB 27.

17.6. Unsuccessful bidders’ Bid Security will be discharged or returned as
promptly as possible, however in no case later than thirty (30) days after
the expiration of the period of Bid Validity prescribed by the Procuring
agency/Employer pursuant to ITB 16. The Procuring agency/Employer shall
make no claim to the amount of the Bid Security, and shall promptly return
the Bid Security document, after whichever of the following that occurs

earliest:
17.6.1. The expiry of the Bid Security;

17.6.2. The entry into force of a procurement contract and the provision of
a performance security (or guarantee), for the performance of the
contract if such a security (or guarantee), is required by the Biding

documents;

17.6.3. The rejection by the Procuring agency/Employer of all Bids;
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17.6.4. The withdrawal of the bid prior to the deadline for the submission
of bids, unless the biding documents stipulate that no such withdrawal is

permitted.

17.7. The successful bidder’s Bid Security will be discharged upon the bidder
signing the contract pursuant to ITB 40, or furnishing the performance

security (or guarantee), pursuant to ITB 41.

17.8. The Bid Security may be forfeited or the Bid Securing Declaration
executed:
if a Bidder:

17.8.1. Withdraws its Bid during the period of Bid Validity as specified by
the Procuring agency/Employer, and referred by the bidder on the Form of

Bid except as provided for in ITB 16.2; or
17.8.2. In the case of a successful bidder, if the bidder fails:
17.8.2.1. to sign the contract in accordance with ITB 40; or

17.8.2.2. to furnish performance security (or guarantee) in accordance
with ITB 41.

17.9. In case of Bid Security issued by the foreign bank is allowed by the
Procuring agency/Employer, the same should be counter guaranteed by a
corresponding bank in Pakistan. Furthermore, in case of joint venture, it
should be in the name of Joint venture to ensure joint responsibility. In case
the JV is not legally constituted at the time of bid submission, the bid
security or bid securing declaration shall be in the names of all future

members as named in the letter of bid.

18. Withdrawal of Bids

18.1. Before bid submission deadline, any bidder may withdraw, substitute,
or modify its bid after it has been submitted by sending a written notice,
duly signed by an authorized representative, and the corresponding must

accompany the respective written notice.

19. Format and Signing of Bid
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19.1. The Bidder shall prepare and submit Bids through EPADS with due
diligence after carefully reading all the terms and condition before bid

submission deadline.

D. SUBMISSION OF BIDS

20. Submission of Bids

20.1. All bids shall be submitted through EPADS v2.0.

21. Deadline for Submission of Bids

21.1. All bids shall be received through EPADS v2.0 not later than bid
submission deadline as specified in the BDS.

21.2. The Procuring agency/Employer may, under exceptional circumstances
and at its discretion, extend the deadline for the submission of bids,
pursuant to PP Rules 2025, rule no.39 Extension of Time for submission of
bid, by amending the Bidding Documents in accordance with ITB 7, in which
case all rights and obligations of the Procuring agency/Employer and bidders
previously subject to the deadline will thereafter be subject to the new

deadline.

22. Substitution and Modification of bids

22.1. A bidder may substitute or modify his bid after it has been submitted,
provided that written notice of the substitution or modification of the bid, is
received by the Procuring agency/Employer prior to the deadline for

submission of bids.

22.2. Revised bid may be submitted after the substitution or modification
made in the original bid in accordance with the provisions referred in ITB
18.

E. OPENING AND EVALUATION OF BIDS

23. Opening of Bids
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23.1. The Procuring Agency will open bids in accordance with the PP rules
2004, rule no 28 and as specified in the BDS.
24. Confidentiality

24.1. Information relating to the examination, clarification, evaluation and
comparison of bids and recommendation of contract award shall not be
disclosed to bidders or any other persons not officially concerned with such
process until the time of the announcement of the respective evaluation
report.

25. Clarification of Bids

25.1. Clarification of Bidding Documents shall be carried out in accordance
with the PP Rules 2025, rule no 38 i.e. Clarifications.

25.2. The alteration or modification in the bid which in any case affect the
following parameters will be considered as a change in the substance of a
bid:

25.2.1. evaluation & qualification criteria;

25.2.2. required scope of work;

25.2.3. contract price;

25.2.4. all securities requirements;

25.2.5. tax requirements;

25.2.6. terms and conditions of bidding documents.

25.2.7. change in the ranking of the bidder

26. Preliminary Examination of Bids

26.1. Prior to the detailed evaluation of bids, the Procuring agency/Employer

will determine whether each bid:

e-Pak Acquisition and Disposal System (EPADS) generated document | © 2026 Page 18 of 160



26.1.1. meets the eligibility criteria defined in ITB 3 and ITB 4;

26.1.2. has been prepared as per the format and contents defined by the

Procuring agency/Employer in the bidding documents;
26.1.3. has been properly signed;
26.1.4. is accompanied by the required securities; and

26.1.5. is substantially responsive to the requirements of the bidding
documents.
The Procuring agency/Employer's determination of a bid's substantial

responsiveness will be based on the contents of the bid itself.

26.2. A substantially responsive Bid is one which conforms to all the terms,
conditions, and specifications of the Bidding Documents, without material

deviation or reservation. A material deviation or reservation is one that: -

26.2.1. affects in any substantial way the scope, quality, or performance
of the Works;

26.2.2. limits in any substantial way, inconsistent with the bidding
documents, the Procuring agency/Employer's rights or the bidders’
obligations under the Contract; or

26.2.3. if rectified, would affect unfairly the competitive position of other
bidders presenting substantially responsive bids.

26.3. The Procuring agency/Employer will confirm that the documents and
information specified under ITB 9, 10 and 11 have been provided in the bid.
If any of these documents or information is missing, or is not provided in

accordance with the Instructions to Bidders, the bid shall be rejected.

26.4. The Procuring agency/Employer may waive-off any minor informality,
nonconformity, or irregularity in a bid which does not constitute a material
deviation, provided such waiver does not prejudice or affect the relative
ranking of any Bidder.

Explanation: A minor informality, non-conformity or irregularity is one that

is merely a matter of form and not of substance. It also pertains to some
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immaterial defect in a Bid or variation of a bid from the exact requirements
of the invitation that can be corrected or waived without being prejudicial to
other bidders. The defect or variation is immaterial when the effect on
quantity, quality, or delivery is negligible when contrasted with the total cost
or scope of the works. The Procuring agency/Employer either shall give the
bidder an opportunity to cure any deficiency resulting from a minor
informality or irregularity in a bid or waive the deficiency, whichever is
advantageous to the Procuring agency/Employer. Examples of minor

informalities or irregularities include failure of a bidder to -

26.4.1. Submit the number of copies of signed bids required by the

invitation;

26.4.2. Furnish required information concerning the number of its

employees;

26.4.3. the firm submitting a bid has formally adopted or authorized,
before the date set for opening of bids, the execution of documents by
typewritten, printed, or stamped signature and submits evidence of such
authorization and the bid carries such a signature.

26.5. Provided that a Technical Bid is substantially responsive, the Procuring
agency/Employer may request the bidder to submit the necessary
information or documentation, within a reasonable period of time, to rectify
nonmaterial nonconformities or omissions in the Technical Bid related to
documentation requirements. Requesting information or documentation on
such nonconformities shall not be related to any such aspect of the
technical Proposal linked with the ranking of the bidders. Failure of the
bidder to comply with the request may result in the rejection of its bid.

26.6. Provided that a Technical Bid is substantially responsive, the Procuring
agency/Employer shall rectify quantifiable nonmaterial nonconformities or
omissions related to the Financial Proposal. To this effect, the Bid Price shall
be adjusted, for comparison purposes only, to reflect the price of the

missing or nonconforming item or component.

26.7. If a bid is not substantially responsive, it will be rejected by the
Procuring agency/Employer and may not subsequently be evaluated for
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complete technical responsiveness.

27. Examination of Terms and Conditions; Technical Evaluation

27.1. The Procuring agency/Employer shall examine the bid to confirm that
all terms and conditions specified in the GCC and the PCC have been
accepted by the bidder without any material deviation or reservation.

For this purpose:

“Deviation” means departure from the requirements specified in the

Bidding Document.

“Reservation” means setting of limiting conditions or withholding from

complete acceptance of the requirements specified in the Bidding

Document.

27.2. The Procuring agency/Employer shall evaluate the technical aspects of
the bid submitted in accordance with ITB 30, to confirm that all
requirements specified in Section VI - Works Requirement, Technical
Specifications of the Bidding Documents have been met without material

deviation or reservation.

27.3. If after the examination of the terms and conditions and the technical
evaluation, the Procuring agency/Employer determines that the bid is not

substantially responsive in accordance with ITB 27, it shall reject the bid.

28. Correction of Arithmetic Errors

28.1. Bids determined to be substantially responsive will be checked for any

arithmetic errors. Errors will be corrected as follows: -

28.1.1. if there is a discrepancy between unit prices and the sub-total
price that is obtained by multiplying the unit price and quantity, the unit
price shall prevail, and the sub-total price shall be corrected, unless in the
opinion of the Procuring agency/Employer there is an obvious
misplacement of the decimal point in the unit price, in which the total

price as quoted shall govern and the unit price shall be corrected;
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28.1.2. if there is an error in a total corresponding to the addition or
subtraction of sub-totals, the sub-totals shall prevail, and the total shall be

corrected; and

28.1.3. where there is a discrepancy between the amounts in figures and

in words, the amount in words will govern.

28.1.4. Where there is discrepancy between grand total of price schedule
and amount mentioned on the Form of Bid, the amount referred in Price

Schedule shall be treated as correct subject to elimination of other errors.

28.2. The amount stated in the Bid will, be rectified by the Procuring
agency/Employer in accordance with the above procedure for the correction
of errors and, with, the concurrence of the bidder, shall be considered as
binding upon the bidder. If the bidder does not accept the corrected
amount, its bid shall be rejected after forfeiture of Bid Security or execution
of the Bid Securing Declaration, as the case may be, in accordance with ITB
41.3.

29. Conversion to Single Currency

29.1. The unit rates and the prices shall be quoted by the bidder entirely in
Pak rupees. A bidder expecting to incur expenditures in other currencies for
inputs to the Works from outside the Procuring agency/Employer’s country
(referred to as the “Foreign Currency Requirements”) shall indicate the
same in the letter of bid-financial proposal. The proportion of the Bid Price
(excluding Provisional Sums) needed by him for the payment of such
Foreign Currency Requirements either (i) entirely in the currency of the
Bidder’'s home country or, (ii) at the bidder’s option, entirely in Pak rupees
provided always that a bidder expecting to incur expenditures in a currency
or currencies other than those stated in (i) and (ii) above for a portion of the
foreign currency requirements, and wishing to be paid accordingly, shall
indicate the respective portions in his bid. Comparison of bids quoted in
different currencies and conversion of bids into a single currency shall be

carried out in accordance with the PP Rule 2004, rule no. 30 (2).

30. Evaluation of Bids
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30.1. The Procuring agency/Employer shall evaluate and compare only the

bids determined to be substantially responsive, pursuant to ITB 27.

30.2. In evaluating the Technical Proposal of each Bid, the Procuring
agency/Employer shall use the criteria and methodologies listed in the BDS
and in terms of works requirement. No other evaluation criteria or

methodologies shall be permitted.

30.3. The Procuring agency/Employer’s evaluation of a bid will take into

account:

30.3.1. the bid price, excluding provisional sums and the provision, if any,
for contingencies in the summary bill of quantities, but including day work

items, where priced competitively;

30.3.2. converting the amount resulting from applying above, if relevant,

to a single currency in accordance with ITB 29;

30.4. The estimated effect of the price adjustment provisions of the
Conditions of Contract, applied over the period of execution of the Contract,

shall not be taken into account in bid evaluation.

30.5. If these bidding documents allow bidders to quote separate prices for
different lots, and the award to a single bidder of multiple lots, the
methodology of evaluation to determine the Ilowest evaluated Iot
combinations in the Form of Bid, is specified in the BDS.

30.6. If the bid, which results in the Evaluated Bid Price (Successful Bid), is
seriously unbalanced or front loaded in the opinion of the Employer, the
Employer may require the Bidder to produce detailed price analyses for any
or all items of the Bill of Quantities, to demonstrate the internal consistency
of those prices with the construction methods and schedule proposed. After
evaluation of the price analyses, taking into consideration the schedule of
estimated Contract payments, the Employer may require that the amount of
the performance security be increased at the expense of the Bidder to a
level sufficient to protect the Employer against financial loss in the event of
default of the successful Bidder under the Contract.

Explanation:
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“Unbalanced” or “front-loaded” bids consist of deliberately submitting bids
with artificially high prices or unit rates for the early stages of a construction
project, offset by artificially low prices or unit rates for the later stages of
the project, to improve the contractor’s cash flow.

31. Domestic Preference

31.1. If the BDS so specifies, the Procuring agency/Employer will grant a
margin of preference to the domestic contractor in line with the rules,
regulations, regulatory guides or instructions issued by the Authority from

time to time.

32. Determination of Successful Bid

32.1. The Procuring agency/Employer shall compare the evaluated bids in
accordance with the predefined bidding procedure, of all substantially
responsive bids to determine the Successful bidder.

33. Qualification of Bidder

33.1. The Procuring agency/Employer shall determine to its satisfaction
whether the bidder is substantially responsive and whose bid is declared as
Successful bid either continues to meet (if prequalification applies) or meets
(if post-qualification applies) the qualifying criteria specified in Evaluation
and Qualification Criteria.

Note: In case of international bidding, the parameters for incorporation or

licensing within Pakistan may be fulfilled as part of post qualification.

33.2. The determination shall be based upon an examination of the
documentary evidence of the bidder’'s qualifications submitted by the
bidder, pursuant to ITB 11.

33.3. Prior to contract award, the Procuring agency/Employer will verify that
the successful bidder (including each member of a JV) is not
blacklisted/debarred. The Procuring agency/Employer will conduct the same

verification for each sub-contractor proposed by the successful bidder.

34. Sub-Contractors
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34.1. The bidder shall provide details regarding any specialized sub-
contractor to the Procuring agency/Employer. In case change of sub-
contractors, the bidder shall promptly notify the Procuring agency/Employer

and obtain approval for replacement of sub-contractors.

34.2. Bidders may propose sub-contracting up to the percentage of total

value of contracts or the volume of works as specified in the BDS.

35. Abnormally Low Financial Bid

35.1. A procuring Agency may reject abnormally low bids in accordance with
the PP Rules 2025 rule no. 43. The decision of the Procuring
agency/Employer to reject a bid and reasons for the decision shall be
recorded in the procurement proceedings and promptly communicated to
the bidder concerned. Moreover, the Procuring agency/Employer shall not
incur any liability solely by rejecting abnormally bid

Guidance for Procuring agency/Employer:

An abnormally low bid means, in the light of the Procuring
agency/Employer’s estimate and of all the bids submitted, the bid appears
to be abnormally low by not providing a margin for normal levels of profit. In
order to identify the Abnormally Low Bid (ALB) following approaches can be
considered to minimize the scope of subjectivity:

35.1.1. Comparing the bid price with the cost estimate;

35.1.2. Comparing the bid price with the bids offered by other bidders
submitting substantially responsive bids; and

35.1.3. Comparing the bid price with prices paid in similar contracts in the

recent past either government- or development partner-funded.

35.2. The Procuring agency/Employer will determine to its satisfaction
whether the bidder that is selected as having submitted the successful bid is
qualified to perform the contract satisfactorily, in accordance with the
criteria listed in ITB 11

35.3. The determination will take into account the bidder’s financial and

technical capabilities. It will be based upon an examination of the
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documentary evidence of the bidder’'s qualifications submitted by the
bidder, pursuant to ITB 11, as well as such other information as the
Procuring agency/Employer deems necessary and appropriate. Factors not
included in these bidding documents shall not be used in the evaluation of

the bidders’ qualifications.

35.4. Procuring agency/Employer may seek “Certificate for Independent
Price Determination” from the bidder and the results of reference checks
may be used in determining award of contract.

Explanation: The Certificate shall be furnished by the bidder. The bidder
shall certify that the price is determined keeping in view of all the essential
aspects such as raw material, its processing, value addition, optimization of
resources due to economy of scale, transportation, insurance and margin of

profit etc.

35.5. An affirmative determination will be a prerequisite for award of the
contract to the bidder. A negative determination will result in rejection of
the bidder’s bid, in which event the Procuring agency/Employer will proceed
to the next ranked bidder to make a similar determination of that bidder’s

capabilities to perform satisfactorily.

F. AWARD OF CONTRACT

36. Criteria of Award

36.1. Subject to ITB 36 and 37, the Procuring agency/Employer will award
the Contract to the bidder whose bid has been determined to be
substantially responsive to the bidding documents and who has been
declared as Successful Bidder, provided that such bidder has been

determined to be:
36.1.1. eligible in accordance with the provisions of ITB 3;

36.1.2. is determined to be qualified to perform the Contract satisfactorily;

and

36.1.3. Successful negotiations have been concluded, if any.
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37. Negotiations

37.1. The Committee of the Procuring agency/Employer may negotiate with

the Most Advantageous Bidder relating to the following areas:

37.1.1. a minor alteration to the technical (drawings, design technical

specifications) details of the statement of works;

37.1.2. Methodology, work plan, staffing in view to streamline the work;
37.1.3. a minor amendment to the Particular conditions of Contract;
37.1.4. finalizing payment arrangements;

37.1.5. clarifying details that were not apparent or could not be finalized
at the time of Bidding;

37.2. Where negotiation fails to result into an agreement, the Procuring
agency/Employer may invite the next ranked bidder for negotiations. Where
negotiations are commenced with the next ranked bidder, the Procuring

agency/Employer shall not reopen earlier negotiations.

38. Procuring agency/Employer’s Right to reject All Bids

38.1. The procuring agency has the right to reject all bids in accordance with
the PP Rules 2025 rule no. 45. However, the Authority (i.e. PPRA) may call

from the Procuring agency/Employer the justification of those grounds.

39. Notification of Award

39.1. The procuring agency shall announce and publish the evaluation result

in accordance with the PP Rules 2004, rule no. 40.

39.2. Where no complaints have been lodged, the bidder whose bid has
been accepted will be notified of the award by the Procuring
agency/Employer prior to expiration of the bid validity period through
EPADS. However, the Procuring agency/Employer shall not award any
procurement contract at least for five (05) days after the announcement of
final evaluation report. The notification letter (herein after and in the

condition of the contract and contract form called “Letter of Acceptance”
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will specify the sum that the Procuring agency/Employer will pay the
successful bidder in consideration for the execution and completion of the
works as prescribed by the Contract (hereinafter and in the Contract called
the "Contract Price).

39.3. The notification of award will constitute the formation of the Contract,
subject to the bidder furnishing the Performance Security (or guarantee) in
accordance with ITB 41 and signing of the contract in accordance with ITB
40.

39.4. Upon the successful bidder’s furnishing of the performance security (or
guarantee) pursuant to ITB 41, the Procuring agency/Employer will promptly
notify each unsuccessful bidder, the name of the successful bidder and the
Contract amount and will discharge the Bid Security or Bid Securing

Declaration of the bidder(s) pursuant to ITB 17.

40. Signing of Contract

40.1. Promptly after notification of award, Procuring agency/Employer shall
send the successful bidder the draft agreement, incorporating all terms and

conditions as agreed by the parties to the contract.

40.2. Immediately after the Redressal of grievance by the GRC, and after
fulfillment of all conditions precedent of the Contract Form, the successful

bidder and the Procuring agency/Employer shall sign the contract.

40.3. Where no formal signing of a contract is required, work order issued to

the bidder shall be construed to be the contract.

41. Performance Security (or Guarantee)

41.1. After the receipt of the Letter of Acceptance, the successful bidder,
within the specified time, shall deliver to the Procuring agency/Employer a
Performance Guarantee in the amount and in the form stipulated in the BDS
and PCC, denominated in the type and proportions of currencies in the
Letter of Acceptance and in accordance with the Conditions of Contract.

41.2. If the Performance Guarantee is provided by the successful bidder and

it shall be in the form specified in the BDS which shall be in any of the
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following:
41.2.1. certified cheque, cashier’s or manager’s cheque, or bank draft;

41.2.2. irrevocable letter of credit issued by a scheduled bank of Pakistan
or in the case of an irrevocable letter of credit issued by a foreign bank,
the letter shall be confirmed or authenticated by a scheduled bank of

Pakistan;

41.2.3. bank guarantee confirmed by a reputable local bank or, in the

case of a successful foreign bidder, bonded by a foreign bank; or

41.2.4. surety bond callable upon demand issued by any reputable surety
or insurance company.

Any Performance Guarantee submitted shall be enforceable in Pakistan.

41.3. Failure of the Most Advantageous Bidder to comply with the
requirement of ITB 40 shall constitute sufficient grounds for the annulment
of the award and forfeiture of the Bid Security or declare blacklisted (in case
bid securing declaration is submitted) in which event the Procuring
agency/Employer may make the award to the next most advantageous

bidder or reinitiate the procurement process afresh (as a case may be).

42. Advance Payment

42.1. Advance payment will be provided to the bidder in percentage and in
the manner as agreed by the both parties in terms of Conditions of the

Contract.

42.2. The Procuring agency/Employer will provide an advance payment as
stipulated in the Conditions of Contract, subject to a maximum amount, as
stated and/or Conditions of the Contract. The advance payment request
shall be accompanied by an advance payment security (guarantee) in the
form provided in Section X. For the purpose of receiving the advance
payment, the bidder shall make and estimate of, and include in its bid, the
expenses that will relate to the purchase of equipment, machinery,
materials, and on the engagement of labor during the first month beginning
with the date of the Procuring agency/Employer’s “Notice to Commence” as
specified in the PCC.
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43. General Performance of the Bidders

43.1. The Procuring agency/Employer reserves the right to obtain
information regarding performance of the bidders on their previously
awarded contracts / works. The Procuring agency/Employer may seek
information / report from the previous employer for consideration. However,
the Procuring agency/Employer shall incorporate such parameters in the

evaluation criteria and accordingly decide the fate of the bid submitted.

44. Corrupt & Fraudulent Practices

44.1. Procuring agencies (including beneficiaries of Government funded
projects and procurement) as well as Bidders/Suppliers/Contractors under
Government financed contracts, observe the highest standard of ethics
during the procurement and execution of such contracts, and will avoid to

engage in any corrupt and fraudulent practices.

G. GRIEVANCE REDRESSAL & COMPLAINT REVIEW
MECHANISM

45. Grievance Redressal

45.1. Grievance Redressal shall be carried out in accordance with the PP
Rules 2025, rule no. 65 i.e. Redressal of grievances by the procuring agency

and “Redressal of Grievances Regulations 2021".

H. MECHANISM OF BLACKLISTING

46. Mechanism of Blacklisting

46.1. The Procuring agency/Employer shall proceed Blacklisting of
Bidders/Contractors in accordance with PP Rules 2025, rule no.25 i.e.
Blacklisting and “Blacklisting and Debarment of Bidders or Contractors
Regulations 2024.
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Bid Data Sheet
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Bid Data Sheet (BDS)

The following specific data for the procurement of works shall complement,
supplement, or amend the provisions in the Instructions to Bidders (ITBs).
Whenever there is a conflict, the provisions herein shall prevail over those in
ITBs.

A. Introduction

ITB Number
Amendments of, and Supplements to, Clauses in the
Instruction to Bidders

ITB Numberl.l

Name of Procuring agency/Employer: National Institutes of Health (NIH)
(National Institutes of Health (NIH))

The subject of procurement is: Calibration of NIH Machinery/ Equipment
etc

Period for completion of the works 6 Months
Commencement date execution of the works: 30 Days
Type of Procurement:Local

ITB Number2.1

Financial year for the operations of the Procuring agency/Employer: 2026-27
Name of Project [insert: name and summary description of the Project if any]

Name of financing institution: [insert: name if any]

Name and identification number of the Contract: P66956
ITB Number3.1

JV/Consortium or Association Allowed: No

Maximum number of members in the joint venture shall be: Nil.
B. Bidding Documents

ITB Number6.4
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The Bidders may seek clarifications through EPADS v2.0: Last Clarification
Date: Friday, July 31, 2026

C. Preparation of Bids

ITB Numbers.1

The Language of all correspondences and documents related to the Bid is:
English

ITB Number 5.1 & 9.1

The following documentsmust be includedto constitute the Bid
No

ITB Number9.4 (b)

Other procurement specific documentation requirements are:

1. The following documents should be provided along with the tender.

1.1. Photocopy of computerized NIC of the Chief Executive/Proprietor of the

firm.

1.2. Copy of Income Tax return submitted for the year 2025-26 or 2024-
2025.

1.3. Training/Certificates of Staff.

1.4. PNAC accredited certificates of calibrators which will be used during this

work.
1.5. Active NTN.
1.6. Active GST.

1.7. Experience of at-least one project regarding calibration in last five

years.
1.8. these points are mandatory

1.9. verifiable experience of at least one project in food/ pharmaceutical/

hospital Industry regarding calibration in last five years.
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ITB Numberl2.4
The Bid price will be/will not be subject to the price adjustment Nil.
ITB Numberl2.6

The Bid price shall be adjusted in accordance with Schedule-A to Bid - “Schedule
of Adjustment Data” if available.

ITB Numberl3.1

Bidders to quote entirely inPak rupees (PKR)

ITB Numberl5.1

The Bid Validity period shall be 120 Days days.
ITB Numberl6.1

The amount of Bid Security shall be (insert amount)
The currency of the Bid Security shall be: PKR.

ITB Numberl6.2

The Bid Security shall be in the form of:Pay Order, Call at Deposit, Demand
Draft

D. Submission of Bids

ITB Numberl9.1

The deadline for Bid submission is:Monday, August 10, 2026 11:00 AM
Address for submission of Original Bid Security:Park Road, Islamabad Capital
Territory

ITB Number21.1

The Bid opening shall take place at:EPADS v2.0
Day : Monday

Date: August 10, 2026

Time : 11:30 AM

ITB Number27.1

The currency that shall be used for Bid evaluation and comparison purposes to
convert all Bid prices expressed in various currencies is: PKR Only

The source of exchange rate shall be: Nil

The date of exchange rate shall be: Nil
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ITB Number28.2 &28.5
Least Cost Based Selection (LCBS)
see Evaluation Criteria

ITB Number29.1

Domestic preference to apply.

Domestic preference:No

Preference to domestic or national suppliers or contractors shall be provided in
accordance with policies of the Federal Government and/or in accordance with
the requlations issued by the Authority.

If Yes, The percentage for the domestic preference alongwith calculation
formula is provided in the evaluation and qualification criteria.

ITB Number32.2
Sub-contracting is allowed? : No

No% of the total value of the contract.

39.1 The Performance Security (or guarantee) shall be 0%
39.2 The Performance Security (or guarantee) shall be in the form of:Nil
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Eligibility Criteria

Bidder's Type Required Registration

Any NADRA CITIZENSHIP (CNIC/NICOP)

FBR (NTN)

FBR (GSTN)
Eligibility Criteria
A fresh solvency certificate/ Bank statement with regard to the financial soundness of the firm from its banker Yes

should be attached with the quotations to asses the financial capability of the firm

Training/Certificates of Staff. Yes
PNAC accredited certificates of calibrators which will be used during this work. Yes
Experience of at-least one project regarding calibration in last five years. Yes
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Evaluation Criteria

Least Cost Based Selection (LCBS)

Jobs/Lots

Jobs Without Lots :

Job Delivery Schedule Quantity Bid
Security

Calibration

Thermocycler A 300 (LongGene) QCL-VIR-CCL-81

Gentier Real-Time PCR System (IONLONG) QCL-
VIR-CCL-82

TANBEAD Nucleic Acid Extractor (Tiawan
Advanced Nanotech) QCL-VIR-CCL-83

Trans-Blot SD-Semi Dry Transfer Cell QCL-VIR-
CCL-86

Trans-blot turbo transfer System (BIO-RAD) QCL-
VIR-CCL-85
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Address: Park Road, Islamabad Capital Territory
Schedule: 120 DaysQuantity: 102/Qty

Address: Park Road, Islamabad Capital Territory
Schedule: 120 DaysQuantity: 1/Qty

Address: Park Road, Islamabad Capital Territory
Schedule: 120 DaysQuantity: 1/Qty

Address: Park Road, Islamabad Capital Territory
Schedule: 120 DaysQuantity: 1/Qty

Address: Park Road, Islamabad Capital Territory
Schedule: 120 DaysQuantity: 1/Qty

Address: Park Road, Islamabad Capital Territory
Schedule: 120 DaysQuantity: 1/Qty

102/Qty

1/Qty

1/Qty

1/Qty

1/Qty

1/Qty

95774
PKR

938.96
PKR

938.96
PKR

938.96
PKR

938.96
PKR

938.96
PKR
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Delivery Schedule Quantity Bid
Security

ChemiDoc XRS+System (BIO-RAD) QCL-VIR-CCL-
87

Mini Protean Tetra system (BIO RAD) QCL-VIR-
CCL-89

Automated Elisa Processor (BIO-BASE) QCL-VIR-

CCL-93

Vacuum pump Millipore QCL-BACT-CCL-20

Vacuum pump Rocker QCL-BACT-CCL-21

Spectrophotometer QCL-BACT-CCL-31

Vacuum pump single bio base QCL-BACT-CCL-32

Microscope Bio base QCL-BACT-CCL-35

Sterility test system QCL-BACT-CCL-37

Pyromon QCL-BACT-CCL-38
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Address: Park Road, Islamabad Capital Territory
Schedule: 120 DaysQuantity: 1/Qty

Address: Park Road, Islamabad Capital Territory
Schedule: 120 DaysQuantity: 1/Qty

Address: Park Road, Islamabad Capital Territory
Schedule: 120 DaysQuantity: 1/Qty

Address: NIH Park Road, Islamabad Capital
TerritorySchedule: 120 DaysQuantity: 1/Qty

Address: Park Road, Islamabad Capital Territory
Schedule: 120 DaysQuantity: 1/Qty

Address: Park Road, Islamabad Capital Territory
Schedule: 120 DaysQuantity: 1/Qty

Address: Park Road, Islamabad Capital Territory
Schedule: 120 DaysQuantity: 1/Qty

Address: Park Road, Islamabad Capital Territory
Schedule: 120 DaysQuantity: 1/Qty

Address: Park Road, Islamabad Capital Territory
Schedule: 120 DaysQuantity: 1/Qty

Address: Park Road, Islamabad Capital Territory
Schedule: 120 DaysQuantity: 1/Qty

1/Qty

1/Qty

1/Qty

1/Qty

1/Qty

1/Qty

1/Qty

1/Qty

1/Qty

1/Qty

938.96
PKR

938.96
PKR

938.96
PKR

938.96
PKR

938.96
PKR

938.96
PKR

938.96

PKR

939 PKR

939 PKR

939 PKR
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Job Delivery Schedule Quantity Bid
Security

Panasonic Bio repository Room PHLD-MICRO- Address: Park Road, Islamabad Capital Territory
CCL-9 Schedule: 120 DaysQuantity: 1/Qty
Vitek MS Microbiology Laboratory PHLD-MICRO- Address: Park Road, Islamabad Capital Territory
CCL-21 Schedule: 120 DaysQuantity: 1/Qty
Maldi Server Microbiology Laboratory PHLD- Address: Park Road, Islamabad Capital Territory
MICRO-CCL-22 Schedule: 120 DaysQuantity: 1/Qty

Items Without Lots :

1/Qty

1/Qty

1/Qty

939 PKR

939 PKR

939 PKR

Item UNSPSC Delivery Schedule Quantity Bid Related to
Security Job/L ot

Vitek MS Microbiology Laboratory Laboratory ampoules Address: Park 1/Qty
PHLD-MICRO-CCL-23 Road, Islamabad

Capital Territory

Schedule: 120

Days Quantity:

1/Qty
Maldi Server Microbiology Medical imaging Address: Park 1/Qty
Laboratory PHLD-MICRO-CCL-24 information and archiving Road, Islamabad
servers Capital Territory

Schedule: 120
Days Quantity:
1/Qty
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938.96
PKR

938.96
PKR

Calibration
(Job)

Calibration
(Job)
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Item UNSPSC Delivery Schedule Quantity Bid Related to
Security Job/L ot

Vitek 2 Compact Microbiology Microbiology or Address: Park 1/Qty 938.96 Calibration
Laboratory PHLD-MICRO-CCL-25 bacteriology quality Road, Islamabad PKR (Job)
controls or calibrators or Capital Territory
standards Schedule: 120
Days Quantity:
1/Qty
Vitek Dispensette Microbiology Microbiology or Address: Park 1/Qty 938.96 Calibration
Laboratory PHLD-MICRO-CCL-26 bacteriology quality Road, Islamabad PKR (Job)
controls or calibrators or Capital Territory
standards Schedule: 120
Days Quantity:
1/Qty
Vitek Dispensette Microbiology Microbiology or Address: Park 1/Qty 938.96 Calibration
Laboratory PHLD-MICRO-CCL-27 bacteriology quality Road, Islamabad PKR (Job)
controls or calibrators or Capital Territory
standards Schedule: 120
Days Quantity:
1/Qty
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Item UNSPSC Delivery Schedule Quantity Bid Related to
Security Job/L ot

Vortex Snijder Microbiology Chemistry quality controls Address: Park 1/Qty 938.96 Calibration
Laboratory PHLD-MICRO-CCL-39 or calibrators or standards Road, Islamabad PKR (Job)
Capital Territory
Schedule: 120
Days Quantity:

1/Qty
Vortex-2 Cenie Molecular Lab Molecular biology test kits Address: Park 1/Qty 938.96 Calibration
PHLD-MICRO-CCL-40 or supplies Road, Islamabad PKR (Job)

Capital Territory
Schedule: 120
Days Quantity:

1/Qty
Densitometers Microbiology Densitometers Address: Park 1/Qty 938.96 Calibration
Laboratory PHLD-MICRO-CCL-42 Road, Islamabad PKR (Job)

Capital Territory
Schedule: 120
Days Quantity:
1/Qty
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Item UNSPSC Delivery Schedule Quantity Bid Related to
Security Job/L ot

Heating Magnetic Stirrer Magnetic stirrers Address: Park 1/Qty 938.96 Calibration
Microbiology Laboratory PHLD- Road, Islamabad PKR (Job)
MICRO-CCL-43 Capital Territory

Schedule: 120
Days Quantity:

1/Qty
pH Metre Store PHLD-MICRO-CCL- pH meters Address: Park 1/Qty 938.96 Calibration
45 Road, Islamabad PKR (Job)

Capital Territory
Schedule: 120
Days Quantity:

1/Qty
Weighing Balance Media Room Balance equipment Address: Park 1/Qty 938.96 Calibration
PHLD-MICRO-CCL-46 Road, Islamabad PKR (Job)

Capital Territory
Schedule: 120
Days Quantity:
1/Qty
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Item UNSPSC Delivery Schedule Quantity Bid Related to
Security Job/L ot

Bact/Alert Microbiology Microbiology analyzer Address: Park 1/Qty 938.96 Calibration
Laboratory PHLD-MICRO-CCL-47 accessories or supplies Road, Islamabad PKR (Job)
Capital Territory
Schedule: 120
Days Quantity:

1/Qty
Gel Doc System Moleclar Lab Gel documentation systems Address: Park 1/Qty 938.96 Calibration
PHLD-MICRO-CCL-48 Road, Islamabad PKR (Job)

Capital Territory
Schedule: 120
Days Quantity:

1/Qty
MiSeq PHLD-MICRO-CCL-49 Chemistry quality controls Address: Park 1/Qty 938.96 Calibration
or calibrators or standards Road, Islamabad PKR (Job)

Capital Territory
Schedule: 120
Days Quantity:
1/Qty

e-Pak Acquisition and Disposal System (EPADS) generated document | © 2026 Page 43 of 160



Item UNSPSC Delivery Schedule Quantity Bid Related to
Security Job/L ot

Thermal Cycler Molecular Lab Temperature cycling Address: Park 1/Qty 938.96 Calibration
PHLD-MICRO-CCL-50 chambers or thermal Road, Islamabad PKR (Job)
cyclers Capital Territory

Schedule: 120
Days Quantity:

1/Qty
Formaline Vaporiser Molecular Semen bicarbonate- Address: Park 1/Qty 938.96 Calibration
Lab PHLD-MICRO-CCL-53 formalin diluting fluid Road, Islamabad PKR (Job)
reagents Capital Territory

Schedule: 120
Days Quantity:

1/Qty
Micropipette GP 240 uL Micropipette puller Address: Park 1/Qty 938.96 Calibration
Microbiology Laboratory PHLD- Road, Islamabad PKR (Job)
MICRO-CCL-70 Capital Territory

Schedule: 120
Days Quantity:
1/Qty
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Item UNSPSC Delivery Schedule Quantity Bid Related to
Security Job/L ot

RT PCR Molecular Laboratory Reverse transcriptase Address: Park 1/Qty 938.96 Calibration
PHLD-MICRO-CCL-87 polymerase chain reaction Road, Islamabad PKR (Job)
RT PCR kits Capital Territory

Schedule: 120
Days Quantity:

1/Qty
Water Bath (Memmert) Molecular Water baths Address: Park 1/Qty 938.96 Calibration
Laboratory PHLD-MICRO-CCL-88 Road, Islamabad PKR (Job)

Capital Territory
Schedule: 120
Days Quantity:

1/Qty
Micro lab PHLD-CAPTH-CCL-05 Pathological laboratory Address: Park 1/Qty 938.96 Calibration
services Road, Islamabad PKR (Job)

Capital Territory
Schedule: 120
Days Quantity:
1/Qty
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Item UNSPSC Delivery Schedule Quantity Bid Related to
Security Job/L ot

Analyzer XN-550 Automated high Address: Park 1/Qty 938.96 Calibration
performance Road, Islamabad PKR (Job)
chromatography HPLC Capital Territory
analyzer system reagent or Schedule: 120
kit Days Quantity:

1/Qty

Automated blood coagulation Blood analysis laboratory Address: Park 1/Qty 938.96 Calibration

analyzer CA-660 (Sysmex-Japan) services Road, Islamabad PKR (Job)

PHLD-HAEM-CCL-21 Capital Territory

Schedule: 120
Days Quantity:

1/Qty
Cobas e 411/ Roche PHLD-ESC- Laboratory microchemistry Address: Park 1/Qty 938.96 Calibration
CCL-07 kits Road, Islamabad PKR (Job)

Capital Territory
Schedule: 120
Days Quantity:
1/Qty
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Item UNSPSC Delivery Schedule Quantity Bid Related to
Security Job/L ot

Alinity ci series, Abbott PHLD-ESC- Chemistry analyzers Address: Park 1/Qty 938.96 Calibration
CCL-17 Road, Islamabad PKR (Job)
Capital Territory
Schedule: 120
Days Quantity:

1/Qty
Thermo cycler PHLD-ESC-CCL-17 Temperature cycling Address: Park 1/Qty 938.96 Calibration
chambers or thermal Road, Islamabad PKR (Job)
cyclers Capital Territory

Schedule: 120
Days Quantity:

1/Qty
Immunospot C.T.L PHLD-IMM-CCL- Analyzer, assay protocol Address: Park 1/Qty 938.96 Calibration
21 file Road, Islamabad PKR (Job)

Capital Territory
Schedule: 120
Days Quantity:
1/Qty
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Item UNSPSC Delivery Schedule Quantity Bid Related to
Security Job/L ot

UHPLC (water) ND-TDSL-CCL-01 Analysis of nutrients in Address: Park 1/Qty 938.96 Calibration
water Road, Islamabad PKR (Job)
Capital Territory
Schedule: 120
Days Quantity:

1/Qty
NIR Proximate Analyzer (Buchi) Automated heparin Address: Park 1/Qty 938.96 Calibration
ND-TDSL-CCL-02 analyzer Road, Islamabad PKR (Job)

Capital Territory
Schedule: 120
Days Quantity:

1/Qty
Milk Analyzer IR Ultrasound (Eko Milk analyzer Address: Park 1/Qty 938.96 Calibration
Milk) ND-TDSL-CCL-08 Road, Islamabad PKR (Job)

Capital Territory
Schedule: 120
Days Quantity:
1/Qty
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Item UNSPSC Delivery Schedule Quantity Bid Related to
Security Job/L ot

Milk Analyzer (Eko Milk) ND-TDSL-
CCL-09

Milk analyzer

Moisture Analyzer (MA-SOR
RADWA AG) ND-TDSL-CCL-10

Microbiology analyzers

Sonicator (AED-X-3 SUPERSONIC Ultrasound

X3) ND-TDSL-CCL-12

Kjeldahl System (Buchi K-350)
ND-TDSL-CCL-14

Kjeldahl nitrogen
determination apparatus
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Address: Park
Road, Islamabad
Capital Territory
Schedule: 120
Days Quantity:
1/Qty

Address: Park
Road, Islamabad
Capital Territory
Schedule: 120
Days Quantity:
1/Qty

Address: Park
Road, Islamabad
Capital Territory
Schedule: 120
Quantity: 1/Qty

Address: Park
Road, Islamabad
Capital Territory
Schedule: 120
Days Quantity:
1/Qty

1/Qty

1/Qty

1/Qty

1/Qty

938.96 Calibration
PKR (Job)

938.96 Calibration
PKR (Job)

938.96 Calibration
PKR (Job)

938.96 Calibration
PKR (Job)
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Item UNSPSC Delivery Schedule Quantity Bid Related to
Security Job/L ot

EC/TDS/NaCl Bench Meter Laboratory benches Address: Park 1/Qty 938.96 Calibration
(HANNA HI 2211) ND-TDSL-CCL- Road, Islamabad PKR (Job)
18 Capital Territory

Schedule: 120
Days Quantity:

1/Qty
UV-VIS Spectrophotometer Spectrophotometers Address: Park 1/Qty 938.96 Calibration
(Thermo Scientific) ND-TDSL-CCL- Road, Islamabad PKR (Job)
19 Capital Territory

Schedule: 120
Days Quantity:

1/Qty
ELISA Reader (Diamate DIA-6500 Enzyme linked Address: Park 1/Qty 938.96 Calibration
DIA 210) ND-TDSL-CCL-21 immunosorbent assay Road, Islamabad PKR (Job)
ELISA kit Capital Territory

Schedule: 120
Days Quantity:
1/Qty
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Item UNSPSC Delivery Schedule Quantity Bid Related to
Security Job/L ot

Lateral Flow Strip (Meizheng Bio
Tech) ND-TDSL-CCL-24

Mini-Vidas (Biomerieux 410416)
ND-TDSL-CCL-25

Flame Photometer

Diagnosis of secondary
sideroblastic anaemia due
to drugs and toxins

Fluorescent strip

Flame photometer analyzer
reagent or kit

e-Pak Acquisition and Disposal System (EPADS) generated document | © 2026

Address: Park
Road, Islamabad
Capital Territory
Schedule: 120
Days Quantity:
1/Qty

Address: Park
Road, Islamabad
Capital Territory
Schedule: 120
Days Quantity:
1/Qty

Address: Park
Road, Islamabad
Capital Territory
Schedule: 120
Days Quantity:
1/Qty

1/Qty

1/Qty

1/Qty

938.96 Calibration
PKR (Job)
938.96 Calibration
PKR (Job)
938.96 Calibration
PKR (Job)
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Item UNSPSC Delivery Schedule Quantity Bid Related to
Security Job/L ot

Atomic Absorption Atomic absorption Address: Park 1/Qty 938.96 Calibration
spectrophotometer for Road, Islamabad PKR (Job)
clinical use Capital Territory

Schedule: 120
Days Quantity:

1/Qty
Proximate Analyzer Surgical approximators Address: Park 1/Qty 938.96 Calibration
Road, Islamabad PKR (Job)

Capital Territory
Schedule: 120
Days Quantity:

1/Qty
HPLC Automated high Address: Park 1/Qty 938.96 Calibration
performance Road, Islamabad PKR (Job)
chromatography HPLC Capital Territory
analyzer system Schedule: 120
accessories Days Quantity:
1/Qty
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Item UNSPSC Delivery Schedule Quantity Bid Related to
Security Job/L ot

Gas Chromatography Gas chromatographs Address: Park 1/Qty 938.96 Calibration
Road, Islamabad PKR (Job)
Capital Territory
Schedule: 120
Days Quantity:

1/Qty
LACTOSCAN (Milkotronic) Milk analyzer Address: Park 1/Qty 938.96 Calibration
Road, Islamabad PKR (Job)

Capital Territory
Schedule: 120
Days Quantity:

1/Qty
Chromatography Chamber Chromatography blotting Address: Park 1/Qty 938.96 Calibration
paper Road, Islamabad PKR (Job)

Capital Territory
Schedule: 120
Days Quantity:

1/Qty
Polari meter Bench refractometers or Address: Park 1/Qty 938.96 Calibration
polarimeters Road, Islamabad PKR (Job)

Capital Territory
Schedule: 120
Quantity: 1/Qty
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Item UNSPSC Delivery Schedule Quantity Bid Related to
Security Job/L ot

Flame Photometer Flame photometer analyzer Address: Park
Road, Islamabad
Capital Territory
Schedule: 120
Days Quantity:
1/Qty

UV-Vis Spectrophotometer Spectrophotometers Address: Park
Road, Islamabad
Capital Territory
Schedule: 120
Days Quantity:
1/Qty

GC-MS, QP-2020 Spectrometers Address: Park
Road, Islamabad
Capital Territory
Schedule: 120
Days Quantity:
1/Qty

e-Pak Acquisition and Disposal System (EPADS) generated document | © 2026

1/Qty

1/Qty

1/Qty

938.96
PKR

938.96
PKR

938.96
PKR

Calibration

(Job)

Calibration

(Job)

Calibration

(Job)
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Item UNSPSC Delivery Schedule Quantity Bid Related to
Security Job/L ot

HPLC (SPD-M20A) DCTMD-CHEM- High pressure liquid Address: Park 1/Qty 938.96 Calibration
CCL-33 chromatography HPLC Road, Islamabad PKR (Job)
columns Capital Territory

Schedule: 120
Days Quantity:

1/Qty
Furnace Ney Furnaces Address: Park 1/Qty 938.96 Calibration
Road, Islamabad PKR (Job)

Capital Territory
Schedule: 120
Days Quantity:

1/Qty
Colony Counter Colony counter Address: Park 1/Qty 938.96 Calibration
Road, Islamabad PKR (Job)

Capital Territory
Schedule: 120
Days Quantity:
1/Qty
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Item UNSPSC Delivery Schedule Quantity Bid Related to
Security Job/L ot

Chemistry Analyzer Chemistry analyzers Address: Park 1/Qty 938.96 Calibration
Road, Islamabad PKR (Job)
Capital Territory
Schedule: 120
Days Quantity:

1/Qty
HPTLC Consultants Address: Park 1/Qty 939 Calibration
biostratigraphic analysis Road, Islamabad PKR (Job)

Capital Territory
Schedule: 120
Days Quantity:

1/Qty
HPTLC Consultants Address: Park 1/Qty 938.96 Calibration
biostratigraphic analysis Road, Islamabad PKR (Job)

Capital Territory
Schedule: 120
Days Quantity:
1/Qty
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Item UNSPSC Delivery Schedule Quantity Bid Related to
Security Job/L ot

Ultrasonicator Ultrasonic machine Address: Park
Road, Islamabad
Capital Territory
Schedule: 120
Days Quantity:
1/Qty

UHPLC/ Shimadzu Chromate standards Address: Park
Road, Islamabad
Capital Territory
Schedule: 120
Days Quantity:
1/Qty

Gas Chromatograph Gas chromatographs Address: Park
Road, Islamabad
Capital Territory
Schedule: 120
Days Quantity:
1/Qty
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1/Qty

1/Qty

1/Qty

938.96
PKR

938.96
PKR

938.96
PKR

Calibration

(Job)

Calibration

(Job)

Calibration

(Job)
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Item UNSPSC Delivery Schedule Quantity Bid Related to
Security Job/L ot

UV-Vis Spectrophotometer Spectrophotometers Address: Park 1/Qty 938.96 Calibration
Road, Islamabad PKR (Job)
Capital Territory
Schedule: 120
Days Quantity:

1/Qty
Rotary Vacuum Evaporator Vacuum or rotary Address: Park 1/Qty 938.96 Calibration
evaporators Road, Islamabad PKR (Job)

Capital Territory
Schedule: 120
Days Quantity:

1/Qty
ELISA Plate Reader Biochrom Tube or plate readers Address: Park 1/Qty 938.96 Calibration
Road, Islamabad PKR (Job)

Capital Territory
Schedule: 120
Days Quantity:
1/Qty
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Item UNSPSC Delivery Schedule Quantity Bid Related to
Security Job/L ot

Power Lab, ADINSTRUMEN Intelligence testing device Address: Park 1/Qty 938.96 Calibration
Road, Islamabad PKR (Job)
Capital Territory
Schedule: 120
Days Quantity:

1/Qty
Thermo fisher Kingfisher Fishery information or Address: Park 1/Qty 938.96 Calibration
documentation services Road, Islamabad PKR (Job)

Capital Territory
Schedule: 120
Days Quantity:

1/Qty
Tan beads Nucleic Acid Laboratory equipment Address: Park 1/Qty 938.96 Calibration
maintenance Road, Islamabad PKR (Job)

Capital Territory
Schedule: 120
Days Quantity:
1/Qty
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Item UNSPSC Delivery Schedule Quantity Bid Related to
Security Job/L ot

lon Gene Studio S5 Laboratory equipment Address: Park 1/Qty 938.96 Calibration
rental service Road, Islamabad PKR (Job)
Capital Territory
Schedule: 120
Days Quantity:

1/Qty
lon Chef System (lon Torrent) Laboratory equipment Address: Park 1/Qty 938.96 Calibration
PHLD-VIR-PCR-CCL-16 maintenance Road, Islamabad PKR (Job)

Capital Territory
Schedule: 120
Days Quantity:

1/Qty
Proflex Thermocycler (Abi) Thermocouple probes Address: Park 1/Qty 938.96 Calibration
Road, Islamabad PKR (Job)

Capital Territory
Schedule: 120
Days Quantity:
1/Qty
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Item UNSPSC Delivery Schedule Quantity Bid Related to
Security Job/L ot

Agilent Bio analyzer Acid or base analyzers Address: Park
Road, Islamabad
Capital Territory
Schedule: 120
Days Quantity:
1/Qty

Miseq NGS System Laboratory testing service Address: Park
Road, Islamabad
Capital Territory
Schedule: 120
Days Quantity:
1/Qty

PROFLEX PCR Laboratory testing service Address: Park
Road, Islamabad
Capital Territory
Schedule: 120
Days Quantity:
1/Qty
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1/Qty

1/Qty

1/Qty

938.96
PKR

938.96
PKR

938.96
PKR

Calibration

(Job)

Calibration

(Job)

Calibration

(Job)
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Quant studio A28134 Laboratory testing service Address: Park
Road, Islamabad
Capital Territory
Schedule: 120
Days Quantity:
1/Qty

Real Time PCR System PCR enclosures Address: Park
Road, Islamabad
Capital Territory
Schedule: 120
Days Quantity:
1/Qty

Real Time PCR System PCR enclosures Address: Park
Road, Islamabad
Capital Territory
Schedule: 120
Days Quantity:
1/Qty
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1/Qty

1/Qty

1/Qty

938.96
PKR
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Real Time PCR System PCR enclosures Address: Park
Road, Islamabad
Capital Territory
Schedule: 120
Days Quantity:
1/Qty

Thermocycler Veriti Laboratory testing service Address: Park
Road, Islamabad
Capital Territory
Schedule: 120
Days Quantity:
1/Qty

Gel Documentation System Gel documentation systems  Address: Park

1g/31578 Road, Islamabad
Capital Territory
Schedule: 120
Days Quantity:
1/Qty
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1/Qty

1/Qty

1/Qty

938.96
PKR

938.96
PKR

938.96
PKR

Calibration

(Job)
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Calibration

(Job)
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Thrmoscientific Thermal Mixer Laboratory testing service Address: Park
Road, Islamabad
Capital Territory
Schedule: 120
Days Quantity:

1/Qty
Uv Transiluminator Laboratory equipment Address: Park
maintenance Road, Islamabad

Capital Territory
Schedule: 120
Days Quantity:
1/Qty

electrophoresis Chamber Electrophoresis system Address: Park
Road, Islamabad
Capital Territory
Schedule: 120
Days Quantity:

1/Qty
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1/Qty

1/Qty

1/Qty

938.96
PKR
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938.96
PKR

Calibration

(Job)
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(Job)
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Fluorimeter Qubit Spectrofluorimeters or Address: Park 1/Qty 938.96 Calibration
fluorimeters Road, Islamabad PKR (Job)
Capital Territory
Schedule: 120
Days Quantity:

1/Qty
Gel-Dock Gel documentation Address: Park 1/Qty 938.96 Calibration
accessories Road, Islamabad PKR (Job)

Capital Territory
Schedule: 120
Days Quantity:

1/Qty
Gel Elite 300 Gel documentation Address: Park 1/Qty 938.96 Calibration
accessories Road, Islamabad PKR (Job)

Capital Territory
Schedule: 120
Days Quantity:
1/Qty
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Item UNSPSC Delivery Schedule Quantity Bid Related to
Security Job/L ot

Plate Reader Tube or plate readers Address: Park
Road, Islamabad
Capital Territory
Schedule: 120
Days Quantity:
1/Qty

Easy Read Microplate Reader Microplate readers Address: Park
Road, Islamabad
Capital Territory
Schedule: 120
Days Quantity:
1/Qty

PCR Read Time System 7500 PCR enclosures Address: Park
Road, Islamabad
Capital Territory
Schedule: 120
Days Quantity:
1/Qty
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1/Qty
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938.96
PKR

938.96
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Well Pro Well profile modification Address: Park
services Road, Islamabad

Capital Territory

Schedule: 120

Days Quantity:

1/Qty
Countess Automated Cell Counter Automated cell counter Address: Park
Invitrogen Road, Islamabad

Capital Territory
Schedule: 120
Days Quantity:
1/Qty

Tube shaker multi reax Test tube racks Address: Park
Road, Islamabad
Capital Territory
Schedule: 120
Days Quantity:
1/Qty
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1/Qty 938.96
PKR

1/Qty 938.96
PKR

1/Qty 939
PKR

Calibration

(Job)

Calibration

(Job)

Calibration

(Job)

Page 67 of 160



Item UNSPSC Delivery Schedule Quantity Bid Related to
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LABWIT Shaker Mixer or shaker accessories Address: Park 1/Qty 40 PKR Calibration
or attachments Road, Islamabad (Job)
Capital Territory
Schedule: 120
Days Quantity:

1/Qty
Thermocycler,2000185 Laboratory equipment Address: Park 1/Qty 40 PKR Calibration
maintenance Road, Islamabad (Job)

Capital Territory
Schedule: 120
Days Quantity:

1/Qty
Thermocycler,2000186 Laboratory equipment Address: Park 1/Qty 40 PKR Calibration
maintenance Road, Islamabad (Job)

Capital Territory
Schedule: 120
Days Quantity:
1/Qty
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Item UNSPSC Delivery Schedule Quantity Bid Related to
Security Job/L ot

Thermo cycler Laboratory equipment Address: Park 1/Qty 40 PKR Calibration
maintenance Road, Islamabad (Job)
Capital Territory
Schedule: 120
Days Quantity:

1/Qty
Spectophotometer Atomic absorption Address: Park 1/Qty 40 PKR Calibration
spectrophotometer for Road, Islamabad (Job)
clinical use Capital Territory

Schedule: 120
Days Quantity:

1/Qty
PCR 9700 PCR enclosures Address: Park 1/Qty 40 PKR Calibration
Road, Islamabad (Job)

Capital Territory
Schedule: 120
Days Quantity:
1/Qty
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Item UNSPSC Delivery Schedule Quantity Bid Related to
Security Job/L ot

Thermo Cycler PCR Machine Near patient PCR machine Address: Park 1/Qty 40 PKR Calibration
275006156 Road, Islamabad (Job)
Capital Territory
Schedule: 120
Days Quantity:

1/Qty
Thermo Cycler PCR Near patient PCR machine Address: Park 1/Qty 40 PKR Calibration
Machine,275008852 Road, Islamabad (Job)

Capital Territory
Schedule: 120
Days Quantity:

1/Qty
Thermo Cycler PHLD Laboratory equipment Address: Park 1/Qty 40 PKR Calibration
maintenance Road, Islamabad (Job)

Capital Territory
Schedule: 120
Days Quantity:
1/Qty
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Item UNSPSC Delivery Schedule Quantity Bid Related to
Security Job/L ot

PCR Machine,275003412Applied Near patient PCR machine Address: Park 1/Qty 40 PKR Calibration
Bio system Road, Islamabad (Job)
Capital Territory
Schedule: 120
Days Quantity:

1/Qty
Thermocycler 7500,275009460, Laboratory equipment Address: Park 1/Qty 40 PKR Calibration
Applied bi maintenance Road, Islamabad (Job)

Capital Territory
Schedule: 120
Days Quantity:

1/Qty
Thermocycler 7500, 2750010785 Laboratory equipment Address: Park 1/Qty 44 PKR Calibration
Applied bio maintenance Road, Islamabad (Job)

Capital Territory
Schedule: 120
Days Quantity:
1/Qty
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Security Job/L ot

Sequencing Machine, 30368-081 Kits or enzymes for Address: Park 1/Qty 44.44 Calibration
Applied Bio System Genetic sequencing Road, Islamabad PKR (Job)
Analyzer Capital Territory

Schedule: 120
Days Quantity:

1/Qty
Sequencing Machine,1924- Kits or enzymes for Address: Park 1/Qty 44 PKR Calibration
017Applied Bio System Genetic sequencing Road, Islamabad (Job)
Analyzer Capital Territory

Schedule: 120
Days Quantity:

1/Qty
Sequencing Machine,1583- Kits or enzymes for Address: Park 1/Qty 44 PKR Calibration
024Applied Bio System Genetic sequencing Road, Islamabad (Job)
Analyzer Capital Territory

Schedule: 120
Days Quantity:
1/Qty
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050529 Corbett-RotorGene range

of 1g to 5009

Auto Extraction

Auto Extraction EZ1Advanced

Laboratory equipment
maintenance

Laboratory equipment
maintenance

Laboratory equipment
maintenance
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Address: Park
Road, Islamabad
Capital Territory
Schedule: 120
Days Quantity:
1/Qty

Address: Park
Road, Islamabad
Capital Territory
Schedule: 120
Days Quantity:
1/Qty

Address: Park
Road, Islamabad
Capital Territory
Schedule: 120
Days Quantity:
1/Qty

1/Qty

1/Qty

1/Qty

44 PKR

44 PKR

44 PKR

Calibration
(Job)

Calibration
(Job)

Calibration
(Job)
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Item UNSPSC Delivery Schedule Quantity Bid Related to
Security Job/L ot

Sequencing Machine,1924- Kits or enzymes for Address: Park 1/Qty 44 PKR Calibration
017Applied Bio System Genetic sequencing Road, Islamabad (Job)
Analyzer Capital Territory

Schedule: 120
Days Quantity:

1/Qty
Thermo Cycler PCR Near patient PCR machine Address: Park 1/Qty 44 PKR Calibration
Machine,275003412Applied Bio Road, Islamabad (Job)
system 7500 Real time PCR Capital Territory

Schedule: 1

Quantity: 1/Qty

Thermo Cycler PCR Near patient PCR machine Address: Park 1/Qty 44 PKR Calibration
Machine,275003412Applied Bio Road, Islamabad (Job)
system 7500 Real time PCR Capital Territory

Schedule: 120
Days Quantity:

1/Qty
Thermocycler 7500,275009461 Laboratory equipment Address: Park 1/Qty 44 PKR Calibration
maintenance Road, Islamabad (Job)

Capital Territory
Schedule: 120
Days Quantity:
1/Qty
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Item UNSPSC Delivery Schedule Quantity Bid Related to
Security Job/L ot

PCR Work Station PCR enclosures Address: Park 1/Qty 44 PKR Calibration
Road, Islamabad (Job)
Capital Territory
Schedule: 120
Days Quantity:

1/Qty
PCR Work Station Biocom PCR enclosures Address: Park 1/Qty 44 PKR Calibration
Road, Islamabad (Job)

Capital Territory
Schedule: 120
Days Quantity:

1/Qty
Real-Time PCR Machine Applied Near patient PCR machine Address: Park 1/Qty 44 PKR Calibration
Bio system Road, Islamabad (Job)

Capital Territory
Schedule: 120
Days Quantity:
1/Qty
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Item UNSPSC Delivery Schedule Quantity Bid Related to
Security Job/L ot

Thermo Cycler Applied Bio system Laboratory equipment
maintenance

Thermo Cycler Applied Bio system Laboratory equipment
maintenance

Thermo Cycler Lab Netinstinct Laboratory equipment
maintenance
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Address: Park
Road, Islamabad
Capital Territory
Schedule: 120
Days Quantity:
1/Qty

Address: Park
Road, Islamabad
Capital Territory
Schedule: 120
Days Quantity:
1/Qty

Address: Park
Road, Islamabad
Capital Territory
Schedule: 120
Days Quantity:
1/Qty

1/Qty

1/Qty

1/Qty

44 PKR

44 PKR

44 PKR

Calibration
(Job)

Calibration
(Job)

Calibration
(Job)
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Item UNSPSC Delivery Schedule Quantity Bid Related to
Security Job/L ot

ELISA Reader Thermo fisher Laboratory equipment Address: Park 1/Qty 44 PKR Calibration
maintenance Road, Islamabad (Job)
Capital Territory
Schedule: 120
Days Quantity:

1/Qty
Gel Documentation, Synegene Gel documentation Address: Park 1/Qty 44 PKR Calibration
PHLD-VIR-MEA-CCL-210 accessories Road, Islamabad (Job)

Capital Territory
Schedule: 120
Days Quantity:

1/Qty
Thermo cycler Verity Laboratory equipment Address: Park 1/Qty 44 PKR Calibration
maintenance Road, Islamabad (Job)

Capital Territory
Schedule: 120
Days Quantity:
1/Qty
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Item UNSPSC Delivery Schedule Quantity Bid Related to
Security Job/L ot

Steam Pressure Gauge 0 to 360 Steam pressing machines Address: Park 1/Qty 44 PKR Calibration
psi Road, Islamabad (Job)
Capital Territory
Schedule: 120
Days Quantity:

1/Qty
Weight Box 05 gm to 1000 gm Laboratory equipment Address: Park 1/Qty 44 PKR Calibration
NIH-CCD-CCL-15 maintenance Road, Islamabad (Job)

Capital Territory
Schedule: 120
Days Quantity:

1/Qty
Tachometer 0 to 20,000 rpm NIH- Laboratory testing service Address: Park 1/Qty 44 PKR Calibration
CCD-CCL-17 Road, Islamabad (Job)

Capital Territory
Schedule: 120
Days Quantity:
1/Qty
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Item UNSPSC Delivery Schedule Quantity Bid Related to
Security Job/L ot

Digital Temperature Gauge NIH- Digital testers Address: Park 1/Qty 44 PKR Calibration
CCD-CCL-19 Road, Islamabad (Job)
Capital Territory
Schedule: 120
Days Quantity:

1/Qty
Anemometer 0 to 45 m/s NIH- Anemometers Address: Park 1/Qty 44 PKR Calibration
CCD-CCL-20 Road, Islamabad (Job)

Capital Territory
Schedule: 120
Days Quantity:

1/Qty
Pressure Vessel 0 to 40 bar, 0 to Pressure vessel Address: Park 1/Qty 44 PKR Calibration
600 psi NIH-CCD-CCL-21 Road, Islamabad (Job)

Capital Territory
Schedule: 120
Days Quantity:
1/Qty
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Item UNSPSC Delivery Schedule Quantity Bid Related to
Security Job/L ot

Digital Thermometer -50 to 1000 Digital testers Address: Park 1/Qty 44 PKR Calibration
¢ NIH-CCD-CCL-22 Road, Islamabad (Job)
Capital Territory
Schedule: 120
Days Quantity:

1/Qty
Particle Counter 0.1u to 0.5u NIH- Counters Address: Park 1/Qty 44 PKR Calibration
CCD-CCL-23 Road, Islamabad (Job)
Capital Territory
Schedule: 1

Quantity: 1/Qty

Digital Weighing Balance 0 to 100 Digital Analyzer controllers Address: Park 1/Qty 44 PKR Calibration
gm NIH-CCD-CCL-23 Road, Islamabad (Job)
Capital Territory
Schedule: 120
Days Quantity:

1/Qty
Multi-probe channel for Autoclave Laboratory equipment Address: Park 1/Qty 44 PKR Calibration
0 to 400 C NIH-CCD-CCL-24 maintenance Road, Islamabad (Job)

Capital Territory
Schedule: 120
Days Quantity:
1/Qty
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Item UNSPSC Delivery Schedule Quantity Bid Related to
Security Job/L ot

Aerosol Generator NIH-CCD-CCL- Aerosols Address: Park 1/Qty 44 PKR Calibration
25 Road, Islamabad (Job)
Capital Territory
Schedule: 120
Days Quantity:

1/Qty
26 Flow Hood (Tim) NIH-CCD-CCL- Flowheads Address: Park 1/Qty 44 PKR Calibration
26 Road, Islamabad (Job)

Capital Territory
Schedule: 120
Days Quantity:

1/Qty
Liquid nitrogen tank QCL-VIR-CCL- Liquid nitrogen Address: Park 1/Qty 44 PKR Calibration
41 Road, Islamabad (Job)

Capital Territory
Schedule: 120
Days Quantity:
1/Qty
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Item UNSPSC Delivery Schedule Quantity Bid Related to
Security Job/L ot

Microtiterk flow laboratory QCL- Laboratory equipment Address: Park 1/Qty 44 PKR Calibration
VIR-CCL-44 manufacture services Road, Islamabad (Job)
Capital Territory
Schedule: 120
Days Quantity:

1/Qty
Vibrofix ika laboratory QCL-VIR- Laboratory equipment Address: Park 1/Qty 44 PKR Calibration
CCL-48 maintenance Road, Islamabad (Job)

Capital Territory
Schedule: 120
Days Quantity:

1/Qty
Candling Lamp QCL-VIR-CCL-58 Laboratory ultraviolet ray Address: Park 1/Qty 44 PKR Calibration
lamp Road, Islamabad (Job)

Capital Territory
Schedule: 120
Days Quantity:
1/Qty
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Item UNSPSC Delivery Schedule Quantity Bid Related to
Security Job/L ot

Nitrogen transporter QCL-VIR- Nitrogen N Address: Park 1/Qty 44 PKR Calibration
CCL-60 Road, Islamabad (Job)
Capital Territory
Schedule: 120
Days Quantity:

1/Qty
BPD-ASVPL-CCL-31-a Bio cold Laboratory equipment Address: Park 1/Qty 44 PKR Calibration
storage maintenance Road, Islamabad (Job)

Capital Territory
Schedule: 120
Days Quantity:

1/Qty
BPD-ASVPL-CCL-31-b Bio cold Laboratory equipment Address: Park 1/Qty 44 PKR Calibration
storage maintenance Road, Islamabad (Job)

Capital Territory
Schedule: 120
Days Quantity:
1/Qty
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Item UNSPSC Delivery Schedule Quantity Bid Related to
Security Job/L ot

BPD-ASVPL-CCL-31-c Bio cold
storage

BPD-ASVPL-CCL-31-d Bio cold
storage

BPD-ASVPL-CCL-31-e Bio cold
storage

Laboratory equipment
maintenance

Laboratory equipment
maintenance

Laboratory equipment
maintenance
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Address: Park
Road, Islamabad
Capital Territory
Schedule: 120
Days Quantity:
1/Qty

Address: Park
Road, Islamabad
Capital Territory
Schedule: 120
Days Quantity:
1/Qty

Address: Park
Road, Islamabad
Capital Territory
Schedule: 120
Days Quantity:
1/Qty

1/Qty

1/Qty

1/Qty

44 PKR

44 PKR

44 PKR

Calibration
(Job)

Calibration
(Job)

Calibration
(Job)
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Item UNSPSC Delivery Schedule Quantity Bid Related to
Security Job/L ot

BPD-ASVPL-CCL-31-f Bio cold Laboratory equipment Address: Park 1/Qty 80 PKR Calibration
storage maintenance Road, Islamabad (Job)
Capital Territory
Schedule: 120
Days Quantity:

1/Qty
BPD-ASVPL-CCL-32 TFF Laboratory equipment Address: Park 1/Qty 80 PKR Calibration
maintenance Road, Islamabad (Job)

Capital Territory
Schedule: 1
Quantity: 1/Qty

BPD-ASVPL-CCL-16 Venom Stock Laboratory equipment Address: Park 1/Qty 60 PKR Calibration
Refrigerator maintenance Road, Islamabad (Job)
Capital Territory
Schedule: 120
Days Quantity:

1/Qty
BPD-ASVPL-CCL-05 Weighing Laboratory equipment Address: Park 1/Qty 44 PKR Calibration
Balance maintenance Road, Islamabad (Job)

Capital Territory
Schedule: 120
Days Quantity:
1/Qty
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Item UNSPSC Delivery Schedule Quantity Bid Related to
Security Job/L ot

BPD-ASVPL-CCL-33-a PH METER Laboratory equipment Address: Park 1/Qty 44 PKR Calibration
maintenance Road, Islamabad (Job)
Capital Territory
Schedule: 120
Days Quantity:

1/Qty
BPD-ASVPL-CCL-33-b PH METER Laboratory equipment Address: Park 1/Qty 44 PKR Calibration
maintenance Road, Islamabad (Job)

Capital Territory
Schedule: 1
Quantity: 1/Qty

BPD-ASVPL-CCL-34 Digital Laboratory equipment Address: Park 1/Qty 44 PKR Calibration
Balance maintenance Road, Islamabad (Job)
Capital Territory
Schedule: 120
Days Quantity:

1/Qty
BPD-ASVPL-CCL-35 Deep Freezer Laboratory equipment Address: Park 1/Qty 44 PKR Calibration
maintenance Road, Islamabad (Job)

Capital Territory
Schedule: 120
Days Quantity:
1/Qty
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Item UNSPSC Delivery Schedule Quantity Bid Related to
Security Job/L ot

BPD-ASVPL-CCL-36 Centrifuge Laboratory equipment Address: Park 1/Qty 44 PKR Calibration
Non-Refrigerator maintenance Road, Islamabad (Job)
Capital Territory
Schedule: 120
Days Quantity:

1/Qty
BPD-ASVPL-CCL-37 Laboratory equipment Address: Park 1/Qty 44 PKR Calibration
Electrophoresis maintenance Road, Islamabad (Job)

Capital Territory
Schedule: 1
Quantity: 1/Qty

BPD-ASVPL-CCL-38 Hot Air Oven Laboratory equipment Address: Park 1/Qty 44 PKR Calibration
Single Door maintenance Road, Islamabad (Job)
Capital Territory
Schedule: 120
Days Quantity:

1/Qty
BPD-ASVPL-CCL-39 Auto Clave Laboratory equipment Address: Park 1/Qty 44 PKR Calibration
Single Door maintenance Road, Islamabad (Job)

Capital Territory
Schedule: 120
Days Quantity:
1/Qty
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Item UNSPSC Delivery Schedule Quantity Bid Related to
Security Job/L ot

BPD-ASVPL-CCL-40 Centrifuge
Refrigerator Digital

BPD-ASVPL-CCL-41-a Laminar
Flow

BPD-ASVPL-CCL-41-b Laminar
Flow

Laboratory equipment
maintenance

Laboratory equipment
maintenance

Laboratory equipment
maintenance
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Address: Park
Road, Islamabad
Capital Territory
Schedule: 120
Days Quantity:
1/Qty

Address: Park
Road, Islamabad
Capital Territory
Schedule: 120
Days Quantity:
1/Qty

Address: Park
Road, Islamabad
Capital Territory
Schedule: 120
Days Quantity:
1/Qty

1/Qty

1/Qty

1/Qty

44 PKR

44 PKR

44 PKR

Calibration
(Job)

Calibration
(Job)

Calibration
(Job)
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Item UNSPSC Delivery Schedule Quantity Bid Related to
Security Job/L ot

BPD-ASVPL-CCL-41-c Laminar
Flow

BPD-ASVPL-CCL-41-d Laminar
Flow

BPD-ASVPL-CCL-41-e Laminar
Flow

Laboratory equipment
maintenance

Laboratory equipment
maintenance

Laboratory equipment
maintenance
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Address: Park
Road, Islamabad
Capital Territory
Schedule: 120
Days Quantity:
1/Qty

Address: Park
Road, Islamabad
Capital Territory
Schedule: 120
Days Quantity:
1/Qty

Address: Park
Road, Islamabad
Capital Territory
Schedule: 120
Days Quantity:
1/Qty

1/Qty

1/Qty

1/Qty

44 PKR

44 PKR

4.44
PKR

Calibration
(Job)

Calibration
(Job)

Calibration
(Job)
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Item UNSPSC Delivery Schedule Quantity Bid Related to
Security Job/L ot

BPD-ASVPL-CCL-42 Freeze Dryer Laboratory equipment Address: Park 1/Qty 1543 Calibration
Small Old maintenance Road, Islamabad PKR (Job)
Capital Territory
Schedule: 120
Days Quantity:
1/Qty
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Work Specifications and Market Rates

Jobs Without Lots :

Job: Calibration

Specifications / Requirements:

-_

Incubator binder QCL-VIR-CCL-38 46948 (Rupees forty-six 46948
thousand nine hundred
forty-eight only)

2 Refrigerator Dawlance QCL-VIR-CCL-39 NO 1 46948 (Rupees forty-six 46948
thousand nine hundred
forty-eight only)

3 LamiFNTL flow hood QCL-VIR-CCL-40 NO 1 46948 (Rupees forty-six 46948
thousand nine hundred
forty-eight only)

4 Commercial Blender QCL-VIR-CCL-42 NO 1 46948 (Rupees forty-six 46948
thousand nine hundred
forty-eight only)
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-_

Centrifuge hettich QCL-VIR-CCL-43

6 Vortex mixer (Talboys) QCL-VIR-CCL-45 NO
7 Deep freezer (indesit) QCL-VIR-CCL-46 NO
8 Biohazard Esco QCL-VIR-CCL-47 NO
9 Pipette QCL-VIR-CCL-49 NO
10 Pipette QCL-VIR-CCL-50 NO
11 Pipette QCL-VIR-CCL-51 NO

e-Pak Acquisition and Disposal System (EPADS) generated document | © 2026

1

1

1

1

1

1

46948

46948

46948

46948

46948

46948

46948

(Rupees forty-six
thousand nine hundred
forty-eight only)

(Rupees forty-six
thousand nine hundred
forty-eight only)

(Rupees forty-six
thousand nine hundred
forty-eight only)

(Rupees forty-six
thousand nine hundred
forty-eight only)

(Rupees forty-six
thousand nine hundred
forty-eight only)

(Rupees forty-six
thousand nine hundred
forty-eight only)

(Rupees forty-six
thousand nine hundred
forty-eight only)

46948

46948

46948

46948

46948

46948

46948
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-_
No

13

14

15

16

17

18
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Pipette QCL-VIR-CCL-52

Conical flask QCL-VIR-CCL-54

Auto clave QCL-VIR-CCL-55

Egg incubator QCL-VIR-CCL-56

Egg incubator QCL-VIR-CCL-57

Incubator (Memmert) QCL-VIR-CCL-61

Vacuum Pump QCL-VIR-CCL-62

NO

NO

NO

NO

NO

NO

1

1

1

1

1

1

46948

46948

46948

46948

46948

46948

46948

(Rupees forty-six
thousand nine hundred
forty-eight only)

(Rupees forty-six
thousand nine hundred
forty-eight only)

(Rupees forty-six
thousand nine hundred
forty-eight only)

(Rupees forty-six
thousand nine hundred
forty-eight only)

(Rupees forty-six
thousand nine hundred
forty-eight only)

(Rupees forty-six
thousand nine hundred
forty-eight only)

(Rupees forty-six
thousand nine hundred
forty-eight only)

46948

46948

46948

46948

46948

46948

46948
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-_
No

Micropipette QCL-VIR-CCL-63

20 Micropipette QCL-VIR-CCL-64

21 Micropipette QCL-VIR-CCL-65

22 Micropipette QCL-VIR-CCL-66

23 Micropipette QCL-VIR-CCL-67

24 Micropipette QCL-VIR-CCL-68

25 Orbital shaker SK-0180-S(SCLOGEX) QCL-
VIR-CCL-69
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NO

NO

NO

NO

NO

NO

1

1

1

1

1

1

46948

46948

46948

46948

46948

46948

46948

(Rupees forty-six
thousand nine hundred
forty-eight only)

(Rupees forty-six
thousand nine hundred
forty-eight only)

(Rupees forty-six
thousand nine hundred
forty-eight only)

(Rupees forty-six
thousand nine hundred
forty-eight only)

(Rupees forty-six
thousand nine hundred
forty-eight only)

(Rupees forty-six
thousand nine hundred
forty-eight only)

(Rupees forty-six
thousand nine hundred
forty-eight only)

46948

46948

46948

46948

46948

46948

46948
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-_
No

Refrigerated CentrifugeCF1524R(SCLOGEX)
QCL-VIR-CCL-70

27 Mini Centrifuge (BOECO) QCL-VIR-CCL-79

28 Mini Centrifuge (BOECO) QCL-VIR-CCL-80

29 A2 BSC-4FA2 QCL-VIR-CCL-84

30 Weighing Balance WLC2/A2(RAD WAG) QCL-
VIR-CCL-88

31 Bio Safety Cabinet BSC-4FA2 (Bio base) QCL-
VIR-CCL-91

32 Co2 incubator BJSX-C160 (BIO-BASE) QCL-
VIR-CCL-92
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NO

NO

NO

NO

NO

NO

1

1

1

1

1

1

46948

46948

46948

46948

46948

46948

46948

(Rupees forty-six
thousand nine hundred
forty-eight only)

(Rupees forty-six
thousand nine hundred
forty-eight only)

(Rupees forty-six
thousand nine hundred
forty-eight only)

(Rupees forty-six
thousand nine hundred
forty-eight only)

(Rupees forty-six
thousand nine hundred
forty-eight only)

(Rupees forty-six
thousand nine hundred
forty-eight only)

(Rupees forty-six
thousand nine hundred
forty-eight only)

46948

46948

46948

46948

46948

46948

46948
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-_
No

Weighing Balance(OHAUS)QCL-VIR-CCL-94

34 Bio Safety Cabinet HR40-11A2 QCL-VIR-CCL-
95

35 CO2 incubator CB150E3 (BINDER) QCL-VIR-
CCL-96

36 Refrigerator (Haier) QCL-VIR-CCL-97

37 Bio Safety Cabinet (bio-base A-Il) QCL-BACT-

CCL-01

38 Bio Safety Cabinet (ESCO)QCL-BACT-CCL-02

39 Bio Safety Cabinet (bio-base A-11)QCL-BACT-
CCL-03
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NO

NO

NO

NO

NO

NO

1

1

1

1

1

1

46948

46948

46948

46948

46948

46948

46948

(Rupees forty-six
thousand nine hundred
forty-eight only)

(Rupees forty-six
thousand nine hundred
forty-eight only)

(Rupees forty-six
thousand nine hundred
forty-eight only)

(Rupees forty-six
thousand nine hundred
forty-eight only)

(Rupees forty-six
thousand nine hundred
forty-eight only)

(Rupees forty-six
thousand nine hundred
forty-eight only)

(Rupees forty-six
thousand nine hundred
forty-eight only)

46948

46948

46948

46948

46948

46948

46948
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-_
No

Hot Air Oven(Gellenkamp)QCL-BACT-CCL-04

41 Hot Air Oven (Binder)QCL-BACT-CCL-05

42 Hot Air Oven (Binder)QCL-BACT-CCL-06

43 Auto Clave (Strongmen PK)QCL-BACT-CCL-

07

44 Auto Clave (Bio-Base)QCL-BACT-CCL-08

45 Incubator (Gallen Kamp)QCL-BACT-CCL-09

46 Incubator(Binder)QCL-BACT-CCL-10
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NO

NO

NO

NO

NO

NO

NO

1

1

1

1

1

1

46948

46948

46948

46948

46948

46948

46948

(Rupees forty-six
thousand nine hundred
forty-eight only)

(Rupees forty-six
thousand nine hundred
forty-eight only)

(Rupees forty-six
thousand nine hundred
forty-eight only)

(Rupees forty-six
thousand nine hundred
forty-eight only)

(Rupees forty-six
thousand nine hundred
forty-eight only)

(Rupees forty-six
thousand nine hundred
forty-eight only)

(Rupees forty-six
thousand nine hundred
forty-eight only)

46948

46948

46948

46948

46948

46948

46948
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-_
No

Incubator (Heraus)QCL-BACT-CCL-11

48 Balance (Ohausas)QCL-BACT-CCL-12

49 Analytical Balance (Bio Base)QCL-BACT-CCL-

13

50 Animal Weighing balance QCL-BACT-CCL-14

51 Water Bath (Memmert)QCL-BACT-CCL-15

52 Centrifuge (Hettiech)QCL-BACT-CCL-16

53 Hot plate Magnetic stirrerQCL-BACT-CCL-17
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NO

NO

NO

NO

NO

NO

1

1

1

1

1

1

46948

46948

46948

46948

46948

46948

46948

(Rupees forty-six
thousand nine hundred
forty-eight only)

(Rupees forty-six
thousand nine hundred
forty-eight only)

(Rupees forty-six
thousand nine hundred
forty-eight only)

(Rupees forty-six
thousand nine hundred
forty-eight only)

(Rupees forty-six
thousand nine hundred
forty-eight only)

(Rupees forty-six
thousand nine hundred
forty-eight only)

(Rupees forty-six
thousand nine hundred
forty-eight only)

46948

46948

46948

46948

46948

46948

46948
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-_
No

Vortex MixerQCL-BACT-CCL-18

55 PH meter (Bio Base)QCL-BACT-CCL-19

56 Refrigerator (Dawlance) QCL-BACT-CCL-22

57 Refrigerator (Dawlance) QCL-BACT-CCL-23

58 Refrigerator (Dawlance) QCL-BACT-CCL-24

59 Refrigerator (Dawlance) QCL-BACT-CCL-25

60 thermo hygrometer QCL-BACT-CCL-26
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NO

NO

NO

NO

NO

NO

1

1

1

1

1

1

46948

46948

46948

46948

46948

46948

46948

(Rupees forty-six
thousand nine hundred
forty-eight only)

(Rupees forty-six
thousand nine hundred
forty-eight only)

(Rupees forty-six
thousand nine hundred
forty-eight only)

(Rupees forty-six
thousand nine hundred
forty-eight only)

(Rupees forty-six
thousand nine hundred
forty-eight only)

(Rupees forty-six
thousand nine hundred
forty-eight only)

(Rupees forty-six
thousand nine hundred
forty-eight only)

46948

46948

46948

46948

46948

46948

46948
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-_
No

Thermo hygrometerQCL-BACT-CCL-27

62 Bio safety cabinet Bio base B-1IQCL-BACT-
CCL-28

63 Centrifuge Bio Base QCL-BACT-CCL-29

64 Water Bath digital bio base QCL-BACT-CCL-
30

65 Bio safety Cabinet Bio base-l1IQCL-BACT-CCL-

33

66 Lab water purification system QCL-BACT-
CCL-34

67 Incubator Bio Base QCL-BACT-CCL-36
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1
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(Rupees forty-six
thousand nine hundred
forty-eight only)
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thousand nine hundred
forty-eight only)
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46948
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-_
No

Incubator (Memmert) Microbiology
Laboratory PHLD-MICRO-CCL-2

69 Incubator (Thelco) NEQAS Store PHLD-
MICRO-CCL-3
70 CO2 Incubator Microbiology Laboratory

PHLD-MICRO-CCL-4

71 Incubator Thermo Store (Back up) PHLD-
MICRO-CCL-6
72 Continental (Refrigerator) Bio repository

Room PHLD-MICRO-CCL-7

73 Sanyo (Refrigerator) Microbiology
Laboratory PHLD-MICRO-CCL-8

74 Incubator/Memmert Microbiology Laboratory
PHLD-MICRO-CCL-1
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-_
No

Panasonic Bio repository Room PHLD-MICRO-

CCL-10

76 Waves (Freezer) Bio repository Room PHLD-
MICRO-CCL-11

77 Cool-Lab (Freezer) Bio repository Room

PHLD-MICRO-CCL-12

78 LABTRON Freezer (-80) Bio repository Room
PHLD-MICRO-CCL-13

79 Cool-Lab (Freezer) Bio repository Room
PHLD-MICRO-CCL-14

80 Haier (Refrigerator) Bio repository Room
PHLD-MICRO-CCL-15

81 Nordic Lab (Freezer (-40) Bio repository
Room PHLD-MICRO-CCL-16
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-_
No

LABTRON (Refrigerator) Microbiology
Laboratory PHLD-MICRO-CCL-17

83 Biosafety cabinet BSC IIA Microbiology
Laboratory PHLD-MICRO-CCL-18

84 Biosafety cabinet BSC Il Molecular Lab PHLD-
MICRO-CCL-19

85 Centrifuge (Roto fix 321) Microbiology
Laboratory PHLD-MICRO-CCL-30

86 Centrifuge Molecular Lab PHLD-MICRO-CCL-
31

87 Centrifuge (Hermle) Chemistry Lab PHLD-
MICRO-CCL-32

88 Water bath Media Room PHLD-MICRO-CCL-
33
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-_
No

Autoclave (Tomy) SX-700 Media room PHLD-
MICRO-CCL-35

90 Autoclave (Hirayama) Waste Disposal Room
PHLD-MICRO-CCL-36

91 Autoclave (Hirayama) Waste Disposal Room
PHLD-MICRO-CCL-37

92 Hot Air Oven Media Room PHLD-MICRO-CCL-
56

93 pH metre Media Room PHLD-MICRO-CCL-57

94 Micropipette VWR 0.1-2 uL Microbiology
Laboratory PHLD-MICRO-CCL-61

95 Micropipette VWR 0.1-2 uL Microbiology
Laboratory PHLD-MICRO-CCL-62
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-_
No

Micropipette GP 240 uL Microbiology
Laboratory PHLD-MICRO-CCL-63

97 Micropipette GN 145 uL Microbiology
Laboratory PHLD-MICRO-CCL-64

98 Micropipette 0.5-10uL Microbiology
Laboratory PHLD-MICRO-CCL-65

99 Micropipette 10- 100 eppendorf Microbiology
Laboratory PHLD-MICRO-CCL-66

100 Micropipette 20- 200 eppendorf Microbiology
Laboratory PHLD-MICRO-CCL-67

101 Micropipette 100-1000 eppendorf
Microbiology Laboratory PHLD-MICRO-CCL-
68

102 Micropipette GN 145 ulL Microbiology
Laboratory PHLD-MICRO-CCL-69
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_
No

GRAND TOTAL: Rs4,788,696.00

Job: Thermocycler A 300 (LongGene) QCL-VIR-CCL-81

Specifications / Requirements:

-_

Thermocycler A 300 (LongGene) 46948 (Rupees forty-six thousand nine 46948
QCL-VIR-CCL-81 hundred forty-eight only)
GRAND TOTAL: Rs46,948.00

Job: Gentier Real-Time PCR System (IONLONG) QCL-VIR-CCL-82

Specifications / Requirements:

_
No
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1 Gentier Real-Time PCR System No 1 46948 (Rupees forty-six thousand nine 46948
(IONLONG) QCL-VIR-CCL-82 hundred forty-eight only)

GRAND TOTAL: Rs46,948.00

Job: TANBEAD Nucleic Acid Extractor (Tiawan Advanced Nanotech) QCL-VIR-CCL-83

Specifications / Requirements:

-_

TANBEAD Nucleic Acid Extractor (Tiawan 46948 (Rupees forty-six thousand 46948
Advanced Nanotech) QCL-VIR-CCL-83 nine hundred forty-eight only)
GRAND TOTAL: Rs46,948.00

Job: Trans-Blot SD-Semi Dry Transfer Cell QCL-VIR-CCL-86

Specifications / Requirements:

_
No
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1 Trans-Blot SD-Semi Dry Transfer No 1 46948 (Rupees forty-six thousand nine 46948
Cell QCL-VIR-CCL-86 hundred forty-eight only)

GRAND TOTAL: Rs46,948.00

Job: Trans-blot turbo transfer System (BIO-RAD) QCL-VIR-CCL-85

Specifications / Requirements:

-_

Trans-blot turbo transfer System 46948 (Rupees forty-six thousand nine 46948
(BIO-RAD) QCL-VIR-CCL-85 hundred forty-eight only)
GRAND TOTAL: Rs46,948.00

Job: ChemiDoc XRS+System (BIO-RAD) QCL-VIR-CCL-87

Specifications / Requirements:

_
No

e-Pak Acquisition and Disposal System (EPADS) generated document | © 2026 Page 108 of 160



1 ChemiDoc No 1 46948 (Rupees forty-six thousand nine hundred forty- 46948

XRS+System eight only)
2 (BIO-RAD)
3 QCL-VIR-CCL-87
GRAND TOTAL: Rs46,948.00

Job: Mini Protean Tetra system (BIO RAD) QCL-VIR-CCL-89

Specifications / Requirements:

-—

Mini Protean Tetra 46948 (Rupees forty-six thousand nine hundred forty- 46948
system eight only)
2 (BIO RAD)
3 QCL-VIR-CCL-89
GRAND TOTAL: Rs46,948.00

Job: Automated Elisa Processor (BIO-BASE) QCL-VIR-CCL-93
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Specifications / Requirements:

-_

Automated Elisa Processor (BIO- 46948 (Rupees forty-six thousand nine 46948
BASE) QCL-VIR-CCL-93 hundred forty-eight only)
GRAND TOTAL: Rs46,948.00

Job: Vacuum pump Millipore QCL-BACT-CCL-20

Specifications / Requirements:

-_

Vacuum pump Millipore QCL- 46948 (Rupees forty-six thousand nine 46948
BACT-CCL-20 hundred forty-eight only)
GRAND TOTAL: Rs46,948.00

Job: Vacuum pump Rocker QCL-BACT-CCL-21

Specifications / Requirements:
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-_

Vacuum pump Rocker QCL- 46948 (Rupees forty-six thousand nine hundred 46948
BACT-CCL-21 forty-eight only)
GRAND TOTAL: Rs46,948.00

Job: Spectrophotometer QCL-BACT-CCL-31

Specifications / Requirements:

-_

Spectrophotometer QCL-BACT- 46948 (Rupees forty-six thousand nine 46948
CCL-31 hundred forty-eight only)
GRAND TOTAL: Rs46,948.00

Job: Vacuum pump single bio base QCL-BACT-CCL-32

Specifications / Requirements:
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-_

Vacuum pump single bio base 46948 (Rupees forty-six thousand nine 46948
QCL-BACT-CCL-32 hundred forty-eight only)
GRAND TOTAL: Rs46,948.00

Job: Microscope Bio base QCL-BACT-CCL-35

Specifications / Requirements:

-_

Microscope Bio 46948 (Rupees forty-six thousand nine hundred forty- 46948
base eight only)
2 QCL-BACT-CCL-35
GRAND TOTAL: Rs46,948.00

Job: Sterility test system QCL-BACT-CCL-37

Specifications / Requirements:
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-_

Sterility test 46948 (Rupees forty-six thousand nine hundred forty-eight 46948
system only)
2 QCL-BACT-CCL-37
GRAND TOTAL: Rs46,948.00

Job: Pyromon QCL-BACT-CCL-38

Specifications / Requirements:

-_

Pyromon 46948 (Rupees forty-six thousand nine hundred forty-eight 46948
only)
2 QCL-BACT-CCL-
38
GRAND TOTAL: Rs46,948.00

Job: Panasonic Bio repository Room PHLD-MICRO-CCL-9
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Specifications / Requirements:

-_

Panasonic 46948 (Rupees forty-six thousand nine hundred forty-eight 46948
only)
2 Bio repository
Room
3 PHLD-MICRO-CCL-
9
GRAND TOTAL: Rs46,948.00

Job: Vitek MS Microbiology Laboratory PHLD-MICRO-CCL-21

Specifications / Requirements:

-_

Vitek MS 46948 (Rupees forty-six thousand nine hundred forty- 46948
eight only)
2 Microbiology
Laboratory
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-_

PHLD-MICRO-CCL-21

GRAND TOTAL: Rs46,948.00

Job: Maldi Server Microbiology Laboratory PHLD-MICRO-CCL-22

Specifications / Requirements:

-—

Maldi Server 46948 (Rupees forty-six thousand nine hundred forty- 46948
eight only)
2 Microbiology
Laboratory
3 PHLD-MICRO-CCL-22
GRAND TOTAL: Rs46,948.00
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Scope of Work

The scope of work shall comprise calibration, testing and certification of laboratory, diagnostic, analytical and scientific equipment
installed at various laboratories/departments of the National Institute of Health (NIH), Islamabad, as specified in the Schedule of
Requirements.

The successful bidder/contractor shall:

Perform calibration/testing of the equipment against applicable parameters, ranges and accuracy requirements using valid,
traceable and PNAC-accredited calibration standards/calibrators, wherever applicable.

Carry out calibration in accordance with applicable ISO/IEC 17025 requirements, manufacturer recommendations and recognized
calibration procedures/standards, as applicable to the respective equipment.

Provide qualified and trained technical personnel for execution of the calibration work.

Perform calibration preferably on-site at NIH Islamabad. Where off-site calibration is technically necessary, removal and return of
equipment shall be undertaken only with prior approval of NIH and at the contractor's responsibility.

Record as-found and, where applicable, as-left calibration results, including measured values, permissible tolerances/deviations and
measurement uncertainty, as applicable.

Provide an individual Calibration Certificate/Report for each calibrated equipment, clearly mentioning equipment identification,
calibration date, results, reference standards used, traceability details and next calibration due date, where applicable.

Affix a suitable calibration status label/sticker on each successfully calibrated equipment.

Immediately report any equipment found outside permissible tolerance or otherwise unsuitable for calibration to the concerned NIH
department. Repair/replacement of defective equipment shall not be deemed included unless specifically authorized through the
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work order.

Ensure that all calibration activities are performed without causing damage to NIH equipment and maintain appropriate safety and
laboratory practices.

Complete the assigned work within the period specified in the Work Order and obtain verification/acceptance from the concerned
NIH department/inspection authority.

All costs associated with manpower, calibration standards, tools, testing equipment, transportation, documentation, certificates and
other incidental requirements necessary for satisfactory completion of the calibration work shall be deemed included in the quoted
rates.

Payment shall be made only for the equipment actually calibrated, certified and accepted by NIH against the Work Order.
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Price Schedule

For Individual Jobs

Job Title Unit Price (PKR) Total Price (PKR) Delivery L ocation Delivery Period / Year Country of Origin

2
For Lots

[Lot 1 Title]
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Genera Conditions of Contract
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Red Book:
© FIDIC 2017. All rights reserved.

The Conditions of Contract are the “General Conditions” which form part of the “Conditions of Contract for
Construction for Building and Engineering Works Designed by the Employer (“Red book™) Second edition
2017" published by the Federation Internationale Des Ingenieurs — Consells (FIDIC) and the following
“Particular Conditions” which shall complement the General Conditions of the Contract.

The successful Bidder, upon contract award, shall be required to furnish two (02) copies of aforementioned
“General Conditions” for incorporation in the Works Contract.

International Federation of Consulting Engineers (FIDIC) FIDIC
Bookshop — Box- 311 — CH — 1215 Geneva 15, Switzerland
Fax: +41 22 799 49 054
Telephone: +41 22 568 0500
E-mail: fidic@fidic.org
Website: www.fidic.org
FIDIC code: ISBN13: 978-2-88432-084-9

e-Pak Acquisition and Disposal System (EPADS) generated document | © 2026 Page 121 of 160



Special Conditions of Contract

e-Pak Acquisition and Disposal System (EPADS) generated document | © 2026 Page 122 of 160



PARTICULAR CONDITIONS OF CONTRACT (PCC)

Particular Conditions
(Mandatory Provisions not to be amended/substituted)

The Particular Conditions (PCC) complement the General Conditions (GCC) to specify dates, contractual
requirements, and special circumstances related to the Works. The PCC consists of two parts, Part A -
Contract Data and Part B - Special Provisions. The provisions to be found in the Special Provisions
(Particular Conditions - Part B) take precedence over the equivalent provisions found under the same Sub-
Clause number(s) in the General Conditions, and the provisions of the Contract Data (Particular Conditions -
Part A) take precedence over the Specia Provisions (Particular Conditions - Part B).

PART A - Contract Data

Sub-Clause 1.1.27
Defects Notification Period (DNP): 180 Days

Sub-Clause 1.1.31
Employer's name & address: National Institutes of Health (NIH) (National Institutes of Health
(NIH)), Assistant Director Park Road, | lamabad Capital Territory

Sub-Clause 1.1.35
Engineer's name & address: Mr. llyas Langha

NIH, Islamabad

Sub-Clause 1.1.84
Time for Completion: 180 days for whole of the works

Sub-Clause 1.3 (a)(ii)
Agreed method of electronic transmission: Not Agreed

Sub-Clause 1.3 (d)
Address of Empoyer for Communications: Park Road, | samabad Capital Territory
Address of Engineer for Communications:

NIH, Islamabad

Address of Contractor for Communications; ---------=-==========emeeemm-

Sub-Clause 1.4

Contract shall be governed by the law of:  Islamic Republic of Pakistan
Ruling language: English

Language for communications. English

Sub-Clause 2.1
After receiving the Letter of Acceptance, the Contractor shall be given right of accessto all or part of the Site
within: 30 days after Commencement Date

Sub-Clause 2.4
Employer’sfinancial arrangements:
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10000000

Sub-Clause 3.2 (g)(ii)

Engineer’s Duties and Authority: Variation resulting in an increase of the Accepted Contract Amount in
excess ofone percent (1% )subject to accumulative Variations not exceeding five percent (5%)of the
Accepted Contract Amount

Sub-Clause 4.2
Performance Security (as percentage of the Accepted Contract Amount in Currencies): 0%
Form of Performance Guarantee: Nil

Sub-Clause 4.2.1
List of Insurance Companies.

N/A

Sub-Clause 4.7.2
period for notification of errorsin the items of reference: Twenty Eight (28) days

Sub-Clause 4.19
Period of payment for temporary utilities: Each Month

Sub-Clause 5.1 (a)
Maximum allowable accumulated value of work subcontracted (as a percentage of the Accepted Contract
Amount): Nil %

Sub-Clause 5.1 (b)
Parts of the Works for which subcontracting is not permitted: Nil

Sub-Clause 6.5
Normal working hours on the Site: 8

Sub-Clause 8.3
Number of additional paper copies of programmes: 1

Sub-Clause 8.8 & 14.15(b)
Delay Damages payable for each day of delay 0.01% of the Accepted Contract Amountfor delay in
completion of whole of the Works

Sub-Clause 8.8
Maximum amount of Delay Damages 1.00 % of the Accepted Contract Amount

Sub-Clause 8.14
Applicability of Incentivesfor Early Completion No

Sub-Clause 12.3
Percentage profit (Not more than 10%):  Nil

Sub-Clause 13.4.(b)(ii)
Percentage rate to be applied to Provisional Sums for overhead charges and profit: Twenty Five percent
(25%)

Sub-Clause 14.2
Total Advance Payment: Fifteen percent (15%) of the Accepted Contract Amount excluding Provisional
Sums payable in the currencies and proportionsin which the Accepted Contract Amount is payable
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Sub-Clause 14.2.1
Advance Payment Insurance Not Allowed

Sub-Clause 14.2.3

Percentage deductions for the repayment of the Advance Payment: Deduction shal be made at the
amortization rate of 17.5 % of the value of the Works executed of each IPC as provided in paragraph (i) of
Sub-Clause GCC 14.3, starting from 2nd IPC provided that the advance payment shall be completely repaid
prior to the time when 90% of the Accepted Contract Amount less Provisiona Sums has been certified for
payment. It may be more than 17.5% in the last instalment to ensure full repayment.

Sub-Clause 14.3
Period of payment One Month

Sub-Clause 14.3(b)
Number of additional paper copies of Statements: 1

Sub-Clause 14.3 (iii)
Percentage of retention: Seven percent (7%)

Sub-Clause 14.3 (iii)
Limit of Retention Money (as a percentage of the Accepted Contract Amount): Five percent (5%)

Sub-Clause 14.5(b)(i)
Plant and Materials for payment when shipped: Plant and Materials under Bill of “Imported Plant and
Materials’

Sub-Clause 14.5(c)(i)
Plant and Materials for payment when delivered to the Site: Plant and Non Perishable Materias

Sub-Clause 14.6.2

Minimum amount of Interim Payment Certificate (1PC): No

[Employer to give value not exceeding one fifth of the average expected value of Interim Payment
Certificate]

Sub-Clause 14.7(a)
Period of payment of Advance Payment to the Contractor: 14 days

Sub-Clause 14.7b(i)
Period for the Employer to make interim payments to the Contractor under Sub-Clause 14.6:  Nil days

Sub-Clause 14.7b(ii)
Period for the Employer to make interim payments to the Contractor under Sub-Clause 14.13 (Final
Payment): Nil days

Sub-Clause 14.7(c)
Period for the Employer to make final payment to the Contractor: 30 days

Sub-Clause 14.8

Financing charges for delayed payment Local Currency (PKR):

6-Month KIBOR (Offer) +3% per annum.

Foreign Currency:

Ush

6-Month SOFR (Secured Overnight Financing Rate for USD) +1% per annum.
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EURO
6-Month EURIBOR (EURO Interbank Offered Rate for EURO) +1% per annum.

Others
Appropriate rates +1% (for other foreign currencies, Ref. Schedule-A, A-4 to Bid).

Sub-Clause 14.11.1(b)
Number of additional paper copies of draft Final Statements: 30
[insert number of copies say six (06)]

Sub-Clause 14.15

Currencies of payment of Contract Price: as stated in the Table Schedule of Adjustment Data of Schedule

A (if Given)

Sub-Clause 14.15(a)(i)

Proportions or amounts of Local and Foreign currencies. as stated in the Table Schedule of Adjustment

Data of Schedule A (if Given)

Sub-Clause 14.15(c)

Currencies and proportions for payment of Delay Damages: as stated in the Table Schedule of Adjustment

Data of Schedule A (if Given)

Sub-Clause 14.15(f)
rates of exchange: as stated in the Table 1V of Schedule A (If Given)

Sub-Clause 17.2(d)
Forces of nature, the risks of which are allocated to the Contractor: Nil

Sub-Clause 19.1

Permitted deductible limits:

i) insurance required for the Works: Ten percent (10%) of lossamount on each & every loss
ii) insurance required for Goods: Nil

iii) insurance required for liability for breach of professiona duty: Nil

iv) insurance required against liability for fitness for purpose (if any is required): Nil

v) insurance required for injury to persons and damage to property: Nil

vi) insurance required for injury to employees: Nil

vii) other insurances required by Laws and by local practice : Nil

Periods for submission of insurance:
a) evidence of insurance: Not later than the Commencement Date
b) relevant policies: Within twenty eight (28) day from the Commencement Date

Sub-Clause 19.2.1(b)

Additional amount to be insured (as a percentage of the replacement value): 15% of the replacement value

(Accepted Contract Amount)
Sub-Clause 19.2.2

Extent of insurance required for Goods: From Ex-Works (i.e., works, factory, warehouse, etc) to delivery at

the Site
Amount of insurance required for Goods: Full replacement value

Sub-Clause 19.2.3(a)

Amount of insurance required for liability for breach of professional duty: Full replacement value of the

Works to be designed by the Contractor
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Sub-Clause 19.2.3(b)
Insurance required against liability for fitness for purpose: Yes

Sub-Clause 19.2.3
Period of insurance required for liability for breach of professional duty: Until the date of issuance of
Performance Certificate

Sub-Clause 19.2.4

Amount of insurance required for injury to persons and damage to property: Injury to person and Fatal case:
in accordance with Workmen Compensation Act

Damage to Property: The Amount of Insurance Required for Person Injury is 500000

The Amount of Insurance Required for Damage to Property is 500000 as per his assessment of the adjoining
property(ies) other than the Works|

without limit to the number of incidents

Sub-Clause 19.2.6
Other insurances required by Laws and by local practice: All insurances as applicable, to the extent of
execution of the project, under Federal and Provincial laws of Islamic Republic of Pakistan

Sub-Clause 21.1

Time for appointment of the DAAB: Within 28 days from the Commencement Date.

In case the Accepted Contract Amount is lesser than PKR one (01) billion, appointment of the DAAB shall
be made when Dispute arises between the Parties.

Sub-Clause 21.1

The DAAB shall comprise 1

[insert either “a sole Member” or “Three Members’]

[For a Contract estimated to cost above PKR 2.5billion, the DAAB shall comprise of three members. For a
Contract estimated to cost between PKR1billion and PKR2.5hillion, the DAAB may comprise of three
members or a sole member. For a Contract estimated to cost less than PKR1billion, a sole member is
recommended.]

Sub-Clause 21.1
List of proposed members of DAAB
- proposed by Employer

- proposed by Contractor

[to be inserted at the time of signing of the Contract]
1.

2.

3.

Sub-Clause 21.2

Appointing entity (official) for DAAB members  Managing Director Public Procurement Regulatory
Authority (PPRA) or Chairman Pakistan Engineering Council (PEC) from the list of PEC approved
arbitrators published at its website

Sub-Clause 21.6
Rules of Arbitration: PEC Rules of Conciliation and Arbitration or Pakistan Arbitration Act of 1940, if the
former isinactive.
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The place of Arbitration shall be in the Employer’ s country: | slamabad
[Insert name of city]

Particular Conditions

PartB - Special Provisions
1.1 Definitions

1.1.76 “ Specification”

Following is added at the end:

“and consists of two partsi.e.,

i) “Part A - Specific Provisions’; and
ii) “Part B - Technical Provisions’.”

1.2 Interpretation

“and” is deleted from the end of sub-paragraph (i) and added at the end of sub-paragraph (j).

Sub-paragraph (k) is added:

“(k)  The word “tender” is synonymous with “bid” the word tenderer with “bidder”, the words “tender
documents” with “bidding documents” and “ Schedule of Prices” with “Bill of Quantities’, as applicable.”

1.5 Priority of Documents The documents listed at (@) through (k) of this Sub-Clause are deleted and
substituted with the following:

(@ the Contract Agreement;

(b) the Letter of Acceptance;

(c) theLetter of Bid;

(d) the Particular Conditions Part A - Contract Data;

(e) the Particular Conditions Part B - SpeciaProvisions;

(f) the Genera Conditions;

(g) the Specification Part A - SpecificProvisions;

(h) the Specification Part B- Technical Provisions;

(i) theDrawings,

() thecompleted Schedulesto Bid includingBillof Quantities,

(k) theJV Undertaking (if the Contractor isa JV); and

(I) any other documents forming part of the Contract.

The addendal/corrigenda, if any, shall be deemed to have been incorporated at the appropriate places in the
documents forming the Contract.

1.6 Contract Agreement

In the last line of the 1st paragraph the text “shall be borne by the Employer” is substituted by “shall be
reimbursed by the Employer to the Contractor”.

3.1 TheEngineer

In sub-paragraph (a) the text “as defined in the Pakistan Engineering Council Act, 1975 (Act No.V of 1976)”
are added after the words “professional engineer”.

3.2 Engineer’sDutiesand Authority
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The Engineer shall obtain the consent in writing of the Employer before taking action under the following
Sub-Clauses of these Conditions:

(@ Consenting to the subcontracting of any part of the Works under Sub-Clause 5.1 [Subcontractors]|

(b) Any action under Sub-Clauses 8.9 [Employer’ s Suspension] and 8.12 [Prolonged Suspension]

(c) Issuance of “Taking Over Certificate” under Sub-Clause 10.1 [Taking Over the Works and Sections).
(d) Issuing the “ Performance Certificate” under Sub-Clause 11.9 [Performance Certificate].

(e) Sub-Clause 13.1 [Right to Vary]: instructing a Variation, except;

(i) inanemergency situation as determined by the Engineer, or

(if) if such a Variation would increase the Accepted Contract Amount by less than the percentage specified
in the Contract Data.

(f) Sub-Clause 13.3 [Variation Procedure]: approving a proposal for Variation submitted by the Contractor
in accordance with Sub-Clause 13.3.2 [Variation by Request for Proposal] or 13.2 [V aue Engineering].

(g) Certifying release of second half of the Retention Money under Sub-Clause 14.9 [Release of Retention
Money].

(h) Issuing Final Payment Certificate under Sub-Clause 14.13 [Issue of FPC].

(i)
| ssue of FPC Sub Clauses

Quoted rates must be exclusive of GST. A copy of sales tax registration certificate must be enclosed. In case
of any escalation in rates of the item(s) during the period of contract, NIH, Islamabad will not be liable on
this account and the contractor is bound to complete the supply/work in any case. Any other clarification, if
required, can be obtained from Purchase & Procurement Department of this Ingtitute. Conditional or
incomplete tenders will not be accepted.

The fix security must be received before closing time, failing which bid will not be considered. The tender
shall be valid up to 30-06-2027. On expiry of the tender, the same can be extended further period (not more
than original) mutually agreed between supplier and Chief Executive Officer, NIH, Islamabad.

All supply/work must be completed by the specific date given in the supply/work order. The bidder should
clearly mention the time period for completion of the supply/work in their quotation, so that supply/work
order could beissued accordingly.

Sufficient time as required under PPRA Rule 2004 (as amended from time to time), especially for importable
items will be given in supply orders. The supplier is bound to complete the supply within stipulated period as
mutually agreed between NIH and supplier/contractor so that institutional activities may not suffer.

After completion of time period in supply/work order 1st reminder with 15 days period will be issued to
supplier/contractor to complete supply/work. After 15 days a 2nd reminder with 07 days period will be issued
to supplier/contractor to complete supply/work. After completion of this time security money of
supplier/contractor will be forfeited and further necessary action will be taken against contractor/supplier as
per PPRA rules 2004.

Subsequently supply/work order will be given to second lowest bidder.

13.The supply period for imported items will be settled by mutual agreement between supplier and indenter
(NIH) based upon the time required for legal processing for imports etc. If the finally settled supply period
given in supply order is exceeded then a notice with 15 days will be served to supplier/contractor after it a
2nd notice with 07 days will be served to supplier/contractor to complete supply. After completion of this
time 5% security money of supplier/contractor will be forfeited and

further necessary action will be taken against contractor supplier as per PPRA rules 2004.
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NIH will be entitled at its discretion, to claim liquidated damages up to 1% of the total price of the item and
their quantities for each month or part of the month beyond the specified delivery date. This amount will be
deducted from contractor’ s bill.

Supply/work shall be accepted subject to the inspection and acceptance by the concerned
department/inspection authority. Where considered necessary by the user/department the store may be
obtained on warranty/guarantee subject to inspection on receipt. Rejected store will be removed and replaced
with the acceptable store by the supplier at his own expenses within a specified time.

The regjected store shall be removed from ware house within 07 days by the supplier failing which the NIH
management reserves the right to dispose off the same in addition to charge ware house rent on per day basis
which will be fixed by Chief Executive Officer, NIH.

*[insert Sub-Clause number (not Sub-Clause 3.7 [Agreement or Determination]

Any such requirement shall not be applied to any action by the Engineer under Sub-Clause 3.7 [Agreement or
Determination], as stated in Sub-Clause 3.2 [Engineer’ s Duties and Authority] of the General Conditions.
Notwithstanding the obligation, as set out above, to obtain approval, if, in the opinion of the Engineer, an
emergency occurs affecting the safety of life or of the Works or of adjoining property, he may, without
relieving the Contractor of any of his duties and responsibility under the Contract, instruct the Contractor to
execute all such work or to do all such things as may, in the opinion of the Engineer, be necessary to abate or
reduce the risk. The Contractor shall forthwith comply, despite the absence of approval of the Employer, with
any such instruction of the Engineer. The Engineer shall determine an addition to the Contract Price, in
respect of such instruction, in accordance with Clause 13 and shall notify the Contractor accordingly, with a
copy to the Employer.

Following is added after the words “the Employer’ s consent is required” in 4th paragraph:

“stating that the Employer’s consent has been obtained for that specified authority”

4.2 Performance Security

4.2.1 Contractor’s Obligations

The entity issuing the Performance Security and its form shall be as under:

The Performance Security shall be, at the option of the Contractor,issuedin the prescribed form included in
the Bidding Documents,by(a) a Scheduled Bank in Pakistan or (b) aforeign bank duly counter-guaranteed by
a Scheduled Bank in Pakistan or (c)an Insurance Companylisted in the Contract Data and rated by
PACRA/VIS ofratingas provided in Table below:

Accepted Contract Amount (In Eq. PKR million) Minimum Rating of Insurance Companies

Upto 1000 A (+)

1001 to nolimit AA

In case of Joint Venture, the Performance Security shall be in the name of the Joint VVenture or in the name of
Lead/either firm of the JV or inratio of shares of the individual JV partners.

Following paragraph is added at the end of this Sub-Clause:

“The amount of Performance Security shall be reducedto 50%following issue of the Taking-Over Certificate
for the whole of the Works under Clause 10 of Conditions of Contract.”

4.3 Contractor’s Representative

In second paragraphthe text “professional engineer as defined in the Pakistan Engineering Council Act, 1975
(Act No. V of 1976) (having temporary licence in case of foreign engineer under Section 12 of the Pakistan
Engineering Council Act, 1975 (Act No. V of 1976)” are added after the words “qualified, experienced”.

In the 3rd paragraph the words “28 days’ are substituted by “14 days’. In 2nd line of 4thparagraph the text
“or appoint a replacement” is substituted by “except appointment of a suitable temporary replacement is
deployed at the Site”
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4.4 Contractor’s Documents

4.4.2 As-Built Records

First paragraph is deleted and the text in the last paragraph is substituted with the following:

“The Contractor shall furnish to the Engineer 6 copies, one reproducible and one electronic copy(provided
the Engineer has made available to the Contractor editable form of the Drawings)of all Drawings amended to
conform to the Works as built.In case the Engineer does not make available to the Contractor editable form
of the Drawings, the Contractor shall furnish to the Engineer as-built data for incorporation in the Drawings.
Upon receipt of PDF versions of the as-built drawings prepared by the Engineer, the Contractor shall furnish
to the Engineer 6copies and one reproducible of these Drawings.

The price of such Drawings shall be deemed to be included in the Contract Price.”

Following Sub-Clause is added:

4.4.4 ShopDrawings

The Contractor shall submit to the Engineer for review 3 copies of al shop and erection drawings applicable
to this Contract as per provision of relevant Sub-Clause of the Contract.

Review and approval by the Engineer shall not exceed 21 days and be construed as a complete check but will
indicate only that the general method of construction and detailing is satisfactory and the Engineer’s review
or approval shall not relieve the Contractor of any of his responsibilities under the Contract.

4.8 Health and Safety Obligations

The following text is added at the end ofthis Sub-Clause:
In the event of work being carried out outside the normal working hours and in the event of work being
carried out at night, the Contractor shall at his own cost, provide and maintain such good and sufficient light
as will enable the work to proceed satisfactorily and without danger. The approaches to the Site and the
Works where the night work is being carried out shall be sufficiently lighted. All arrangement adopted for
such lighting shall be to the satisfaction of the Engineer.

4.20 Progress Reports

At the end of sub-paragraph (g) the word “and” is deleted and at the end of sub-paragraph (h) the full stop (.)
isreplaced with “;”, and the following new sub-paragraphs are added as:

(i) planned programme for the execution of the Works for next 56 days to enable the Engineer to determine
its programme of inspection and testing;

() monthly summery of dailly job record indicating weather conditions, deployment of Contractor’s
Equipment, labour employment, local material procurement and material import, if any; and

(k) saient contractual and project information.

5.1 Subcontractors

Add the following text at the end of paragraph (ii):

“underSchedule to Bid”

The following is added at the end of the last paragraph of Sub-Clause 5.1:

“All subcontracts relating to the Works shall include provisions which entitle the Employer to require the
subcontract to be assigned to the Employer under sub-paragraph (@) of Sub-Clause 15.2.3 [After
Termination].

The Contractor shall give reasonable opportunity to contractors from Islamic Republic of Pakistan for
subcontracts for the Works, and endeavour to employ such contractors as Subcontractors.”

5.2 Nominated Subcontractors
5.2.2 Objection to Nomination

In sub-paragraph (c), “and” is deleted from the end of (i);
“. at theend of (ii) isreplaced with: “, and”.
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The following is then added as (iii):
“(iii)  be paid only if and when the Contractor has received from the Employer payments for sums due
under the Subcontract referred to under Sub-Clause 5.2.3 [Payment to nominated Subcontractors].”

6.1 Engagement of Staff and Labour

The following paragraph is added at the end of the Sub-Clause:

“The Contractor shall, to the extent practicable and reasonable, employ staff (not less than 50%) and labour
(not less than 85%) with appropriate qualifications and experience from sources within the Islamic Republic
of Pakistan.”

6.7 Health and Safety of Personnel

The existing text is substituted with the following:

“In order to provide for the safety, health and welfare of persons, and for prevention of damage of any kind,
all operations for the purposes of or in connection with the Contract shall be carried out in compliance with
the Safety Requirements of the Government of Pakistan with such modifications thereto as the Engineer may
authorize or direct and the Contractor shall take or cause to be taken such further measures and comply with
such further requirements as the Engineer may determine to be reasonably necessary for such purpose. The
Contractor shall also provide al other medical services and appoint a health and safety officer at Site if stated
in the Specifications. In case of any fatality or serious accident, the Contractor shall, in addition, notify the
Engineer immediately by the quickest available means.”

6.8 Contractor’s Superintendence

Insert at the end of sub-paragraph () of this Sub-Clause:

"or, if not, the Contractor shall make competent interpreters available during all working hours, in a number
sufficient for those persons to properly perform their superintendence duties’

The following text is added at the end of this Sub-Clause:

“The Contractor’'s authorized representative and his other engineers working at site shall possess valid
registration with the Pakistan Engineering Council.

The Contractor’ s authorized representative at Site shall be authorized to exercise adequate administrative and
financial powers on behalf of the Contractor so as to achieve completion of the Works as per the Contract.”

6.12 Key Personnel

The following isinserted at the end of the last paragraph:

“If any of the Key Personnel are not fluent in this language, the Contractor shall make competent interpreters
available during all working hours in a number deemed sufficient by the Engineer.”

The following Sub-Clauses 6.13 to 6.26 are added at the end of Sub-Clause 6.12:

6.13 Foreign Personnel

The Contractor may bring in to the Country any foreign personnel who are necessary for the execution of the
Works to the extent allowed by the applicable Laws. The Contractor shall ensure that these personnel are
provided with the required residence visas and work permits. The Employer will, if requested by the
Contractor, use all reasonable endeavours in a timely and expeditious manner to assist the Contractor in
obtaining any local, state, national, or government permission required for bringing in the Contractor’s
personnel.

The Contractor shall be responsible for the return of these personnel to the place where they were recruited or
to their domicile. In the event of the death in the Country of any of these personnel or members of their
families, the Contractor shall similarly be responsible for making the appropriate arrangements for their
return or burial.

e-Pak Acquisition and Disposal System (EPADS) generated document | © 2026 Page 132 of 160



6.14 Supply of Foodstuffs

The Contractor shall arrange for the provision of a sufficient supply of suitable food as may be stated in the
Specification at reasonable prices for the Contractor’s Personnel for the purposes of or in connection with the
Contract.

6.15 Supply of Water

The Contractor shall, having regard to local conditions, provide on the Site an adequate supply of drinking
and other water for the use of the Contractor’s Personnel.

6.16 Measuresagainst Insect and Pest Nuisance

The Contractor shall at all times take the necessary precautions to protect the Contractor’'s Personnel
employed on the Site from insect and pest nuisance, and to reduce the danger to their health. The Contractor
shall comply with all the regulations of the local health authorities, including use of appropriate insecticide.

6.17 Alcohalic Liquor or Drugs

The Contractor shall not, otherwise than in accordance with the Laws of the Country, import, sell, give,
barter or otherwise dispose of any alcoholic liquor or drugs, or permit or allow importation, sale, gift, barter
or disposal thereto by Contractor’ s Personnel.

6.18 Armsand Ammunition

The Contractor shall not give, barter, or otherwise dispose of, to any person, any arms or ammunition of any
kind, or allow Contractor’s Personnel to do so.

6.19 Festivalsand Religious Customs
The Contractor shall respect the Country’ s recognized festivals, days of rest and religious or other customs.
6.20 Funeral Arrangements

The Contractor shall be responsible, to the extent required by local regulations, for making any funera
arrangements for any of itslocal employees who may die while engaged upon the Works.

6.21 Forced Labour

The Contractor, including its Subcontractors, shall not employ or engage forced labour which consists of any
work or service, not voluntarily performed, that is exacted from an individual under threat of force or penalty,
and includes any kind of involuntary or compulsory labour, such as indentured labour, bonded labour or
similar labour-contracting arrangements.

6.22 Child Labour

The Contractor, including its Subcontractors, shall not employ or engage child labour in accordance with
relevant law(s) in force in Islamic Republic of Pakistan.

6.23 Employment Records of Workers

The Contractor shall keep complete and accurate records of the employment of labour at the Site. The records
shall include the names, ages, genders, hours worked and wages paid to all workers. These records shall be
summarized on a monthly basis and submitted to the Engineer. These records shall be included in the details
to be submitted by the Contractor under Sub-Clause 6.10 [Contractor’ s Records].
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6.24 Workers Organizations

The Contractor shall comply with the relevant labour laws of Pakistan which recognize workers' rights to
form and to join workers organizations/Trade Union of their choosing and to bargain collectively without
interference.

6.25 Non-Discrimination and Equal Opportunity

The Contractor shall not make decisions relating to the employment or treatment of Contractor’s Personnel
on the basis of personal characteristics unrelated to inherent job requirements. The Contractor shall base the
employment of Contractor’s Personnel on the principle of equal opportunity and fair treatment, and shall not
discriminate with respect to any aspects of the employment relationship, including recruitment and hiring,
compensation (including wages and benefits), working conditions and terms of employment, access to
training, job assignment, promotion, termination of employment or retirement, and disciplinary practices.
Special measures of protection or assistance to remedy past discrimination or selection for a particular job
based on the inherent requirements of the job shall not be deemed discrimination. The Contractor shall
provide protection and assistance as necessary to ensure nondiscrimination and equal opportunity, including
for specific groups such as women, persons with disabilities, migrant workers and children (of working age
in accordance with Sub-Clause 6.22).

6.26 Epidemics

In the event of any out-break of iliness of epidemic nature, the Contractor shall comply with and carry out
such regulations, orders and requirements as may be made by the Government or the local medica or
sanitary authorities for the purpose of overcoming the same.

7.7 Ownership of Plant and Materials

The following is added before the first paragraph:

“Except as otherwise provided in the Contract,”

The following is added at the end of the Sub-Clause:

"No Plant and/or Materials that is the property of the Employer shallbe removed from the Site. If it becomes
necessary to:

(i) remove any item of such Plant from the Site for the purposesof repair, the Contractor shall give a Notice,
with reasons, tothe Engineer requesting consent to remove the defective ordamaged item off the Site. This
Notice shall clearly identifythe item of defective or damaged Plant, and shall give detailsof: the defect or
damage to be repaired; the place to whichdefective or damaged item of Plant is to be taken for repair;the
transportation to be used (and insurance cover for suchtransportation); the proposed inspections and testing
off theSite; and the planned duration required before the repaireditem of Plant shall be returned to the Site.
The Contractorshall also provide any further details that the Employer mayreasonably require; or

(i) replace any item(s) of such Plant and/or Materials, theContractor shall give a Notice, with reasons, to
the Engineerclearly identifying the item(s) of Plant and/or Materias to bereplaced, and giving details of the
due date of delivery tothe Site of the replacement item(s).

Where any item of Plant and/or Materials has become the propertyof the Employer under this Sub-Clause
before it has been deliveredto the Site, the Contractor shall ensure that such an item is notmoved except for
itsdelivery to the Site.

The Contractor shall indemnify and hold the Employer harmlessagainst and from the consequences of any
defect in title orencumbrance or charge (except any reasonable restrictionarising from the intellectual
property rights of the manufacturer orproducer) on any item of Plant and/or Materias that has becomethe
property of the Employer under this Sub-Clause."

The following Sub-Clause7.9 is added after Sub Clause 7.8:

7.9 Useof Pakistani Materials and Services

e-Pak Acquisition and Disposal System (EPADS) generated document | © 2026 Page 134 of 160



The Contractor shall, so far as may be consistent with the Contract, make the maximum use of materials,
supplies, plant and equipment indigenous to or produced or fabricated in Pakistan and services available in
Pakistan provided such materials, supplies, plant, equipment and services shall be of required standard.

8.1 Commencement of Works

The following is added before the first paragraph:
“ After signing of the Contract Agreement by both Parties,” and thereafter the word “ The” is replaced with the
word “the”.

8.5 Extension of Timefor Completion

The following is added after paragraph (c):
“for last five years’.
The following Sub-Clause 8.14 is added after Sub-Clause 8.13:

8.14 Incentives For Early Completion

If Contract Data does not state applicability of incentives for early completion, this Sub-Clause shall not
apply.

The Contractor shall be entitled subject to Sub-Clause 20.2 [Claims for Payment and/or EOT] to bonus
payment if the Works and/or each Section is completed earlier than the Time for Completion for the Works
or Section (as the case may be). The amount of bonus for early completion of the Works and/or each Section
shall be upto a limit and at a rate to 50% of the relevant limit and rate of delay damages prescribed in
Contract Data and shall be paid for every day which shall elapse between the relevant Date of Completion of
the Works or Section and the relevant Time for Completion.

For the purposes of calculating any bonus payment, the applicableTime for Completion stated in the Contract
Datais fixed and noadjustments of this time by reason of granting an EOT will beallowed.

The following Sub-Clause 11.12 is added after Sub-Clause 11.11:

11.12 Supervisory Assistance During DNP

If provided under the Schedule of Prices, the Contractor shall provide supervisory assistance to the Employer
during the DNP for the Works. Such supervisory assistance shall be as described in the Specification for the
purpose of supporting the Employer's operation and maintenance of the Plant for the period specified in the
Schedule of Prices after the Date of Completion.

12.2 Method of M easurement

The following paragraph is added at the end of the Sub-Clause:

“Summary of measured quantity for payment shall be delineated item-wise under four headsnamely;
“Schedule of Prices Quantity”, “Quantity Executed To-date”, “Quantity Certified Previoudy” and “Net
Quantity Executed under this Certificate”.

12.3 Valuation of the Works

The following text is added at the end of fifth paragraph of the Sub-Clause:
“Sum of overhead charges and profit for sub-paragraph (a) shall be Twenty Five percent (25%)”.

13.4 Provisional Sums

The following paragraph is inserted as the penultimate paragraph:
“The Provisional Sum shall be used to cover the Employer’s share of the DAAB members fees and
expenses, in accordance with Clause 21. No prior instruction of the Engineer shall be required with respect to
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the work of the DAAB. The Contractor shall submit the DAAB members invoices and the satisfactory
evidence of having paid 100% of such invoices as part of the substantiation of those Statements submitted
under Sub-Clause 14.3.

13.6 Adjustmentsfor Changesin Laws

The following paragraphsare added at the end of the Sub-Clause:

“Notwithstanding the foregoing, the Contractor shall not be entitled to an extension of time if the relevant
delay has already been taken into account in the determination of a previous extension of time and such Cost
shall not be separately paid if the same shall already have been taken into account in the indexing of any
inputs to the Table of Adjustment Data in accordance with the provisions of Sub-Clause 13.7 [Adjustments
for Changesin Cost].”

14.1 TheContract Price

The following is added at the end of the Sub-Clause:

“Notwithstanding the provisions of subparagraph (b), Contractor's Equipment, including essential spare parts,
imported by the Contractor for the sole purpose of executing the Contract shall be temporarily exempt from
the payment of import duties and taxes upon initial importation, provided the Contractor shall post with the
customs authorities at the port of entry an approved re-export bond or bank guarantee, valid until the Time
for Completion plus six months, in an amount equal to the full import duties and taxes which would be
payable on the assessed imported value of such Contractor's Equipment and spare parts, and callable in the
event the Contractor's Equipment is not re-exported from the Country on completion of the Contract. A copy
of the bond or bank guarantee endorsed by the customs authorities shall be provided by the Contractor to the
Employer upon the importation of individual items of Contractor's Equipment and spare parts. Upon re-
export of individual items of Contractor's Equipment or spare parts, or upon the completion of the Contract,
the Contractor shall prepare, for approva by the customs authorities, an assessment of the residual value of
the Contractor's Equipment and spare part to be re-exported, based on the depreciation scale(s) and other
criteria used by the customs authorities for such purposes under the provisions of the applicable Laws. Import
duties and taxes shall be due and payable to the customs authorities by the Contractor on (a) the difference
between the initial imported value and the residual value of the Contractor's Equipment and spare parts to re-
exported; and (b) on the initial imported value of the Contractor's Equipment and spare parts remaining in the
Country after completion of the Contract. Upon payment of such dues within 28 days of being invoiced, the
bond or bank guarantee shall be reduced or released accordingly; otherwise the security shall be called in the
full amount remaining.”

[The Employer may change or delete this Sub-Clause as per Project requirements]

14.2 Advance Payment

14.2.1 Advance Payment Guarantee

The entity issuing the Advance PaymentGuaranteeand its form shall be as under:

The Advance PaymentGuarantee shall be in the form of Guarantee issued by (a) a Scheduled Bank in
Pakistan or (b) a foreign bank duly counter-guaranteed by a Scheduled Bank in Pakistanor (c)an Insurance
Companylisted in the Contract Data and rated by PACRA/VIS ofrating as provided in Table below:

Accepted Contract Amount (In Eg. million PKR)  Minimum Rating of Insurance Companies

Upto 1000 A (+)

1001 tonolimit AA

In case of Joint Venture, the Advance PaymentGuarantee(s)shall be in the name of the Joint Venture or in the
name of Lead/either firm of the JV or in ratio of shares of the individual JV partners.

14.6 Issueof IPC

14.6.1 ThelPC
In thefirst line of the 1st paragraph the words “28 days’ are substituted by “ 14 days”.
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147 Payment

The words “or through crossed chegue in favour of the Contractor or JV partners. The Payment to JV
partners shall be made at the request of the Joint Ventures in the ratio of their shares specified by them” are
added at the end of the Sub-Clause.

14.8 Delayed Payment

In the first paragraph, third line, the words “compounded monthly” are deleted.
Thetext of 2nd paragraph is deleted and substituted with the following:
“The Employer shall pay to the Contractor compensation at the rate stated in the Contract Data.”

14.9 Release of Retention Money

Thefollowing is added at the end of Sub-Clause 14.9:

“Unless otherwise stated in the Contract, when the Taking-Over Certificate has been issued for the Works
and the first half of the Retention Money has been certified for payment by the Engineer, the Contractor shall
be entitled to substitute a guarantee, in the form annexed to the Particular Conditions or in another form
approved by the Employer and issued by a schedule bank selected by the Contractor, for the second half of
the Retention Money. The Contractor shall ensure that the guarantee is in the amounts and currencies of the
second half of the Retention Money and is valid and enforceable until the Contractor has executed and
completed the Works and remedied any defects, as specified for the Performance Security. On receipt by the
Employer of the required guarantee, the Engineer shall certify, and the Employer shall pay the second half of
the Retention Money. The release of the second half of the Retention Money against a guarantee shall then be
in lieu of the release after the latest of the expiry dates of the Defects Notification Periods. The Employer
shall return the guarantee to the Contractor within 21 days after receiving a copy of the Performance
Certificate.

If the Performance Security required under Sub-Clause 4.2 is in the form of a demand guarantee, and the
amount guaranteed under them when the Taking-Over Certificate is issued is more than half of the Retention
Money, then the Retention Money guarantee will not be required. If the amount guaranteed under the
Performance Security when the Taking-Over Certificate is issued is less than half of the Retention Money,
the Retention Money guarantee will only be required for the difference between half of the Retention Money
and the amount guaranteed under the Performance Security.

15.2 Termination for Contractor’s Default

15.2.1 Notice

Following text is added at the end of sub-paragraph (h) of this Sub-Clause:

“For the purposes of this Contract, corrupt and fraudulent practices have been defined in Public Procurement
Rules 2004.”

15.2.3 After Termination

The word “and” at the end of sub-paragraph (ii) of paragraph (b) is deleted the following paragraph is added
after sub-paragraph (iii):

“(iv) al Employer-Supplied Materials and/or Employer's Equipment madeavailable to the Contractor in
accordance with Sub-Clause 2.6 [Employer-Supplied Materials and Employer's Equipment], and”

15.4 Payment after Termination

The following text is added at the end of this Sub-Clause:

“The Employer shall be entitled to sell any of the Contractor’s Equipment, Temporary Works and unused
materials and apply the proceeds of sale towards payment of any debt due from the Contractor to the
Employer under this Clause including any outstanding payments to the Subcontractors.
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16.2 Termination by Contractor

16.2.1 Notice

The sub-paragraph (j) isdeleted in its entirety.

At the end of sub-paragraph (i) “; or” is replaced with “.” and at the end of sub-paragraph (h) “;” is replaced
with “; or”.

In sub-paragraph (f) “84 days’ are replaced with “180 days’ and text “for reasons not attributable to the
Contractor” is added at the end.

16.3 Contractor’s Obligations After Termination

Sub-paragraph (c) is deleted and replaced with:

"(c) deliver to the Engineer al Employer-Supplied Materials and/orEmployer's Equipment made available
to the Contractor in accordance with Sub-Clause 2.6 [Employer-Supplied Materials and Employer’s
Equipment]; and

(d) removeall other Goods from the Site, except as necessary for safety,and leave the Site."

17.1 Responsibility for Care of the Works

After the two instances of “Goods’ in the last paragraph, the words “Employer-Supplied Materials
and/orEmployer's Equipment” are added.
The following Sub-Clause 17.7 is added after Sub-Clause 17.6:

17.7 Use of Employer’s Accommodation/Facilities

The Contractor shall take full responsibility for the care of the items of the Employer’s facilities and/or
accommodation, if any, as detailed in the Specification, from the date of use and/or occupation by the
Contractor until the date on which such use and/or occupation is re-vested in the Employer.

If any loss or damage happens to any of the above items during a time while the Contractor is responsible for
its care, arising from any cause other than a cause for which the Employer is responsible or liable, the
Contractor shall promptly rectify the loss or damage at the Contractor’ s risk and cost.

18.1 Exceptional Events
The words “or disorder” are replaced with “disorder or sabotage” in sub-paragraph (c) of the Clause.
18.4 Consequences of an Exceptional Event

The following is added at the end of sub-paragraph (b) after deleting the “.”:

“, including the costs of rectifying or replacing the Works and/or Goods damaged or destroyed by
Exceptiona Events, to the extent they are not indemnified through the insurance policy referred to in Sub-
Clause 19.2 [Insurance to be provided by the Contractor].”

18.5 Optional Termination
In sub-paragraph (c), the words “and necessarily” areadded after the words “was reasonably”.
19.1 General Requirements

Following text is added at the end of first paragraph:

“The Contractor shall immediately after the date of the Letter of Acceptance submit the draft of insurance
policies for the Employer’s consent.”

Following text is added at the end of third paragraph:

“The Contractor shall, within the respective periods stated in the Contract Data submit to the Engineer and
the Employer a) evidence that the insurances described in this Clause have been effected, and b) copies of
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policies of the insurances described in Sub-Clauses 19.2.1, 19.2.4 and 19.2.5.”
19.2 Insuranceto be provided by the Contractor

19.2.5 Injury to employees
The words “sickness, disease” are deleted in the third line of first paragraph.

The following Sub-Clause is added after Sub-Clause 19.2.6:

19.2.7 Insurance Company

“The Contractor shall be obliged to place all insurances described in this Clause with insurers listed in the
Contract Data and rated byPACRA/V1Sofrating as provided in Table below:

Accepted Contract Amount (In Eg. million PKR) Minimum Rating of Insurance Companies
Upto 1000 A (+)
1001 to nolimit AA

21.6 Arbitration

The word “international” is deleted in the sixth line of first paragraph. The text of sub-paragraph (@) is
substituted with the following:
“the Dispute shall be finally settled under the Rules of Arbitration, specified in the Contract Data;”
The following Clauses are added after Clause 21

22 Custom Duty

[Employer may incorporate provisions where applicable. However, in order to make the bid more balanced,
the payment of Customs Duties should be the responsibility of the Employer.]

23 Taxes

The Contractor, Subcontractors and their employees shall be liable to pay income tax, withholding tax, super
tax and other taxes on income arising out of the Contract. The rates and prices as stated in the contract shall
be deemed to cover all such taxes.

24 Integrity Part

If it isfound and established at any stage that the Contractor or any of his Subcontractors, agents or servants
have violated or involved in violation of the Integrity Pact signed by the Contractor then the Employer shall
be entitled to :

(@  recover from the Contractor an amount equivalent to ten times the sum of any commission,
gratification, bribe, finder's fee or kickback given by the Contractor or any of his Subcontractors, agent or
servants;

(b) terminate the Contract; and

(c) recover from the Contractor any loss or damage to the Employer as a result of such termination or of
any other corrupt business practices of the Contractor or any of his Subcontractors, agent or servants.

The termination under sub-paragraph(b) of this Sub-Clause shall proceed in the manner prescribed under
Sub-Clause 15.1 to 15.4 and the payment under Sub-Clause 15.4 shall be made after having deducted the
amounts due to the Employer under sub-paragraph(a) and (c) of this Sub-Clause.

Appendix  General Conditions of Dispute Avoidance/Adjudication Agreement

12 DisputesUnder DAAB Agreement

In the first paragraph, third, fourth and fifth line, the text “under the Rules of Arbitration of the International
Chamber of Commerce 2017...............shal apply” is substituted with “under the Arbitration Act 1940 by
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sole arbitrator appointed by the Managing Director Public Procurement Regulatory Authority or Chairman
Pakistan Engineering Council.”
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Bid Securing Declaration
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FORM OF BID SECURING DECLARATION

Date:
No.:
Alternative No.: P66956

To: National Institutes of Health (NIH) (National Institutes of Health (NIH)), Assistant Director Park
Road, Islamabad Capital Territory

We, the undersigned, declare that:
We understand that, according to your conditions, Bids must be supported by a Bid-Securing Declaration.

We accept that we will be blacklisted and henceforth cross debarred for participating in respective category
of public procurement proceedings for a period of (not more than) six months, if fail to abide with a bid
securing declaration, however without indulging in corrupt and fraudulent practices, if we are in breach of
our obligation(s) under the Bid conditions, because we:

(@ havewithdrawn our Bid during the period of Bid validity specified in the Letter of Bid; or

(b) bhaving been notified of the acceptance of our Bid by the Procuring agency/Employer during the period
of Bid validity, (i) fail or refuse to sign the Contract; or (ii) fail or refuse to furnish the Performance Security
(or guarantee), if required, in accordance with the ITB.

We understand this Bid Securing Declaration shall expire if we are not the successful Bidder, upon the earlier
of (i) our receipt of your notification to us of the name of the successful Bidder; or (ii) twenty-eight days after
the expiration of our Bid.

Name of the Bidder*

Name of the person duly authorized to sign the Bid on behalf of the Bidder**
Title of the person signing the Bid
Signature of the person named above
Date signed day of :

*: In the case of the Bid submitted by joint venture specify the name of the Joint Venture as Bidder
**: Person signing the Bid shall have the power of attorney given by the Bidder attached to the Bid

[Note: In case of a Joint Venture, the Bid-Securing Declaration must be in the name of all members to the
Joint Venture that submits the Bid.]
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Contract Form
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FORM OF CONTRACT AGREEMENT

THIS CONTRACT AGREEMENT (hereinafter called the “Agreement”) made on the day of
(month) 20 between National Institutes of Health (NIH) (National Institutes of Health

(NIH)), Assistant Director Park Road, Islamabad Capital Territory (hereinafter called the “Employer”)

of the one part and (hereinafter called the

“Contractor”) of the other part.

WHEREAS the Employer is desirous that certain Works, viz., Calibration of NIH Machinery/ Equipment

etc (P66956) should be executed by the Contractor and has accepted a Bid by the Contractor for the

execution and completion of such Works and the remedying of any defects therein.

NOW this Agreement witnessed as follows:

1. Inthis Agreement words and expressions shall have the same meanings as are respectively assigned to

them in the Conditions of Contract hereinafter referred to.

2. Thefollowing documents, in the order of priority, after incorporating addenda, if any, except those parts

relating to Instructions to Bidders shall be deemed to form and be read and construed as part of this

Agreement:

a) This Contract Agreement;

b) The Letter of Acceptance;

c) TheLetter of Bid;

d) The Particular Conditions Part A - Contract Data;

€) The Particular Conditions Part B - Specia Provisions;

f) The General Conditions;

g) The Specifications Part A - SpecificProvisions;

h) The Specifications Part B- Technical Provisions;

i) The Drawings;

j) The Completed Schedulesto Bid including Schedule of Prices;

k) the JV Undertaking (if the Contractor isa JV); and

[) [Employer to insert any other documents forming part of the Contract]

The addenda/corrigenda,if any, (Excluding part relating to Instructions to Bidders alongwith Bidding Data)
shall be deemed to have been incorporated at the appropriate places in the “Documents forming the
Contract”.

3. Inconsideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned,
the Contractor hereby covenants with the Employer to execute and complete the Works and remedy defects
therein in conformity and in all respects with the provisions of the Contract.

4. The Employer hereby covenants to pay the Contractor, in consideration of the execution and completion
of the Works as per provisions of the Contract, the Contract Price or such other sum as may become payable
under the provisions of the Contract at the times and in the manner prescribed by the Contract.

IN WITNESS WHEREOF the parties hereto have caused this Agreement to be executed on the day, month
and year first before written in accordance with their respective laws.

Signature of the Contactor Signature of Employer

(Sedl) (Sed)
Signed, Sealed and Delivered in the presence of:
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Witness Witness

(Name, Title and Address) (Name, Title and Address)
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DAAB Agreement

[All italicised text and any text within square brackets (except sub-clause headings) in this form of agreement
isfor usein preparing the form and should be deleted from the final product].

Name and details of the Contract Calibration of NIH Machinery/ Equipment etc

This Agreement made the day of [month], [year], between

Name and contact details of the Employer National Institutes of Health (NIH) (National Institutes of
Health (NIH)), Assistant Director

Park Road, |slamabad Capital Territory

+92-333-855-4884

pur chasepr ocur ement58@gmail.com

Name and contact details of the Contractor (name)
(address)
(telephone)
(email / other contact details);
Name and contact details of the DAAB Member (name)
(address)
(telephone)

(email / other contact details);

(“DAAB Agreement”)

Whereas:

A. the Employer and the Contractor have entered (or intend to enter) into the Contract;

B. under the Contract, the “DAAB” or “Dispute Avoidance/Adjudication Board” means the sole member or
three members (as stated in the Contract Data of the Contract) so named in the Contract, or appointed under
Sub-Clause 21.1 [Constitution of the DAAB] or Sub-Clause 21.2 [Failure to Appoint DAAB Members| of
the Conditions of Contract;

C. the Employer and the Contractor desire jointly to appoint the above-named DAAB Member to act on the
DAAB as.

a. the sole member of the DAAB, and where thisis the case, al references to the “Other Members’ do not
apply; or

b. one of three members/ chairman [delete the one which is not applicable] of the DAAB and, where thisis
the case, the other two persons are:

(name) (name)
(address) (address)
(telephone) (telephone)
(email/ other contact details) (email/other contact details)
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the “Other Members’; and
D. the DAAB Member accepts this appointment.

The Employer, Contractor and DAAB Member jointly agree asfollows:

1. The conditions of this DAAB Agreement comprise:

(@ Clause 21 [Disputes and Arbitration] of the Conditions of Contract, and any other provisions of the
Contract that are applicable to the DAAB’ s Activities, and

(b) the “General Conditions of Dispute Avoidance/Adjudication Agreement”, which is appended to the
Genera Conditions of the “Conditions of Contract for Construction” Second Edition 2017 published by
FIDIC (“GCs"), as amended and/or added to by the following provisions.

2. [Details of amendments to the GCs, if any. For example:

In the procedural rules annexed to the GCs, Rule _is deleted and replaced by: “ ... “]

3. The DAAB Member shall be paid in accordance with Clause 9 of the GCs. The currency of payment
shall be :

In respect of Sub-Clauses 9.1 and 9.2 of the GCs, the amounts of the DAAB Member’s monthly fee and daily
fee snal be:

monthly fee per month, and

daily fee of per day

(or as otherwise set under Sub-Clause 9.3 of the GCs).

4. In consideration of the above fees, and other payments to be made to the DAAB Member in accordance
with the GCs, the DAAB Member undertakes to act as DAAB Member in accordance with the terms of this
DAAB Agreement.

5. The Employer and the Contractor shall be jointly and severaly liable for the DAAB Member’s fees and
other payments to be made to the DAAB Member in accordance with the GCs.

6. This DAAB Agreement shal be governed by the law of (if not stated, the law that
governs the Contract under Sub-Clause 1.4 of the Conditions of Contract).

SIGNED by: SIGNED by: SIGNED by:
Print name: Print name: DAAB Member
Title: Title: Title:

for and on behalf of the

Employer for and on behalf of the

Contractor

in the presence of inthe presence of in the presence of

Witness: Witness: Witness:
Name: Name; Name:
Address: Address: Address:
Date: Date: Date:
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FORM OF MOBILIZATION ADVANCE GUARANTEE/ BOND

Guarantee No. Date

WHEREAS (hereinafter called the 'Employer’)
has entered into a Contract for
(Particulars of Contract)

with (hereinafter called the "Contractor').
AND WHEREAS, the Employer has agreed to advance to the Contractor, at the Contractor's request, an
amount of Pak Rupees (PKR ) which amount shall be

advanced to the Contractor as per provisions of the Contract.

AND WHEREAS, the Employer has asked the Contractor to furnish Guarantee to secure the mobilization
advance for the performance of his obligations under the said Contract.

AND WHEREAS,

(hereinafter called the “Guarantor”) at the request of the Contractor and in consideration of theEmployer
agreeing to make the above advance to the Contractor, has agreed to furnish the said Guarantee.

NOW, THEREFORE, the Guarantor hereby guarantees that the Contractor shall use the advance for the
purpose of above mentioned Contract and if he fails and commits default in fulfilment of any of his
obligations for which the advance payment is made, the Guarantor shall be liable to the Employer for
payment not exceeding the aforementioned amount.

Notice in writing of any default,on the part of the Contractor, of which the Employer at his discretion of
making decision, shall be given by the Employer to the Guarantor, and on such first written demand,
payment shall be made by the Guarantor of all sums then due under this Guarantee without any reference to
the Contractor and without any objection.

This Guarantee shall remain in force until the advance is fully adjusted against payments from the Interim

Payment Certificates of the Contractor or until whichever is earlier.
(Date)
The Guarantor's liability under this Guarantee shall not in any case exceed the sum of
PKR (PakRupees ).

This Guarantee shall remain valid up to the aforesaid date and shall be null and void after the aforesaid dat
or earlier if the advance made to the Contractor is fully adjusted against paymentsfrom Interim Payment
Certificates of the Contractor provided that the Guarantor

agrees that the aforesaid period of validity shall be deemed to be extended if on the above mentioned date the
advance payment is not fully adjusted.

Guarantor
(Scheduled Bank/ Insurance Company)

Signature
Name
Title

WITNESS:
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Corporate Secretary (Sea)  Corporate Guarantor (Seal)

Name, Title & Address
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Retention Money Security
Demand Guarantee

[Guarantor letterhead or SWIFT identifier code]
Beneficiary: [Insert name and Address of Employer]

Date: [Insert date of issueg]

RETENTION MONEY GUARANTEE No.: [Insert guarantee reference number]
Guarantor: [Insert name and address of place of issue, unlessindicated in the letterhead]

We have been informed that [insert name of Contractor, which in the case of a joint
venture shall be the name of the joint venture] (hereinafter called "the Contractor") has entered into Contract
No. [insert reference number of the contract] dated with the Employer, for
the execution of [insert name of contract and brief description of Works]
(hereinafter called "the Contract").

Furthermore, we understand that, according to the conditions of the Contract, the Employer retains moneys
up to the limit set forth in the Contract (“the Retention Money”), and that when the Taking-Over Certificate
has been issued under the Contract and the first half of the Retention Money has been certified for payment,
payment of [insert the second half of the Retention Money orifthe amount guaranteed under the Performance
Guarantee when the Taking-Over Certificate isissued is less than half of the Retention Money, the difference
between half of the Retention Money and the amount guaranteed under the Performance Security and, if
required, the ES Performance Security] is to be made against a Retention Money guarantee.

At the request of the Applicant, we, as Guarantor, hereby irrevocably undertake to pay the Beneficiary any
sum or sums not exceeding in total an amount of [insert amount in figures] () [amount in
words] upon receipt by us of the Employer’s complying demand supported by the Beneficiary’s statement,
whether in the demand itself or in a separate signed document accompanying or identifying the demand,

stating that the Applicant is in breach of its obligation(s) under the Contract, without your needing to prove
or show grounds for your demand or the sum specified therein.

A demand under this guarantee may be presented as from the presentation to the Guarantor of a certificate
from the Employer’ s bank stating that the second half of the Retention Money as referred to above has been

credited to the contractor on its account number a [insert name and
address of Contractor’s bank].
This guarantee shall expire no later thanthe .... day of ...... , 2..., and any demand for payment under it must

be received by us at the office indicated above on or before that date.

[signature(s)]

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted from
the final product.
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Integrity Pact
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Integrity Pact

DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC.
PAYABLE BYTHE SUPPLIERS OF GOODS, SERVICES & WORKSIN
CONTRACTSWORTH RS.10.00 MILLION OR MORE

Contract Number: Contract Vaue: Contract Title:

Dated:

[Name of Supplier] hereby declares that it has not obtained or induced the procurement of any contract, right,
interest, privilege or other obligation or benefit from Government of Pakistan or any administrative
subdivision or agency thereof or any other entity owned or controlled by it (GoP) through any corrupt
business practice.

Without limiting the generality of the foregoing [Name of Supplier] represents and warrants that it has fully
declared the brokerage, commission, fee etc. paid or payable to anyone and not given or agreed to give and
shall not give or agree to give to anyone within or outside Pakistan either directly or indirectly through any
natural or juridical person, including its affiliate, agent, associate, broker, consultant, director, promoter,
shareholder, sponsor or subsidiary, any commission, gratification, bribe, finder's fee or kickback, whether
described as consultations fee or otherwise, with the object of obtaining or inducing the procurement of a
contract, right, interest, privilege or other obligation or benefit in whatsoever form from GoP, except that
which has been expressly declared pursuant hereto.

[Name of Supplier] certifies that it has made and will make full disclosure of all agreements and
arrangements with all persons in respect of or related to the transaction with GoP and has not taken any
action or will not take any action to circumvent the above declaration, representative or warranty.

[Name of Supplier] accepts full responsibility and strict liability for making and false declaration, not making
full disclosure, misrepresenting fact or taking any action likely to defeat the purpose of this declaration,
representation and warranty. It agrees that any contract, right interest, privilege or other obligation or benefit
obtained or procured as aforesaid shall, without prejudice to any other right and remedies available to GoP
under any law, contract or other instrument, be voidable at the option of GoP.

Notwithstanding any rights and remedies exercised by GoP in this regard, [Name of Supplier] agrees to
indemnify GoP for any loss or damage incurred by it on account of its corrupt business practices and further
pay compensation to GoP in an amount equivalent to ten time the sum of any commission, gratification,
bribe, finder's fee or kickback given by [Name of Supplier] as aforesaid for the purpose of obtaining or
inducing the procurement of any contract, right, interest, privilege or other obligation or benefit in
whatsoever form from GoP.

Name of Employer: .................. Name of Bidder/Contractor: ...............
Signature: .......cooeoiiiiiiinnnn. SIgNALUIE: ..o e
[Sedl] [Sedl]
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Performance Guarantee Form
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FORM OF PERFORMANCE SECURITY

Guarantee No.

Executed on

Expiry date

Name of Guarantor with address:
Name of Principal (Contractor) with
address:

Pendl Sum of Security (express in words and figures)
L etter of Acceptance No. Dated

KNOW ALL MEN BY THESE PRESENTS, that in pursuance of the terms of the Bidding Documents and
above said Letter of Acceptance (hereinafter called the Documents) and at the request of the said Principal
we, the Guarantor above named, are held and firmly bound unto the National Institutes of Health (NIH)
(National Institutes of Health (NIH)), Assistant Director Park Road, Islamabad Capital Territory
(hereinafter called the Employer) in the penal sum of the amount stated above for the payment of which sum
well and truly to be made to the said Employer, we bind ourselves, our heirs, executors, administrators and
successors, jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the Principal has accepted the
Employer's above said Letter of Acceptance for

(Name of Contract) for the Calibration of NIH Machinery/ Equipment etc (P66956)
(Name of Project).

NOW THEREFORE, if the Principal (Contractor) shall well and truly perform and fulfill al the
undertakings, covenants, terms and conditions of the said Documents during the original terms of the said
Documents and any extensions thereof that may be granted by the Employer, with or without notice to the
Guarantor, which notice is, hereby, waived and shall also well and truly perform and fulfill all the
undertakings, covenants terms and conditions of the Contract and of any and all modifications of said
Documents that may hereafter be made, notice of which modifications to the Guarantor being hereby waived,
then, this obligation to be void; otherwise to remain in full force and virtue till all requirements of Clausell,
Defects After Taking Over, of Conditions of Contract are fulfilled.

Our total liability under this Guarantee is limited to the sum stated above and it is a condition of any liability
attaching to us under this Guarantee that the claim for payment in writing shall be received by us within the
validity period of this Guarantee, failing which we shall be discharged of our liability, if any, under this
Guarantee.

We, (the Guarantor), waiving all objections and
defense under the Contract, do hereby irrevocably and independently guarantee to pay to the Employer
without delay upon the Employer's first written demand without cavil or arguments and without requiring the
Employer to prove or to show grounds or reasons for such demand any sum or sums up to the amount stated
above, against the Employer's written declaration that the Principal has refused or failed to perform the
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obligations under the Contract which payment will be effected by the Guarantor to Employer’s designated
Bank & Account Number.

PROVIDED ALSO THAT the Employer shall decide, whether the Principal (Contractor) has duly performed
his obligations under the Contract or has defaulted in fulfilling said obligations and the Guarantor shall pay
without objection any sum or sums up to the amount stated above upon first written demand from the
Employer forthwith and without any reference to the Principal or any other person.

IN WITNESS WHEREOF, the above-bounden Guarantor has executed this Instrument under its seal on the
date indicated above, the name and corporate seal of the Guarantor being hereto affixed and these presents
duly signed by its undersigned representative, pursuant to authority of its governing body.

Guarantor

(Schedule Bank/ Insurance Company)
Signature:
Name:
Title:

Corporate Guarantor (Seal)

WITNESS:

1.

Name, Title & Address
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Annexure
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No Annexure Defined.
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Procurement Forms
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