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PAKISTAN AIRPORTS AUTHORITY

NAMEoFwoRK:- CONSTRUCTION OF LINK TAXIWAY FOR GENERAL AVIATION
HANGERS AT AIIAP LAHORE.
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For PAA For Contractor

1. Oate and time of Receipt of Bid(s) 07 47-2026 '10:00 AM

2. Date and time of opening of Bid(s) 07 -07-2026 10:30 AM

Online through EPAOS3. Submission of Bids

Divisi ona I Engineer (Civil)
Engg. Services Maint. & Dev
PAA, AllAP, Lahore.

GENERAL INSTRUCTIONS

I ) Bids shall be submitted electronically on PPRA E-PADS portal.

2) Bidders are advised in their own interest to review the contents of Bidding Documents
thoroughly and perform due diligence at their own cost prior to participating in the bidding
process.

3) The Bid Security shall be in the form as prescribed in the Invitation to Bids.

4) Original instrument of Bid Security must be submitted at the time of Bid Opening in sealed
envelope well before the closing date and time mentioned in lnvitation to Bids and its scanned

copy must be attached with the electronic bid to be submitted online on EPADS.

5) Should a Bidder fail to submit original instrument of Bid Security in sealed envelope before the

closing date and time of Bid Opening or does not attach its scanned copy with the electronic

bid, their bid shall be rejected outrightly.

6) All Bidders are requested to submit the bidding documents, without making any changes to

the original text, complete with drawings, specifications etc. containing the signatures of the

Bidder's representative on each and every page of the documents.

7) The Bidders are advised to submit physical (hard form) bid in original on the date and time

mentioned in the invitation to bids to assist in evaluation, however that is not mandatory. ln

case of any discrepancies between the bid submitted physically and on EPADS, the latter

shali prevail.
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FoT PAA For Contractor

OECLARATION

It is hereby solemnly affirmed and declared that I/ we are not serving employees of any
Government organization including PAA, and that it is further assured that if I / we had been previously

engaged with PAA as an employee, then that service or employment had ceased to be in effect two years
prior to the date of advertisement for this Work.

It is hereby further solemnly affirmed and declared that no serving or retired employee who has not
completed two years after retirement from PAA is employed at our Contracting business.

It is hereby further undertaken and guaranteed that no serving or retired employee who has not
completed two years after retirement from PAA shall be permitted to have any financial interest in the said
Contracting business during the currency of this Contract with PAA.

It is clearly understood and agreed that in the event oi a breach of the above undertaking during the
currency of this Contract, the said Contract shall be liable to immediate cancellation in which case the
security deposits and all other monies due or which may be come due to PAA shall stand forfeited and be
absolutely at the disposal of the PAA.

[Contractor's Signatures with Seal]
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For PAA For Contractor

INVITATION TO BIDS

Date

1. Pakastan Airports Authorjty, anvites bids from eligible Constructors licensed by the Pakistan
Engineering Council in the appropriate category for the Works named on the cover page.

2. The bidding process shall be conducted in line with the single stage two envelope procedure
prescribed under Public Procurement Rules 2004, e-Pak Procurement Regulations, 2023 and any
Regulations, Regulatory Guides, Procurement Guidelines or lnstructions issued by the PPRA (from
time to time), and is open to all potential eligible bidders registered in the EPADS.

3. All bids must be accompanied by Bid Security in an acceptable form in the prescribed amount

4. The electronic bids prepared in accordance with the instructions prescribed in the electronic
bidding documents must be submitted through EPADS on or before the bid closing date and time.
Electronic bids will be opened by using EPADS on the same day 30 minutes after bid closing time.

The bidders must meet the following criteria for technical qualification.

a) Scanned copy of CNIC, and attested copy to be submitted physically.
b) Valid registration with federal Board of Revenue (FBR) and listing on the Active Taxpayer

List (ATL)
c) A valid Professional Tax Certificate
d) Updated Pakistan Engineering Council (PEC) Registration in Category C-6 or above for

the current year.
e) Affidavit confirming non-judicial stamp paper of value Rs. 300/-

. Ownership of the firm.
o No btacklisting
. Details of pending litigation, if any

f) Documentary evidence for Average annual turnover more than Rs. Twenty (20) Million in
last three years

g) Original Bid Security in an acceptable form in the prescribed amounl
h) Documentary evidence of at least two (02) Civil Work Projects (completed or in hand),

each worth more than Rs. 20 (M) or above, executed at any lnternational Airport of
Pakistan during last three years.

Divisi al Engineer (Civil)
Engg. Services lilaint. & Dev
PAA, AllAP, Lahore.
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For PAA For Contractor

l. The invitation to bids shall contain the name of work to be carried out as well as the date for
submifting and opening the bids and the time allowed for carrying out the work; also the amount of bid
security to be deposited with the bid. Copies of the specifications, designs and drawings and any other
documents required in connection with the work signed for the purpose of identification by Pakistan
Airports Authority (PAA) shall also be open for inspection by the Contractor at the office of the Additional
Director / Project Manager / Divisional Engineer during office hours.

2. Where a bid is being submitted by a firm, it must be signed separately by each partner thereof,
or in the event of the absence of any Partner, it must be signed on his behalf by a person holding a
power of attorney authorizing him to do so ,such power - of -€ttorney to be produced with the bid and a
Photostat ofthe Partnership Deed should accompany the bid.

i. Where a firm of Contractors is an incorporated company registered under the Companies Act,
the Contractors shall furnish the following documents:

a) Memorandum and Articles of Association together with a copy of certificate of
incorporation.

b) ln case the Contract is to be signed by one of the Directors of the Contractor's
Company, a certifled copy of the resolution of lhe Board of Oirectors or a Photocopy of
the General Power of Attorney executed by the Company authorizing such Directors
to enter into and sign the Contract with PAA.

4. The memorandum of work and the schedule of materials to be supplied by the PAA and their
issue rates, shall be filled, and completed in the offce of Divisional Engineer before the bidding
document is uploaded on EPADS.

5. The bidder shall also produce a certificate of registration with the lncome Tax Authority, and
proof of being Active Taxpayer and attach it with the bid.

6. Bidders may requesl clarification of the Bidding Documents by sending a written query to the
PAA through EPADS. The PAA may, if deemed appropriate, respond to the request at least two days
before the bid submission deadline.

7. PAA may, at its discretion convene a pre-bid meeting to provide clarifications on the Bidding

Documents. lf held, the date, time, and venue of the meeting shall be specified on the EPADS. Bidders

are encouraged to submit any queries in writing no later than seven (7) days prior to the scheduled

meeting. The minutes of the meeting, including all questions raised and responses provided, shall be
promptly circulated to all recipients of the Bidding Documents.

8. Bidders are advised to visit and inspect the Site and its sunoundings at their own risk and cost,

and to conduct all necessary due diligence to obtain sufficient information for the preparation of their

bids and execution of the Contract. PAA shall permit such visits, subject to prior coordination, however,

bidders and their representatives shall enter the site entirely at their own risk and shall indemnify and

hold harmless the PAA, its personnel, and agents from any liability, loss, damage, injury, or expense

arising from or related to such visits.

9. pAA may amend the Bidding Documents at any time before the bid submission deadline, either

on their own or in response to a biddefs request for clarification, by issuing a written addendum. Each

addendum will become part ofthe Bidding Documents and will be shared with all purchasers, who must

acknowtedge recelpt in writing. lf needed, PAA may extend the bid submission deadline to allow

bidders sufficient time to consider the changes.

10. Bidders who propose any alteration in the work specified in the said form of an invitation to bid,

or in the time allowed for carrying out the work, or which contain any other condition of any sort,
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For PAA For Contractor

will be liable to rejection. No single bid shall include more than one work, but Contractors who wish to

bid for two or more works shall submit a separate bid for each work.

I l. No alterations or additions shall be made by the Contractor in the schedule of quantities and
rates must be filled in ink (blue or black) or typed out both in figures and words clearly and legibly in the
columns provided in the schedule of Quantities. All corrections must be signed by the Contractors.

l2- Bidders shall not be reimbursed any cost of any kind whatsoever incurred by them in

connection with preparation and submission of their Bids.

13. Arithmetical errors in the bid will be rectified on the following basis:

a) lf there is a discrepancy between the amounts in figures and in words, the amount in

words will govern, and if there is a discrepancy between the unit rate and the line item

total resulting ftom multiplying the unit rate by the quantity, the unit rate as quoted will
govern, unless in the opinjon of the PAA there is an obviously gross misplacement of
the decimal point in the unit rate, in which case the line item total as quoted wili
govern and the unit rate will be corrected.

b) lf the bidder quotes different rates for the same items across sub-heads, or attaches
page(s) containing items with varying rates for the same item(s), the lowest unit rate

will be considered for evaluation.

c) lf the bidder does not accept the conected / evaluated amount of bid, their bid will be
rejected, and bid security shall be forfeited.

14. Bids shall be accompanied by a Call Deposit Receipt, Pay Order, or a Banker's Cheque ofthe
amount given in the Memorandum as Bid Security. The Bid Security shall be returned to the un-
successful bidders, after the work has been awarded.

15. The quoted bid rates or amounts shall be inclusive of all taxes (but excluding provincial sales
tax on services), duties, and cess, etc as applicable fourteen (14) days prior to the date of bid
opening, and no claim on this account shall be entertained by PAA.

16. The completed Bid form shall be submitted in accordance with the instructions prescribed by
PPRA for submitting eleclronic bids through EPADS on or before the closing date and time. Electronic
bids will be opened by using EPADS on the same day 30 minutes after bid closing time.

17. Original bid submitted electronically shall also be submitted physically along with Bid Security
in a Sealed Envelope and addressed and delivered in person or sent by Registered posu courier so
thal it reaches well in time before the opening date, as notifed by the PAA . The sealed envelope shall
have the name of work, as mentioned in invitation to bids, written on top of it. ln case of any
discrepancies between the bid submifted physicauy and on EPADS, the tatter shall prevail. The
instrument of Earnest Bid security shall compulsorily be submitted in physical form on the opening
date and time, whereas submission of the bid physically is recommended but not mandatory.

18. When a bid is accePled, a receipt for the bid security forwarded therewith shall thereupon be
given to the contractor. ln the event of a bid being re.,ected the bid security forwarded with such
unaccepted bid shall thereupon be returned to the Contractor.

19. The receipt given by an accountant or clerk for any money paid by the contractor will not be
considered as an acknowledgement of payment to the pAA and the contractor shall be responsible
for seeing that he procures a receipt signed by the Divisional Engineer or his authorized officer.

20. Bids will be opened and read in public on the date and time for the opening. Bids whose bid
security is received after the time set for receipt shall be rejected. Bidders who submit their bid
security but their bids are not uploaded on EPADS or fail to show on EPADS will be considered and
held as non-participants.

For
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For PAA For Contractor

21. Additional Director / Prolect Manager / Divisional Engineer or his duly authorized representative
shall open bids in the presence of intending Contractor who may be present at the time and will enter
the amounts of all the bids in a Comparative Statement in a suitable form.

22. PAA reserves the rights to post pone the date or time of submission and opening of Bids.
Should the date of opening the Bids be postponed, PAA shall give notice of such postponement.

23. The bid shall remain valid for a period of One Hundred & Twenty (120) days from the date of
bid opening. ln exceptional cases, before this period expires, PAA may request an extension-no
longer than the original validity period. Bidders may refuse to extend the bid validity without losing their
Bid Security. Those who agree must edend the Bid Security accordingly but cannot change their bids.

24. PAA is not bound to award the Contract to the lowest or to any Bidder and reserves the right to
reject any or all Bids and to waive any formalities in the Bids received such as deviations in the use and
presentation of the specified Bidding Documents and forms, if it appears to be in the interest of the
PAA-

25. Bid shall be accepted by the competent officer of PAA. The acceptance of the Bid shall bind
theBiddertoexecutetheContractAgreementwithinthespecifiedperiodfailingwhichtheBiddershallforfeit his
Bid Security not as penalty, but as liquidated damages.

26. For works costing more than Rs. 10 Million, the Contractor shall furnish to the PAA within
fourteen (14) days after receipt of Letter of Acceptance, a Performance Security in the form of an
irrevocable Bank Guarantee from the Banks approved by PAA (as per the list provided in Appendix-E to
Bidding Documents) for an amount equalling to tive percent (5"/o) of the total amount of bid at the time
of signing the agreement. The irrevocable Performance Security shall have validity till thirty (30) days
after the date of final completion of works. The bond for Performance Security shall be executed on
non-judicial stamp paper of appropriate value.

2'1. For works costing more than Rs. 65 Million, the Contractor may be given a Mobilization
Advance of up to 10% of the bid cost by PAA on production of an irrevocable bank guarantee of an

equivalent amount from Banks approved by PAA (as per the list provided in Appendix-E to Bidding

Documents).The same will be recovered at the rate of lo%of gross amount of the running bills of the

Conlractors.

28. Prior to engaging in the bidding process, the bidders should at their own cost, read and acquaint

themselves with the PAA'S procedure for blacklisting of contractors and suppliers available on PAA

website aawebadmin a ov c i/caao-00

Additional:-
(i) HSE Manual
(ii) Drawings.

Divisional ngineer (Civil)
Engg. Services Maint. & Oev
PAA, AllAP, Lahore.
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For PAA For Contractor

MEMORANDUM

a) Name of Work CONSTRUCTION OF LINK TAXIWAY FOR GENERAL AVIATION
HANGERS AT AIIAP LAHORE.

c)

d)

Bid shall been closed with (Bid
security) Rs. 450,000/-

Security Deposit (including Bid
Security)

e) Deduction of lncome Tax

0 Time allowed for the work

g) Bill of Quantities

Call Deposit Receipt, Pay Order, or a Banker's
Cheque from a scheduled Bank in Pakistan, of an
amount mentioned in the invitation to bids.

Five percent (5%) of the Contract Price

As per lncome Tax Ordinance 2001 amended
from time to time.

180 Davs (from the date of
Written order to commence)

As per attached schedule.

Divisional Engineer (Civil)
Engg. Services lvlaint. & Dev
PAA, AIIAP, Lahore.

rC!5
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b) Goneral Description of Works



PAKISTAN AIRPORTS AUTHORITY
B.O.Q

KT AYF R ENERAL AVIATI HANGERS AT AIIAP LAH RName of Work :

Sub Head:- Civil Works

SR# ltem oi Work QTY

Rate

Unit Amount (Rs.)

ln Words

1

Levellrng and dressing the ground by cutting and filling earth upto 6
inches (152 mm) in depth including consolidating and watering,
cori] p ete as required

36960 Sft 100 sft
Preparation of sub-grade over bottom of excavation with required
dressing to required grade, camber and side slopes including cutting
to requrred depth and . breaking clods watering and consolidation with
surtable mechanical means to attain minimum density of 95o/o modified
A A S H O maximum dry density for top 6" (152mm) layers including
Crsoosai oi surplus eafth within 3 chains (92 m) lead complete .

36960 Sft 1OO Sft

3

Surplying and laying machine crushed 1-112" to 1/2" (38 mm to
13 mm) stone ballast of approved grade and quality in sub-base
or base courses in required grade and camber and compacting
to the required density by approved mechanictl means (Vibratory
Roler Road Packer and Smooth Vvheel Roller etc.) including
waler ng with 10 miles lead and all Iift complete (actual compacted
depth sna I be considered for payment).

19721 Cft 1OO Cft

11880 Cft 100 cft

5

Supplyrng and laying coarse sand of approved grade and quality over
prepared subgrade, watering, consolidation with power roller including
all lead and lift

6600 cft 1OO Cft

2

4

Supplying and laying machine crushed 2-112" to 3/4" (64 mm to '19

rnm) stone ballast of approved grade and quality in sub-base or base
courses rn required grade and camber and compacting to the
requred density by approved mechanical means (Vibratory Roller,
Road Packer and Smooth Wheel Roller etc.) including watering with
10 mile6 lead and all lifr complete (actual compacted depth shall
be considered for payment).

olvrt,c
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SR# Item of Work QTY

Rate

Unit Amount (Rs.)

ln Figures ln Words

lProvid ng and laying 1 4I cement concrete in any thickness using 2"
151 mm) and down gauge stone ballast of approved grade and quality

6
over prepared sub-grade or sand cushion in roads, paths, creteways
lard to required gradient and camber including cost of necessary form
work and its removal compacting with vibrators including curing etc.
complete.

7253 Cft 100 cft

7

Provid ng and laying hot-mix bituminous concrete runway pavement
ard with mechanical paver and mixed in central mixing plant in
requrred thickness and density rolled hot with different types of rollers
complete as per speciflcations and Job-mix formula and design: in
double layer upto 4' (101mm)thickness inculding priming coat @20
Lbs per %Sft complete

534 Tonne P. Tonne

B

Providing and laying in floor C.C. 1:2.4. tuff paver 2-112" lhick of
approved design and colour pattren (average strength 7000 psi) laid
on sand cushion filiing of joint with sand and warring etc. complete as
per direction of Engineer lncharge. (the cost of sand cushion is
included).

13200 Sft P. Sft

I

Provrdrng and laying 6" (152 mm) wide precast cement concrete 1:2:4
edge stone 12" (305 mm) deep, 9" (229 mm) long using graded
screened bajfl. form work and its removal, compacting and curang, laid
rn cement mortar 1:4 including cost of excavation, back filling of
excavated stuff and its disposal within one chain (30.5 m) Iead as
desired

1320 Rft 100 Rft

10

Pavement marking in reflective TP PAINT for lines of 1scm width, with
road nrarking machine complete as per direction of Engineer incharge.

't 704 Rft PRft

Total:

(ENGR. ABRAR AHMED)
Divisional Engineer (Civil)
Engg Services Maint & Dev
PAA, AllAP, LahoreSiqnature of Contractor with Stamp
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PIiE-CAST CONCREIE (1 :2:4)

60mm Tir. TUFF PAVERS GRoUTEo WITH SAND. (CoNC. PAVERS 0F 7000 PSI STRENGTH)

2' THICK COMPACTED SAND,

6'THICK P.C.C (1:4:8).

6',THrCK SAND (CoMPACTToN 98%).

CoMPACTED SUtsGRADE (Co|IIPACT|oN 95%, lt/in CBR=6%)

SLoPE - 2%

4'TNICK SURFACE,

6" THICK CRUSHED AGGREGATE BASE COURSE.

10' cRusHED AGGREGATE SUB-BASE. (1%', - %)
COMPACTED SUB€RADE {COl PACTION 95%, Min CBR=6%)

SLoPE.2%
EDGE STONE x1

TUFF PAVERS

P.C.C BED (1:4:8)
trr

D iv isional Engrfleer (Civil)
Engg. Services Maint & Oev
P a k is'.an AirPorts Authority,
Atlama lqbal lniernational
Airport, Lahore
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X - SECTION OF ROAD (LINK TAXIWAY)
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HSE MANUAL FOR CAA CONTRACTORS, SUPPLIERS & CONCESSIONAIRES

d,tt tJ,,dg.E

Chapter 1

INTRODUCTION

INTROOUCTION

lntegratod Managemont System comprislng lntemltional Management System standards ISO
9001: 2008 (Ouality Management System), ISO 14001:2004 (Environmental Management
System), OHSAS 18001: 2007 (Occupational Health and Safety Management System), and
ICAO's SMS (Safety Management Slrstem) has baen implemented in Pakistan CAA. These
standards require adherence from all the stakeholdars to fulfill thoir respective obligations
towards vltal aspects of Safety, Quality, Occupational Hoalth and Environmanl- This HSE
Manual outlines the responslbillties of contradors, suppliers and concessionaires working for
CAA or on the areas under CAA'S iurisdiction

1.2 AAA IMS POLICY

Top Management commitrnent is demonstrated in IMS Policy, attached as Appendix-A (English
version) and Appendix-B (Urdu version).

\t{ESPONSIBILITY & AUTHORITY

1.3.1 RESPONSIBII.ITY F HSE COMPLIANCE:

1 .3.1.1 CAA shall require Contractors andror Sub-conlractors I Suppliers ,
Concessionaires to affirm that all supervisors aro responsible for ensuring
that the works / activities are performed in accordance with all applicable
health, safety and environmental rules, regulations and good working practices
with equal diligencs baing paid to the fulfillment of ths contractual technical
specmcations.CAA will require Contraclors and Subtontraciors to advise such
p€rsonnel of their safoty responsiblllties. Contractors / Suppliers /
Concessionaires shall also provide CAA with thelr organizational setup for a
particular contracl / subcontmct / ronewal / bid invitation document, where
applicablo, specifying the areas of safety responsibililios of their supervisors.

All DDG3 ahall ansuro lmparting noc8ssary dir€cllons and astabllsh requisite
monilorlng & ovaluatlon mechanlsm in thelr rsspeClive area of responsibllilies
to fulfill tho vision and the obiectlves contained ln thls manual.

Th. concomod Dlrociora / Additlonal DlrBctors / Alrport Managers / Chlof
Operatlons Offlcsrs / Locatlon Hoads / Soctlonal H6ads, involved /
ongagad in the purchasa of materials, services and contracts (including sub-
contrac,ts, if any), shall ehsure effective implementation of this manual. They

. slall also bs rospontible to dBsignate. Cpntract CoordinatorF where
' appllcable especlally bn large scale projacts:

Conh-act Coordlnatoi (a dosignated CAA Employee) shall be responsible for
thc on-rlto lmplomontatlon of HSE roqulrcmsnts by th6 contrBclors and thoir
offlclals,/ wokors. H6 shall also be responsibla to tocord on-sito managgment
activitles and meetings specific to ths HSE lssues.

Doputy Managsmont Roprasentatlvas (DMRs) shall be responsible to
oversee lhe implsmontation and effectiveness of this manual at their
respoctive Airports / ATS Units / Locations.

The concemed Dlrectors I Addltlonal Diroctor3 / Alrport ManagBrs / Chiof
Op€ratlons Offfcers , Location Heads / Sectlonal Heads, involved /
engaged in lhe pLrrchase of matenals, services and contracts (including sub-
conlracts. if any), shall ensure incrmoration of spacitic clause(s) on Safety,
H6alth & EnvironmBnt in the contract agreemBnts or their renawals / bid
lnvitation documents indicating the need for compliance with the dBtailed

1.3.1.2

1.3.1 .3

iioes as outlil]ed in this manual.

1.1

1.3

1 .3.1 .4

1 .3.1"5

1 .3.1 .6

15t03t2017 1-l MNL-002-h,,lsxx-2 0
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HSE MANUAL FOR CAA CON TRACTORS, SUPPLIERS & CONCESSIOIIAIRES

1.3.1.1 All Safety, Health and Environ,nenl requirements containod in this manual
shall also be made part of lhc t kl invitation docurnonts / contracts.

1.3.1.8 Any specific requirernents not covered in this manual and in the exis[ng HSE
clause of the contract / loase agreement may be specified in the conlmcl / lease
documenls by th6 respective CAA funclions, in consultation }vith Additional
Direclor SQMS (REG/CF), Addhional Director SQMS (ANSiAPS) at HQCAA
and conc€med DMRS at Airports / ATS Units / Locatlons. These may include
but not limited to:

a. worklng procadures

b. Risk / impact ass€ssrnent of lhe job

c. Requirements of tansporling canier, machinery / equipment and tools

d. Handling / packaging idenlification requirementrs

e. lnformation about the produc{ composition

f. Complianc€ lo tho related Sarety, Health 3 Envlronment procedurss for
perfomring lhe ecdvlty

g. Usage of PBrsonal Protecllye Equlpment (PPE)

h. Comp€tence / training requirements of workars

i. Handling and dlsposal of waste, etc

j. The need lo oblain Permit To Work (PTW), wharB required

k. Emergencyprocedures

l. Accident / incident reportjng

m. Legal requir€manls

'L3.'l .9 The conc.rned Dlrectors / Addltlonal Dlr.ctors / Alrport Managers /
Chlaf Oporatlons Ofllcors / Locatlon HBrds / Sectlonel Heads may ask
the supplier / contractor / concessionaire to carry out a riak asseEament
before awarding a contract lor high-risk tasks,'rvhere applicabls.

oNsrTE MANAGEMENT OF CONTRACTORS FOR MEGA / MAJoB
PROJECTS:

1.3.2-1 The concerned DDGS / Directors , Addittonal Diroctors I Airport
Managers / Chiot Operations Officsrc , Location Hsads / Sectlonal
Hsads shall ask the contractor / supplier / conc€ssionaira to designate a
Safety Ofticor wheravor epplicablB, depending upon the quantum of
contract, who shall be ths focal person and rasponsible Ior on-site
impibmentation o[ HSE rCquiremenls on part bf conlractors / suppllers /

. concessionaires. For Contracts / Agreements of smaller quantum, the
contractor / supplier / concessionaire shall be dirsctly rBsponsible in this
regard without having tho need to designate such reprassntatives.

1.3.2.2 The conc€mod Dlrsctors / Addltlonal Dlrectoru / Alrport Managsrs / Chlsf
Oporations Offlcers / Locatlon Hoads / Sectlonal Hoads shall be
responsible to nominate a representiative (Contract Coordinator) For on-site
management of contac,tors for mega / major projects. The contract
coordinator / representalive shall monitor thB HSE compliance by the
contractor / supplier. This lncludes monitoring of:

a.- Controls to prevent HSE risks

b. Contractor equipment for appropriateness

c. . Corflpliance of work procedures

d. Waste Disposal & Record keeping

1.3,2
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1.3.2.3

1.3-2.4

1.3.2.6

1_3.2.7

1.3.2.8

1_3.2.9

1 .3.2.1 0
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e. Compliance of regulatory requirements, to this HSE Manual cr their own
HSE Manual(s) if exceeding the requirement stipulated by the CAA and
PTw by contractors / suppliers / conc€ssionaires

Rsgular on-sitB moetlngs with ths contractor must be convened / held to
discuss the HSE compliance 6nd related aspects of the job. Records of such
meetings and on-slte management activities must be maintained by the
Contract Coordinator.

HSE audlt or on.si!6 lnspecdoffi shall b6 canied od rardornly by the aufx*ized
lnspedo.s of SQMS Dkedorate h @rdinalion with the concemsd Diredorate /
Branctl at HQCAA and concerned Sec{on at airports / locations for checking HSE
cornpliance. IAR (lmpro\€ment Action Report) on CAAF.002-ialS)C( shall be raised
/ generat€d in case any noarconficrmity is observed or if any conective or preventive
actim h rEquired. All pmeedings of the audit or on-site inspeclions shall be
doormented by th6 resp€clive hspectoG.

All the worfts, purchase / supplies and services being canied oul / rendered by
Contractors / Suppliers / Concessionaires shall be liable to mcritcring and
supervision by CAA'8 atrthorized / designated ofiicial(s) lo ensure their HSE-
worthines$. Surpris€ inspdction may be .ca,ried out at any time by SQMS
Officials.

The monitoring / supervision so required shall be made under the relevant
claus8(s) of th6 contraci. The performance monitoring data of contractors with
regard to compliance to HSE manual and CAAO $/ill be collected / ftaintained
and doarmented on periodical basis by the respeclive DDGS as well as by
SOMS Direclorats / SOMS teams at locations, to devalop necessary correc{ive
/ prevenlive actlons accbrdingly. Thi6 Eignificant data of a particular contractor
/ supplier / concesbionaire, will be critically observed and be given due
consideration at the time of awarding / continuation / renewals etc of any
contract.

All potential Contractors, Suppliors and Concessionaires shall be informed
about the availability of HSE manual which would roquiro compliance from
lhem. The latest version of this Manual shall be posted on the CAA'S Official
Wobsits lAl4gGieElLlttto,g9!0,8!,,
Th6 conc€med Olreclorato / BrEnch / Airport / Locatlon shall provide the hard
copy of the Irtsst vorslon of HSE Manual lo tho Contractors / Supplisrs rf

Concossionaires at the tim6 of signing of lhe Contracl Agreements /-Licanse
Aqreements / Laase Doeds / Purchase Orders / Supply Ord6rs, otc.

a. No work be oxecuted without sup€rvision of concemed representation of
OPI Section / Branch, especially at aerodrome. I

b. T116 representation d OPI section I ,function shall .ensqre
implementation of preventivg control measuros during executlon of work
and conective measures in case of any abnormal / emergency situation,

c. All tood concesslonairBa 6hall prefo.ably b6 cortified in Food Safety
Managoment System ISO 22000: 2017.

ln case of axistenc€ of any Conlracto/s, Suppliet's and Concessionaire's HSE
Manual having provisions more stringent to thls HSE manual, those shall bo
applicable as far as the currency of that particular contract is concemed.

All the Contractors, Suppliers and Concessionaires shall be responsible to
provide and update bare minimum training / awareness on HSE to their
smployees and subsequent implementation. Any breach / violatlon theroof by '

any of such employee(s) shall be construed upon to bo on behalf of thal very
Contraclor, Supplier and Concessionaire. Records pertaining to HSE related
training / awareness shall be maintained and provided. to concemed CAA
official(s) designated by the OPI and,/or Reprasentative(s) of CAA'S SOMS
team.
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The training / awareness describod above shall include but not limited to the
tollowing: -

a. Sit'e acquaintance (i.e. Aerodrome / Building layout, Building Evacuation
Procedu16, etc).

b. General aerodrome layout & hazards and handling o[ stancard
equipment.

c. HSE ralated operational hazards / snvironmental aspecls and risks /
' snvlronmBntal lmpacls assoclatod and lelaled control moasures with the

perllcular crntract / agrecment.

d. Basic First Aid and other consctive measures.

e. Application of Permlt to Work / Lock Out and Tag Out.

f. Special MSDS, classification / composition of hazardous materiai for
handling of hazardous material.

g. lncident(s) i accidont(s) including dnvironmental lncidents {sEills, etc)
reporung.

h. Waste maragenient.

l. Baslc Firc Fighting.

I. Sele drivlng.

k. Response in emergency.

l. Personal Protectivo Equipriant (PPE).

1.3_2.11

I,l
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Chapter 2

GENERAL INFORMATION

2.1 BASIC SAFETY & SE RITYRE INTSU STR^A

The following are som6 basic safety & security restraints. ln case of violation of any of
these, Contraclors / Suppliers / Concessionaire shall be dealt with in accordance with
Rulo 91 (Soctlon 10) of CARs 04:

2.1.1.'l Possession or use of alcoholic beverages or illegal drugs.

2.'1.1.2 Possession of un-authorized explosives, firearms, ammunition, and other
weapons.

2.1.1.3 Violation of any salety or security rules or requirements as laid down in Part
Vlll, Ssction 10 of CARS, 9,1 (Rule 92-110).

2.1 .1.4 lllegal dumping, handling, or disposal of hazardous materials.

2.1.1.5 Demolition or rBmoval, vyithout written permission, of any property belonging to
CAA.

2.1.1.6 lntimidating, threa(enlng, harassing, lmpeding or interfering with CAA
employ6e(s) or designated representative(s).

2.'l..1.7 Misuse of fifo prevention and protoction 6quipm6nt.

2-.1.1.8 UnButhorized removal or destruction ol a safety barricade, handrail, guardrail,
' waming sign, fall protaction, or other waming devices intended to protect

efirployees or proporty.

2.2 SAFEW PERMITS

2.2.1 All CAA contractors, suppliers or concasglonairos shall obtain prior approval for PTW
ftom CAA'S authorizad / designated official(s) and follow all the safaty requirements,
proc€utions, controls ol PPEs classified as PTW related tasks as any of the operations
mentioned below may present a hazard lo paople, property and environment.

2.2.1.'l Porlorming buming, weldlng, outtlng, Boldodng, or othsr hot work.

2.2.1.2 Working on flre protoctlon / datac.tlon systoms.

2.2.1.3 Worklng on electrical, sleam, chillod water systems or other energizad
s)6tems-

2.1 .1

2.2.'.t.4

2.2.1.5

2.2.'1.6

lnstslllng a tsmporary 6loctrical Bsrvlca

. \/ortlng wlth hazardoug.chemlcs18 (lncludlng rglvonts and palnts). .

Handling, tansporting or goneratino hazardous wastes (including hospital
biological wasta, wasto oil, chemicals, condensate, atc).

Uslng a gas, dies6l, or LPG (such as Propane) powerod onglnos.

Working on gas pipe llnes or associated equlpment.

Operating a power vehicle or self-propelled work platform.

Excavation / trenching.

Using radioactive sources or conducting lield radiography (x -ray)-

Working with asbestos & asbestos - containing materials.

Working on security systems.

Working with compr66sed air / gases.

heating, ventilation, or air conditioning equipment.

2.2.1.7

2.2.1.4

2.2.'1.9

2.2.1.10

2.2.1.11

2.2.1 .12

2.2.1 .'13

2.2.1.14

?.2.1.15

2-1 MNL-OO2-MSXX-2-O15t03t2017 1ir
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2.2. 1.16 Working with chernicals, polishing or grinding.

2.2.1.17 Working at heights of more than 06 feet or on roofs.

2.2.1.18 Entering or working in confined spaces liksfuellanks, trenches, service shafts,
sewer systBm, etc.

2.2.1.19 Lning or hoisting with cranes or hoisls.

2.2.1.20 Blastlng operations, etc.

PERFORMANCE MONITORING
2.3.1 Th6 Contractors / Suppllers / Concossionaires shall monilor HSE i'lerformancs of thelr

employess and ectivilies.

2.3.2 They Bholl ln addltlon monitor all thosa porformgnco monitorlng acllons ar'rsed betw€en
CAA and the Contractors / Suppllers / Concessionaires.

a

HOUSE KEEPTNG ,

2.4.1 Ail Contraclors / Suppllers / Concessionaires shall maintain good housekeeping by
keeplng work araas neat, cl6an, ordady, free oI oxcess traslr, d€bris snd ahall block
ryalkways, stairs, exits, or create a tripping hazard. Poor housekeeping at a iob sile may
lead to an incrsased potential for saf€ty hazards and an increased frsquency of
accidents, falls, cutrs, spills, lBaks, flres or €lsctroculion.

Tools, wiras, materials shall not be left or haphazardly sprsad out at the work place.

Open holes, trenches, or excavalions into which people may fall shall be identified,
covered or provided with guardrails.

ln order to protect the employeas and environmont, safety bllnding shall be providgd at
all works execution sites, where necessary.

2.5 REPORT OF ACCIDENT. INCIDENT, INJURY OR ILLNESS

2.4.2

2.4.3

2.4.4

2.5.1

2.5.2

2.5.3

The area reprgsentjativos o[ confactor shall inform fire, electrical, civil inquiries officials
each day before slart of work.

All work related accidents, incidonts, fatalities, iniurios, and illnesses must irnmediately
be reported to the CAA authorized / designatod officials.

Every incident / accident happened during Bxecution of contractors work Shali properly
bo analfzed as per CAA0-015-illSD( and if fall in Ma.ior / Catastrophic categories be
published / mentioned in IOU rsport by the OPI Section / Branch.

I,l
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HAZARDOUS WASTE

HAZARDOUS WASTE IiANAGEMENT

HSE MANUAI FOR CAA CONTRACTORS, SUPPLIERS & CONCESSIONAIRES

Ghapter 3

3.1

3.1.1

3.1.2

3.1-3

Hazardous waste generated by a Contractor / Supplier / Concessionaire as part of its
work must be properly identified, stored and disposed in accordance with applicable Iaws
/ rules / regulations. The Contraclor / Supplier / .Concessionaire must coordinate with
CAA reprosentative(s) of relevant sactions to provide a list of hazardous waste(s) which
is / ara likely to be generated during the prdect / activity, and to determine the location(s)
for haza rdous wasta storage.

The Gontractor / Supplier / Concessionair6 must also ensure, at a minimum:

3.1 .2.'l Proper labeling in terms of MSDS.

3.1 .2.2 pdequate secondary containmenl.

3.1.2.3 Segregation of incompatible materials.

3-1-2.4 Routina inspsction of storage arsas.

ln addition, all hazardous waste containers shall be conslructed of a material compatible
with the waste, in sound condltion, and kept securely closBd to avoid spill or leakage.

3.2

3.3

r 3"4

1R

WASJTE DISPOSAL DOCUMENTS
The Contraclors / Suppliors / Concassionaires shall be responsible for completing all waste
dlaposal documonts a8 psr rtatutory / regulatory requlrement8, wh€rs appllcable and as requlred
by CAA. Thls may rslale to CAA'S own wasto that ls p€dodlcally rsmovad for further dlsposal
purposes, or waste crBatod by Contractor / Suppliar i Concasslonaire while parforming a task at
CAA premisas / arEas und6r CAA'S jurlsdiclion. OPI shall also ensuro all normal wastes are also
removed by the mntracls.

TRAINING
Contractor / Supplior / Conc€ssionslre must snaur€ that th6ir employeea arB appropriately
trainsd ln hazardous waat6 managomant procsdures. ln the svent a ContEctor / Suppllar
Concesslonairo sncountors unidentilied material that ls reasonably beliaved to b6 hazardous
(radioaclivo, volatile, cofiosiva, flarirmable, explosivo, magnetic, infootious, toxic), the Contractor
/ Supplier / Concossionairo shall immediately stop work in ths affBcted area and report the
condition to the CAA'S authorized / deslgnated official(s)- At no time shall such material be
disposed in chutss, drains, pipes or in any other unauthorized manner.

TRANSP9{TTATTON ANp prspOSAL OF HAZ$RpOUS MATERTALS
3.4.1 Transportetlon ol hazardous materiels en CAA proparty shall bo conducted in

accordanca wlth CAA speclfled lnst uctions. lt shell not b€ dlsposod to hum or be used in
a manner thst lE harmful to p€oplo or snvlronmont- Whlla transpo.tlng hazardous
matorlals, Contrac,tor / Suppllor / Conc6sslonalra shall ensurE that no harm ls dona to
peopls or envimnment because of poor coniainers, packing, covBring, lashing, fixlng,
loading, stacking or lmpropsr vehiclo or mode of transport.

3.4.? All transportation of dangerous / hazardous goods and materials by air shall be
conducted strictiy in accordance with provisions of Part XVl, Sectlons 1-3 and 5-6 of the
Civil Aviation Rules, 1994.

SPILL PREVENTION AND CONTROT
3.5.'l Based on th€ lnvantory of oil and hazardous chemicals that will bo brought on-sito, the

Gontraclor / Suppli€r / Concssaionaire shall have avallabls €qulpmont (e.9., secondary
contalnrnent pallets, absorbent pads, absorbent booms, speed-dry etc.) that ls suitable
and sufficient to ntrol a polential spjll / release

t
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The Contraclor / Supplier / Concessionairo is responeible for identifying ouUets to the
environment (e.9., sumps, selvor!}, slorm / floor drains, Blc.) and adaquatoly tninimizing
spill pot€ntial to thsse araas.

The Contractor / Supplier / Concessionaire is responsible for the proPer storage of all
flammable and combustible chsmicals that are brought and/or stored on site ta conrplete
the work, Such storage may require the use of safety containers, safety cabinets, and/or
secondary containm6nt-

The Contraclor / Sufjplisr / Conc.€sslonaire shall also ensurB that any incompatible
chamicals are safely sogregatod. Tha Contraclor / Suppller / Concossionalre ls
ReEponslble for maintaining and socuring all chemlcal contalnars and all chomical
storage-areas. This requires sel€cting loc€tions and inethods to minimize exposure to
rainfall, surface water, and the ground surface or subsurface.

The Contractors / Suppliers / Concsssionaires must ensuro that their emPioyees are
adequat€ly trainsd in spill control procedures and ars aware of lhe use of spili control
kils.

ln the event of a relerse or spill, lhe Cont actbr / Supplier / Conqessionaire mugt
immediately inform CAAS aulhorizod / designatsd official(s).

3.5.2

3.5.3

n.5.4

3.5.5

3.5.6

3.6 AIR EMISSIONS

3.6.1

3.6.2

3.6.3

Any conditions discovered which could rssult in arr increeso ln air poltutant emissions
must immediately be reported to the CAA'S authorizod / dosignated oflicial(s).

Contractors / Suppliers / Concessionalres activities should not cause unecceptable level
of emissions (emissions not meeting NEOS - National Environmental Quality
Standards).

Contractors / Suppliars / Concessionaires shall immediately notily lhe CAA'S authorized /
designated omcial(s) whenaver thay bocom€ awar€ of any uninbntlonal or inlentional
release of GFCs (Chloro-Fluoro Cerbons), Halons etc

WASTE WATER DISCHARGES

3.7 .1 Waste water must NOT include any corrosive, flammabla, or toxic substances /
hazardous liquid, etc.

3.7 -2 Cohtractor / Supplier / Concessionaire must ensure no waste water is discharged that
violal.es NEQS.

3.8 BIOLOGICAL / CHEMICAL / R?\DIOACTIVE HAZARDS

Some CilA operatons may involve thB.use of biological, chsmical, or radioactivs
materjal.that can be hazardauq to p€rsons or propq4} if not handled or disppsed safely.
Contrbctors / Suppliers / Conc'essionairo will markfib araas where work Vrith biological,
chemical, or radioactive materials is bsing performed with prop€r signs-

The Contractor / Supplier / Concessionaire shall not disturb damage or otherwise handle
any suspected asbestos conlaining material.

The Contractor / Supplier / Concessionaire shall not swe€p, dust, vacuum or mop dust /
debris which are the product of a suspecled asbsslos containing matorial- The
Conkactor i Supplier / Concessionaira shall also not pick up or throw away any
suspected asbeslos-containing waste or trash.

Sand blasting, grinding, drilling, brazing, scraping, polishing of fioors and othr:r dust
emitting surfaces will be done by persons waaring appropriate PPES.

3,7

3.9

3.8.1

3.4.2

3.8.3

3.8.4

DO MATERIALS AND H COMMUNICATION

3.9.1 Hazardous materials shall not be handled or used by the Contractor / Supplier /
Concessionaire withod providing lraining to tho concemed employees. '

\tt! a,15t03t2017 MNL-002-MSXX-2.0
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3.9.2 No solvents, paints, or similar flammable, toxic, or irritating materials shall be used in
CAA premises / areas under the jurisdiction of CAA unless specifically authorized by
CAA.

Adequate ventilation shall be maintainod when paints or solvents are used.

Flammable solvents and materials shall be used with extrBme c€ution.

3.9.6

It shall be Bnsured that flammable paints and solvents are isolated and stored in
approved locations, if inside the buildlng.

The Contraclor / Supplier / Concessionaire shall submit an inventory of all hazardous
chemicals / liquids / materials that aro brought on-site or sold to CAA. These should be
accompanied by MSDS.

The Contractor /Suppller / Concessionairo shall also ensure that all conlainers that are
brought on site for lhe storaga of hazardous chemicals (e.9., gas, paint, etc.) are labeled
and inspected lor correctne6s-

The Contractor / Supplier / Concessionaire shall romove at earliest all hazardous
chemicals that it brings on-site.,irhen work involving a specific hazardous chemical has
been completed.

3.9.3

3.9.4

3.9.5

3.9.7

3.9.8

I
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SPECIFIC SAFETY REQUIREMENTS

4.1 CONFINED SPACE EUTRY

Contmctor / Supplior / concesslonaire wlll obtaln Qonfined Spaco Entry Cerlificate
before entering / working in confined spaces. lf during the course of work, the Contractor
/ Suppllor / Concasaionairo ancounterB e conf,nod spac6 lhat has not baen prsyiously
identllied by the CAA, lt must lmmadlataly brlng the spacs to ths attention of lh€ CAA'S
authorlzed / designated ofilclal(s), and delays sntry unlll the spaca ls axamined by the
CAA'S authorized / designated omcial

When CAA and Conlmctor / Supplier / Concessionairo personnel ar6 r,vorking in or near
confineci spaces, tho Contraclor / Supplier / Concessionaire shall coordinato all
op€rations, with llkBly{G.be-afecled CAA parsonnel bofore entry.

Prior coordination shall also be rsquired on entering a c$nlined space with or wilhcut a
CAA employee

Temporary electrical connection(s), where required, shall be obtained from CAA as per
the prescribed procedure only.

Only qualified electricians are permitted lo work on eleclrical systems and Bquipment
that use or control electrical / power.

Electrical tools or equipment shall not he operated in wet aieas or areas vrhere
potentially flammable dusts, vapors, gases, or liquids are present, unless specifically
approved.

:Siloutrl a circuit bredtiJr or other proteclive Sevice "trip," it is to de ensured that a
qualil'ied electrician checks the circuit and equipment and conects problem before
resetting the breaker. Moreover, there should always be a provision for safety isolation of
the circuit where needed

Baniersand post waming signs shal! be erected to ensure that the non-authorized
personnel stay clear o[ lhe work area.

Ilazards (lack of protectjve guards or covers, damaged equipment, etc.) shall be
reported to the CAA's au(horized / designated official(s) immediately.

Electrical boxes, switch gear, cabinets, or electrical rooms shall not be left open when
not directly attended.

It shall be ensured to insulate energized parts when have been removed or doors are
closed. Use of cardboard, plywood or other flammable to cover energized circuits is
prohibited.

Proper grounding / earlhling and arc quenching, where required, shall be ensured.

HSE MANUAL FOR CAA CONTRACTORS. SUPPLIERS & CONCESSIONAIRES

4.1.1

4.1.2

4.1.3

4.2 LOCK.OUT / TAGOUT ft,VHERE .f\EELIEAETE)
4.2.1 As part of CAA'S Electrical lsolation / DBlsolation p€rmit requlremenl, standard locks

and tags are used lo control fhe 6tart-up of squlpmsnt that is being seryiced or
maintained by its employees. At no time shall lhe Contractor / Supplier / Conc€ssionalre
or its employees ovenids any locks or tags that they encounter during tho performanca
of thair work-

4.2.2 The Contrastors / Suppllers / Conc€sslonaires are responsible for developing,
implem€nting and maintaining thoir own Lock-out , Tag-out Program.

4-2-3 The Conbactor / Supplier / Concessionaire shall submit a copy of lts Lock-oul / Tag-out
Program to the CAA'S authorized / designated omcial(s) before th€ start of any work.

4.3 GENERAL ELECTRICAL $AFETY
4.3.1

4.3.2

4.3.3

4.3.4

4.3.5

4.3.6

4.3.7

4.3.8

4.3.9

1510312017 [{NL-002-MSXX-2.0
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4.3.10 The slze of the cablo / conductor should match with the aclual on-site requirement

COMPRESSED GAS CYLINDERS

The lollowing measures must bo taken for the protection of persons and property:

4.4.1 All the cyllnders brought in by the Contractors / Suppliers / Concessionaires shall have
valld test c€rtificates performed by a c€rtiried lesting agency.

4.4-2 Pressure and leak testing shall invariably be carried oul and documented in all .iobs
associaled with compressod gas or liquid handling.

4.4.3 Valve protgclion caps must be in placs when compressed gas cylinders are transported,
moved, or slored.

4.4.4 Cyllnder valves must be closed and valve covers must bB replaced when work is
complete and when cylinders are smpty or moved.

4.4.5 Compressed gas cylinders must be secured in an upright position in a welding cart or to
a solid objscl (using chains, straps, or a rigid retaining bao.

4.4.6 Compressed gas cylinders must be secured on an approved canier while being
transported.

4.4.7 Cylinders shall be kept at a safe distance or shielded from welding or cutting operations.
Cylinders shail not bo placed whero thsy can contacl an electrical circuit.

4.4.8 lt shall bs onsured to keep oiygen ahd llarhmable gas regulators in proper working ordar
.and a t.{rsnch in position on ths acetylene valve when in use.

4.4.9 lf a loak develops in a cylinder and it cannot be immediately correcled, the cylinder shall
bo mov€d to a safe location outslde the building / away f ram the location of work.

4-4.10 Cylinders must not be taken into or stored in confined spaces.

4.4.11 Empty & filled cylinders must ba k6pt separately.

4.4.'12 Hoses and regulators must not be stored in unventilated or closed containers or areas.

WELDING. CUTTING AND BRAZING
Th6 Contrac,tor! / Suppl1016 / Conosrslonaires Ehall ensuro tha followlng:

4.5.1 Obtain PTW.

4.5.2 lnform CAA'S authorized / dssignatad offlclal(s) prior lo th€ start of any welding / cuttng /
brazing work.

4.5.3 Remove combustible matenals from the area before bsginning work.

1.5.4 lnstall anti flashback (safety / check) yalves in both the oxyqen / acetylene hoses at the
regulator.

4.5.5 Shlald adlacent ar6as with welding partitions.

4-5.6 Peraons lnvolvod ara adequataly trainad in using portable fire extinguishers-

1.5.7 Have a aecond person lrained ln basic ,irefighting as standby wlth an approved fire
extinguisher for w€lding and cutling operations.

4.6 CR.ANES AN D RIGGING

Each crane or hoist brought onto CAA property must have a valid inspection testing
performed by a certified testing agency.

Tha operator is responsible tor the proper placement of (he crane in relaticnship to the
load to b€ handled and tha landing area so as to obtain the best raled lift capacily, and
the installation and maintenanca of crane swing radius protoction.

4.6.1

4.6.2

4.6.3 All operators a valid crane / hoist operating / drivlng license as appllcable.

:
{'
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4.7 FITNESS

4-7.1 Suppliers / Contractors / Concessionalres shall ensurs that all thoir personnel working in
CAA premises are rnedicslly Iit to perform their assigned tasks.

4.7.2 lf requested by CAA, Contractors / Suppliers / Concossionaires shall provide the fitness /
health certificates of their employees.

4.4 DRIVING
4.8.1 All Contractors'/ Suppllers' / Concesslonalres' vchlcles whil6 ln UAA premisss or

performing CAA dutles shall adhere to speed limits (applicable in that Paaicular zone),
and also comply with all othsr traflic and road sefsty rEgulations of CAA.

4.6.2 Ths drivers should b€ ln possesslon ot valld ddying llcsnsa.

4.8.3 All Contractor / Supplier / Concessionaire vehiclos Bhould have:

4.8.3.1 Stand6rd ssat belts. The saat belts should bs n6at and clean and in proper

.yollnS.condiUon:
4.8.3.2 Stendard |irc €xtingulshBr.

4.8.3.3 Stendard lirst ald box.

4.9 INDEMNITY

Suppliers / Contractors / Concessionaires shall keep harmless and indemnify Pakistan CAA
against all losses, damages, injuries, death of any pefson, clalms, acdons, third party aclion
arising out of acts and omissions by their employees/ personnel or non-compliance with the
terms arid conditions as statad har€in and/or any applicable laws and regulation. Contractor shall
take clearance with concarnad offices befora handing / laking over the ar€a to bo restored on the
sam6 condition(s) as was/were before start o, work (as per contrac( agroement).
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HSC I!4ANUAL FOR CAA CONTRACTORS SUPPLIERS AND CONCESSIONAIRES

CIVIL AVIATION AUTHORITY
CIVIL AVIATION RULES
ENVIRONMENTAL MANAGE[/ENT SYSTEM
HEALTH SAFETY AND ENVIRONMENT
INTEGRATED MANAGEMENT SYSTEM
INTERNATIONAL ORGANIZATION FOR STANDARDIZATION
LOCK OUT TAG OUT
LIQUEFIED PETROLEUM GAS
MANUAL
MATERIAL SAFETY DATA SHEET
NATIONAL ENVIRONIUENTAL QUALITY STANDARDS
OCCUPATIONAL HEALTH AND SAFEry MANAGEMENT SYSTEM
OFFICE OF PRIME INTEREST
PERSONAL PROTECTIVE EQUIPMENT
PERMIT TO WORK
QUALITY MANAGEIUENT SYSTEM
ICAO SAFETY I/ANAGEMENT SYSTEM
TOTAL QUALITY MANAGEMENT

CAA
CARs
EIVlS

HSE
IMS
rso
LOTO
LPG
MNL
I\4SDS

NEQS
OH&SIVIS
oPl
PPE
PTW
QMS
S[/S
TOIvI

I

ACRONYMS
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CIVIL AVIATION AUTHORITY
WASTE DISPOSAL RECORD

( N am e of D i re cto r ate/B ranch/Ai rp.on/Loc atio n/M R/D lvlR)

Waste disposal reaord for the month LocationlZone

Sym bol Category of waste Quantity/ Volume /
Weight / size

Agency / Contrctqr wlro
picked and disposed the waste.

PP Paper

M Blue

PL BIue Plastic

R Blue
Rubber (tyres /

tubes etc.)

Blue Wood

o Red
Oil, greases,

chemicals, paints,
HAZARDOUS

H Red
Hospital related
biological waste
HAZARDOUS

C Red
Condensale

HAZARDOUS
Ensure HAZARDOUS waste is not nrixed or disposed along with normai muncipality waste. Ensure
Hospital waste is lncinerated.

Prepared By Date

CAAF"O18-XXT,(S-1 Ii
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Colour Code

Blue

Metal

Signature
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SUPLIER'S / CONTRACTOR'S /
CONCESSIONAIRE'S AUDIT

CIVIL AVIATIO N AUTHORITY

(N'a m e of D irectorate/B ra n c h/AirporULoc ation/M ND M R)

Date of lnspectionC ontra cto r/S u pplier/C o nces sio n air Name

LocationContractor Agreement for

.No REMARKS

1

dHECKED FOLLOWING ISSUES

Are proper PPEs worn by Contractor /
Contractor's staff?

2 ls PTW taken and implemented?

Was contractor briefed on
Contractor /S u pplier/Conces sio n a ire HSE
Manual?

3

4 Check for Contractor's house keeping

5 Check if waster disposal is safe and
appropriate

7

Does contractor have his own system to
monitor / control HSE Performance of work
being done?
Did you observe any other non-complaince
unsafe practice being followed by
contraclor's staff?

8 Are cranes,/hoists and riggings
accompained by annual inspection test
report of certified testing agency and
operatorg of the same havs valid crane /
hoist operating / draiving license.

I Others (to be specified)

Name of Audrtor Signature Date of Audit

\].

a

I

l

COMPLIANCE
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For PAA For Contractor

LETTER OF OFFER FOR EXECUTION OF WORKS

I / We hereby submit our offer (bid) for the execution ofthe work specified in the above written
memorandum within the time specified in each memorandum at the rates specified therein, and in
accordance with the specifications, designs, drawings and instructions and with such materials as are

provided for by and in all other respects in accordalce with such conditions so far as applicable.

2. I / We understand that all the Schedules and Annexes attached hereto form part ofthis Bid.

4. 1 I We agree to abide by this bid for the period ofone-hundred twenty (120) days from the date

fixed for receiving the same and it shall remain binding upon us and may be accepted at any time before
the expiration of that period.

3. Should this bid be accepted, I / We hereby agree to abide by and fl1lfi1 all the terms and

provisions ofthe said conditions ofcontract annexed hereto so far as applicable or on default thereofto
forfeit and pay to the Pakistan Airports Authority (PAA) dre sum of money mentioned in the said

conditions,

5. Unless and until a fonnal Agreement is prepared and executed, this bid, together rvith your
written acceptance thereof, shall constitute a binding contract between us.

6. I / We undertake, if our bid is accepted, to execute the Performance Security referred to in
Conditions of Contract for the due performance ofthe Contract.

7. I / We understand that you are not bound to accept the lowest evaluated or any bid you rnay
receive.

8. I / We do hereby declare that the Bid is made without any collusion, comparison of figures or
arrangement with any other person or persons submitted a bid for the Works.

9. As security for due performance of the undertakings and obligatioirs of this Bid, we submit
herewith a Bid Security in the amount of drawn in your

favour or made payable to you and valid for a period of twenty-eight (28) days beyond the period of
validity ofbid.

Dated thc day of

Witness

Address

The above bid is hereby accepted by me on behalfofPAA

Dated the day of

ISignature of Contractorl

z0

ISignaturc of Officer by whom acceptedl

I
Fot PAA (x) For Contractor

20-



F'or PAA For Contractor

(On uppropriate v'olued tot-judtcral slarq papers)

FORM OF AGREEMENT

THIS CONTRACT AGREEMENT (hereinafler called the "Agreement") rnade on the

day of 20 between PAKISTAN
AIRPORTS AUTHORITY, established under the Pakistan Airports Authority Act, 2023, having its Head

Office at Terminal-I, JIAP, Karachi, through its duly authorized officer (hereinafter called the "PAA") of
the one part;

AND

registered with PakistanM/s.
Engineering Council as a licensed Construclor / Operator, having its office at

"through iB duly authorized person namely
(designation) (hereinafter called the "Contractor")

(which temr shall include its successors-in-interest, authorized representatives and executors) of the other
parl.

WHEREAS the PAA is desirous that cortain Works, t,iz

should be executed by the Contractor and has accepted a Bid by the Contractor for the execution and
completion ofsuch Works and the remedying ofany defects drerein.

NOW this Agreement witnesseth as follows:

l. In this Agreement words and €xpressions shall have the same meanings as are respectively assigned
to them in the General Conditions ofConhact hereinafter referred to.

2. The following documents after inco{porating addenda, ifany, shall be deemed to form and be read

and construed as part ofthis Agreement, viz:

(a) The Letter ofAcceptance;
(b) The completed Letter ofOffer for Execution of Works;
(c) The General Conditions oIContract;
(d) The Special Conditions ofConftact (ifaltached).
(d) The Bill of Quantities;
(e) The Specifications; and

(f) The Drawings

3. ln consideration ofthe palments to be made by the PAA to the Contractor as hereinafter mentioned,

the Contractor hereby covenants with the PAA to execute and complete the Works and remedy defects

therein in conformity and in all respects within the provisions ofthe Contract.

4. The PAA hereby covenants to pay the Confactor, in consideration oflhe execution and completion
of the Works as per provisions ofthe Contract, the Contract Price or such other sum as may become payable

under the provisions oftbe Conhact at the times and in the manaer prescribed by the Contract.

lN WITNESS WHEREOF the parties h€reto have caused this Contract Agreement to be executed

on the day, month, and year fust before written in accordance with their respective laws.

(For and on behalf of Contractor)
CNIC No.

(For and on behalf ofPAA)

Signed, Sealed and Delivered in the presence of:

Witness ( I ): Witness (2):

(Name, CNIC No. and Address) (Name , CNIC No. and Address)

(xi) For C<lntractorFor PAA



For PAA For Contractor

I Definitions ln the Contract (as hereinafter defined) the following words and

expressions shall have the meanings assigned to them except where the
context otherwise requires:

l.l "PAA" means Pakistan Airports Authority and includes its duly
authorized agents, successors and assigns.

1.2 "Competent authority" means an officer of PA,{ under whose

competence the acceptance ofbid lies.

1.3 "Contractor" means the person or persons. firm or Company

whose Bid (as hereinafter defined) has been accepted by PAA and

includes the Contractor's personal representatives, successors and
permitted assigns, but does not include any sub-contractor.

1.4 "Divisional Engineer" means aD Engineer duly autlorized by the
PAA for execution of work.

1.5 "Representative of Divisional Englneer" means any duly
, authorized oIficer or officers appointed by the PAA to perform the

duties set forth.

1.6 The expression "Works" means all the works specified or set forth
and required in and by the said specifications, drawings and

schedule hereto or to be hereafter specified or required in such

explanatory instructions and drawings and also in such additional
Instructions and drawings as such fiom time to tinie, during the
progress of the work hereby contractcd for, be supplied by PAA.

1.7 "Contract" means the Conditions of Conhact specifications,
Drawings, priced schedule of Quantities, Bid and the Conhact
Agreement.

1.8 6Contract Price" means the amount / sum stated in the letter of
Acceptance, subject to such additions thereto or deductions there

from as may be made under the provisions hereinafter contained.

I .9 "Construction Plant" means all appliances, equipment or things of
whatsoever nature required in or about the execution, completion or
maintenance of the Works or Temporary works.

1.10 "Temporrry Works" means all tcmporary works of every kind
required in or about the execution completion or maintenance ofthe
work.

I .l I "Drowings" means the drawings referred to in the Specifications

and any modifications of such drawings approved in writing by the

PAA and such other drawings as may fiom time to time be fumished

or approved in writing by the Divisional Engineer.

1.12 'oSite" means the lands and other places on, under, in, through which
the works are to be executed or carried out and any other lands or
places provided by the PAA for purposes of the Contract.

l.l3 "Approved" means approved in writing including subsequent

written confirmation of previous verbal approval and "Approval"
means approved in writing including as aforesaid.

For PAA (1) For Contractor

GENERAL CONDITIONS OF CONTRACT
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For PAA !-or Contractor

2 Ext€nt of Contract

3 Docume[ts
Mutually
Explanatory

4 Sufficie4cy of Bid

5 Inspection of Site

I .14 "Bid" means a tender, bid, or proposed remuneration, price, oi cost

subrnitted by a natural person, firm, corporation, or other legal entity

in response to an invitation to bid, expressing the intent to undertake

a specifically defined scope of works in conformity with the
prescribed specifications, designs, drawings, instructions, and

materials as stipulated urder the Contract, and in compliance with
all other applicable terms and conditions, including any and all
arulexures, schedules, or supplementary documents attached to or
referenccd in the offer.

The Confiact comprises the construction, completion and maintenance of
the Works and except in so far as the Contract otherwise provides, the
provision of all labour, materials, construction plant, temporary works and

everytling whether of temporary or permanent nature required in and for
such construction, completion and rnaintenance so far as the necessity for
providing the same as specified in or reasonably to be infened liom the
Contract.

The'several documents forming the Contract are to be taken as mutually
explanatory ofone another and in case of ambiguities or discrepancies, the
same shall be explained by the Divisional Engineer whose explanation in
this respect shall be fiual.

The Contractor shall be deemed to have satisfied himself before bidding
as to the correctness, completeness and sufficiency ofhis Brd for the works
and of the rates and prices stated in the priced schedule ofQuantities which
rates and prices shall except in so far as otherwise provided in the Contract
cover all his obligations under the Contract and all matters and tlungs
necessary for the proper completion and maintenance of the Works.

The Contractor shall inspect and examine the Site and its surroundings and

shall satisly himself before submitting the bid, as to the nahre of ground

and sub soil, the form and nahue of the Site, tlre quantities and nature of
the work and rnaterials necessary for the completion ofthe works and the

means of access of the Site, the accommodation he may require and in
general shall himself obtain all necessary information as to risk,
contingencies atrd other circumstances which may influence or affect his

Bid.

The Divisional Engineer, with the written order to commence the works
will give to the Conuactor possession of the Site as may be required to

enable the Contractor to cornmence and proceed with the construction of
the works in accordance with the program referred to in clause l0 hereof
and otherwise in accordance with such reasonable proposals of the

Contractor as he shall by notices in writing to the Divisional Engineer

make and will fiom time to tine as tle works proceed give to the

Contractol' possession of such further portions of the Site as may be

required to enable the Contractor to proceed with the construction of

For PAA (2) For Contractor

6 Possession of Site
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For PAA For Contractor

7 Drawings

8 Drawings to be

kept on Site

9 Further Drawing
and Instructions

l0 Programme to be
furnished

11 Commencem€nt

12 Contractor's
Superintendence

Three copies ofeach ofthe approved Drawings shall be fumished by PA,A
to the Contractor free of cost. The Contractor shall provide and rnake at

his own expense any further copies required by him.

One copy ofbach ofthe Diawings fi-unished to the Contractor as afoiesaid
shall be kept by the Conhactor on the Site and the same shall at all times
be available for inspection and use by the Divisional tsngineer the
representative of the Divisional Engineer.

'l'he Divisional Engineer shall have full power and authority to supply to
the Contractor from time to time during the progress of the works such

further Drawings and instructions as shall be necessary for the purpose of
the proper and adequate execution and maintenance ofthe works and the
Contractor shall carry out and be bound by the same.

As soon as practicable after the acceptance ofhis Bid, the Contractor shall
submit to the Divisional Engineer for his approval a programme showing
the order of procedure and method in which he proposes to carry out the
Work and shall furnish for his information, particulars in writing of the
Contractor's arrangements for carrying out of the works and the
constructional plant and temporary works which the Contractor intends to
supply, use or construct, as the case may be. The submission to and

approval by the Divisional Engineer or the Representative of the
Divisional Engineer of such programme or the fumishing or such
particulars shall not relieve Contractor of any of his duties or
responsibilities under the Contract.

The Contractor shall commence the Works on Site after the receipt by him
of an order in writing to commence work fiom the Divisional Engineer

and shall proceed for the same with due diligence (time being the essence

ofthe Contract on the part ofthe Contractor).

'fhe Contractor shall give or provide all necessary superintendence during
the execution of the Works and as long thereafter as the Divisional
Engineer may consider necessary for the proper fulfilling of the

Contractor's obligations under the Contract. The Contractor or his

competent, qualified and authorized agent or representative approved by
the Divisional Engineer in writing (which approval may at any time be

withdrawn) is to he constantly on the Works and shall give his whole time
to the superintendence ofthe same ifsuch approval shall be withdrawn by
the Divisional Engineer, the Conhactor shall witho t any delay, after

receiving written notice of such withdrawal, remove the Agent from the

site and shall not thereafter the employ him again oh the Site in any

capacity and shall replace him by another agent approved by the Ofiicer,
Such authorized agent or representative shall receive, on behalf of the

Contractor directions and instructions from the Divisional Engineer or the

representative of the Divisional Engineer. The Contractor shall also

For PAA (3) For Conhactor

Works with due diligence in accordance with the said programme or
proposals (as the case may be).



For PAA

13 Contractor's
Employees

l4 Removal of
Contractor's
Employees

15 Supply of Plant
Materials and
Labour

16 Wdrks to be

executed in
accordance with
specifications
drawings etc.

18 Qualify of
Material,

employ full time Engineer / Sub-Engineer, duly qualified in Civil /
Electrical / Mechanical Engineering and having professional experience

of at least thee years for the pu?ose of exccution ofthe proposed works
and giving full time engineering / technical superintendence during all
phases ofexecution and lbr leceiving technical directions and insfuctions
frorn the Divisional Engineer.

The Contractor shall provide and employ on the Site in connection with
the execution and maintenance of the Works:

l3.l Only such technical personnel as are skilled and experience in their
respective fields and suoh sub-agents, foremen and leading hands as

are competent to give proper supervision to the work they are

required to supervise.

13.2 Such skilled and semi-skilled and unskilled labour as is necessary

for the proper and timely execution and maintenance of the Works.

The Divisional Engineer shall have the power to object in writing to and
require the Contmctor to rerrove forthwith fi'orn the Work any person

employed by the Contractor in or about the execution or maintsnance of
the works who in the opinion ofthe Divisional Engineer is misconducting
himself or is incompetent or negligent in the proper performance of his
dlties or whose employment is otherwise considered reasonably by the

Divisional Engineer to be undesirable. Any person so removed from the

works shall be replaced without delay by a competent substitute approved
by the Divisional Engineer. The Contractor shall not demand the reasons

from the Divisional Engineer for requiring the removal of any one of his
employees.

Except where otherwise expressly specified, the Contractor shall at his
own expense supply and provide all the Constructional plants, work
materials, both f<rr temporary and for permanent works, labour (including
the supervision thereot) transport to or from the site and in and about the

works and other things of every kind required for the construction,
completion and maintenalce ofthe works.

The Contractor shall execute the whole and every part of the work in the

most substantial and workman-like manner and both as regards materials

and otherwise in every respect in strjct accordance with the specifications.

The Works executed by the Contl'actor shall also conform exactly, fully
and faithfully to the designs, drawings and instructions in writrng relating
to the work issued by the Divisional Engineer.

In the case of any class ofwork for which there is no such specifications,
such work shall be carried out in accordance with the written instructions,
and requirements of the Divisional Engineer.

All materials and workmanship shall be ofthe respective kinds described

in the Contract and in accordance with the instructions of the Divisional
Engineer and shall be subjected fiom time to time to such tests as the

(4) For Contractor

For Contractor
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17 Action where no
specification

For PAA



For PAA For Contractor

Workmanshlp and
Iests

19 Delegation of
Power to
Divisional
Engineer's
Representatives,

20 Access to Site

2l Way leave etc.

22 Rate of Progress
and permission to
work during
Night.

Divisional Engineer may direct at the place ofmanufacture or fabrication
or, the Site or at all or any of such places. The Contractor shall provide
such assistance, instruments, machines, labour and materials as are

normally required for examining, measuring and testlng any work and the

quality, weight or quantity ofany materials used ahd shall supply samples

of materials before incorporation in the works for testing as may be

selected and required by the Divisional Engineer. All samples shall be

supplied by the Contractor at his own cost" The cost of making all tests

specified in the Contract shall be bome by the Contractor.

The Divisional Engineer may from time to time in writing delegate to the

representatives of the Divisional Engineer any of the powers and

authorities vested in the Divisional Engineer. Aly written inskuction of
approval given by the representative of the Divisiotral Engineer to the

Contractor within the term of such delegation (but hot otherwise) shall

bind the Contractor and the PAA, as though it has been given by the

Divisional Engineer provided as follow:

19.l Failure of the representative of the Divisional Engineer to
disapprove any work or materials shall not prejudice the power of
the Divisional Engineer thereafter to disapprove such work or
materials and to order the pulling don'n, removal or breaking up

thereol

19.2 \f the Conhactor shall be dissatisfied by reason of any decision of
the representative of the Divisional Engineer he shall be entitled to

refer the matter to the Divisional Engineer who shall thereupon

confimr, reverse or vary or modiff such decision, and whose

decision shall be final.

19.3 The Agreement shall be rescinded by the PAA and the final
measurements shall be recorded by the Divisional Engineer or his

any authorized representative shall record the final measurement

and Contractor will not claim for any item not recorded by the

Divisional Engineer or his representativ€.

The Divisional Engincer and any person authorized by him shall at all
times have access to the Works and to the Site and to all Wtrrkshops and

places where work is being done or where materials, manufactured articles

or machinery are being obtained for the Works and the Conhactor sha[[

afford every assistance in or obtaining the right to such access.

The Contractor shall bear all expenses and charges for special or
temporary way leaves required by him in connection with access to the

Site. The Contractor shall also provide with the rvritten approval of
Divisional Engineer at his own cost any reasonable additional

accommodation at Site required by hin for the purposes of the Works.

The whole of the materials, plant and labour to be provided by the

Contractor and the mode, manner and speed ofexecution and maintenance

of the works are to be of a kind and conducted in a ntanner approved by

the Divisional Engineer. Should the rate ofprogress ofthe Works or any

(s) For Contractor
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For PAA For Contractor

23 f inre for
Completion

24 Extension of time
for completion

25 Termination of
. Contract for slow

progress

part thereof be at any lime in the opinion of the Divisional Engineer too

slow to ensure the completion, the Divisional Engineer shall so notii/ the

Contractor in writing and the Conhactor shall thereupon take such steps

as may be necessary and the Divisional Engineer may approve to expcdite

progress so as to complete lhe Works by the prescribed time or extended

time for completion. lf the wolk is not being canied on by day and by
night and the Contractor shall request permission to work by night as well
as by day, then, ifthe Divisional Engineer shall grant such permission, the

Contractor shall not be entitled to any additional payments. The contractor
shall indemnify the PAA fiom and against all claims, liabilities, demands,

proceedings, costs and expenses whatsoever in regard or in relation to such
permission. All work at night shall be carried out without unreasonable

noise and distulbance.

Subject to any requiremeqt in the Specification of any portion of the
Works before completion of the whole of the works, the whole work shall

be completed within the stipulated time.

Should the amount ofextra or additional work ofany kind or other special

circumstances of any kind whatsoever (acts ofGod and events beyond the

control of PAA etc.) which may occur be such as fairly to entitle the

Contractor to an extension of time for the completion of the work, the
Divisional Engineer sh4ll detemine and grant such an extension of time.
Provided that the Divisional Engineer is not bound to take into account

any extra additional work or other special circumstances unless the

Contractor has within fourteen (14) days after such work has been

commenced or such circumstances have arisen, delivered to the

representative of the Divisional Engineer full and detailed particulars of
any claim for extension of time to which he may consider himself entitled
in order tlrat such claim may be investigated at the time.

lf in the opinion of the Divisional Engineer the progress of the Works is
slow that it cannot be cornpleted within the prescribed period or within the

extended period granted to the Contractor, the Divisional Engineer shall
give a notice in writing to the Conhactor calling upon him to speed up the

work by employing more labour and by increas.ing the rate of supply of
material, equipment and plant to an extent to be mentioned in the notice.

ln case the Contractor fails to comply with the requirements ofthe notice

within ten days fi'om its issue, the Divisional Engineer shall have the

power to have the works cornpleted througb any other agency at the risk
and cost ofthe Contractor. In any such event, the work executed by the

Contractor shall be measured up and all plant, machinery, equipment and

material at Site will be taken over by the Divisional Engineer after
preparing and inventory thereof, such stores to be used tbr the completion

of the work will be at the cost of the Contractor. All payments due to the

Contractor shall be withheld till the completion of the work and any loss

suffered by the PAA or expenditure incurred in getting the works

executed, shall be recovered from the Contractor.

For PAA (6) For Contractor



For PAA For Contractor

26 Action and
Compensation
payable in case of
works below
specification

27 Security Deposits

28 Forfeiture of
Security deposit

If it shall appear to the Divisional Engineer or his representative, that any

work has been executed with unsound, imperfect or unSkilled

workmanship or with materials of any inferior description or that any

materials or articles provided by him for the execution of the work are

unsound or of a quality inferior to that contracted for or otherwise not in
accordance with the conhact, the Contractor shall on demand in wnting
from the Divisional Engineer specifying the work, materials or articles
complained ofnotwithstanding that the same may hdve been inadvertently
passed, certified and paid for, forth-with rectiS,, or remove and reconstruct

the work so specified and providJ other propei and suitable materials or
articles at his oltn cost; and in the event of his failing to do so with in a
period to be specified by the Divisional Engineer in his demand aforesaid,
then the Contractor shall be liable to pay compensation at the rate ofone
percent on the total cost ofwork for every day not exceeding ten clays apart

from the cost ofrectification, while his failure to do so, shall continue and

in the case of any such failure the Divisional Engineer may rectify or
remove, and re-execute the work which may include additional work
necessary to strengthen or set right the unsoturd work carried out by the

Contractor or remove and replace with others, the materials or articles
complained ofas the case may be at the risk and cost of the Corltractor in
all respect.

The Contractor shall permit the PAA at the time of making any payment
to him for work done under the contract to deduct such sum as will amount
to be five per cent (5%) ofall money.so payable; such deductions to be

held by PAA by way of security deposit. The sunl five per cent (5%) of
the amount ofthe bills including the earnest money held by the PAA by
way of security deposit shall be paid back to the Contractor after the

satisfactory expiration of Period of Maintenance as defined in the clause

49 hereof

28.1 [n any case in which under any clause, or clauses ofthis agreement
the Conhactor shall have rendered himself liable to pay

compensation amounting to the whole of his secwity deposit
(whether paid in one sum or deduction by instalments) the PAA
shall have the power in its own discretion to adopt any of the

following courses, best suited to the interest ofthe PAA.

a) To rescind the Conkact (of which recession notice in writing by
the Divisional Engineer to the Contractor shall be conclusive
evidence) and in which case the security. deposit of the

Contractor as available with the PAA shall stand forfeited and

be absolutely at the disposal ofPAA.
b) To employ labour paid by PAA and to supply materials to carry

out the work or any part ofthe work debiting the Contractor with
the cost of the labour and the price of the materials (of the

amount of which cost ald price a certificate of the Divisional
Engineer shall be final and conclusive against the Contractor)

and crediting him with the new value of the work done, in all

respect in the same manner and at the same rates as if it had been

For PAA
I

(7) For Contractor)



For PAA For Contractor

29 Liquidsted
damages for delay

30 Notice to be given

before work is

covered up

carried out by the Contractor under the terms ofhis Contract, the

certiiicates of the Divisional Engineer as to the value of work
done shall be final and conclusive against the Contractor.

c) To measure up the work of the Contractor and to take such part

thereof as shall be unexecuted out of his hand, and to give it to
another contractor to complete, in which case any expenses

rvhich may be incured in excess of the sum which would have

been paid to the original Contractor, ifthe whole work had been

executed by him (ofthe amount of which exceed, the certificate
in writing to the Divisional Engineer shall be final and

conclusive) shall be bome and paid by the original Contlactor
and may be deducted fiom any money due to him by the PAA
under the contract or otherwise or from his secu ty deposit, or
the proceeds of sale thereof or a sufficient part thereof.

28.2 In the event ofany ofthe above courses being adopted by the PAA,
the Contractor shall have no claim to compensation for any loss

sustained by him by reason ofhis having purchased or procured any
materials, or entered into any engagements or made any advance on

account of or witlr a view to the execution of the work or the
performance ofthe Contract. And, in case the Contract is rescinded

under the aforesaid provisions, the Conhactor shall not be entitled
to recover or be paid any sum for any work therefore actually
perforined under this contract. Unless and until the Divisional
Engineer will have certi{ied rn writing the performance ofsuch work
and the value payable in respect thereof, and he shall only be entitled
to be paid the value so certified. Again, the Contractor will not in
any manner hinder or prevent the owner or Divisional Engineer or
any of the worknen aqd other employed by him from proceeding to

complete the said buildings and works as aforesaid.

If the Contractor fails to complete the works within the stipulated time for
completion prescribed under the Contract, or any extended time allowed

for completion in accordance with the Contract, then the Contractor shall

pay to the PAA a sum equal to ten (10) per cent or less ofthe Contract

Price as liquidated damages (and not as a penalty) for the delay beyond

the time prescribed in the Contract or the extended time for completion, as

the case may be. The said sum shall be payable by the sole fact ofthe delay

without the need for any previous notice or any legal proceedings, or proof
ofdamage, which shall in all cases be considered as ascertained. The PAA
may, without prejudice to any other method of recovery, deduct the

amount of such tiquidated damages from any monies in its hands due or

which may become due to the Conractor. The payment or deduction of
such damages shall not relieve the Contractor fiom his obligation to

complete the Works or from any other of his obligations and liabilities
under the Contract.

The Contractor shall give not less than five clear days' notice in writing to

the Divisional Engineer or his rcpresentative before covering up or

otherwise placing beyond the reach ofmeasurement of any work, in order

For PAA
H
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3l Suspension of
work -

32 Care of works

33 Expected Risk

that the same may be measured, and correct dimensions thereof be taken

before the same is so covered up or placed beyond the reach of
measurement without the consent in writing ofthe Divisional Engineer or
his representative, and if any work shall be coveted up or placed beyond
the reach ofmeasurement without such notice have been given or consent

obtained the same shall be uncovered at the Contractor's expense, or in
default thereof no payrnent or allowance shall be made for such work on
the materials, with which the same was executed.

The "Expected fusk" are hostilities (where war be declared or not)

invasion, act of foreign enemies, rebellion revolution insurrection or
military or usurped power civil war or (otherwise than among the

Contractor's ou.n employees) riot, commotion or disordet or use by

occupation by the PAA of any portion of the Works in respect of which a

certificate of completion has been issued or any such operation of the

forces of nature as reasonable foresight and ability on the part of the

Contractor could not fotesee or reasonably provide against (all of which

are herein collectively referred as "the expected risk").

'?
For PAA

{&t
(e) For Contractor

'lhe Contractor . shall- on the written order- sf the Divisional Engineer
suspend the progress of the works sr any part thereof fsr such time or
times and in such manner as the Divisional Engineer nray consider
necessary and shall during such suspension properly protect and secure

the work so far as is necessary in the opinion ofthe Divisignal Engineer.
The extra cost (if any) incurred by the Contractor in giving effect to the
Divisional Engineer's instructions under this clause shall be borne by the

Contractor, if such suspension is:

a) as per the provision ofthe contract, or

b) Necessary for the proper execution ofthe work or by reason of
weather conditions affecting the safety or quality or the Works
or by some default on the part ofthe Contractor, or

c) Necessary for the safety of the works or any part thereof.

From the commencement to the completion of the Works, the Contractor
shall take full responsibility for the care thereof and of all temporary
works, and in the event that any damage, loss or injury should happen to

the Works or to any part thereofor to any temporary works from any cause

whatsoever (save and except the "expected risk(s)" as defined in clause 33

hereof), the Contractor shall at his own cost repair and make good the

same so that at completion, the works shall be in good order and condition
and in conformity in every respect with the requirements of the contract

and the Divisioual Engineer's instructions. The Contractor shall also be

liable for any damage to the Works occasioned by him in the course of
any operations carried out by him for the purpose of complying with his

obligations under Clause 50 hereof. The Contractor shall be fully
responsible for the review of the Engineering design and details of the

works and shall inform the PAA ofany mistakes or incorrectness in such

design and details which would aflect the works.

I
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34 Damage to
persons and
property,

35 Accident or irjury
to Workmen

36 lnsurance

37 Compliance with
Statutes,
Regulations etc.

3E Fossils etc.

39 Variation

The Contractor shall (except if and so far as the Contract provides

otherwise) indemnify and keep indemnilied the PAA and its Eniployees

lrorn and against all suits, claims, demands, proceedings, and liability of
any nature or kind, including costs and expenses, lbr injuries or damages

to any pgrson or any propefiy whatsoever which may arise out of or in
consequence of acts or omissions of the Contractor or its agents,

employees, servants or subcontractors in the execution ofthe Contract.

The PAA shall not be liable for or in respect of any damages or
compensation payable at law in respect or in consequence ofany accident
or injury to any workmau or other persons in the employment of the
Contractor or any sub-contractor. The Contractor shall indemrufu and

keep indemnified the PAA agaiDst all such damages, compensation and

against all claims, demands, proceedings, cost charges and expenses

whatsoever in respect thereof or in relation thereto.

The Conkactor shall obtain and keep in force policies in respect of
Erection All Risks, Contractor's All Risks and Workmen's Compensation

act, which shall apply specifically and solely to the Contractor and shall
fulfil all Contractor's obligations for Insurance in connection with this
Contract from au Insurance Company in Pakistan having at latest AA
rating fiom PACRA / JCR-VIS.

All fossils, coins, article of value or antiquity and structures and other
remains or things of geological or archaeological interest discovered on

the site of the Works shall as betwcen the PAA and the Contractor be

deemed to be the absolute property of the PAA and the Contractor shall

take reasonable precautions to prevent his workmen or any other persons

fiom removing or damaging any such article or thing and shall

immediately upon discovery thereofand before removal acquaint the PAA
of such discovery.

The Divisional Engineer may introduce any variations to the form, quality
or quantity of the work or any part thereof which he considers necessary

and for that purpose or if for any other reasons it shall, in his opinion be

desirable, he shall have power to order the Contractor to do and the
Contractor shall do any ofthe following:

a) increase or decrease the quantity of any work included in the

Contract;

b) omit any such work;

c) change the character or quality or kind of any such work;

IF'or PAA (10) For Contractor

The Contractor shall conform in all respects with any such Statutes,

Ordinances, Laws, Regulations, ByeJaws or requiremenLs of any such

local or other authority / authorities which may be applicable to the Works
or to any Temporary Works and shall keep the PAA indemnified against
all penalties and liability of every kind for breach of any such Statutes,

Ordinances, Laws, Regulations, ByeJaws or requirements.

I
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40 Order foi
variatioR to bt in
writing

4l Valuation of
Variation

42 Quantities

43 Work to be
Measured

d) change the levels, lines position and dimension of any part of
the Works; and

e) execute additional work of any kind necessary for the

complelion of the works.

and no such variation shall in any way vitiate or invalidate the Contract
nor it will ehtitle the Conttactor of any claims for compensation

whatsoever, but the value (ifahy) ofall sucb variations shall be taken into
account in ascertaining the amount of the Contract Price.

No Such variatiori shall be made tiy the Conhactor withoirt an order in
writihg from thc Divisional Ehgineer. Provided tliat, subject to the

provisions of the Contract, no order in writing shall be required for any
increase or decrease in the quantity of any work where such increase or
decrease is not the result of an order given under this Clause but is the
result ofthe qrrantities exceeding or being less than those stated in the Bill
ofQuantities. Iffor any reason, Divisional Engineer cohsiders it desirable
to give any such order verbally, the Contractor shall comply with such

order but shall get it confirmed in writing fiom the Divisional Engineer
within four days of the issue of such verbal order.

4l .l

41.2

The Divisional Engineer shall determine the amount (if any) to be

added to or deducted from Cortract Price in respect ofany variation,
addition, or omission made by his order. The valuation of any
variation, addition or omission shall be calculated on the basis ofthe
unit prices contained in the Bill of Quantities if in the opinion ofthe
Divisional Engineer the same shall be applicable; ifnot then on the

market rates.

No deviation from specifications stipulated in the Contract or
additional items of work shall be carried out by the Contractor
unless the rates of the substituted, exaa, altered or additional item
have been approved in writing by the competent authority failing
which the PAA will not be bound to entertain any claim on this

account.

The quantities set out in the Bill ofQuantities are the estimated quantities

ofthe work but they are not to be taken as the actual and correct quantities

of the works to be executed by the Contractor in fulfilment of his

obligation mder the Contract.

The Divisional Engineer shall except as otlerwise stated ascertain and

determine by measurement the value ofwork done in accordance with the

Contract. The Divisional Engineer shall, when he requires any part or parts

of the Works to be measured, give notice to the Contractor or the

Contractor's authorized agent or representative who shall forthwith attend

or send a qualified agent to assist the Divisional Engineer or his

representative in makilg such measurement and shall fumish all
particulars required by either of them. Should the Contractor not attend or
neglect or fail to send such agent, then the measurement made by the

Divisional Engineer or approved by him shall be taken to be tlre correct

For PAA (11) For Contractor
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44 Method of
Measurement

45 Clearance of Site
on Completion

46 Certificates for
Completion of
Works

measurement of thc work. The purpose of measuring is to ascertain the

volume of work executed by the Contractor and therefore determine the

amount of the monthly payments.

The works shall be measured, notwithstanding any general or local custom
except where otherwise specifically described or prescnbed in tlre
Contract.

On the completion ofthe Works, the Contractor at his own cost shall clear
away and remove flom the Site all Constructional plant, surplus materials,
rubbish and Temporary Works of every kind and leave the whole of the
Site and works clean and in a workman-like condition to the satisfaction
of the Divisional Engineer, rubbish should be disposed of in the manner
as directed by the Divisional Engineer or his representative.

46.\

46.2

When the whole of the Works have been substantially completed
and have satisfactorily passed any test on completion as prescribed

by the Contract, the Contractor may give a notice to that effect to
the Divisional Engineer accompanied by an undertaking to finish
any outstanding work during the Period of Maintenance. Such

notice and undertaking shall be in writing and shall be deemed to be

a request by the Contractor, for the Divisional Engineer to issue a
Certificate of Substantial Cornpletion in respect of the Works. The
Divisional Engineer shall, within twenty-one (21) days of the date

ofdelivery of such notice either issue to the Contractor a Certificate
of Substantial Completion stating the date on which, in his opinion,
the Wo*s were substantially completed in accordance with the

Contract or give instructions in writing to the Contractor specifuing
all the work which, in his opinion, are required to be done by the
Contractor before the issuance of such Certificate. The Divisional
Engineer shall also notiS the Contractor ofany defects in the Works
affecting substantial completion that may appear after such

instructions and before completion of the work specified therein.
The Contractor shall be ertitled to receive such Certificate of
Substantial Completion within twenty-one (21) days of completion,
to the satisfaction of the Divisional Engineer, of the work so

specified and making good any defect so notified. Upon issuance of
the Certificate of Substantial Completion of the Works, the

Contractor shall be deemed to have undertaken to complete with due

expedition any outstanding work during the Period of Maintenance.

Upon satisfactory completion of the work outstanding on the Work,
the Divisional Engineer shall within twenty-eight (28) days of the

expiration of the Period of Maintenance issue a Certificate of Final
Completion to the Contractor. The Contract shall be deemed to be

completed upon issuance of such Cedificate, provided that the

provisions of the Contract which remain unperfonned shall remain

in force for as long as is necessary to dispose of any outstanding

matters or issues between the Parties.

For PAA (12) For Contractor
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47 Period of
Maintenance

48 Completion of
Outstanding
Works and
Remedying
Defects etc,

49 Refund of Security
Deposits

50 Contractor's
Liability for
Damage done

The "Period of Maintenance" shall be of one-hundred eighty (180) days

duration unless otherwise specified in the Special Condilions of lhe

Contract, calculated from the date of completion of the Works stated in
the Certificate of Substantial Completion issued by the Divisional
Engineer in accordance with the Clause 46 hereof or, iu respect of any

Section or part ofthe Works for which a separate Certificate of Substantial

Completion has.been issued, from the date of completion of that Section

ol part as stated in the relevant Certificate. The expression "the Works"
shall, in respect ofthe "Period of Maintenance", be construed accordingly.

During the Period of Maintenance, the Contractor shall finish the work, if
any, outstanding at the date of the Certificate of Substantial Completion,
and shall execute all such work of repair, amendirent, reconstruction,
rectlfication and making good defects, imperfectiohs, shrinkages or other
faults as may be required of the Contractor in writing by the Divisional
Engineer during the Period of Maintenance and within fourteen (14) days

after its expiration, as a result ofan inspection made by or on behalfofthe
Divisional Engineer prior to expiration of the Period of Maintenance. To
the intent that the works shall as soon as practieable after the expiry ofthe
Period of Maintenance be delivered to the PAA in as good and perlect
condition (fair wear and accepted tear) to the satisfaction ofthe Divisional
Engineer as that in which they were at the commencement of the Period

of Maintenance. All such outstanding work shall be canied out by the

Contractor at his own expense if the necessity thereofshall, in the opinion
of the Divisional Engineer, be due to the use of material or workmanship
not in accordance with the Contrac! or to neglect or failure on the part of
the Contractor to comply with any obligation expressed or implied, on the

Contractor's part under the Conhact. In case the Conhactor fails to comply
with the requirements of the notice withrn ten days ftom its issue, the

Divisional Engineer shall have the power to have the works completed
through any other agency at the risk and cost ofthe Contractor.

The Security Deposit shall not be refunded prior to six months after the

completion ofthe whole work, unless and until a certificate is issued by
the Divisional Engineer for successful and satisfactory passing of the

Period of Maintenance with no other liability on the Contractor.

If the Contractor or his workmen or servants shall break, deface, injure or

deshoy any part of a building, in which they may be working or any

building, road, road kerbs, runway, taxiway, apron, culverts, ducls, fence

enclosure, water pipes, cables, drains, electric or telephone or wire poles,

trees, grass or grassland or cultivated ground contiguous to the premises

on which the work or any part of it is being executed, or if any damage

shall happen to the.work, while in progress fiom any cause whatsoever, or

any imperfections become apparent in it within three (03) rnonths after a

certificate, final or otherwise of its completion shall have been given by

the Divisional Engineer as aforesaid, the Contractor shall make the same

good at his own expense, or in default, the Divisional Engineer ntay canse

the same to be made good by other workmen, and deduct the expense (of

For PAA (13) For ContractorP



For PAA For Contractor

5l Assignment &
Sub-Letting

52 Stores to be

supplied by PAA

53 Bills to be

submitted monthly

54 Completion
drawings

which the cenificate of the Divisional Engineer shall be final) from any

sums that may then, or at any time thereafter may become, due to the

Contractor, or fiom his security deposit or the proceeds ofthe sale thereof,

or a suflicient portion thereol.

The Contractor shall not assign or sublet the Contract or any part thereof
or any benefit or interest thereon or there under without the prior written
consent ofPAA. In case offailure, lhe Divisional Engineer shall by giving
Notice in writing rescind the Contract and have the Works executed at the

risk and cost of the Contractor.

If the specification or estimate of the work provides for the use of any

special description of materials to be supplied by PAA or if it is required
that the Contractor shall use certain stores to be provided by the PAA (such

materials and stores, and the prices to be charged therefore as hereinaiter
mentioned being so far as practicable for the convenience of the
Contractor, but not so as in any way to control the meaning or. effect of
this Contract, specified in the schedule ofmernorandum hereto annexed).
The Contractor shall be supplied with such materials and stores as required
from time to time to be used by him for the purposc ofthe Contracl only,
and the value ofthe full quantity of materials and stores so supplied at the

rates specified in the said schedule or memorandum may be set off or
deducted fiom any sums then due, or thereafter to become due to the
Contractor under the contract or otherwise or against or fiom the security
deposit, or the proceeds of sale thereof. All malerials supplied to the

Contractor shall remain the absolute property ofPAA and shall not on any

account be removed from the Sile of the work and shalt at all times be

open to inspection by Divisional Engineer. Any such material unused and

in perfectly good condition at the time ofthe completion or termination of
the Conhact shall be retumed to PAA; but the contractor shall not be

entitled to retum any such materials unless with such cons€nt, and shall

have no claini for compensation on account of any such materials so

supplied to him, as aforesaid being unused by him, or for any wastage in
or damage to any such materials.

A bill shall be submitted by the Contractor each month on or before the

date fixed by the Divisional Engineer for all works executed in the
previous month and the Divisional Engineer shall take or cause to be taken

the requisite measurement for purposes of having the same verified, and

the claim, as far as admissible, adjusted, ifpossible, before the expiry of
ten days from the presentation ofthe bill. Ifthe Contractor does not submit
the bill within the time fixed as atbresaid, the Divisional Engineer may
prepare a bill which shall be binding on the Contractor in all respects.

The cornpletion report of the work along with drawings on prescribed

proforma shall be submitted by the Contractor in five copies along with
the final bill. In case of failure to submit the completion report and

completion drawings by the Contractor on the basis ofwhich the work has

been finally completed, the linal bill shall be withheld till their submission.
'Ihe completion report and drawings should be complete in all respects.

For PAA (14) For Contractor
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55 Final Bills

56 Urgent repaii

57 Bribes,
Commisslon etc.

59 lncrease or
Decrease of Cost.

Works relating to maintenance do not come under the preview of this
clausc.

The final bill shall be submitted by the Contractor within one month fiom
the date of completion of the Works otherwise the Divisional Engineer's
certificate of the measurement and of the total amount payable for the

work accordingly shall be final and binding on all parties, and will not be

called in to question by anyone.

If by reason of any accident or failure or other event oicurring to or in
connection with the Works or any part thereofduring the execution of the

Works or during the Period of Maintenance any remedial or other work on
repair shall in the opinion of the Divisional Engineer or his representative
be urgently necessary and the Contractor is unable or unwilling at once to
do such work or repair, the Divisional Engineer may by his oivn or other
workmen do such work or repair as the Divisional Engineer or his
representative may consider hecessary. If the work or repair so done by
the Divisional Engineer is work which in the opinion of PAA the

Contractor was liable to do at its oun expense, urder the Contract, then all
costs and charges properly incurred by the PAA, in so doing shall on

denrand be paid by the Contractor to the PAA or rnay be deducted by PAA
from any monies due or which may become due to the Contractor.
Provided always that the Divisional Engineer shall as soon a.s after the
occurrence ofany such emergency as may be reasonably practicable notify
the Contractor lhereof rn wriling.

Any bribe, commission gift or advantage given pronrised or offered by or
on behalf of the Conhactor or his partner, agent, ff servant in relation to
obtaining or to the execution of this or any other Conhact with PAA, or

. given, promised, or offered by, or on behalf of, the Contractor, or his
partner, agent, or servant, to any officer or percon in the service or
employment of PAA, who shall be in any way connected with the

obtaining or the execution of this or any other Contract, shall in addition
to any criminal liability, which he may incur subjects the Conhactor to

cancellation of this Contract, and also to payment of any loss resulting
from any such cancellation. Any question or dispute to the commission of
any offence under this Clause shall be settled by the PAA, in such manner

as it deems fit and su{ficient and its decision shall be final and conclusive.

59.1 'fhe Contractor is deemed to ha uoted ra en in the Contract
(Bill olQuantities) bas

'certain 
speci fied matenals

For PAA (t s) For Contractor
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58 Law governing the This Conhact shall be govemed by and consaued in accordance with the

contrect laws of the Islamic Republic of Pakistan, and the obligations, rights and

remedies of the parties hereunder shall be determined in accordance with
such laws. Resort to.litigation by either of the parties in respect of any

disputes should be had only before a court of appropriate and competent
jurisdiction.
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prevalent in the month during which the last day of the submissiorr

of Bid fell.

59.2 No price adjustment shall be allowed under this clause except in
respect of the materials specified in Appendix-A to Bidding
Document which have actually been incorporated in the Pennansnt

Works during the coresponding period of increase or de ase

59.3 Adjustment shall be allowed lbr the specified mat cording to
the method prescribed in the Appendix-A to Bi g Document

59.4 All claims for additional payments under this ause shall be lodged

by the Contractor wirh the Divisio Engineer within such
reasonable time fiom the date of ce of the event w
according to the Contractor, tles him to such ona

paymenls by PAA, but iu no e afler the expiry of
(28) days thereof, such cla I invariably be s

relevant necessary dc ls

ty-eight
with all
proper

tilled to
culars ttired for

verification thereof the Div onal E er shall be en

requlre the Con tor t de such her details / information
as may be ed aDde ve venfication ofsuch claims.

59.5 The Divlsl En shall fy and certifo for payment, ifany,
claims Con tor under this Clause within a period
not nty- (28) days fiorn the date on which the

are submitted the Contractor as aforesaid.

59.6 case the PAA entitled to recover liom the Contractor any sum

or surns un this Clause arising fiom any decrease in the said

prices for terials, the provisions of this Clause shall apply mutatis
mu such recoveries by the PAA.

59.7 tf ntraclor fails to conlplete the works within the time for
co letion, adjustment of prices therefore until the date of

mpletion of the works shall be made using either the ildices or
prices, whichever are more favourable to the PAA, provided that if
extension of time is granted the above provision shall apply only to
adjustments made up to dre expiry ofsuch extension of time.

No escalation shall be allowed to the Contractor in respect of the
period extended for the completion ofthe work due to his own fault.

59.8

60 Water Supply/
Power Supply etc.

The Contractor should make his own arrangement for water and power

supply required for execution of work and notbing wilt be paid for the

same, by the PAA. Provided that in case waler supply is allowed by the

PAA to the Contractor from water nrains passing through areas where the

work is required to be carried out, the Contractor shall pay the cost of
water to the department at one-half (l/2) per cent of the lotal cost of work
for drinking purpose and one (01) per cent ofthe total cost ofthe items of
work involving use of water (that is for constmctional purposes). The

Contractor shall bear full charges for laying its water lines of alt length

and size / dimensions from the mains to the site ofhis underground tanks

as he may require and construct fbr storage purposes at its own cost.

FoT PAA
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61 Abandonment of
work by PAA.

PAA shall have the power to abandon any work whether in progress or
otherwise and in such an event, the Contractor shall have no claim for any

compensation ofany kind whatsoever from PAA except the actual cost of
the work executed at the Site under the Contract for which the contmct
requires payment to be made.

Lights for illumination, danger signs for waming, and information /
cautionary signs in appro-ved colours and sizes shall be provided by the

Contractor wherever required at his own cost on the barriers as directed
by the Divisional Engineer.

62 Mrteriels obtained All materials (e.9. stone and other materials) obtained in the work of
fiom excrvation & disniantlihg, excavation etc., will be eoiisideied P,{A property and ma), be

dismdntling. issued to Conhactor (ifthey iequire the same lor their own use) at rates

approved by the Divisional Engineer. If these matirials are not required

by them, they will be disposed of as found fit by the PAA:

63 Danger Signs to be

provided by
Contractor

fy*tf,x
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6

SPECIAL CONDITIONS OF CONTRACT

Possession of Sile

(Subslitutq (fte clause 6 withfouowlng tqt)
6.1 The Divisional Engineer shall, together with the written order to cornmence the Works,

grant the Contractor possession of such portions ofthe Site as are necessary to enable the

Contractor to commence and carry out the Works in accordance with the programme

referred to in Clause 10, subject to any sequencing or phasing requirements prescribed in
the Contract.

6.2 Thereafter, and fromtime to time as the Works progress, the Divisional Engineer shall gant
possession of firther portions of the Site, as required for executiou of the Wo*1wit! {u9
dispatch, provided such possession aligns with the Contractor's reasonable proposals as

4pproved by the Divisional Engineer.

6.3 The Contractor shall submit any such propospls for staging of site possession in writing to
the Divisioual Engineer for review and approval, and no right to possession shall arise

unless and until expressly granted by the Divisional Engineer.

6.4 B{A_Shall qof bq liatle &1-qny de!3y o-1 914114 4dq!!gliqrq!@Cgd sr pig|rglpo_s.s_,esqle!_at_ _,.,_
the Site, provided such staging is consistent with the Contract or approved programme.

Programme to be furnished

(For works with a contracl price *ceeding the financial limit prescribed for PEC Constructor
Registrstion Category C-j, as revised from time to time, Clquse 10 shall be substituted wilh the

following text)

l0.l The Contractor shall, within fifteen (15) days ofreceiving the Letter ofAcceptance, submit
a detailed frogramme of Works to the Divisional Engineer for approval. The Programme

shall include all activities, includrng mobilization, and clearly identi$ critical path items

using a computerized Critical Path Method (CPM) format. 'fhs Programme shall be updated

monthly, incorporating a chart of forecasted principal activities, an updated cash flow
schedule tbr payments, and any revisions necessary to reflect actual progress. It shall serve

as lhe baseline for assessing progress aurd determining Liquidated Damages under Clause

29. Monthly progress reports shall include an up-to-date analysis of actual versus planned

progress, identification ofcurrcnt or emerging critical items, and the Contractor's proposed

measures lor mitigation.

Quality of Material, Workmanship and Tests

18.2 Expenditure on account of laboratory testing to ascertain suitability of materials and all

other required tests etc. shall be bome by the Contractor.

Irrgrrailcffiiisird Frf.t\s;rrn o f'ii"a - la ao"rrpl<\i on:-
(For works with a contract price exceeding the financial limit prescribedJbr PEC Constructor

Registration Category C-3, as revised from time to time, Clause 24 shall be substiluted with the

Jbllowing texr)

24.1 In the ovent of:

(a) the amount or nature of ext a or additional work,

(b) exceptionally adverse climatic conditions,

(c) any delay, impediment or prevention by the PAA, or

(d), other special circumsta.nces which may occur, other than through a default of or breach

ofcontract by the Contractor for which he is responsible, being such as fairly to entitle

l0

l8
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the Contractor to an extension of the Time for Completion of the Works, or any Section

or parl thereof,

the Divisional Engineer sha1l, after due consultation with the Conhactor, determine the

amount of such extension and shall notiff the Contractor accordingly. Provided that the

Divisional Engineer is not bound to take into account any extra additional work or other
special circumstances urless the Contractor has within fourteen (14) days after such work
has been commenced or such circumstances have arisen, delivered to the representative of
the Divisional Engineer full altd detailed particulars of any claim for extension of time to

which he may consider himself entitled in order that such claim may be investigated at the

time.

25 Termtnatiotr of Contract for slorv progtess

25.1 ln the event of termination by the Divisional Enginee-r, the Conhactor shall have the right
to file an appeal before the Director General PAA, within seven (07) days from the receipt

of such termination notice. The decision ofthe Director General PAA shall be final and

binding.

29 Liquidated damages for delay

29.2 The amount of Liquidated Damages for each day of delay in completion of the whole of
the Works, or if applicable for any Section thereof, shall be imposed at the fate of0.05%
of Conhact Price as stated in Letter ofAcceptance for each day ofdelay in completion of
the Works. Provided that the amounl of Liquidated Damages for delay shall not exceed len
(10) per cent of the Contract Price as stated in Letter ofAcceptance in all cases.

29.3 In cases where liquidated damages have been imposed or have been proposed to be

imposed, the amount to be retained in lieu of Security Deposit during the Maintenance

Period shall be based on the cost of works executed, and not the reduced aniount to be paid

to the Contractor after imposition of liquidated damages.

29.4 Whete a work has been delayed beyond the stipulated date of completion, the Contractor
shall be requhed to extend the securities and insurances as per the revised dates at his own
cost.

31 Suspension of Works

31.2 Partial I complete suspension in work is likely to take place during emergency operations

and VIP movements etc. labour, equipment, and niaterial, etc. shall be removed from the

site of work during such suspension periods to a distance for essential security
requirements. No compensation whatsoever on this account shall be claimed by the

. Contractor for those losses likely to occur. All such unfpreseen disruptions during working
hours may result in idleness of manpower and equipment and waste of material, etc. for
which no compensation shall be paid to the Contractor.

31.3 No compensation is payable for intemrption in the work due to any reason beyond the

control of PAA.

32 Care of Works

32.2 The Construction materials should be stacked at a suitable place as per the direction ofthe
Divisional Engineer or his representative.

32.3 'tlle work shall be so arranged as not to cause any disturbance to the passengers /
functionaries and other agencies workhg at the airport.

4l Valuation of Works

4t.3 For works items described in the priced bill of quantities (BoQ), the valuation of works

shall be made as per the evaluated rates provided in the corrected priced BoQ, and

For PAA (1e) For Contractor
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41.4 l'or work items not described in the priced bill of quantities (BoQ) but available in the Pak

PWD Schedule ofRates (SoR), the valuation ofworks shall be made on pro rata basis, and

41.5 For work items neither described in the priced bill ofquantities (BoQ) nor available in the

Pak PWD Schedule of Rates (SoR), the valuation ofworks shall be made on the basis of
actual cost (market rates) plus a lumpsum oftwenty-five per cent (25yo) as overheads and

proht.

47 Pcriod of lVlainlenance

47.2 Period of Maintenance or Defects Liability Period shall be of one-hundred eighry 11801
days duradon.

59 lqcrease or Decrease of Cosl

59.9 The Price Adjustmenl shall be applicable only for the Contracts having stipulated

completion period $eaterthan eighteen months and contract price exceeding financial lirnit
of PEC Conslructor's Registration Category C-3 as amended from tirne to time. Contracts
having stipulated completion period less than or equal to eighteen months and value equal
to or less than the abovesaid limit will be considered as fixed prioe contracts.

U Payments to Contractor

64.1 PAA shall release pa)rment to the Contractor within fifty-six (56) calendar days from the
date ofcertification ofthe Contractor's bill by the Divisional Engineer. Should payment be

delayed beyond this period, a simple ulterest at the rate of zero-point zero five percent
(0.05%) per annum shall accrue on the unpaid amount, calculated from the day immediately
following the due date until the date of actual payment.

65 Settlement g[ pisputes

65.1 Aty difference or dispute adsing between the PAA and the Contraotor regarding the
interpretation, execution, or performance ofany provision ofthis Contract shall be refened
exclusively to the Director General PAA, whose decision shall be final, conclusive, and

binding on both parties. The Contractor shall not initiate or pursue any legal proceedings

or remedies in relation to such matters. Tbis shall be without prejudice to the rights ofthe
parties under the applicable laws.

66 Authenticity of Financial Instruments

66.1 Any financial instrument, submitted by the Qontractor as Bid Security, and Performance
Cuarantee, if found fake or dishonoured by thc issuing bank / financial institution at any
pre- / post-contractual stag€ shall, in addition to any criminal liability, call for blacklisting
r-rf the Contractor.

67 Obligations of the Contractor

67.1 The Conffactor, during the execution of works, shall be responsible for fbllowing the

instructions and directions of the Divisional Engineer or his representative only.

67.2 The Contraotor shall be responsible to provide and r.se quality construction material as per

the specifications, and to the satisfaction of the Divisional Engineer.

67.3 The Conhactor shall strictly adhere to all design requirements and technical specifications
established by the Design Engineer and approved by PAA. The charges of which shall be

bome by the Contractor, but lhe additional quantity ofany materials used in executing the

Works shall be paid as per Contractor's quoted rate.

67.4 'fhe Contractor shall cleaa the existing rusty steel by approved means at his own cost and

no compensation whatsoever shall be given to the Contractor.

67.5 The Contractor witl be fully responsible to arrange securily clearance of his workmen

employed on the job in accordance with the rules requirements enforced at the time of

For PAA (20) For Conlractor
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execulion and shall not be entitled for any compensation whatsoever on accounl ofwastage
of time and labour due to any reason.

67.6 The Contractor shall enclose the work / site area as per direction ofthe Divisional Engineer

or his representative at his own cost. He will also ensure safety of workers as well as

passenger(s) and airport staffduring and after the work hours.

6'7 .7 The Contractor shall submit a list of fittings, fixtures, equipment etc.to be dismantled as

approved by Engineer In charge accordingly.

67.8 Gen€rallyr t+re.woakT itill be eaffied iri accordance wlth,ElEeatieal Act 1911 aead with
Electricity Rules 1937 and any amendments thereto, Pah PWD Specifications for Electrical
Works & Iatest editions of I.E.E rules ofBuilding Equipment.

67.9 All wires & Cables to be used for executions of work will be copper conductors,

67.10 Damages done by the contractor during execution of work will be made good by the
Contractor as per Engineering specifications and to the complete satisfaction of the
Engineer In charge.

67.1 I The contractor will perform all types of tests as directed by E&M Engineer In charge after
/ before executions ofhis work & will submit test reports in this regard ifrequired.

67. l2 Cost of samples of materials will not be claimed & test charges for all required tests as

instructed by the E&M Engineer liom Govt. or other authorilies will be borne by the
contractor without any extra claim ofthis effect.

67.13 The Confactor will submit warranty / guarantees & literature of the Air-Conditioning

, : ."qnp,l1qqq ElC4ilgqleqUjprlgtt oq Mggh4plcal
charge.

67.14 The approved makes of materials, accessories & equipment are provided in Appendix-F.
works shall be executed subject to approval ofsamples frorr Engineer In charge.

67. l5 Any equipment / items during execution / testing / commissioning & during maintenance
, period if$urnt out l malfunctioning or broken will be replaced by the contractor without

any extra cost.

67.16 The €ontractor shall prepare / submit detailed shop drawings, level sheets (X-se€tions/ L-
' sections etc.) at his own cost and get approved by PAA before execution of work if, so

required.

67.I ? Afghan and suspected person holding old NIC will not be engaged by the contractor.

67.18 Provincial Sales Tax (PRA) is not applicable on PAA being a federal entity. In this regard
. Supreme Court Decision in favour of PAA under write petition No. SCMR 1344 of2017

exists. Bidders are required to quote their rates excluding PRA Tax.

lrol PAA (21) l'ol Contractor
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Appendix - A

SCHEDULE OF BASIC PRICES OF SPECIFIED MATERIALS

A) Basic Price Materials (To be filied by the Biddei)
We confirm herewith that the following prices were prevalent in the month during which the

last day ofthe subrnission of bidder fell and have been taken as a basis for quoting the prices given in
our B idder.

Adjustmefll o i increase / decrease in price shali only be admissible ior the mateiiais listed herein

under:

S.No. Materials tlnit Basic Price
Ex-Factory/Works

Remarks

I 2 l 4 5

1 Cement

i) Ordinary Portland Cement
ii) Sulphate Resisting Cement

Bag
(50 Ks)

;ffi basis of the rate is the
Monthly Statistical Bulletin
issued by the Pakistan
Bureau of Statistics.

2 Steel
i) Rein
ii) M.s

forcement Bar-s

tKg
-do---do-

i) Grade 60/70
ii) Grade 80/100
iii) Cutback Bitumen

a) Med.ium Curing
b) Rapid Curing

Tonne
(l000Ks)

The basis of the rate is the

Morthlj sfaUrUcal CuIlqEE
.1s!ued by tha fakiaian
Bureau of Statistics. If not
available then basis would be
National Refinery, Attock
Refinery or from an
approved equivalent source.

_do_
-do-

Note:
(l) If the price paid by the Cootractor for any of the Sp€cified Materials shall difTer lrom the basic ther€of and
shall cause an incr€ase or decrease ofcost to the extent of five (5) per cent or lnore to the Contractor in carrying out the
Contract, the increase or decrease ofsuch cost shall be adjusted in the Contract Price accordingly. The actual payments
shall be made ofl (he basis of quartities actually measured and certified lor payment. Any fluctuation in the prices of
materials other than the Specified Materials shall not b€ subiect to adjustment ofthe Contract Price.

(2) The Bidders shall submit satisfactory documentary evidence in support ofthe rates and prices filled up in this
Appendix.

We agree that price variation in the above listed basic prices during the currency ofthe Confact
will be adjusted only to the extent as stipulated under the Conditions of Contract.

Authorized Signatures

Name

Seal

I)ate

For P

-ude
A.l Irot Conlractor

-do-
-do-
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Appendix - B

MATERIALS TO BE I'ROVIDED BY PAA

Schedule showing (approximately) materials to be supplied by the PAA under Clause

52 of the General Conditions of the Contract or for work contracted to be executed and the

rates at which they are to be charged for

Note: The person or firm submitting the Bid should see that the rates in the above schedule are

filled up by the Divisional Engineer on the issue ofthe fom prior to the submission ofthe Bid.

Rate at which the material shall
be charged to the Contractor

Rs.

Place of DelivervParticulars

Unit

NIL

+! \(t! a,

B
\r

For Contractor
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Appendix - C

PERFORMANCE BOND GUARANTEE

GuaranteeNo:
Date oflssue:
Amount ofGuamntee:
Dale ofexpiry:

Bv this Bond We...... .................. (hereinafter called "'IHE
SURETY"), (1) do hereby bind ourselves and our successors and assign jointly and severally by these

presents to pay to the PAKISTAN AIRPORTS AUTHORITY, KARACHI (hereinafter referred to as the
PAA which term shall include his successors in ofTice and assigns) unconditionally on demand and without
further question, the sum ofRs..................... (Rupees..... . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . ),
sealed with our respective seal and dated this ..................
wl"lEREAS, M/s......................... ....(hereinafter

referred to as "THE CONTRACTOR") by an agreement made between tlre PAA of the one part and lhe
Contractor ofthe part have entered into a Contract hereinafter called "Said Contact" for the Construction,
completion and maintenance of .................... ....." as therein
m€ntioned in conformity with the proyisions ofthe said contract and the sum mentioned jn the above rritten
Bond represent the amount of Performance Bond to be fumished by the Conaactor for due fulfilment of
obligations under the said Contract.

NOW THE CONDITION OF the above written Bond is such that if the Contractor shall duly perform &
observe all the terms, provisions, conditions & stipulations ofthe said contract on the Contractor's part to be
performed & observed aci:ording to the true purpose, intent & meaning hereof as daermhed by the PAA
who shail be the solejudge in the matter, or if on default by the Contractor for whtclr thaPAA sha.ll be sole
judge the Sureties/Surety shall pay the amount ofthis Bond to PAA without reference to the Conract, then
this obligation shall be null and void but otherwise shall be and remain in full force and effect but no
alteration in terms of the said Contract made by agreement, between the PAA and the Contractor or in tie
text or natue ofthe works to be constructed, completed and maintained thereunder and no allowance of time
by PAA under the said Contract nor any forbearance or forgiveness in or in respect of any matter or thing
conceming the said Contract on the part ofthe PAA shall in any way release the Sureties/Surery form any
liability under the above written Bond.

AND WE agree that this Bond shall be inevocable and the Guarantee hereby given shall be valid up to
............... and that a Certificate signed by the Director Engineering Services / Additional

Dircctor, stating that the 3on+hasbeeome due will be suflicient proof of its forfeiture and we shall pay the
amount so demanded without, any further proof of any kind and that the payment shall be made by us
fortiwith on the receipt of the Certificale of the Director Engineering Services / Additional Director as

aforesaid.

Notlvithstanding anything contained hereinabove, the Bank's liabilitl, under this Guarantee shall in no event
exceed the sum of Rs (Rupees,................. ........... ), and this guarantee
shall remain valid up to where after the Bank shall be completely
discharged and released fiom all its liabilities hereunder unless a claim is received before the aforesaid expiry
date.

Signed, sealed and dclivered by the said in thc presences of:

For and on behalfof
M/s

For and on behalfof

(.oN1'RACToR ST]RETY

Wl'INESSEST
L Signature.

Nanre.
CNIC:
Addrgs$--i ,

2. Signature
N ne.
CNIC:
Address.

lror PAA For Contractor
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Appendix - D

(Bank Guarantee)

Datc

WHER-EAS the Pakistan Airports Authority (hereinafter called PAA) has entered into a Contract for
(Particulars of Conffact),

with Conshuctor "M/s (hereinafter called the "C)ontractor")

AND WHEREAS, PAA has agreed to advance to the Contractor, at the Contractor's request an amount of
(Rs , which amount shall be advanced to tlre Conh'actor as per

provisions of this Contract.

AND IVHEREAS, PAA has asked the Conhactor to fumish Guarantee to secufe the advance payment for
the performance ofhis obligations under the said Contract.

AND WIIEREAS, (Scheduled Banl)
(hereinafter called the "Guarantor") at the request ofthe Conhactor and in consideration of the PAA agreeing
to make the above advance to the Contractor, has agreed to furnish the said Guarantee.

NOW, THEREFORE, the Guarantor hereby guarantees that the Contractor shall use the advance for the
purpose of above-mentioned Contract and if he fails and commits default in fulfilment of any of his
obligations for which the advance payment is made, the Guarantor shall be liable to PAA for payment not
exceeding the aforementioned amount.

Notice in writing of aay default, of which the PAA shall be the sole ard final judge, on the part of the

Contractor, shall be given by the PAA to the Guarantor, and on such first written demand, payment slrall be

made by the Guarantor forthwith of all sums then due under this Guarantee as determined by the PAA
without any reference to the Conhactor and without any objection.

This Guarantee shall remdin in force until the advance is fully adjust,ed against payments from the interim
Payment Bills ofthe Contractor or until (Date)
is earlier.

The Guarantor's liability under, this Guarantee shall not in any case exceed the sum of Rupees

(Rs

This Guarantee which is unconditional and irrevocable, shall remain valid up to the aforesaid date and sha[[

be null and void after the aforesaid date or earlier if the advance made to the Contractor is fully adiusted

against payments ftom interim Payment Bills ofthe Cont actor provided that the Guarantor agrees that the

aforesaid period of validity shall be deemed to be exlended if on the above mentioned datb the advance

payment is not fully adjusted as payments from interinr Payment Bills ofthe Contractor.

GUARANTOR

For

(Bank Linited)
l. Signahrre

Name

Title

whichever

2

3

For PAA A-4 For Contractor
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Appendix - E

LIST OF BANKS

Following is the list of approved schedule banks (financial institutions) acceptable to
PAA for obtaining Bank Guarantee(s):

Public Sector

l) National Bank of Pakistan

2\ Sindh Bank Limited

3) The Bank of Punjab

Privqte Sector

4) Allied Bank Lirnited

5) Askari Bank Lirnited

6) Bank Al Habib Ltd.

7\ Faysal Bank Ltd.

8) Habib Bank Ltd.

9) Habib Metropotitan Bank Ltd.

l0) JS Bank Ltd.

I 1) MCB Bank Ltd

12\ Samba Bank Ltd.

l3) Soneri tsank Ltd.

14) Standard Chartered Bank Ltd.

l5) United Banl Ltd.

16) Industrial and Commercial Bank ofChina Ltd.

Islamic Banks

l7) Al Baraka Bank (Pakistan) Limited

l8) Banklslami Pakistan Limited

19) Dubai Islamic Bank (Pakistan) Limited

20) Meezan Bank Limited

\tr(l5 a

For P A-5 For Contractor
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Appendix - F

LIST OF APPROVED MANUFACTURERS / SOURCES

This list of recommended manufactures / suppliers of different materials / equipment with
brand names have been provided in order to establish a standard level of performance. 'fhe
Contractor is supposed to provide and fix the materials / equipment of acceptable quality from
the list or equivalent as approved by the Engineer. Whereas the preference olbrand and model
will be decided by the Engineer. Material tom approved list shall stand rejected, if it fails in
any of the specified tests or quality standards.

Si. No. escription
I

['la nufacturer/Supplier/Source

Civil Works

1 Cement (OPC. SR) pucky. Pioneer, Maple Leaf, Fauji, Askari. Power.

lChera! DG Khan, Dewan
2 Cement (White) fKohat, Maple Leat, Zealpak
3 Construction Chemicals lSika, fosroc, BASR, Ultry

& Sealants KALON, Mitchell
4 Anclroring / Fixing

Systems
ls

I

trong hold, Strong force, Hilti, Fischer

Sand

B
holari or from any other approved source as per Mix
esign.

7 rom a roved source.
mreli, FF Steel, AFCO, Ittehad, Ittefaq, Fazal. PECO
zzaque, Metropolitan, Mughal, Pak Steel,, Motlel Stce

izami Brothers, Moiz Steel, Poineer, Tayyaba Steel
roved uivalent

8

9 Biturnen (Cold) fiational Refinery, Aftock Peholeum, PARCO
Bricks/Blocks f,ocal (Brand / source to be approved by the Engineer)
Ceramic Tiles $traUUir, Master, Time Ce*mii. NaGnal. oi equiuaient

Imported
12 Vinvl Tiles pecora, Marflex, A.T.S. Synthetic
13 Wooden Flooring lsarina, Firstfloor or equivalent
l4 Textured Decorative

Wall Coating
fi.ockwall. Wall Tec. Rock Shield, Sand Tec. Craf]lto.
l.l otun

15

luminium Composite LCOP, Chawla, Pakistan Safety Glass (Alucobond)
anel EuroBond - Exterior. & DuBond - Interior

16

17 alnt Cl (Dulux, Paintex), Berger Robbialac, Brighto, Master
ansai (Japan), Nippon, Johm, Diamond, Buxly, Paki
hthalates Limited (Kalon Chernicals Company)

ivalent
owder Coatin otun or roved uivalent18

t9 Concrete Pavers [uff Tiles. Izhar. Envicrete, National Pavers,

Mukhtar, Malrracrete or equivalent
Ilanu

20 [iamond lJumbolon! Fut ist n Insulations. Safe [ine.

Insugreen
lnsulation

For PAA A-6 For Contraclor
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[Aigrcgate
Steel Reinforcement

10

11

fi.luminium Doors /
lWindows

lAlCOf, Pakistan Cables. Chawla, Prinre, Ittehat

lAluminium, Thermec, Eng: Co, Alhali Aluminum Cc

kpral lta, Krudson, Lucky or equivalent
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Sr. No. Description Manulacturer/S upplier/Source

2t Membranes for Roof
and Basement walls

olyteo (Henkel Polybit), Hygrip, Roof Grip, A.T.S
ynthetic, Petro Seal, Bitumat (Saudi Arabia), Pakis
hthalates I-inrited (Kalon Chemicals Company), Si

ardi
22 uPVC Doors i Windows Framez, Uniwin, Nasar Steel, U-Tech, Green Door, V-

Make, Chawla
23 Steel Doors and

windows
SECCO or any other approved equivalent

24 'ler-rnite Proohng Agenda (Termidor), Biflex, Fiprokil, Mirage, Termicure,
Ability

25 Terrazzo Tiles As approved by Erigineer
27 Pre-Engineered Steel

Buildings
Zamil, Mammut, Mabani, Kirby, Banu Mukhtar, Izhar,
SACHAL

28 Gypsum False Ceiling Elephant, Lodhia (Arish), DFB, United
Glass Pakistan Safety Glass, Ghani, Al-Fattah, Khawaja,

Nowshera Prince or equivalent.
3 0 Door hardware Kolf, Sitara Flardware, Jb.Saeed, IM Flardware (Yale),

{]pha, Khas, Babar, or approved equivalent.
32 SS Railing Dah Shi (Taiwan) or equivalent
33 Medium Density

Fibreboard
Al-Noor, ZRK, Nuboard or equivalent

34 High Density
Fibreboard

Patex, Sonitex or equivalent

35 Plywood Patcx, Marineplex or equivalent.

PUBLIC HEALTH WORKS

1 Sanitary Ware
(WC Indian, WC
European, Basin /
Vanity, Urinal, Flushing
Cistem)

Porta, Marachi, Master, ICL, Finecera, Karam, Cera and
3 Star or equivalent.

Bottle trap Porta, Master, Faisal, Sonex, Asia and Super Asia or
equivalent.

3 Bath / Kit. Fittings Porta, Master, Faisal, Sonex or equivalent.
4 PPR-C Pipes & Fitting Dadex, Beta, Master, Plasco, Turk Plast, Popular Pipe,

Accufit, Minhas, Dura Built, lll-, Builtec, Euro Gulf,
YAH Plastic Industry, Pelikan Pipe Industry (Civic)

5 uPVC Pipes & Fittings Dadex, Slravyl, Galco, Beta, Turk Plast, Jamal, Fast Flow,
Plasco, Popular Pipe, Master, Accufit, Dura Built,
Builtec, Furo Gulf, YAH Plastic Industry, Newtech,
Pelikan Pipe Industry (Civic), Prime Star Industries or
approved equivalent.

6 RCC Pipe Shalimar, Pakistan Pipes, National Pipe Industry
'7 G.l. Pipes Intemational Industries Ltd. (IL), Master Pipe, jamal,

Victory, Steclex or equivalent
8 C.l. Pipes C.I. Engineering / Corp: Teepu, Alpine, NPC and CME

or equivalent.
9 Gate / Sluice Valves KITZ (Slar Corporation), Teepu, Anwer, Asia, Rehman

Group, Siraiia Trading co.

For PAA A-l For Contractor
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Sr. No. Manufacturer/Supplier/Source

G.I. Fittings KITZ (Star Corporation), Health Engineering (HE)
11 C.I. Fittings & Valves Teepu, Alpine, Sirajia Trading co
,,2 C.I. Manhole Cover CME, Teepu, Alpine, Turk Plast
l7 MS Seamless Pipe Huffaz Industries, Jamal, KITZ, Sirajia Trading co.,

Master Pipes, Victory
l8 PVC Water Stop Fosroc, Sika, Decora, Marflex
19 HDPE pipe and Fittings Dadex, Jamal, Plasco, Turk Plast, Beta, Popular Pipe,

Accufit, IIL, DURA BUILT, Builtec, Fast Flow, YAH
Plastic Industry, Newtech, Pelikan Pipe lndustry
(Pelikan), Prime Star Industries

2l Water Tank Master, Super Tuff, Dura, Accufit, Prime Master
22 Kitchen Sink Porta, Atlas, Asia or approved equivalent

ELECTRICAL & MECHANICAI, WORKS

Wires and Cables Pakistan Cables, Fast, AGE, Newage, GM
2 Air Switch Breaker,

I-oad brake switches,
MCCB and MCB etc.

Terasaki Japan, Siemens, ABB, MG, Hager, Schneider
Electric

3 Switches and Sockets Sclmeider, Philips
4 Down Light/ Batten

Lights
Sunlight, Pierlite, Future Technology, Orient

5 Flood Lights Philips/ Signify, Osram, GE, Thom
6 Fans

Ceilins,/ExhausUBracket
Pak, Royal, SK, Super Asia,

Huawei, Homage, Inverex, Goodwee, Crown, Frouius,
APC

7 L]PS

8 Tubular batteries AGS, Phoenix, Osaka, Exide, Volta
9 AC Units Gree, Haier, Orient, Green Air, Dawlance, PEL,

Kenwood
10 Air Curtains Gree, Haier, Orient, Green Air, Dawlance, PEL,

Kenwood or Equivalent
1l PVC Conduits and

Pipes
Polupar, Galco, Sheval, Adamjee, CM, Dadex

t2 PVC Cable Trunk Adamjee, Jeddah or equivalcnt
Termination Kit /
Straight .lointing Kit

Raychem (Germany), 3M (USA), Elastimod (Egypt)

t4 LV main distribution
panel

Siemens, PEL, FICO, Schneider Electric, ABB,
Sunbeams, Engineers & Engineering, Libra, Hussein &
Co., BLS

For PAA A-8 For Contractor
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