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REQUEST FOR BIDS

PROCUREMENT OF CIVIL WORKS

1. The Pakistan Airports Authority (Planning & Development
Directorate) has reserved Funds for the procurement planned for FY 2026-
27. The Pakistan Airports Authority (Planning & Development
Directorate) intends to apply part of the proceeds of this Fund to cover
eligible payments under the contract for the "Construction of Aviation

Complex at Blue Area, Islamabad" with the reference of "P73078".

2. The Pakistan Airports Authority (Planning & Development
Directorate) invites electronic Bids from eligible Bidders for procurement of
Works (Construction of Aviation Complex at Blue Area, Islamabad)
described in the bidding documents on EPADS v2.0.

3. Single Stage-Two Envelope will be used by adopting Least Cost Based
Selection (LCBS) Technique for the subject procurement, in line with the
Public Procurement Rules, 2004 and any Regulations, Regulatory Guides,
Procurement Guidelines or Instructions issued by the Authority from time to

time.

4. All Bids must be accompanied by a Bid Security amounting described in Bid
Security Section in Bidding Document in the form of Bank Guarantee. Or all
bids must be accompanied by bid securing declaration in the format specified

in the Bidding documents

5. E-Bidding documents, containing detailed terms & conditions, specifications
and requirements etc. are available on e-Pak Acquisition and Disposal
System (EPADS) at
https://epads.gov.pk/opportunities/federal/procurements/73078 for all
the interested bidders registered on EPADS v2.0. Bidders are required to get
themselves registered on EPADS v2.0 to participate in Bidding process.

6. The e-bids, prepared in accordance with the instructions in the e-Bidding
documents, must be submitted through EPADS v2.0 on or before Thursday,
October 8, 2026 11:00 AM. E-bids will be opened by using EPADS v2.0 on
the same day at Thursday, October 8, 2026 11:30 AM. Manual submission
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of Bids shall not be entertained. Those vendor who have not yet registered on
the new version of EPADS v2.0, may register themselves on

https://pa.epads.gov.pk/. A tutorial to explain the registeration process is

available at https:.//www.youtube.com/watch?v=M NW6T 38v7tc.

In terms of Rules 48 of Public Procurement Rules, 2004 Grievance Redressal
Committee (GRC) is notified for the subject procurement and notification copy is
available on the procuring agency’s website and on Authority’s website at (

www.ppra.org.pk).

Pakistan Airports Authority (Planning & Development Directorate), Director
Planning & Development
P&D Directorate, HQPAA, Terminal-1 Jinnah International Airport, Karachi
+92-219-924-2773
director.pdev@paa.gov.pk
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Instructions to Bidders
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A. INTRODUCTION

1. Scope of Bid

1.1. The Procuring agency/Employer (PA), as indicated in the Bid Data
Sheet (BDS) invites Bids for the execution of Works as specified in the BDS
and Section V- Works Requirements. The name, identification, and
number of lots (contracts) of this National/ International Competitive Bidding

process are specified in the BDS.

2. Source of Funds

2.1. Source of funds as referred in Clause 2 of Bid Data Sheet.

3. Eligible Bidders

3.1. A bidder may be natural person, company or firm or public or semi-
public agency of Pakistan or any foreign country, or any combination of
them with a formal existing agreement (on Judicial Papers) in the form of a
joint venture or consortium. In the case of a joint venture or consortium, all
members shall be jointly and severally liable for the execution of the
Contract in accordance with the terms and conditions of the Contract. The
joint venture or consortium shall nominate a Lead Member as nominated in
the BDS, who shall have the authority to conduct all business for and on
behalf of any and all the members of the joint venture or consortium during
the Bidding process, and in case of award of contract, during the execution
of contract. Verifiable copy of the agreement that forms a joint venture,
consortium or association shall be required to be submitted as part of the
Bid.

Any bid submitted by the joint venture, consortium or association shall
indicate the part of proposed contract to be performed by each party and
each party shall be evaluated (or post qualified if required) with respect to
its contribution only, and the responsibilities of each party shall not be
substantially altered without prior written approval of the Procuring Agency
and in line with any instructions issued by the Authority.

(The limit on the number of members of JV or Consortium may be prescribed
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in BDS, in accordance with the guidelines issued by the PPRA).

3.2. The invitation for bids is open to all prospective bidders subject to any
provisions of incorporation or licensing by the respective national/
international incorporating agency or statutory body established for that
particular trade or business. Procuring agencies shall specify the
registration/licensing requirements for the foreign bidder keeping in view

the requirement of that business.

3.3. A Bidder shall not have a conflict of interest. All Bidders found to have a
conflict of interest shall be disqualified. A Bidders may be considered to
have a conflict of interest with one or more parties in this Bidding process, if

they:

3.3.1. are associated or have been associated in the past, directly or
indirectly with a firm or any of its affiliates which have been engaged by
the Procuring agency/Employer to provide consulting services for the
preparation of design or technical specifications of the works that are the

subject of the bid; or
3.3.2. have controlling shareholders in common; or

3.3.3. receive or have received any direct or indirect subsidy from any of

them; or
3.3.4. have the same legal representative for purposes of this Bid; or

3.3.5. have a relationship with each other, directly or through common
third parties, that puts them in a position to have access to information
about or influence on the bid of another bidder, or influence the decisions

of the Procuring agency/Employer regarding this Bidding process; or

3.3.6. Submit more than one bid in this bidding process.

3.4. A Bidder may be ineligible if -

3.4.1. he is declared bankrupt or, in the case of company or firm,

insolvent;
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3.4.2. payments in favor of the bidder is suspended in accordance with
the judgment of a court of law other than a judgment declaring
bankruptcy and resulting (in accordance with the national laws) in the
total or partial loss of the right to administer and dispose of its property;

3.4.3. the bidder is convicted, by a final judgment of a Court of Law or
relevant Professional Statuary Body, of any offence involving professional

conduct;

3.4.4. The bidder is debarred/ blacklisted by a national level Procuring
agency/Employer and hence debarred due to involvement in corrupt and
fraudulent practices, or performance failure or due to breach of bid

securing declaration.

3.5. As and when required, bidders shall provide to the Procuring
agency/Employer evidence of their eligibility, proof of compliance with the
necessary legal requirements to carry out the contract effectively.

3.6. Bidders shall submit proposal relating to the nature, conditions and
modalities of sub-contracting wherever the sub-contracting of any elements

of the contract is envisaged.

4. Eligible Material and Equipment

4.1. All the material and equipment to be mobilized under the contract shall
have their origin in eligible source countries, and all expenditures made
under the contract will be limited to such materials and equipment. For this
purpose, ineligible countries are stated in the section-IV titled as “Eligible

Countries”.

B. BIDDING DOCUMENTS

5. Contents of Bidding Documents

5.1. The scope of Works, bidding procedures, and terms and conditions of
the contract are prescribed in the bidding documents. In addition to the
Invitation for Bids, the bidding documents which should be read in
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conjunction with any addenda issued in accordance with ITB 7.1 include:
i. Section | -Invitation for Bids
ii. Section Il Instructions to Bidders (ITBs)
iii. Section IIl Bid Data Sheet (BDS)
iv. Section IV Eligible Countries
v. Section V Evaluation and Qualification Criteria

vi. Section VI Works Requirements Technical Specifications & Schedule of

Requirements

vii. Section VIl Standard Bidding Forms

viii. Section VIII General Conditions of Contract (GCC)

ix. Section IX Particular Conditions of Contract (PCC)

x. Section X Contract Forms
5.2. The bidder is expected to examine all instructions, forms, specifications,
terms and conditions prescribed in the bidding documents. Failure to furnish
all the information required in the bidding documents will be at the bidder’s
risk and may result in the rejection of his bid.

6. Clarification of Bidding Document, Pre-bid Meeting

6.1. A prospective bidder requiring any clarification of the bidding document

may notify the Procuring agency/Employer through EPADS v2.0.

6.2. The Procuring agency/Employer shall respond to the request for
clarification in accordance with the Public Procurement Rules 2004, Rule
No.31 i.e. Clarification of bids.

6.3. Should the Procuring Agency deem it necessary to amend the BIDDING
document as a result of a clarification, it shall do so following the procedure
under ITB 7.

e-Pak Acquisition and Disposal System (EPADS) generated document | © 2026 Page 7 of 444



6.4. If indicated in the BDS, the bidder's designated representative is
invited at the bidder’s cost to attend a pre-bid meeting at the place, date
and time mentioned in the BDS. During this pre-bid meeting, prospective
bidders may request clarification of the schedule of requirement, the

evaluation criteria or any other aspects of the bidding documents.

6.5. Minutes of the pre-bid meeting, if applicable, including the text of the
questions asked by bidders, including those during the meeting (without
identifying the source) and the responses given, together with any
responses prepared after the meeting will be uploaded on EPADS v2.0. Any
modification to the bidding documents that may become necessary as a
result of the pre-bid meeting shall be made by the Procuring
agency/Employer exclusively through the use of an Addendum pursuant to
ITB 7. Non-attendance at the pre-bid meeting will not be a cause for
disqualification of a bidder.

6.6. The bidder is advised to visit and examine the Site of Works and its
surroundings and obtain for itself on its own responsibility all information
that may be necessary for preparing the bid and entering into a contract for
construction of the Works. The costs of visiting the Site shall be at the

bidder’s own expense.

6.7. The bidder and any of its authorized personnel will be granted
permission by the Procuring agency/Employer to enter upon its premises
and lands for the purpose of such visit, but only upon the express condition
that the bidder and its personnel will release and indemnify the Procuring
agency/Employer from and against all liability in respect thereof, and will be
responsible for death or personal injury, loss of or damage to property, and
any other loss, damage, costs, and expenses incurred as a result of the

inspection.

7. Amendment of Bidding Documents

7.1. The procuring agency may issue notification of any change, addition,
modification or deletion in accordance with the PP Rules 2004, rule no. 23

i.e. Bidding Documents.

7.2. To give prospective bidders reasonable time in which to take an

addendum/corrigendum into account in preparing their bids, the Procuring
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agency/Employer may, at its discretion, extend the deadline for the
submission of bids:

Provided that the Procuring agency/Employer shall extend the deadline for
submission of bid in pursuance of PP Rules 2004, rule no. 27 i.e. Extension
of time for submission of bids, if such an addendum is issued within last

three (03) days of the bid submission deadline.

C. PREPARATION OF BIDS

8. Language of Bid

8.1. The bid prepared by the bidder, as well as all correspondence and
documents relating to the bid exchanged by the bidder and the Procuring
agency/Employer shall be written in the English language unless specified in
the BDS. Supporting documents and printed literature furnished by the
bidder may be in another language provided they are accompanied by an
accurate translation of the relevant pages in the English language unless
specified in the BDS, in which case, for purposes of interpretation of the
bidder, the translation shall govern.

9. Documents Constituting the Bids
9.1. The Bids prepared by the Bidder shall constitute of all the documents
required in the BDS.
10. Documents Establishing Eligibility of Material, Equipment and
Works, their Conformity to Bidding Documents

10.1. The bid prepared by the bidder shall constitute the following

components: -

10.1.1. Documentary evidence established in accordance with ITB 10 that
the material and equipment to be utilized by the Bidder for the executions
of works are eligible material and equipment and conform to the Bidding

Documents;

e-Pak Acquisition and Disposal System (EPADS) generated document | © 2026 Page 9 of 444



10.1.2. Documentary evidence established in accordance with ITB 11 that

the bidder has been authorized to carry out the Construction works;

10.1.3. Documentary evidence established in accordance with ITB 11 that

the bidder is eligible and/or qualified for the subject bidding process;

10.1.4. Form of Bid and Bid Prices completed in accordance with ITB 12
and 13;

10.1.5. Completed schedules as required, including priced Bill of
Quantities in accordance with ITB 13.

10.1.6. Technical Proposal completed in all aspects in accordance with
ITB-15.

10.1.7. Bid security or Bid Securing Declaration furnished in accordance
with ITB 17;

10.1.8. Any other document required in the BDS.

10.2. In addition to the requirements, bids submitted by a JV shall include a
copy of the Joint Venture Agreement entered into by all members.
Alternatively, a letter of intent to execute a Joint Venture Agreement in the
event of a successful bid shall be signed by all members and submitted with

the bid, together with a copy of the proposed Agreement.

10.3. The bidder shall furnish, as part of its bid, all those documents
establishing the eligibility in conformity to the terms and conditions
specified in the bidding documents for all material, equipment and works

which the bidder proposes to execute.

10.4. The documentary evidence of conformity of the material, equipment
and works to the Bidding Documents may be in the form of literature,

drawings, and data, and shall consist of:

10.4.1. a detailed description of the work methodology, approach,

schedule and resources to be mobilized at site;
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10.4.2. an item-by-item commentary on the Procuring agency/Employer’s
Technical Specifications demonstrating substantial responsiveness of the
material, equipment and works to those specifications, or a statement of
deviations and exceptions to the provisions of the Technical

Specifications;

10.4.3. any other procurement specific documentation requirement as
stated in the BDS.

10.5. The required documents and other accompanying documents must be
in English. In case any other language than English is used the pertinent

translation into English shall be attached to the original version.

11. Documents Establishing Eligibility and Qualification of the Bidder

11.1. The bidder shall furnish, as part of its bid, all those documents
establishing the bidder’s eligibility to participate in the bidding process

and/or its qualification to perform the contract if its bid is accepted.

11.2. The documentary evidence of the bidder’s eligibility to bid shall
establish to the satisfaction of the Procuring agency/Employer that the
bidder, at the time of submission of its bid, is from an eligible country as

defined in Section-IV titled as “Eligible Countries”.

11.3. The documentary evidence of the bidder’s qualification to perform the
contract if its bid is accepted shall establish to the satisfaction of Procuring

agency/Employer that:

11.3.1. The bidder has the financial and technical capability necessary to
perform the Contract, meets the qualification criteria specified in Section-

V, Evaluation and Qualification Criteria and BDS.

11.3.2. In the case of a bidder not doing business within Pakistan, the
bidder is or will be (if awarded the contract) represented by a local bidder
(Joint Venture) in accordance with the PEC works bylaws, and in case of
award of works such foreign firm is required to participate in the
execution of works to carry out its obligations as prescribed in the

Conditions of Contract and /or Technical Specifications.
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11.3.3. That the bidder meets the qualification criteria listed in Section-V,

Evaluation and Qualification Criteria and BDS.

12. Forms of Bid

12.1. The Bidder shall fill the Form of Bids furnished in the bidding
documents. The Bids Form must be completed without any alterations to its
format and no substitute shall be accepted.

13. Bid Prices

13.1. The bid prices quoted by the bidder in the Standard bid Forms, Bill of
Quantities and in the Price Schedules shall conform to the requirements
specified below or exclusively mentioned hereafter in the bidding

documents.

13.2. The bidder shall fill in rates and prices for all items of the Works
described in the Bill of Quantities. If a Price Schedule shows items listed but
not priced, their prices shall be construed to be included in the prices of
other items in the Bill of Quantities and will not be paid for separately by the

Procuring agency/Employer.

13.3. Items not listed in the Price Schedule shall be assumed not to be
included in the bid, and provided that the bid is still substantially responsive
in their absence or due to their nominal nature, the corresponding average
price of the respective item(s) of the remaining substantially responsive
bidder(s) shall be construed to be the price of those missing item(s):
Provided that:

13.3.1. where there is only one (substantially) responsive bidder, or

13.3.2. where there is provision for alternate proposals and the respective
items are not listed in the other bids,

The Procuring agency/Employer may fix the price of missing items in
accordance with market survey, and the same shall be considered as final

price.
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13.4. The Bid price to be quoted in the Form of Bid in accordance with ITB
12 shall be the total price of the bid.

13.5. Unless otherwise specified in the BDS and the Contract, the rates and
prices quoted by the bidder are subject to adjustment during the
performance of the Contract in accordance with the provisions of the

Conditions of Contract.

13.6. If so specified in ITB 1.1, bids may be invited for individual lots

(contracts) or for any combination of lots (packages).

13.7. Prices quoted by the Bidder shall be fixed during the bidder’s
performance of the contract and not subject to variation on any account. A
bid submitted with an adjustable price will be treated as non-responsive and
shall be rejected, pursuant to ITB 27, unless otherwise price adjustment is
permissible under Conditions of the Contract.

13.8. All duties, taxes, and other levies payable by the Contractor under the
Contract, or for any other cause, as of the date twenty-eight (28) days prior
to the deadline for submission of bids, shall be included in the rates and

prices and the total bid price submitted by the bidder.

14. Currencies of Bid and Payment

14.1. Prices shall be quoted in Pakistani Rupees unless otherwise specified
in the BDS. Comparison of bids and tie of bid shall be treated in accordance
with the PP rules 2004, rule no. 30.

15. Documents Comprising the Technical Proposal

15.1. The bidder shall furnish a Technical Proposal including a statement of
work methods, equipment, personnel, schedule and any other information
as stipulated in Section VII - Standard Bid Forms, in sufficient detail to
demonstrate the adequacy of the bidder's proposal to meet the work

requirements and the completion time.

16. Bid Validity Period
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16.1. Bids shall remain valid for the period specified in the BDS after the bid
submission deadline prescribed by the Procuring agency/Employer. A bid
valid for a shorter period shall be rejected by the Procuring
agency/Employer as non-responsive. The period of bid validity will be
determined from the complementary bid securing instrument i.e. the expiry

period of bid security or bid securing declaration as the case may be.

16.2. Under exceptional circumstances, prior to the expiration of the initial
Bids/Bid validity period, the Procuring Agency may request the Bidders’
consent to an extension of the period of validity of their Bids/Bid. Such
request for extension of the period of bid validity shall be carried out in

accordance with the PP rules 2004, rule no. 26 i.e. Bid Validity.

17. Bid Security or Bid Securing Declaration

17.1. Pursuant to ITB 11.1 unless otherwise specified in the BDS, the bidder
shall furnish as part of its bid, a Bid Security in accordance with the PP Rules
2004, rule no. 25 in the amount and currency specified in the BDS or Bid
Securing Declaration as specified in the BDS in the format provided in
Section VIl (Standard Bidding Forms).

In case Procuring agency/Employer is inviting bids in lots / packages, the
bidder shall be required to submit his bid security against the respective lot/
package for which he is submitting his bid.

Until the development of functionality of auto verification of financial
instrument in EPADS v2.0, the scanned copy of bid security or bid securing
declaration, as the case may be, shall be uploaded on EPADS v2.0 whereas
the original instrument to be submitted to the procuring agency before
closing of bid submission deadline,

17.2. The Bid Security shall be denominated in the local currency or in
another freely convertible currency, and it shall be in the form specified in

the BDS which shall be in any of the following:

17.2.1. A bank guarantee, an irrevocable letter of credit issued by a
Scheduled bank in the form provided in the Bidding Documents or another

form acceptable to the Procuring agency/Employer and valid for twenty-
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eight (28) days beyond the end of the validity of the Bid. This shall also
apply if the period for Bid Validity is extended. In either case, the form

must include the complete name of the bidder;
17.2.2. A cashier’s or certified cheque; or

17.2.3. Another security as indicated in the BDS.

17.3. The Bid Security or Bid Securing Declaration shall be in accordance
with the Form of the Bid Security or Bid Securing Declaration included in
Section VII (Standard Bidding Forms) or another form approved by the

Procuring agency/Employer prior to the bid submission.

17.4. The Bid Security shall be payable promptly upon written demand by
the Procuring agency/Employer in case any of the conditions listed in ITB
17.9 are invoked.

17.5. Any bid not accompanied by a Bid Security or Bid Securing Declaration
in accordance with ITB 17.1 or 17.3 shall be rejected by the Procuring
agency/Employer and shall be declared as non-responsive bid, pursuant to
ITB 27.

17.6. Unsuccessful bidders’ Bid Security will be discharged or returned as
promptly as possible, however in no case later than thirty (30) days after
the expiration of the period of Bid Validity prescribed by the Procuring
agency/Employer pursuant to ITB 16. The Procuring agency/Employer shall
make no claim to the amount of the Bid Security, and shall promptly return
the Bid Security document, after whichever of the following that occurs

earliest:
17.6.1. The expiry of the Bid Security;

17.6.2. The entry into force of a procurement contract and the provision of
a performance security (or guarantee), for the performance of the
contract if such a security (or guarantee), is required by the Biding

documents;

17.6.3. The rejection by the Procuring agency/Employer of all Bids;
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17.6.4. The withdrawal of the bid prior to the deadline for the submission
of bids, unless the biding documents stipulate that no such withdrawal is

permitted.

17.7. The successful bidder’s Bid Security will be discharged upon the bidder
signing the contract pursuant to ITB 40, or furnishing the performance

security (or guarantee), pursuant to ITB 41.

17.8. The Bid Security may be forfeited or the Bid Securing Declaration
executed:
if a Bidder:

17.8.1. Withdraws its Bid during the period of Bid Validity as specified by
the Procuring agency/Employer, and referred by the bidder on the Form of

Bid except as provided for in ITB 16.2; or
17.8.2. In the case of a successful bidder, if the bidder fails:
17.8.2.1. to sign the contract in accordance with ITB 40; or

17.8.2.2. to furnish performance security (or guarantee) in accordance
with ITB 41.

17.9. In case of Bid Security issued by the foreign bank is allowed by the
Procuring agency/Employer, the same should be counter guaranteed by a
corresponding bank in Pakistan. Furthermore, in case of joint venture, it
should be in the name of Joint venture to ensure joint responsibility. In case
the JV is not legally constituted at the time of bid submission, the bid
security or bid securing declaration shall be in the names of all future

members as named in the letter of bid.

18. Withdrawal of Bids

18.1. Before bid submission deadline, any bidder may withdraw, substitute,
or modify its bid after it has been submitted by sending a written notice,
duly signed by an authorized representative, and the corresponding must

accompany the respective written notice.

19. Format and Signing of Bid
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19.1. The Bidder shall prepare and submit Bids through EPADS with due
diligence after carefully reading all the terms and condition before bid

submission deadline.

D. SUBMISSION OF BIDS

20. Submission of Bids

20.1. All bids shall be submitted through EPADS v2.0.

21. Deadline for Submission of Bids

21.1. All bids shall be received through EPADS v2.0 not later than bid
submission deadline as specified in the BDS.

21.2. The Procuring agency/Employer may, under exceptional circumstances
and at its discretion, extend the deadline for the submission of bids,
pursuant to PP Rules 2025, rule no.39 Extension of Time for submission of
bid, by amending the Bidding Documents in accordance with ITB 7, in which
case all rights and obligations of the Procuring agency/Employer and bidders
previously subject to the deadline will thereafter be subject to the new

deadline.

22. Substitution and Modification of bids

22.1. A bidder may substitute or modify his bid after it has been submitted,
provided that written notice of the substitution or modification of the bid, is
received by the Procuring agency/Employer prior to the deadline for

submission of bids.

22.2. Revised bid may be submitted after the substitution or modification
made in the original bid in accordance with the provisions referred in ITB
18.

E. OPENING AND EVALUATION OF BIDS

23. Opening of Bids
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23.1. The Procuring Agency will open bids in accordance with the PP rules
2004, rule no 28 and as specified in the BDS.
24. Confidentiality

24.1. Information relating to the examination, clarification, evaluation and
comparison of bids and recommendation of contract award shall not be
disclosed to bidders or any other persons not officially concerned with such
process until the time of the announcement of the respective evaluation
report.

25. Clarification of Bids

25.1. Clarification of Bidding Documents shall be carried out in accordance
with the PP Rules 2025, rule no 38 i.e. Clarifications.

25.2. The alteration or modification in the bid which in any case affect the
following parameters will be considered as a change in the substance of a
bid:

25.2.1. evaluation & qualification criteria;

25.2.2. required scope of work;

25.2.3. contract price;

25.2.4. all securities requirements;

25.2.5. tax requirements;

25.2.6. terms and conditions of bidding documents.

25.2.7. change in the ranking of the bidder

26. Preliminary Examination of Bids

26.1. Prior to the detailed evaluation of bids, the Procuring agency/Employer

will determine whether each bid:
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26.1.1. meets the eligibility criteria defined in ITB 3 and ITB 4;

26.1.2. has been prepared as per the format and contents defined by the

Procuring agency/Employer in the bidding documents;
26.1.3. has been properly signed;
26.1.4. is accompanied by the required securities; and

26.1.5. is substantially responsive to the requirements of the bidding
documents.
The Procuring agency/Employer's determination of a bid's substantial

responsiveness will be based on the contents of the bid itself.

26.2. A substantially responsive Bid is one which conforms to all the terms,
conditions, and specifications of the Bidding Documents, without material

deviation or reservation. A material deviation or reservation is one that: -

26.2.1. affects in any substantial way the scope, quality, or performance
of the Works;

26.2.2. limits in any substantial way, inconsistent with the bidding
documents, the Procuring agency/Employer's rights or the bidders’
obligations under the Contract; or

26.2.3. if rectified, would affect unfairly the competitive position of other
bidders presenting substantially responsive bids.

26.3. The Procuring agency/Employer will confirm that the documents and
information specified under ITB 9, 10 and 11 have been provided in the bid.
If any of these documents or information is missing, or is not provided in

accordance with the Instructions to Bidders, the bid shall be rejected.

26.4. The Procuring agency/Employer may waive-off any minor informality,
nonconformity, or irregularity in a bid which does not constitute a material
deviation, provided such waiver does not prejudice or affect the relative
ranking of any Bidder.

Explanation: A minor informality, non-conformity or irregularity is one that

is merely a matter of form and not of substance. It also pertains to some
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immaterial defect in a Bid or variation of a bid from the exact requirements
of the invitation that can be corrected or waived without being prejudicial to
other bidders. The defect or variation is immaterial when the effect on
quantity, quality, or delivery is negligible when contrasted with the total cost
or scope of the works. The Procuring agency/Employer either shall give the
bidder an opportunity to cure any deficiency resulting from a minor
informality or irregularity in a bid or waive the deficiency, whichever is
advantageous to the Procuring agency/Employer. Examples of minor

informalities or irregularities include failure of a bidder to -

26.4.1. Submit the number of copies of signed bids required by the

invitation;

26.4.2. Furnish required information concerning the number of its

employees;

26.4.3. the firm submitting a bid has formally adopted or authorized,
before the date set for opening of bids, the execution of documents by
typewritten, printed, or stamped signature and submits evidence of such
authorization and the bid carries such a signature.

26.5. Provided that a Technical Bid is substantially responsive, the Procuring
agency/Employer may request the bidder to submit the necessary
information or documentation, within a reasonable period of time, to rectify
nonmaterial nonconformities or omissions in the Technical Bid related to
documentation requirements. Requesting information or documentation on
such nonconformities shall not be related to any such aspect of the
technical Proposal linked with the ranking of the bidders. Failure of the
bidder to comply with the request may result in the rejection of its bid.

26.6. Provided that a Technical Bid is substantially responsive, the Procuring
agency/Employer shall rectify quantifiable nonmaterial nonconformities or
omissions related to the Financial Proposal. To this effect, the Bid Price shall
be adjusted, for comparison purposes only, to reflect the price of the

missing or nonconforming item or component.

26.7. If a bid is not substantially responsive, it will be rejected by the
Procuring agency/Employer and may not subsequently be evaluated for
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complete technical responsiveness.

27. Examination of Terms and Conditions; Technical Evaluation

27.1. The Procuring agency/Employer shall examine the bid to confirm that
all terms and conditions specified in the GCC and the PCC have been
accepted by the bidder without any material deviation or reservation.

For this purpose:

“Deviation” means departure from the requirements specified in the

Bidding Document.

“Reservation” means setting of limiting conditions or withholding from

complete acceptance of the requirements specified in the Bidding

Document.

27.2. The Procuring agency/Employer shall evaluate the technical aspects of
the bid submitted in accordance with ITB 30, to confirm that all
requirements specified in Section VI - Works Requirement, Technical
Specifications of the Bidding Documents have been met without material

deviation or reservation.

27.3. If after the examination of the terms and conditions and the technical
evaluation, the Procuring agency/Employer determines that the bid is not

substantially responsive in accordance with ITB 27, it shall reject the bid.

28. Correction of Arithmetic Errors

28.1. Bids determined to be substantially responsive will be checked for any

arithmetic errors. Errors will be corrected as follows: -

28.1.1. if there is a discrepancy between unit prices and the sub-total
price that is obtained by multiplying the unit price and quantity, the unit
price shall prevail, and the sub-total price shall be corrected, unless in the
opinion of the Procuring agency/Employer there is an obvious
misplacement of the decimal point in the unit price, in which the total

price as quoted shall govern and the unit price shall be corrected;
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28.1.2. if there is an error in a total corresponding to the addition or
subtraction of sub-totals, the sub-totals shall prevail, and the total shall be

corrected; and

28.1.3. where there is a discrepancy between the amounts in figures and

in words, the amount in words will govern.

28.1.4. Where there is discrepancy between grand total of price schedule
and amount mentioned on the Form of Bid, the amount referred in Price

Schedule shall be treated as correct subject to elimination of other errors.

28.2. The amount stated in the Bid will, be rectified by the Procuring
agency/Employer in accordance with the above procedure for the correction
of errors and, with, the concurrence of the bidder, shall be considered as
binding upon the bidder. If the bidder does not accept the corrected
amount, its bid shall be rejected after forfeiture of Bid Security or execution
of the Bid Securing Declaration, as the case may be, in accordance with ITB
41.3.

29. Conversion to Single Currency

29.1. The unit rates and the prices shall be quoted by the bidder entirely in
Pak rupees. A bidder expecting to incur expenditures in other currencies for
inputs to the Works from outside the Procuring agency/Employer’s country
(referred to as the “Foreign Currency Requirements”) shall indicate the
same in the letter of bid-financial proposal. The proportion of the Bid Price
(excluding Provisional Sums) needed by him for the payment of such
Foreign Currency Requirements either (i) entirely in the currency of the
Bidder’'s home country or, (ii) at the bidder’s option, entirely in Pak rupees
provided always that a bidder expecting to incur expenditures in a currency
or currencies other than those stated in (i) and (ii) above for a portion of the
foreign currency requirements, and wishing to be paid accordingly, shall
indicate the respective portions in his bid. Comparison of bids quoted in
different currencies and conversion of bids into a single currency shall be

carried out in accordance with the PP Rule 2004, rule no. 30 (2).

30. Evaluation of Bids
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30.1. The Procuring agency/Employer shall evaluate and compare only the

bids determined to be substantially responsive, pursuant to ITB 27.

30.2. In evaluating the Technical Proposal of each Bid, the Procuring
agency/Employer shall use the criteria and methodologies listed in the BDS
and in terms of works requirement. No other evaluation criteria or

methodologies shall be permitted.

30.3. The Procuring agency/Employer’s evaluation of a bid will take into

account:

30.3.1. the bid price, excluding provisional sums and the provision, if any,
for contingencies in the summary bill of quantities, but including day work

items, where priced competitively;

30.3.2. converting the amount resulting from applying above, if relevant,

to a single currency in accordance with ITB 29;

30.4. The estimated effect of the price adjustment provisions of the
Conditions of Contract, applied over the period of execution of the Contract,

shall not be taken into account in bid evaluation.

30.5. If these bidding documents allow bidders to quote separate prices for
different lots, and the award to a single bidder of multiple lots, the
methodology of evaluation to determine the Ilowest evaluated Iot
combinations in the Form of Bid, is specified in the BDS.

30.6. If the bid, which results in the Evaluated Bid Price (Successful Bid), is
seriously unbalanced or front loaded in the opinion of the Employer, the
Employer may require the Bidder to produce detailed price analyses for any
or all items of the Bill of Quantities, to demonstrate the internal consistency
of those prices with the construction methods and schedule proposed. After
evaluation of the price analyses, taking into consideration the schedule of
estimated Contract payments, the Employer may require that the amount of
the performance security be increased at the expense of the Bidder to a
level sufficient to protect the Employer against financial loss in the event of
default of the successful Bidder under the Contract.

Explanation:
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“Unbalanced” or “front-loaded” bids consist of deliberately submitting bids
with artificially high prices or unit rates for the early stages of a construction
project, offset by artificially low prices or unit rates for the later stages of
the project, to improve the contractor’s cash flow.

31. Domestic Preference

31.1. If the BDS so specifies, the Procuring agency/Employer will grant a
margin of preference to the domestic contractor in line with the rules,
regulations, regulatory guides or instructions issued by the Authority from

time to time.

32. Determination of Successful Bid

32.1. The Procuring agency/Employer shall compare the evaluated bids in
accordance with the predefined bidding procedure, of all substantially
responsive bids to determine the Successful bidder.

33. Qualification of Bidder

33.1. The Procuring agency/Employer shall determine to its satisfaction
whether the bidder is substantially responsive and whose bid is declared as
Successful bid either continues to meet (if prequalification applies) or meets
(if post-qualification applies) the qualifying criteria specified in Evaluation
and Qualification Criteria.

Note: In case of international bidding, the parameters for incorporation or

licensing within Pakistan may be fulfilled as part of post qualification.

33.2. The determination shall be based upon an examination of the
documentary evidence of the bidder’'s qualifications submitted by the
bidder, pursuant to ITB 11.

33.3. Prior to contract award, the Procuring agency/Employer will verify that
the successful bidder (including each member of a JV) is not
blacklisted/debarred. The Procuring agency/Employer will conduct the same

verification for each sub-contractor proposed by the successful bidder.

34. Sub-Contractors
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34.1. The bidder shall provide details regarding any specialized sub-
contractor to the Procuring agency/Employer. In case change of sub-
contractors, the bidder shall promptly notify the Procuring agency/Employer

and obtain approval for replacement of sub-contractors.

34.2. Bidders may propose sub-contracting up to the percentage of total

value of contracts or the volume of works as specified in the BDS.

35. Abnormally Low Financial Bid

35.1. A procuring Agency may reject abnormally low bids in accordance with
the PP Rules 2025 rule no. 43. The decision of the Procuring
agency/Employer to reject a bid and reasons for the decision shall be
recorded in the procurement proceedings and promptly communicated to
the bidder concerned. Moreover, the Procuring agency/Employer shall not
incur any liability solely by rejecting abnormally bid

Guidance for Procuring agency/Employer:

An abnormally low bid means, in the light of the Procuring
agency/Employer’s estimate and of all the bids submitted, the bid appears
to be abnormally low by not providing a margin for normal levels of profit. In
order to identify the Abnormally Low Bid (ALB) following approaches can be
considered to minimize the scope of subjectivity:

35.1.1. Comparing the bid price with the cost estimate;

35.1.2. Comparing the bid price with the bids offered by other bidders
submitting substantially responsive bids; and

35.1.3. Comparing the bid price with prices paid in similar contracts in the

recent past either government- or development partner-funded.

35.2. The Procuring agency/Employer will determine to its satisfaction
whether the bidder that is selected as having submitted the successful bid is
qualified to perform the contract satisfactorily, in accordance with the
criteria listed in ITB 11

35.3. The determination will take into account the bidder’s financial and

technical capabilities. It will be based upon an examination of the
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documentary evidence of the bidder’'s qualifications submitted by the
bidder, pursuant to ITB 11, as well as such other information as the
Procuring agency/Employer deems necessary and appropriate. Factors not
included in these bidding documents shall not be used in the evaluation of

the bidders’ qualifications.

35.4. Procuring agency/Employer may seek “Certificate for Independent
Price Determination” from the bidder and the results of reference checks
may be used in determining award of contract.

Explanation: The Certificate shall be furnished by the bidder. The bidder
shall certify that the price is determined keeping in view of all the essential
aspects such as raw material, its processing, value addition, optimization of
resources due to economy of scale, transportation, insurance and margin of

profit etc.

35.5. An affirmative determination will be a prerequisite for award of the
contract to the bidder. A negative determination will result in rejection of
the bidder’s bid, in which event the Procuring agency/Employer will proceed
to the next ranked bidder to make a similar determination of that bidder’s

capabilities to perform satisfactorily.

F. AWARD OF CONTRACT

36. Criteria of Award

36.1. Subject to ITB 36 and 37, the Procuring agency/Employer will award
the Contract to the bidder whose bid has been determined to be
substantially responsive to the bidding documents and who has been
declared as Successful Bidder, provided that such bidder has been

determined to be:
36.1.1. eligible in accordance with the provisions of ITB 3;

36.1.2. is determined to be qualified to perform the Contract satisfactorily;

and

36.1.3. Successful negotiations have been concluded, if any.
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37. Negotiations

37.1. The Committee of the Procuring agency/Employer may negotiate with

the Most Advantageous Bidder relating to the following areas:

37.1.1. a minor alteration to the technical (drawings, design technical

specifications) details of the statement of works;

37.1.2. Methodology, work plan, staffing in view to streamline the work;
37.1.3. a minor amendment to the Particular conditions of Contract;
37.1.4. finalizing payment arrangements;

37.1.5. clarifying details that were not apparent or could not be finalized
at the time of Bidding;

37.2. Where negotiation fails to result into an agreement, the Procuring
agency/Employer may invite the next ranked bidder for negotiations. Where
negotiations are commenced with the next ranked bidder, the Procuring

agency/Employer shall not reopen earlier negotiations.

38. Procuring agency/Employer’s Right to reject All Bids

38.1. The procuring agency has the right to reject all bids in accordance with
the PP Rules 2025 rule no. 45. However, the Authority (i.e. PPRA) may call

from the Procuring agency/Employer the justification of those grounds.

39. Notification of Award

39.1. The procuring agency shall announce and publish the evaluation result

in accordance with the PP Rules 2004, rule no. 40.

39.2. Where no complaints have been lodged, the bidder whose bid has
been accepted will be notified of the award by the Procuring
agency/Employer prior to expiration of the bid validity period through
EPADS. However, the Procuring agency/Employer shall not award any
procurement contract at least for five (05) days after the announcement of
final evaluation report. The notification letter (herein after and in the

condition of the contract and contract form called “Letter of Acceptance”
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will specify the sum that the Procuring agency/Employer will pay the
successful bidder in consideration for the execution and completion of the
works as prescribed by the Contract (hereinafter and in the Contract called
the "Contract Price).

39.3. The notification of award will constitute the formation of the Contract,
subject to the bidder furnishing the Performance Security (or guarantee) in
accordance with ITB 41 and signing of the contract in accordance with ITB
40.

39.4. Upon the successful bidder’s furnishing of the performance security (or
guarantee) pursuant to ITB 41, the Procuring agency/Employer will promptly
notify each unsuccessful bidder, the name of the successful bidder and the
Contract amount and will discharge the Bid Security or Bid Securing

Declaration of the bidder(s) pursuant to ITB 17.

40. Signing of Contract

40.1. Promptly after notification of award, Procuring agency/Employer shall
send the successful bidder the draft agreement, incorporating all terms and

conditions as agreed by the parties to the contract.

40.2. Immediately after the Redressal of grievance by the GRC, and after
fulfillment of all conditions precedent of the Contract Form, the successful

bidder and the Procuring agency/Employer shall sign the contract.

40.3. Where no formal signing of a contract is required, work order issued to

the bidder shall be construed to be the contract.

41. Performance Security (or Guarantee)

41.1. After the receipt of the Letter of Acceptance, the successful bidder,
within the specified time, shall deliver to the Procuring agency/Employer a
Performance Guarantee in the amount and in the form stipulated in the BDS
and PCC, denominated in the type and proportions of currencies in the
Letter of Acceptance and in accordance with the Conditions of Contract.

41.2. If the Performance Guarantee is provided by the successful bidder and

it shall be in the form specified in the BDS which shall be in any of the
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following:
41.2.1. certified cheque, cashier’s or manager’s cheque, or bank draft;

41.2.2. irrevocable letter of credit issued by a scheduled bank of Pakistan
or in the case of an irrevocable letter of credit issued by a foreign bank,
the letter shall be confirmed or authenticated by a scheduled bank of

Pakistan;

41.2.3. bank guarantee confirmed by a reputable local bank or, in the

case of a successful foreign bidder, bonded by a foreign bank; or

41.2.4. surety bond callable upon demand issued by any reputable surety
or insurance company.

Any Performance Guarantee submitted shall be enforceable in Pakistan.

41.3. Failure of the Most Advantageous Bidder to comply with the
requirement of ITB 40 shall constitute sufficient grounds for the annulment
of the award and forfeiture of the Bid Security or declare blacklisted (in case
bid securing declaration is submitted) in which event the Procuring
agency/Employer may make the award to the next most advantageous

bidder or reinitiate the procurement process afresh (as a case may be).

42. Advance Payment

42.1. Advance payment will be provided to the bidder in percentage and in
the manner as agreed by the both parties in terms of Conditions of the

Contract.

42.2. The Procuring agency/Employer will provide an advance payment as
stipulated in the Conditions of Contract, subject to a maximum amount, as
stated and/or Conditions of the Contract. The advance payment request
shall be accompanied by an advance payment security (guarantee) in the
form provided in Section X. For the purpose of receiving the advance
payment, the bidder shall make and estimate of, and include in its bid, the
expenses that will relate to the purchase of equipment, machinery,
materials, and on the engagement of labor during the first month beginning
with the date of the Procuring agency/Employer’s “Notice to Commence” as
specified in the PCC.
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43. General Performance of the Bidders

43.1. The Procuring agency/Employer reserves the right to obtain
information regarding performance of the bidders on their previously
awarded contracts / works. The Procuring agency/Employer may seek
information / report from the previous employer for consideration. However,
the Procuring agency/Employer shall incorporate such parameters in the

evaluation criteria and accordingly decide the fate of the bid submitted.

44. Corrupt & Fraudulent Practices

44.1. Procuring agencies (including beneficiaries of Government funded
projects and procurement) as well as Bidders/Suppliers/Contractors under
Government financed contracts, observe the highest standard of ethics
during the procurement and execution of such contracts, and will avoid to

engage in any corrupt and fraudulent practices.

G. GRIEVANCE REDRESSAL & COMPLAINT REVIEW
MECHANISM

45. Grievance Redressal

45.1. Grievance Redressal shall be carried out in accordance with the PP
Rules 2025, rule no. 65 i.e. Redressal of grievances by the procuring agency

and “Redressal of Grievances Regulations 2021".

H. MECHANISM OF BLACKLISTING

46. Mechanism of Blacklisting

46.1. The Procuring agency/Employer shall proceed Blacklisting of
Bidders/Contractors in accordance with PP Rules 2025, rule no.25 i.e.
Blacklisting and “Blacklisting and Debarment of Bidders or Contractors
Regulations 2024.
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Bid Data Sheet
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Bid Data Sheet (BDS)

The following specific data for the procurement of works shall complement,
supplement, or amend the provisions in the Instructions to Bidders (ITBs).
Whenever there is a conflict, the provisions herein shall prevail over those in
ITBs.

A. Introduction

ITB Number
Amendments of, and Supplements to, Clauses in the
Instruction to Bidders

ITB Numberl.l

Name of Procuring agency/Employer: Pakistan Airports Authority (Planning
& Development Directorate)

The subject of procurement is: Construction of Aviation Complex at Blue
Area, Islamabad

Period for completion of the works 1645 Days
Commencement date execution of the works: 14 Days
Type of Procurement:international

ITB Number2.1

Financial year for the operations of the Procuring agency/Employer: 2026-27
Name of Project [insert: name and summary description of the Project if any]

Name of financing institution: [insert: name if any]

Name and identification number of the Contract: P73078
ITB Number3.1

JV/Consortium or Association Allowed: Yes

Maximum number of members in the joint venture shall be: 3.
B. Bidding Documents

ITB Number6.4
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The Bidders may seek clarifications through EPADS v2.0: Last Clarification
Date: Thursday, October 1, 2026
Pre-Bid Meeting: Monday, September 14, 2026 11:30 AM

C. Preparation of Bids

ITB Numbers.1

The Language of all correspondences and documents related to the Bid is:
English

ITB Number 5.1 & 9.1

The following documentsmust be includedto constitute the Bid

1. Please refer to the attached Annexures to the Bidding Document for the
bidder's submission requirements. Please attach a one-page declaration here
confirming that the bidder has reviewed all Annexures attached to the Bidding
Documents and has duly provided all submissions in accordance with the

requirements stipulated therein
ITB Number9.4 (b)
Other procurement specific documentation requirements are:

One original and two (02) hard copies of Technical Bid areto be submitted.
Complete Bid duly signed, stamped and scanned shall be submitted online on
EPADS v2.0.All Bids must be accompanied by a Bid Security amounting to Pak
Rupees Three Hundred and Fifty Million [PKR 350,000,000/-] in the form of Bank
Guarantee. Bid Security shall be in the favor of Pakistan Airports Authority and is
to be submitted physically on or before the bid submission deadline

ITB Numberl2.4

The Bid price will be/will not be subject to the price adjustment Yes
Price Adjustment Annexure is attached in the Annexure Section with
the name of Adjustment Data.

ITB Numberl22.6

The Bid price shall be adjusted in accordance with Schedule-A to Bid - “Schedule
of Adjustment Data” if available.

ITB Numberl3.1
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Bidders to quote entirely inPak rupees (PKR)

Schedule of Adjustment Data for Local Currency (LC)

Index Index Description Sour ce of I ndex Weighting
Code

Non-adjustable

Labour (Labourer (un-skilled)
per day, shall be taken as
representative of all types of
Labour (skilled/unskilled)
deployed at site)

Cement (OPC cement per bag
shall be taken as representative
of all types of cement used at
the site)

Reinforcing Steel (¥2” @ round
M.S. Bars per tonne shall be
taken as representative of all
types and diameters of Steel
Reinforcement)

High Speed Diesel (HSD) (HSD
shall be taken as representative
of all kind of fuels used in
connection with the Contract)

Aluminum

Total

Government of
Pakistan (GoP)
Federal Bureau of
Statistics (FBS)

Government of
Pakistan (GoP)
Federal Bureau of
Statistics (FBS)

Government of
Pakistan (GoP)
Federal Bureau of
Statistics (FBS)

Pakistan State Oil
(PSO)

London Metal
Exchange

PKR

ITB Numberl5.1

The Bid Validity period shall be 180 Days days.
ITB Numberl6.1

The amount of Bid Security shall be (insert amount)
The currency of the Bid Security shall be: PKR.

ITB Numberl6.2

e-Pak Acquisition and Disposal System (EPADS) generated document | © 2026

0.57

0.15

0.06

0.13

0.05

0.04

1.00

Page 34 of 444



The Bid Security shall be in the form of:Bank Guarantee

D. Submission of Bids

ITB Numberl9.1

The deadline for Bid submission is:Thursday, October 8, 2026 11:00 AM
Address for submission of Original Bid Security:P&D Directorate, HQPAA,
Terminal-1 Jinnah International Airport, Karachi

ITB Number21.1

The Bid opening shall take place at:EPADS v2.0
Day : Thursday

Date: October 08, 2026

Time :11:30 AM

ITB Number27.1

The currency that shall be used for Bid evaluation and comparison purposes to
convert all Bid prices expressed in various currencies is: PKR Only

The source of exchange rate shall be: Nil

The date of exchange rate shall be: Nil

ITB Number28.2 &28.5
Least Cost Based Selection (LCBS)
see Evaluation Criteria

ITB Number29.1

Domestic preference to apply.

Domestic preference:No

Preference to domestic or national suppliers or contractors shall be provided in
accordance with policies of the Federal Government and/or in accordance with
the regulations issued by the Authority.

If Yes, The percentage for the domestic preference alongwith calculation
formula is provided in the evaluation and qualification criteria.

ITB Number32.2
Sub-contracting is allowed? : Yes

30% of the total value of the contract.

39.1 The Performance Security (or guarantee) shall be 10.00%
39.2 The Performance Security (or guarantee) shall be in the form of:Bank
Guarantee
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Eligibility Criteria

Bidder's Type Required Registration

Any FBR (NTN)

PEC
Eligibility Criteria
Nationality in accordance with ITB 4.3 and Section IV: Eligible Countries. Must meet by Single Entity or all members Yes

of the Joint Venture and JV Combined. Kindly attach Forms ELI 1 and 2, with attachments

No conflicts of interest in accordance with ITB 3.7. Must meet by Single Entity or all members of the Joint Venture Yes
and JV Combined. Kindly attach Letter of Bid - Technical Proposal.

Valid registration with Pakistan Engineering Council (PEC). In case of Single Entity: Category C-A and at least in Yes
Specialization Codes: CE-02, CE-09, CE-10, BC-03, ME-01, ME-02, EE-02, EE-03, EE-04. In case of Joint Venture:

Category Requirement must be met by each member of the Joint Venture and Specialization Codes requirement

must be met cumulatively by the JV. Kindly attach PEC Registration License

In case of Foreign Constructors, valid registration with Pakistan Engineering Council. For Foreign Constructors: Yes
Category FC-A. For Local members of the Joint Venture:Category C-A . Specialization Codes requirement must be

met cumulatively by the JV. Kindly attach PEC Registration Licenses. In case this requirement does not pertain to

you attach a single pager stating this requirement as not applicable.

Historical Contract Non-Performance, Pending Litigation and Litigation History Form. Must meet by Single Entity or Yes
each member of the Joint Venture. Kindly attach duly completed/filled Form CON-2.

Affidavit on Judicial Stamp Paper prepared within the current month of submission of bidding document that the Yes
firm has never been blacklisted. Must meet by Single Entity or each member of the Joint Venture
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Bidder registration with the Federal Board of Revenue for Income Tax. Must meet by Single Entity or each member Yes
of the Joint Venture. Kindly attach Income Tax Registration Certificate

Bidder shall be on the active taxpayer’s list of the Federal Board of Revenue for Income Tax. Must meet by Single Yes
Entity or each member of the Joint Venture. Kindly attach Record of Active Taxpayer for Income Tax.

In case of Joint Venture, kindly attach Letter of Intent to form JV on each firm'’s letter head, agreement that forms a Yes
joint venture or consortium and appointment of Lead Member in the joint venture or consortium shall be confirmed

by submission of a valid Power of Attorney. In case this requirement does not pertain to you attach a single pager

stating this requirement as not applicable.
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Evaluation Criteria

Least Cost Based Selection (LCBS)

Weightage

Technical Evaluation %

100

Technical Marks 500

Passing Marks 350

Experience - Please refer to Section V Evaluation Criteria B.1 (Max Marks: 175, Minimum Requirement: 50% for Single Entity/All
Parties Combined, 30% for each member of JV and 45% for Lead Member of JV)

Specific Construction Experience - Completed Projects. Please refer to Section V Evaluation Criteria B1.1 Projects 90
of similar nature and complexity Completed in last fifteen years. (Each of min. 20-Storeyed Building above

ground) as Prime Contractor, joint venture member. Max. Marks = 90 ¢« 60 Marks for at least 3 projects ¢ For less

than 3 projects, following weightage will be adopted: 60 x (A/3) * For more than 3 projects but less than 6

projects completed, following weightage will be adopted 60 + (A-3) x 10 A = No. of projects of similar nature and
complexity, completed in last fifteen years Full Marks will be awarded for 6 projects or more. Kindly attach Form.

EXP - 4.2 (a) with complete documentary evidences of the projects to substantiate the scope and no. of storeys

duly verified by respective Employer and/ or Consultant and Taking Over/ Completion Certificate of each

completed project of which the experience is being claimed. Copy of JV Agreement with %age share and scope of
services needs to be submitted as documentary evidence. (Qualitative)(Doc Required)
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Specific Construction Experience - In-hand Projects. Please refer to Section V Evaluation Criteria B1.2 Projects of 60
similar nature and complexity In-hand. (Each of min. 20-Storeyed Building above ground) as Prime Contractor,

joint venture member. Max. Marks = 60 * 40 Marks for 3 projects. ¢ For less than 3 projects following weightage

will be adopted: 40 x (A/3) * For more than 3 projects but less than 6 projects following weightage will be

adopted: 40 + (A-3) x 20/3 A = No. of projects of similar nature and complexity in-hand. Full Marks will be

awarded in case of 6 projects or more. Kindly attach Form. EXP - 4.2 (b) with complete documentary evidences of

the projects to substantiate the scope and no. of storeys duly verified by respective Employer and/ or Consultant

and Letter of Award/ Acceptance of each In-hand project of which the experience is being claimed. Copy of JV
Agreement with %age share and scope of services needs to be submitted as documentary evidence. (Qualitative)

(Doc Required)

Specific Experience - Implementation of Building Information Modeling. Please refer to Section V Evaluation 25
Criteria B1.3 Completed and/ or In-hand Projects with implementation of BIM in construction works. Max Marks =

25 15 Marks will be awarded for each Project. Full Marks will be awarded in case of 2 projects or more. Kindly

attach Documentary Evidence to confirm adoption of BIM on completed and/ or in-hand projects. (Each of min. 05-
Storeyed Building above ground). Project executed as Sub-Contractor and Joint Venture (JV) shall not be

considered. (Qualitative)(Doc Required)

Personnel Capabilities - Please refer to Section V Evaluation Criteria B.2 (Max Marks: 75, Minimum Requirement: 50% for Single
Entity/All Parties Combined, 30% for each member of JV and 45% for Lead Member of JV)

Project Manager - Please refer to Section V Evaluation Criteria B2.1: 10 marks will be awarded for Civil Engineer, 10
minimum qualification B.Sc./B.E, , having at least 20 years relevant experience in high rise buildings. Max Marks

= 10. Kindly attach Form PER-1 and PER-2 for the proposed personnel, along with following for each personnel,

failing which, no marks will be awarded: a.verifiable proof of employment with the bidder of the proposed staff
b.detailed CV c.valid PEC Registration / Internationally recognized Engineering Body Registration Certificates of
proposed Engineers d.Diploma Certificates of DAE staff (Qualitative)(Doc Required)
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Construction Manager - Please refer to Section V Evaluation Criteria B2.2: 10 marks will be awarded for Civil 10
Engineer, minimum qualification B.Sc./B.E, , having at least 15 years relevant experience in high rise buildings.

Max Marks = 10 Kindly attach Form PER-1 and PER-2 for the proposed personnel, along with following for each
personnel, failing which, no marks will be awarded: a.verifiable proof of employment with the bidder of the

proposed staff b.detailed CV c.valid PEC Registration / Internationally recognized Engineering Body Registration
Certificates of proposed Engineers. d.Diploma Certificates of DAE staff (Qualitative)(Doc Required)

Planning Engineer - Please refer to Section V Evaluation Criteria B2.3: 5 mark will be awarded for Planning 5
Engineer minimum qualification B.Sc./B.E (Civil/ Electrical/ Mechanical/ Arch. Engg.), , having at least 10 years

relevant experience. Max Marks = 5 Kindly attach Form PER-1 and PER-2 for the proposed personnel, along with
following for each personnel, failing which, no marks will be awarded: a.verifiable proof of employment with the

bidder of the proposed staff b.detailed CV c.valid PEC Registration / Internationally recognized Engineering Body
Registration Certificates of proposed Engineers d.Diploma Certificates of DAE staff (Qualitative)(Doc Required)

BIM Engineer - Please refer to Section V Evaluation Criteria B2.4: 5 mark will be awarded for BIM Engineer 5
minimum qualification B.Sc/B.E, , having at least 07 years relevant experience. Max Marks = 5 Kindly attach Form
PER-1 and PER-2 for the proposed personnel, along with following for each personnel, failing which, no marks will

be awarded: a.verifiable proof of employment with the bidder of the proposed staff b.detailed CV c.valid PEC
Registration / Internationally recognized Engineering Body Registration Certificates of proposed Engineers

d.Diploma Certificates of DAE staff (Qualitative)(Doc Required)

Health Safety Environment (HSE) Engineer - Please refer to Section V Evaluation Criteria B2.5: 5 mark will be 5
awarded for BSc. Engineer with OSHA/ NEBOSH Certified having at least 10 years’ relevant experience. Max Marks

= 5 Kindly attach Form PER-1 and PER-2 for the proposed personnel, along with following for each personnel,

failing which, no marks will be awarded: a.verifiable proof of employment with the bidder of the proposed staff
b.detailed CV c.valid PEC Registration / Internationally recognized Engineering Body Registration Certificates of
proposed Engineers d.Diploma Certificates of DAE staff (Qualitative)(Doc Required)
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Environmental Officer - Please refer to Section V Evaluation Criteria B2.6: 5 mark will be awarded for BSc. 5
Environmental Engineer, having at least 07 years’ relevant experience. Max Marks = 5 Kindly attach Form PER-1

and PER-2 for the proposed personnel, along with following for each personnel, failing which, no marks will be
awarded: a.verifiable proof of employment with the bidder of the proposed staff b.detailed CV c.valid PEC

Registration / Internationally recognized Engineering Body Registration Certificates of proposed Engineers

d.Diploma Certificates of DAE staff (Qualitative)(Doc Required)

Site Engineer Civil - Please refer to Section V Evaluation Criteria B2.7: 5 mark will be awarded for Civil Engineer, 5
minimum qualification B.Sc./B.E, having at least 10 years’ relevant experience. Max Marks = 5 Kindly attach Form
PER-1 and PER-2 for the proposed personnel, along with following for each personnel, failing which, no marks will

be awarded: a.verifiable proof of employment with the bidder of the proposed staff b.detailed CV c.valid PEC
Registration / Internationally recognized Engineering Body Registration Certificates of proposed Engineers

d.Diploma Certificates of DAE staff (Qualitative)(Doc Required)

Site Engineer Electrical - Please refer to Section V Evaluation Criteria B2.8: 5 mark will be awarded for Electrical 5
Engineer, minimum qualification B.Sc./B.E, having at least 10 years’ relevant experience. Max Marks = 5 Kindly

attach Form PER-1 and PER-2 for the proposed personnel, along with following for each personnel, failing which,

no marks will be awarded: a.verifiable proof of employment with the bidder of the proposed staff b.detailed CV

c.valid PEC Registration / Internationally recognized Engineering Body Registration Certificates of proposed

Engineers d.Diploma Certificates of DAE staff (Qualitative)(Doc Required)

Site Engineer Mechanical - Please refer to Section V Evaluation Criteria B2.9: 5 mark will be awarded for 5
Mechanical Engineer, minimum qualification B.Sc./B.E, having at least 10 years’ relevant experience. Max Marks

= 5 Kindly attach Form PER-1 and PER-2 for the proposed personnel, along with following for each personnel,

failing which, no marks will be awarded: a.verifiable proof of employment with the bidder of the proposed staff
b.detailed CV c.valid PEC Registration / Internationally recognized Engineering Body Registration Certificates of
proposed Engineers d.Diploma Certificates of DAE staff (Qualitative)(Doc Required)
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Sub Engineer Civil - Please refer to Section V Evaluation Criteria B2.10: 5 mark will be awarded for Sub Engineer, 5
minimum qualification DAE (Civil). having at least 15 years’ relevant experience. Max Marks = 5 Kindly attach

Form PER-1 and PER-2 for the proposed personnel, along with following for each personnel, failing which, no

marks will be awarded: a.verifiable proof of employment with the bidder of the proposed staff b.detailed CV

c.valid PEC Registration / Internationally recognized Engineering Body Registration Certificates of proposed

Engineers d.Diploma Certificates of DAE staff (Qualitative)(Doc Required)

Sub Engineer Electrical - Please refer to Section V Evaluation Criteria B2.11: 5 mark will be awarded for Sub 5
Engineer, minimum qualification DAE (Electrical), having at least 15 years’ relevant experience. Max Marks = 5

Kindly attach Form PER-1 and PER-2 for the proposed personnel, along with following for each personnel, failing

which, no marks will be awarded: a.verifiable proof of employment with the bidder of the proposed staff

b.detailed CV c.valid PEC Registration / Internationally recognized Engineering Body Registration Certificates of
proposed Engineers d.Diploma Certificates of DAE staff (Qualitative)(Doc Required)

Quantity Surveyor - Please refer to Section V Evaluation Criteria B2.12: 5 mark will be awarded for Quantity 5
Surveyor, minimum qualification DAE (Civil), having at least 15 years’ relevant experience. Max Marks = 5 Kindly
attach Form PER-1 and PER-2 for the proposed personnel, along with following for each personnel, failing which,

no marks will be awarded: a.verifiable proof of employment with the bidder of the proposed staff b.detailed CV

c.valid PEC Registration / Internationally recognized Engineering Body Registration Certificates of proposed

Engineers d.Diploma Certificates of DAE staff (Qualitative)(Doc Required)

Surveyor - Please refer to Section V Evaluation Criteria B2.13: 5 mark will be awarded for Surveyor, minimum 5
qualification DAE (Civil), having at least 15 years’ relevant experience. Max Marks = 5 Kindly attach Form PER-1

and PER-2 for the proposed personnel, along with following for each personnel, failing which, no marks will be
awarded: a.verifiable proof of employment with the bidder of the proposed staff b.detailed CV c.valid PEC

Registration / Internationally recognized Engineering Body Registration Certificates of proposed Engineers

d.Diploma Certificates of DAE staff (Qualitative)(Doc Required)
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Equipment Capabilities - Please refer to Section V Evaluation Criteria B.3 (Max Marks: 100, Minimum Requirement: 50% for
Single Entity/All Parties Combined, 30% for each member of JV and 45% for Lead Member of V)

Please refer to Section V Evaluation Criteria Annexure B.3 for the list of equipment and minimum requirements of 100
each item. Marking Criteria: 40 Marks for each equipment will be awarded if the Contractor meets the minimum
requirements for each item. If the available quantity of each equipment is less than specified limit, following

weightage shall be applied: 40 x (A / Required Quantity). If the available quantity of each equipment is more than

the minimum equipment requirement full marks will be awarded. A = Available quantity of each equipment of

each Iltem. Max 50 Marks for each Sub-Head. Total Marks = (Marks Obtained/1200) x 100. Kindly attach duly
completed/filled Form EQU along with an undertaking on judicial stamp paper to the effect that the listed

equipment is available with the firm. (Qualitative)(Doc Required)

Financial Soundness - Please refer to Section V Evaluation Criteria B.4 (Max Marks: 150, Minimum Requirement: 50% for Single
Entity/All Parties Combined, 30% for each member of JV and 45% for Lead Member of V)

Available Unutilized Bank Credit Line - Please refer to Section V Evaluation Criteria B4.1: Available latest Project 75
specific Unutilized Bank Credit Line Max Marks = 75 « 65 Marks will be awarded if the available bank credit line

limit is equal to 10,000 million or equivalent Foreign Currency. ¢ For limit less than 10,000 million or equivalent

Foreign Currency, following weightage will be adopted: 65 x (A/10,000) * For the limit more than 10,000 million

but less than 15,000 million or equivalent Foreign Currency, following weightage will be adopted: 65 + (A/15,000)

x 10 A= Available Unutilized Bank Credit Line Limit Full Marks will be awarded in case of limit is 15,000 million or
equivalent Foreign Currency or more. Kindly attach project specific current dated Bank Credit Line Letter.
(Qualitative)(Doc Required)
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Working Capital - Please refer to Section V Evaluation Criteria B4.2: Average Working Capital in last 5 years Max 75
Marks = 75 « 65 Marks will be awarded if the available average working capital for last five years is equal to

5,000 million or equivalent Foreign Currency. ¢ For the working capital less than 5,000 million or equivalent

Foreign Currency, following weightage will be adopted: 65 x (A/5,000) « For the working capital more than 5,000

million but less than 7,000 million or equivalent Foreign Currency, following weightage will be adopted: 65 +

(A/7,000) x 10 A= Average working capital in last five years. Full Marks will be awarded in case of limit is 7,000

million or equivalent Foreign Currency or more. Kindly attach FORM FIN - 3.1, FIN - 3.2 and FIN 3.3 The bidder or

each member of )V shall attach Audited financial statements for the last five years i.e. year 2020-21 to year 2024-

25. No marks shall be awarded, if the audited financial statements are not provided for all 5 years. (Qualitative)

(Doc Required)

Jobs/Lots

Jobs Without Lots :

Construction of Aviation Complex at Blue Address: Blue Area, IslamabadSchedule: 1645 1/job 350000000
Area, Islamabad DaysQuantity: 1/job PKR
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Work Specifications and Market Rates

Jobs Without Lots :

Job: Construction of Aviation Complex at Blue Area, Islamabad

Specifications / Requirements:

Bill No. 1 Civil Works

2 1A Retention System

3 1.B Structure Works

4 1.C Finishes Works

5 Bill No. 2 Plumbing & Firefighting Works
6 2.A Plumbing Works

7 2.B Firefighting Works

8 Bill No. 3 Electrical Works

9 3.A Electrification (Internal)

10 3.B Energy Monitoring System
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ELV Works
12 3.D External Electrical Works
13 Bill No. 4 Facade Work
14 Bill No. 5 HVAC Works
15 Bill No. 6 Elevators
16 Bill No. 7 Escalators
17 Bill No. 8 Integrated Building Management System
(IBMS)
18 Bill No. 9 Natural Gas Work
19 Bill No. External Development Works
10
20 10.A Roads, Walkways & Paved Areas
21 10.B Storm Drainage Works
22 Total (PKR) 30070550298
GRAND Rs30,070,550,298.00
TOTAL:
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Scope of Work

The scope of work primarily includes the construction of the Aviation Complex at Blue Area Islamabad. The scope of work for the
high-rise building (6 basements, ground plus 26 storeys) includes Piling and Earth Retention Works, Civil Works, Architectural
finishes Works, HVAC, Elevators, Escalators, Electrical, ELV Systems, Plumbing, Fire Fighting, Integrated Building Management
System, Facade System, BIPV System, Metering and HT Room and infrastructure development works. Infrastructure works include
PCC roads, concrete paver parking, storm water drainage, sewerage networks and fire-fighting etc. lying within the boundaries and
limits shown on the Drawings and any such additional areas adjacent thereto as may be designated by the Engineer from time for
the construction to be performed under the Contract, and all such areas and additional areas shall comprise the Site.
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Price Schedule

For Individual Jobs

Job Title Unit Price (PKR) Total Price (PKR) Delivery L ocation Delivery Period / Year Country of Origin

2
For Lots

[Lot 1 Title]
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Genera Conditions of Contract
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Red Book:
© FIDIC 2017. All rights reserved.

The Conditions of Contract are the “General Conditions” which form part of the “Conditions of Contract for
Construction for Building and Engineering Works Designed by the Employer (“Red book™) Second edition
2017" published by the Federation Internationale Des Ingenieurs — Consells (FIDIC) and the following
“Particular Conditions” which shall complement the General Conditions of the Contract.

The successful Bidder, upon contract award, shall be required to furnish two (02) copies of aforementioned
“General Conditions” for incorporation in the Works Contract.

International Federation of Consulting Engineers (FIDIC) FIDIC
Bookshop — Box- 311 — CH — 1215 Geneva 15, Switzerland
Fax: +41 22 799 49 054
Telephone: +41 22 568 0500
E-mail: fidic@fidic.org
Website: www.fidic.org
FIDIC code: ISBN13: 978-2-88432-084-9
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Special Conditions of Contract
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PARTICULAR CONDITIONS OF CONTRACT (PCC)

Particular Conditions
(Mandatory Provisions not to be amended/substituted)

The Particular Conditions (PCC) complement the General Conditions (GCC) to specify dates, contractual
requirements, and special circumstances related to the Works. The PCC consists of two parts, Part A -
Contract Data and Part B - Special Provisions. The provisions to be found in the Special Provisions
(Particular Conditions - Part B) take precedence over the equivalent provisions found under the same Sub-
Clause number(s) in the General Conditions, and the provisions of the Contract Data (Particular Conditions -
Part A) take precedence over the Special Provisions (Particular Conditions - Part B).

PART A - Contract Data

Sub-Clause 1.1.27
Defects Notification Period (DNP): 728 Days

Sub-Clause 1.1.31

Employer's name & address: Pakistan Airports Authority (Planning & Development
Directorate), Director Planning & Development P& D Directorate, HQPAA, Terminal-1 Jinnah
International Airport, Karachi

Sub-Clause 1.1.35
Engineer's name & address: National Engineering Services Pakistan (Pvt.) Limited — NESPAK

NESPAK House, 5th Floor, Sector G-5/2, |slamabad

Sub-Clause 1.1.84
Time for Completion: 1645 days for whole of the works

Sub-Clause 1.3 (a)(ii)
Agreed method of electronic transmission: Not Agreed

Sub-Clause 1.3 (d)

Address of Empoyer for Communications: P& D Directorate, HQPAA, Terminal-1 Jinnah International
Airport, Karachi

Address of Engineer for Communications:

NESPAK House, 5th Floor, Sector G-5/2, |slamabad

Address of Contractor for CommuniCations; ---------==========mmmmmaamm-

Sub-Clause 1.4

Contract shall be governed by the law of: Islamic Republic of Pakistan
Ruling language: English

Language for communications. English

Sub-Clause 2.1
After receiving the Letter of Acceptance, the Contractor shall be given right of accessto all or part of the Site
within: 3 days after Commencement Date
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Sub-Clause 2.4
Employer’sfinancial arrangements:

Employer's Own Funds

Sub-Clause 3.2 (e)(ii)

Engineer’s Duties and Authority: Variation resulting in an increase of the Accepted Contract Amount in
excess ofone percent (1% )subject to accumulative Variations not exceeding five percent (5%)of the
Accepted Contract Amount

Sub-Clause 4.2
Performance Security (as percentage of the Accepted Contract Amount in Currencies): 10.00%
Form of Performance Guarantee: Bank Guar antee

Sub-Clause 4.2.1
List of Insurance Companies:

Performance guarantee/ security will be in the form of an unconditional and irrevocable bank guarantee from
a scheduled bank

in Pakistan in the amount of 10% as a percentage of the Contract

Price. In case of aforeign bank, the guarantee shall be countersigned and counter-guaranteed by a scheduled
bank in Pakistan.

The list of approved Scheduled Bank is attached with the Bidding

Documents

Sub-Clause 4.7.2
period for notification of errorsin the items of reference: Twenty Eight (28) days

Sub-Clause 4.19
Period of payment for temporary utilities: Each Month

Sub-Clause 5.1 (a)
Maximum allowable accumulated value of work subcontracted (as a percentage of the Accepted Contract
Amount): 30 %

Sub-Clause 5.1 (b)
Parts of the Works for which subcontracting is not permitted: 100

None

Sub-Clause 6.5
Normal working hours on the Site: 8

Sub-Clause 8.3
Number of additional paper copies of programmes:. 3

Sub-Clause 8.8 & 14.15(b)
Delay Damages payable for each day of delay 0.01% of the Accepted Contract Amountfor delay in
completion of whole of the Works

Sub-Clause 8.8
Maximum amount of Delay Damages 10.00 % of the Accepted Contract Amount

Sub-Clause 8.14
Applicability of Incentivesfor Early Completion Yes
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Sub-Clause 12.3
Percentage profit (Not more than 10%): 2.5%

Sub-Clause 13.4.(b)(ii)
Percentage rate to be applied to Provisional Sums for overhead charges and profit: Twenty Five percent
(25%)

Sub-Clause 14.2
Total Advance Payment: Fifteen percent (15%) of the Accepted Contract Amount excluding Provisional
Sums payable in the currencies and proportionsin which the Accepted Contract Amount is payable

Sub-Clause 14.2.1
Advance Payment Insurance Allowed

Total advance payment shall be 15% (fifteen percent) of the Accepted Contract Amount, excluding
Provisional Sums. The advance payment shall be payable in the currency of the contract, in two equal parts.
Advance Payment Guarantee shall remain valid one month beyond the stipulated date of completion of
Project. The Advance Payment Guarantee shall be progressively reduced to the balance amount of Advance
indicated in the IPCs certified by the Engineer.

1. First part within twenty (21) days after the Procuring agency/ Employer receives the Advance Payment
Certificates from the Engineer; and 2. Second part within forty-two (42) days from the date of payment of the
first part, subject to the satisfaction of the Engineer as to the state of mobilization of the Contractor, payable
in the currency and proportion of the contract.

Sub-Clause 14.2.3

Percentage deductions for the repayment of the Advance Payment: Deduction shal be made at the
amortization rate of 17.5 % of the value of the Works executed of each IPC as provided in paragraph (i) of
Sub-Clause GCC 14.3, starting from 2nd |PC provided that the advance payment shall be completely repaid
prior to the time when 90% of the Accepted Contract Amount less Provisional Sums has been certified for
payment. It may be more than 17.5% in the last instalment to ensure full repayment.

Sub-Clause 14.3
Period of payment One Month

Sub-Clause 14.3(b)
Number of additional paper copies of Statements: 3

Sub-Clause 14.3 (iii)
Percentage of retention: Seven percent (7%)

Sub-Clause 14.3 (iii)
Limit of Retention Money (as a percentage of the Accepted Contract Amount): Five percent (5%)

Sub-Clause 14.5(b)(i)
Plant and Materials for payment when shipped: Plant and Materials under Bill of “Imported Plant and
Materials’

Sub-Clause 14.5(c)(i)
Plant and Materials for payment when delivered to the Site: Plant and Non Perishable Materias

Plants and Materials Onsite
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Plant and Materials for payment when delivered to the Site: 1. Steel Reinforcement 2. Glass 3. Doors 4. False
Ceiling 5. Tile, Marble and Granite 6. Aluminum 7. Plumbing Fittings and Fixtures 8. Pipes and Conduits 9.
Pumps except Fire-Fighting Pumping Set 10. Electric Cables 11. Electric Panels 12. Transformers 13. CCTV
Cameras

Sub-Clause 14.6.2

Minimum amount of Interim Payment Certificate (IPC): Yes

The Minimum Amount IPC is 1% of the Accepted Contract Amount

[Employer to give value not exceeding one fifth of the average expected value of Interim Payment
Certificate]

Sub-Clause 14.7(a)
Period of payment of Advance Payment to the Contractor: 14 days

Sub-Clause 14.7b(i)
Period for the Employer to make interim payments to the Contractor under Sub-Clause 14.6: 21 days

Sub-Clause 14.7b(ii)
Period for the Employer to make interim payments to the Contractor under Sub-Clause 14.13 (Final
Payment): 56 days

Sub-Clause 14.7(c)
Period for the Employer to make final payment to the Contractor: 56 days

Sub-Clause 14.8

Financing charges for delayed payment Local Currency (PKR):

6-Month KIBOR (Offer) +3% per annum.

Foreign Currency:

ush

6-Month SOFR (Secured Overnight Financing Rate for USD) +1% per annum.

EURO
6-Month EURIBOR (EURO Interbank Offered Rate for EURO) +1% per annum.

Others
Appropriate rates +1% (for other foreign currencies, Ref. Schedule-A, A-4 to Bid).

Sub-Clause 14.11.1(b)
Number of additional paper copies of draft Final Statements: 6
[insert number of copies say six (06)]

Sub-Clause 14.15
Currencies of payment of Contract Price: as stated in the Table Schedule of Adjustment Data of Schedule
A (if Given)

Sub-Clause 14.15(a)(i)
Proportions or amounts of Local and Foreign currencies. as stated in the Table Schedule of Adjustment
Data of Schedule A (if Given)

Sub-Clause 14.15(c)
Currencies and proportions for payment of Delay Damages: as stated in the Table Schedule of Adjustment
Data of Schedule A (if Given)
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Sub-Clause 14.15(f)
rates of exchange: as stated in the Table IV of Schedule A (If Given)

Sub-Clause 17.2(d)
Forces of nature, the risks of which are allocated to the Contractor: Nil

Sub-Clause 19.1

Permitted deductible limits:

i) insurance required for the Works: Ten percent (10%) of loss amount on each & every loss
i) insurance required for Goods: Nil

iii) insurance required for liability for breach of professional duty: Nil

Iv) insurance required against liability for fitness for purpose (if any isrequired): Nil

V) insurance required for injury to persons and damage to property: Nil

vi) insurance required for injury to employees: Nil

vii) other insurances required by Laws and by local practice : Nil

Periods for submission of insurance:
a) evidence of insurance: Not later than the Commencement Date
b) relevant policies: Within twenty eight (28) day from the Commencement Date

Sub-Clause 19.2.1(b)

Additional amount to be insured (as a percentage of the replacement value): 15% of the replacement value
(Accepted Contract Amount)

Sub-Clause 19.2.2

Extent of insurance required for Goods: From Ex-Works (i.e., works, factory, warehouse, etc) to delivery at
the Site

Amount of insurance required for Goods: Full replacement value

Sub-Clause 19.2.3(a)
Amount of insurance required for liability for breach of professional duty: Full replacement value of the
Works to be designed by the Contractor

Sub-Clause 19.2.3(b)
Insurance required against liability for fitness for purpose: Yes

Sub-Clause 19.2.3
Period of insurance required for liability for breach of professional duty: Until the date of issuance of
Performance Certificate

Sub-Clause 19.2.4

Amount of insurance required for injury to persons and damage to property: Injury to person and Fatal case:
in accordance with Workmen Compensation Act

Damage to Property: The Amount of Insurance Required for Person Injury is In accordance with Workmen
Compensation Act

The Amount of Insurance Required for Damage to Property is PKR 50 million without limit to the number of
incidents as per his assessment of the adjoining property(ies) other than the Works]

without limit to the number of incidents

Sub-Clause 19.2.6
Other insurances required by Laws and by local practice: All insurances as applicable, to the extent of
execution of the project, under Federal and Provincia laws of Islamic Republic of Pakistan

Sub-Clause 21.1
Time for appointment of the DAAB: Within 28 days from the Commencement Date.
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In case the Accepted Contract Amount is lesser than PKR one (01) billion, appointment of the DAAB shall
be made when Dispute arises between the Parties.

Sub-Clause 21.1

The DAAB shall comprise 3

[insert either “a sole Member” or “Three Members’]

[For a Contract estimated to cost above PKR 2.5billion, the DAAB shall comprise of three members. For a
Contract estimated to cost between PKR1billion and PKR2.5billion, the DAAB may comprise of three
members or a sole member. For a Contract estimated to cost less than PKR1billion, a sole member is
recommended.]

Sub-Clause 21.1
List of proposed members of DAAB
- proposed by Employer

To beinserted at the time of signing of the Contract

- proposed by Contractor

[to be inserted at the time of signing of the Contract]
1.

2.

3.

Sub-Clause 21.2

Appointing entity (official) for DAAB members  Managing Director Public Procurement Regulatory
Authority (PPRA) or Chairman Pakistan Engineering Council (PEC) from the list of PEC approved
arbitrators published at its website

Sub-Clause 21.6

Rules of Arbitration: PEC Rules of Conciliation and Arbitration or Pakistan Arbitration Act of 1940, if the
former isinactive.

The place of Arbitration shall be in the Employer’s country: 1slamabad, Pakistan

[Insert name of city]

Particular Conditions

PartB - Special Provisions
1.1 Definitions

1.1.76 “ Specification”

Following is added at the end:

“and consists of two partsi.e.,

i) “Part A - Specific Provisions’; and
i) “Part B - Technical Provisions’.”
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1.2 Interpretation

“and” is deleted from the end of sub-paragraph (i) and added at the end of sub-paragraph (j).

Sub-paragraph (k) is added:

“(K) The word “tender” is synonymous with “bid” the word tenderer with “bidder”, the words “tender
documents” with “bidding documents” and “ Schedule of Prices” with “Bill of Quantities’, as applicable.”

1.5 Priority of Documents The documents listed at (a) through (k) of this Sub-Clause are deleted and
substituted with the following:

(a8 the Contract Agreement;

(b) the Letter of Acceptance;

(c) thelLetter of Bid,;

(d) theParticular Conditions Part A - Contract Data;

(e) theParticular Conditions Part B - SpeciaProvisions;

(f) the General Conditions;

(g) the Specification Part A - SpecificProvisions,

(h) the Specification Part B- Technical Provisions;

(i) theDrawings,

() the completed Schedulesto Bid includingBillof Quantities,

(k) theJV Undertaking (if the Contractor isa JV); and

() any other documents forming part of the Contract.

The addendal/corrigenda, if any, shall be deemed to have been incorporated at the appropriate places in the
documents forming the Contract.

1.6 Contract Agreement

In the last line of the 1st paragraph the text “shall be borne by the Employer” is substituted by “shall be
reimbursed by the Employer to the Contractor”.

3.1 TheEngineer

In sub-paragraph (a) the text “as defined in the Pakistan Engineering Council Act, 1975 (Act No.V of 1976)”
are added after the words “ professional engineer”.

3.2 Engineer’sDutiesand Authority

The Engineer shall obtain the consent in writing of the Employer before taking action under the following
Sub-Clauses of these Conditions:

(@ Consenting to the subcontracting of any part of the Works under Sub-Clause 5.1 [ Subcontractors]

(b) Any action under Sub-Clauses 8.9 [Employer’s Suspension] and 8.12 [Prolonged Suspension]

(c) Issuanceof “Taking Over Certificate” under Sub-Clause 10.1 [Taking Over the Works and Sections).
(d) Issuing the “ Performance Certificate” under Sub-Clause 11.9 [Performance Certificate].

(e) Sub-Clause 13.1 [Right to Vary]: instructing a Variation, except;

(i) inanemergency situation as determined by the Engineer, or

(if) if such a Variation would increase the Accepted Contract Amount by |ess than the percentage specified
in the Contract Data.

(f) Sub-Clause 13.3 [Variation Procedure]: approving a proposal for Variation submitted by the Contractor
in accordance with Sub-Clause 13.3.2 [Variation by Request for Proposal] or 13.2 [V alue Engineering].

(g) Certifying release of second half of the Retention Money under Sub-Clause 14.9 [Release of Retention
Money].

(h) Issuing Final Payment Certificate under Sub-Clause 14.13 [Issue of FPC].

(i)
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| ssue of FPC Sub Clauses

Variations resulting in an increase of the Accepted Contract Amount in excess of 1% shall require approval
of the Procuring agency/ Employer

*[insert Sub-Clause number (not Sub-Clause 3.7 [Agreement or Determination]

Any such requirement shall not be applied to any action by the Engineer under Sub-Clause 3.7 [Agreement or
Determination], as stated in Sub-Clause 3.2 [Engineer’ s Duties and Authority] of the General Conditions.
Notwithstanding the obligation, as set out above, to obtain approval, if, in the opinion of the Engineer, an
emergency occurs affecting the safety of life or of the Works or of adjoining property, he may, without
relieving the Contractor of any of his duties and responsibility under the Contract, instruct the Contractor to
execute all such work or to do all such things as may, in the opinion of the Engineer, be necessary to abate or
reduce the risk. The Contractor shall forthwith comply, despite the absence of approval of the Employer, with
any such instruction of the Engineer. The Engineer shall determine an addition to the Contract Price, in
respect of such instruction, in accordance with Clause 13 and shall notify the Contractor accordingly, with a
copy to the Employer.

Following is added after the words “the Employer’ s consent is required” in 4th paragraph:

“stating that the Employer’ s consent has been obtained for that specified authority”

4.2 Performance Security

4.2.1 Contractor’s Obligations

The entity issuing the Performance Security and its form shall be as under:

The Performance Security shall be, at the option of the Contractor,issuedin the prescribed form included in
the Bidding Documents,by(a) a Scheduled Bank in Pakistan or (b) aforeign bank duly counter-guaranteed by
a Scheduled Bank in Pakistan or (c)an Insurance Companylisted in the Contract Data and rated by
PACRA/VIS ofratingas provided in Table below:

Accepted Contract Amount (In Eq. PKR million) Minimum Rating of Insurance Companies

Upto1000 A (+)

1001 to nolimit  AA

In case of Joint Venture, the Performance Security shall be in the name of the Joint Venture or in the name of
Lead/either firm of the JV or in ratio of shares of the individual JV partners.

Following paragraph is added at the end of this Sub-Clause:

“The amount of Performance Security shall be reducedto 50%following issue of the Taking-Over Certificate
for the whole of the Works under Clause 10 of Conditions of Contract.”

4.3 Contractor’s Representative

In second paragraphthe text “professional engineer as defined in the Pakistan Engineering Council Act, 1975
(Act No. V of 1976) (having temporary licence in case of foreign engineer under Section 12 of the Pakistan
Engineering Council Act, 1975 (Act No. V of 1976)” are added after the words “qualified, experienced”.

In the 3rd paragraph the words “28 days’ are substituted by “14 days’. In 2nd line of 4thparagraph the text
“or appoint a replacement” is substituted by “except appointment of a suitable temporary replacement is
deployed at the Site”

4.4 Contractor’s Documents

4.4.2 As-Built Records

First paragraph is deleted and the text in the last paragraph is substituted with the following:

“The Contractor shall furnish to the Engineer 6 copies, one reproducible and one electronic copy(provided
the Engineer has made available to the Contractor editable form of the Drawings)of all Drawings amended to
conform to the Works as built.In case the Engineer does not make available to the Contractor editable form
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of the Drawings, the Contractor shall furnish to the Engineer as-built data for incorporation in the Drawings.
Upon receipt of PDF versions of the as-built drawings prepared by the Engineer, the Contractor shall furnish
to the Engineer 6copies and one reproducible of these Drawings.

The price of such Drawings shall be deemed to be included in the Contract Price.”

Following Sub-Clause is added:

4.4.4 ShopDrawings

The Contractor shall submit to the Engineer for review 3 copies of all shop and erection drawings applicable
to this Contract as per provision of relevant Sub-Clause of the Contract.

Review and approval by the Engineer shall not exceed 21 days and be construed as a complete check but will
indicate only that the general method of construction and detailing is satisfactory and the Engineer’s review
or approval shall not relieve the Contractor of any of his responsibilities under the Contract.

4.8 Health and Safety Obligations

The following text is added at the end ofthis Sub-Clause:
In the event of work being carried out outside the normal working hours and in the event of work being
carried out at night, the Contractor shall at his own cost, provide and maintain such good and sufficient light
as will enable the work to proceed satisfactorily and without danger. The approaches to the Site and the
Works where the night work is being carried out shall be sufficiently lighted. All arrangement adopted for
such lighting shall be to the satisfaction of the Engineer.

4,20 ProgressReports

At the end of sub-paragraph (g) the word “and” is deleted and at the end of sub-paragraph (h) the full stop (.)
isreplaced with *;”, and the following new sub-paragraphs are added as:

(i) planned programme for the execution of the Works for next 56 days to enable the Engineer to determine
its programme of inspection and testing;

() monthly summery of daily job record indicating weather conditions, deployment of Contractor’s
Equipment, labour employment, local material procurement and material import, if any; and

(k) salient contractual and project information.

5.1 Subcontractors

Add the following text at the end of paragraph (ii):

“underSchedule to Bid”

The following is added at the end of the last paragraph of Sub-Clause 5.1:

“All subcontracts relating to the Works shall include provisions which entitle the Employer to require the
subcontract to be assigned to the Employer under sub-paragraph (@) of Sub-Clause 15.2.3 [After
Termination].

The Contractor shall give reasonable opportunity to contractors from Islamic Republic of Pakistan for
subcontracts for the Works, and endeavour to employ such contractors as Subcontractors.”

5.2 Nominated Subcontractors

5.2.2 Objection to Nomination

In sub-paragraph (c), “and” is deleted from the end of (i);

“. at theend of (ii) isreplaced with: “, and”.

The following is then added as (iii):

“(ili)  be paid only if and when the Contractor has received from the Employer payments for sums due

under the Subcontract referred to under Sub-Clause 5.2.3 [Payment to nhominated Subcontractors].”

6.1 Engagement of Staff and Labour
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The following paragraph is added at the end of the Sub-Clause:

“The Contractor shall, to the extent practicable and reasonable, employ staff (not less than 50%) and labour
(not less than 85%) with appropriate qualifications and experience from sources within the Islamic Republic
of Pakistan.”

6.7 Health and Safety of Personnel

The existing text is substituted with the following:

“In order to provide for the safety, health and welfare of persons, and for prevention of damage of any kind,
all operations for the purposes of or in connection with the Contract shall be carried out in compliance with
the Safety Requirements of the Government of Pakistan with such modifications thereto as the Engineer may
authorize or direct and the Contractor shall take or cause to be taken such further measures and comply with
such further requirements as the Engineer may determine to be reasonably necessary for such purpose. The
Contractor shall also provide all other medical services and appoint a health and safety officer at Site if stated
in the Specifications. In case of any fatality or serious accident, the Contractor shall, in addition, notify the
Engineer immediately by the quickest available means.”

6.8 Contractor’s Superintendence

Insert at the end of sub-paragraph (a) of this Sub-Clause:

“or, if not, the Contractor shall make competent interpreters available during all working hours, in a number
sufficient for those persons to properly perform their superintendence duties’

The following text is added at the end of this Sub-Clause:

“The Contractor’s authorized representative and his other engineers working at site shall possess valid
registration with the Pakistan Engineering Council.

The Contractor’ s authorized representative at Site shall be authorized to exercise adequate administrative and
financial powers on behalf of the Contractor so as to achieve completion of the Works as per the Contract.”

6.12 Key Personnel

The following isinserted at the end of the last paragraph:

“1f any of the Key Personnel are not fluent in this language, the Contractor shall make competent interpreters
available during all working hours in a number deemed sufficient by the Engineer.”

The following Sub-Clauses 6.13 to 6.26 are added at the end of Sub-Clause 6.12:

6.13 Foreign Personnel

The Contractor may bring in to the Country any foreign personnel who are necessary for the execution of the
Works to the extent allowed by the applicable Laws. The Contractor shall ensure that these personnel are
provided with the required residence visas and work permits. The Employer will, if requested by the
Contractor, use all reasonable endeavours in a timely and expeditious manner to assist the Contractor in
obtaining any local, state, national, or government permission required for bringing in the Contractor’s
personnel.

The Contractor shall be responsible for the return of these personnel to the place where they were recruited or
to their domicile. In the event of the death in the Country of any of these personnel or members of their
families, the Contractor shall similarly be responsible for making the appropriate arrangements for their
return or burial.

6.14 Supply of Foodstuffs

The Contractor shall arrange for the provision of a sufficient supply of suitable food as may be stated in the
Specification at reasonable prices for the Contractor’ s Personnel for the purposes of or in connection with the
Contract.
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6.15 Supply of Water

The Contractor shall, having regard to local conditions, provide on the Site an adequate supply of drinking
and other water for the use of the Contractor’ s Personnel.

6.16 Measuresagainst Insect and Pest Nuisance

The Contractor shall at all times take the necessary precautions to protect the Contractor's Personnel
employed on the Site from insect and pest nuisance, and to reduce the danger to their health. The Contractor
shall comply with all the regulations of the local health authorities, including use of appropriate insecticide.

6.17 Alcoholic Liquor or Drugs

The Contractor shall not, otherwise than in accordance with the Laws of the Country, import, sell, give,
barter or otherwise dispose of any acoholic liquor or drugs, or permit or allow importation, sale, gift, barter
or disposal thereto by Contractor’s Personnel.

6.18 Armsand Ammunition

The Contractor shall not give, barter, or otherwise dispose of, to any person, any arms or ammunition of any
kind, or allow Contractor’s Personnel to do so.

6.19 Festivalsand Religious Customs
The Contractor shall respect the Country’s recognized festivals, days of rest and religious or other customs.
6.20 Funeral Arrangements

The Contractor shall be responsible, to the extent required by loca regulations, for making any funeral
arrangements for any of itslocal employees who may die while engaged upon the Works.

6.21 Forced Labour

The Contractor, including its Subcontractors, shall not employ or engage forced labour which consists of any
work or service, not voluntarily performed, that is exacted from an individual under threat of force or penalty,
and includes any kind of involuntary or compulsory labour, such as indentured labour, bonded labour or
similar labour-contracting arrangements.

6.22 Child Labour

The Contractor, including its Subcontractors, shall not employ or engage child labour in accordance with
relevant law(s) in force in Islamic Republic of Pakistan.

6.23 Employment Records of Workers

The Contractor shall keep complete and accurate records of the employment of labour at the Site. The records
shall include the names, ages, genders, hours worked and wages paid to all workers. These records shall be
summarized on a monthly basis and submitted to the Engineer. These records shall be included in the details
to be submitted by the Contractor under Sub-Clause 6.10 [Contractor’ s Records].

6.24 Workers Organizations

The Contractor shall comply with the relevant labour laws of Pakistan which recognize workers' rights to
form and to join workers organizations/Trade Union of their choosing and to bargain collectively without
interference.
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6.25 Non-Discrimination and Equal Opportunity

The Contractor shall not make decisions relating to the employment or treatment of Contractor’s Personnel
on the basis of personal characteristics unrelated to inherent job requirements. The Contractor shall base the
employment of Contractor’s Personnel on the principle of equal opportunity and fair treatment, and shall not
discriminate with respect to any aspects of the employment relationship, including recruitment and hiring,
compensation (including wages and benefits), working conditions and terms of employment, access to
training, job assignment, promotion, termination of employment or retirement, and disciplinary practices.
Special measures of protection or assistance to remedy past discrimination or selection for a particular job
based on the inherent requirements of the job shall not be deemed discrimination. The Contractor shall
provide protection and assistance as necessary to ensure nondiscrimination and equal opportunity, including
for specific groups such as women, persons with disabilities, migrant workers and children (of working age
in accordance with Sub-Clause 6.22).

6.26 Epidemics

In the event of any out-break of iliness of epidemic nature, the Contractor shall comply with and carry out
such regulations, orders and requirements as may be made by the Government or the local medical or
sanitary authorities for the purpose of overcoming the same.

7.7 Ownership of Plant and Materials

The following is added before the first paragraph:

“Except as otherwise provided in the Contract,”

The following is added at the end of the Sub-Clause:

"No Plant and/or Materials that is the property of the Employer shallbe removed from the Site. If it becomes
necessary to:

(i) remove any item of such Plant from the Site for the purposesof repair, the Contractor shall give a Notice,
with reasons, tothe Engineer requesting consent to remove the defective ordamaged item off the Site. This
Notice shall clearly identifythe item of defective or damaged Plant, and shall give detailsof: the defect or
damage to be repaired; the place to whichdefective or damaged item of Plant is to be taken for repair;the
transportation to be used (and insurance cover for suchtransportation); the proposed inspections and testing
off theSite; and the planned duration required before the repaireditem of Plant shall be returned to the Site.
The Contractorshall also provide any further details that the Employer mayreasonably require; or

(i) replace any item(s) of such Plant and/or Materials, theContractor shall give a Notice, with reasons, to
the Engineerclearly identifying the item(s) of Plant and/or Materials to bereplaced, and giving details of the
due date of delivery tothe Site of the replacement item(s).

Where any item of Plant and/or Materials has become the propertyof the Employer under this Sub-Clause
before it has been deliveredto the Site, the Contractor shall ensure that such an item is notmoved except for
itsdelivery to the Site.

The Contractor shall indemnify and hold the Employer harmlessagainst and from the consequences of any
defect in title orencumbrance or charge (except any reasonable restrictionarising from the intellectual
property rights of the manufacturer orproducer) on any item of Plant and/or Materials that has becomethe
property of the Employer under this Sub-Clause.”

The following Sub-Clause7.9 is added after Sub Clause 7.8:

7.9 Useof Pakistani Materials and Services

The Contractor shall, so far as may be consistent with the Contract, make the maximum use of materials,
supplies, plant and equipment indigenous to or produced or fabricated in Pakistan and services available in
Pakistan provided such materials, supplies, plant, equipment and services shall be of required standard.

8.1 Commencement of Works
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The following is added before the first paragraph:
“ After signing of the Contract Agreement by both Parties,” and thereafter the word “ The” is replaced with the
word “the”.

8.5 Extension of Timefor Completion

The following is added after paragraph (c):
“for last five years'.
The following Sub-Clause 8.14 is added after Sub-Clause 8.13:

8.14 Incentives For Early Completion

If Contract Data does not state applicability of incentives for early completion, this Sub-Clause shall not
apply.

The Contractor shall be entitled subject to Sub-Clause 20.2 [Claims for Payment and/or EOT] to bonus
payment if the Works and/or each Section is completed earlier than the Time for Completion for the Works
or Section (as the case may be). The amount of bonus for early completion of the Works and/or each Section
shall be upto a limit and at a rate to 50% of the relevant limit and rate of delay damages prescribed in
Contract Data and shall be paid for every day which shall elapse between the relevant Date of Completion of
the Works or Section and the relevant Time for Completion.

For the purposes of calculating any bonus payment, the applicableTime for Completion stated in the Contract
Data s fixed and noadjustments of this time by reason of granting an EOT will beallowed.

The following Sub-Clause 11.12 is added after Sub-Clause 11.11:

11.12 Supervisory Assistance During DNP

If provided under the Schedule of Prices, the Contractor shall provide supervisory assistance to the Employer
during the DNP for the Works. Such supervisory assistance shall be as described in the Specification for the
purpose of supporting the Employer's operation and maintenance of the Plant for the period specified in the
Schedule of Prices after the Date of Completion.

12.2 Method of M easur ement

The following paragraph is added at the end of the Sub-Clause:

“Summary of measured quantity for payment shall be delineated item-wise under four headsnamely;
“Schedule of Prices Quantity”, “Quantity Executed To-date”, “Quantity Certified Previousy” and “Net
Quantity Executed under this Certificate’.

12.3 Valuation of theWorks

The following text is added at the end of fifth paragraph of the Sub-Clause:
“Sum of overhead charges and profit for sub-paragraph (a) shall be Twenty Five percent (25%)”.

13.4 Provisional Sums

The following paragraph is inserted as the penultimate paragraph:

“The Provisional Sum shall be used to cover the Employer’s share of the DAAB members fees and
expenses, in accordance with Clause 21. No prior instruction of the Engineer shall be required with respect to
the work of the DAAB. The Contractor shall submit the DAAB members invoices and the satisfactory
evidence of having paid 100% of such invoices as part of the substantiation of those Statements submitted
under Sub-Clause 14.3.

13.6 Adjustmentsfor Changesin Laws
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The following paragraphsare added at the end of the Sub-Clause:

“Notwithstanding the foregoing, the Contractor shall not be entitled to an extension of time if the relevant
delay has already been taken into account in the determination of a previous extension of time and such Cost
shall not be separately paid if the same shall already have been taken into account in the indexing of any
inputs to the Table of Adjustment Data in accordance with the provisions of Sub-Clause 13.7 [Adjustments
for Changesin Cost].”

14.1 TheContract Price

The following is added at the end of the Sub-Clause:

“Notwithstanding the provisions of subparagraph (b), Contractor's Equipment, including essential spare parts,
imported by the Contractor for the sole purpose of executing the Contract shall be temporarily exempt from
the payment of import duties and taxes upon initial importation, provided the Contractor shall post with the
customs authorities at the port of entry an approved re-export bond or bank guarantee, valid until the Time
for Completion plus six months, in an amount equal to the full import duties and taxes which would be
payable on the assessed imported value of such Contractor's Equipment and spare parts, and callable in the
event the Contractor's Equipment is not re-exported from the Country on completion of the Contract. A copy
of the bond or bank guarantee endorsed by the customs authorities shall be provided by the Contractor to the
Employer upon the importation of individual items of Contractor's Equipment and spare parts. Upon re-
export of individual items of Contractor's Equipment or spare parts, or upon the completion of the Contract,
the Contractor shall prepare, for approval by the customs authorities, an assessment of the residual value of
the Contractor's Equipment and spare part to be re-exported, based on the depreciation scale(s) and other
criteria used by the customs authorities for such purposes under the provisions of the applicable Laws. Import
duties and taxes shall be due and payable to the customs authorities by the Contractor on (a) the difference
between the initial imported value and the residual value of the Contractor's Equipment and spare parts to re-
exported; and (b) on the initial imported value of the Contractor's Equipment and spare parts remaining in the
Country after completion of the Contract. Upon payment of such dues within 28 days of being invoiced, the
bond or bank guarantee shall be reduced or released accordingly; otherwise the security shall be called in the
full amount remaining.”

[The Employer may change or delete this Sub-Clause as per Project requirements]

14.2 Advance Payment

14.2.1 Advance Payment Guarantee

The entity issuing the Advance PaymentGuaranteeand its form shall be as under:

The Advance PaymentGuarantee shall be in the form of Guarantee issued by (a) a Scheduled Bank in
Pakistan or (b) a foreign bank duly counter-guaranteed by a Scheduled Bank in Pakistanor (c)an Insurance
Companylisted in the Contract Data and rated by PACRA/VIS ofrating as provided in Table below:

Accepted Contract Amount (In Eg. million PKR)  Minimum Rating of Insurance Companies

Upto1000 A (+)

1001 tonolimit AA

In case of Joint Venture, the Advance PaymentGuarantee(s)shall be in the name of the Joint Venture or in the
name of Lead/either firm of the JV or inratio of shares of the individual JV partners.

14.6 Issueof IPC

14.6.1 ThelPC
In thefirst line of the 1st paragraph the words “28 days’ are substituted by “ 14 days”.

14.7 Payment

The words “or through crossed chegue in favour of the Contractor or JV partners. The Payment to JV
partners shall be made at the request of the Joint Ventures in the ratio of their shares specified by them” are
added at the end of the Sub-Clause.
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14.8 Delayed Payment

In thefirst paragraph, third line, the words “ compounded monthly” are deleted.
Thetext of 2nd paragraph is deleted and substituted with the following:
“The Employer shall pay to the Contractor compensation at the rate stated in the Contract Data.”

14.9 Release of Retention Money

The following is added at the end of Sub-Clause 14.9:

“Unless otherwise stated in the Contract, when the Taking-Over Certificate has been issued for the Works
and the first half of the Retention Money has been certified for payment by the Engineer, the Contractor shall
be entitled to substitute a guarantee, in the form annexed to the Particular Conditions or in another form
approved by the Employer and issued by a schedule bank selected by the Contractor, for the second half of
the Retention Money. The Contractor shall ensure that the guarantee is in the amounts and currencies of the
second half of the Retention Money and is valid and enforceable until the Contractor has executed and
completed the Works and remedied any defects, as specified for the Performance Security. On receipt by the
Employer of the required guarantee, the Engineer shall certify, and the Employer shall pay the second half of
the Retention Money. The release of the second half of the Retention Money against a guarantee shall then be
in lieu of the release after the latest of the expiry dates of the Defects Notification Periods. The Employer
shall return the guarantee to the Contractor within 21 days after receiving a copy of the Performance
Certificate.

If the Performance Security required under Sub-Clause 4.2 is in the form of a demand guarantee, and the
amount guaranteed under them when the Taking-Over Certificate is issued is more than half of the Retention
Money, then the Retention Money guarantee will not be required. If the amount guaranteed under the
Performance Security when the Taking-Over Certificate is issued is less than half of the Retention Money,
the Retention Money guarantee will only be required for the difference between half of the Retention Money
and the amount guaranteed under the Performance Security.

15.2 Termination for Contractor’s Default

15.2.1 Notice

Following text is added at the end of sub-paragraph (h) of this Sub-Clause:

“For the purposes of this Contract, corrupt and fraudulent practices have been defined in Public Procurement
Rules 2004.”

15.2.3 After Termination

The word “and” at the end of sub-paragraph (ii) of paragraph (b) is deleted the following paragraph is added
after sub-paragraph (iii):

“(iv) al Employer-Supplied Materials and/or Employer's Equipment madeavailable to the Contractor in
accordance with Sub-Clause 2.6 [Employer-Supplied Materials and Employer's Equipment], and”

154 Payment after Termination

The following text is added at the end of this Sub-Clause:

“The Employer shall be entitled to sell any of the Contractor’s Equipment, Temporary Works and unused
materials and apply the proceeds of sale towards payment of any debt due from the Contractor to the
Employer under this Clause including any outstanding payments to the Subcontractors.

16.2 Termination by Contractor

16.2.1 Notice
The sub-paragraph (j) is deleted in its entirety.
At the end of sub-paragraph (i) “; or” is replaced with “.” and at the end of sub-paragraph (h) “;” is replaced

with “; or”.
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In sub-paragraph (f) “84 days’ are replaced with “180 days’ and text “for reasons not attributable to the
Contractor” is added at the end.

16.3 Contractor’s Obligations After Termination

Sub-paragraph (c) is deleted and replaced with:

"(c) deliver to the Engineer al Employer-Supplied Materials and/orEmployer's Equipment made available
to the Contractor in accordance with Sub-Clause 2.6 [Employer-Supplied Materials and Employer’s
Equipment]; and

(d) removeall other Goods from the Site, except as necessary for safety,and leave the Site."

17.1 Responsibility for Care of the Works

After the two instances of “Goods’ in the last paragraph, the words “Employer-Supplied Materials
and/orEmployer's Equipment” are added.
The following Sub-Clause 17.7 is added after Sub-Clause 17.6:

17.7 Use of Employer’s Accommodation/Facilities

The Contractor shall take full responsibility for the care of the items of the Employer’s facilities and/or
accommodation, if any, as detailed in the Specification, from the date of use and/or occupation by the
Contractor until the date on which such use and/or occupation is re-vested in the Employer.

If any loss or damage happens to any of the above items during a time while the Contractor is responsible for
its care, arising from any cause other than a cause for which the Employer is responsible or liable, the
Contractor shall promptly rectify the loss or damage at the Contractor’ s risk and cost.

18.1 Exceptional Events
The words “or disorder” are replaced with “disorder or sabotage” in sub-paragraph (c) of the Clause.
18.4 Consequences of an Exceptional Event

The following is added at the end of sub-paragraph (b) after deleting the “.”:

“, including the costs of rectifying or replacing the Works and/or Goods damaged or destroyed by
Exceptional Events, to the extent they are not indemnified through the insurance policy referred to in Sub-
Clause 19.2 [Insurance to be provided by the Contractor].”

18.5 Optional Termination
In sub-paragraph (c), the words “and necessarily” areadded after the words “was reasonably”.
19.1 General Requirements

Following text is added at the end of first paragraph:

“The Contractor shall immediately after the date of the Letter of Acceptance submit the draft of insurance
policies for the Employer’s consent.”

Following text is added at the end of third paragraph:

“The Contractor shall, within the respective periods stated in the Contract Data submit to the Engineer and
the Employer a) evidence that the insurances described in this Clause have been effected, and b) copies of
policies of the insurances described in Sub-Clauses 19.2.1, 19.2.4 and 19.2.5.”

19.2 Insuranceto be provided by the Contractor

19.2.5 Injury to employees
The words “sickness, disease” are deleted in the third line of first paragraph.
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The following Sub-Clause is added after Sub-Clause 19.2.6:

19.2.7 Insurance Company

“The Contractor shall be obliged to place all insurances described in this Clause with insurers listed in the
Contract Data and rated byPACRA/VISofrating as provided in Table below:

Accepted Contract Amount (In Eg. million PKR) Minimum Rating of Insurance Companies
Upto1000 A (+)
1001 tonolimit AA

21.6 Arbitration

The word “international” is deleted in the sixth line of first paragraph. The text of sub-paragraph (@) is
substituted with the following:
“the Dispute shall be finally settled under the Rules of Arbitration, specified in the Contract Data;”
The following Clauses are added after Clause 21

22 Custom Duty

[Employer may incorporate provisions where applicable. However, in order to make the bid more balanced,
the payment of Customs Duties should be the responsibility of the Employer.]

23 Taxes

The Contractor, Subcontractors and their employees shall be liable to pay income tax, withholding tax, super
tax and other taxes on income arising out of the Contract. The rates and prices as stated in the contract shall
be deemed to cover all such taxes.

24 Integrity Part

If it isfound and established at any stage that the Contractor or any of his Subcontractors, agents or servants
have violated or involved in violation of the Integrity Pact signed by the Contractor then the Employer shall
be entitled to :

(@  recover from the Contractor an amount equivalent to ten times the sum of any commission,
gratification, bribe, finder’s fee or kickback given by the Contractor or any of his Subcontractors, agent or
servants,

(b) terminate the Contract; and

(c) recover from the Contractor any loss or damage to the Employer as a result of such termination or of
any other corrupt business practices of the Contractor or any of his Subcontractors, agent or servants.

The termination under sub-paragraph(b) of this Sub-Clause shall proceed in the manner prescribed under
Sub-Clause 15.1 to 15.4 and the payment under Sub-Clause 15.4 shall be made after having deducted the
amounts due to the Employer under sub-paragraph(a) and (c) of this Sub-Clause.

Appendix  General Conditions of Dispute Avoidance/Adjudication Agreement

12 Disputes Under DAAB Agreement

In the first paragraph, third, fourth and fifth line, the text “under the Rules of Arbitration of the International
Chamber of Commerce 2017...............shal apply” is substituted with “under the Arbitration Act 1940 by
sole arbitrator appointed by the Managing Director Public Procurement Regulatory Authority or Chairman
Pakistan Engineering Council.”
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Bid Securing Declaration
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FORM OF BID SECURING DECLARATION

Date:
No.:
Alternative No.: P73078

To: Pakistan Airports Authority (Planning & Development Directorate), Director Planning &
Development P& D Directorate, HQPAA, Terminal-1 Jinnah International Airport, Karachi

We, the undersigned, declare that:
We understand that, according to your conditions, Bids must be supported by a Bid-Securing Declaration.

We accept that we will be blacklisted and henceforth cross debarred for participating in respective category
of public procurement proceedings for a period of (not more than) six months, if fail to abide with a bid
securing declaration, however without indulging in corrupt and fraudulent practices, if we are in breach of
our obligation(s) under the Bid conditions, because we:

(@ havewithdrawn our Bid during the period of Bid validity specified in the Letter of Bid; or

(b) bhaving been notified of the acceptance of our Bid by the Procuring agency/Employer during the period
of Bid validity, (i) fail or refuse to sign the Contract; or (ii) fail or refuse to furnish the Performance Security
(or guarantee), if required, in accordance with the ITB.

We understand this Bid Securing Declaration shall expire if we are not the successful Bidder, upon the earlier
of (i) our receipt of your notification to us of the name of the successful Bidder; or (ii) twenty-eight days after
the expiration of our Bid.

Name of the Bidder*

Name of the person duly authorized to sign the Bid on behalf of the Bidder**
Title of the person signing the Bid
Signature of the person named above
Date signed day of :

*: In the case of the Bid submitted by joint venture specify the name of the Joint Venture as Bidder
**: Person signing the Bid shall have the power of attorney given by the Bidder attached to the Bid

[Note: In case of a Joint Venture, the Bid-Securing Declaration must be in the name of all members to the
Joint Venture that submits the Bid.]
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FORM OF CONTRACT AGREEMENT

THIS CONTRACT AGREEMENT (hereinafter called the “Agreement”) made on the day of
(month) 20 between Pakistan Airports Authority (Planning & Development
Directorate), Director Planning & Development P& D Directorate, HQPAA, Terminal-1 Jinnah
International Airport, Karachi (hereinafter called the “Employer”) of the one pat and
(hereinafter called the “Contractor”) of the

other part.

WHEREAS the Employer is desirous that certain Works, viz., Construction of Aviation Complex at Blue
Area, Iamabad (P73078) should be executed by the Contractor and has accepted a Bid by the Contractor
for the execution and completion of such Works and the remedying of any defects therein.

NOW this Agreement witnessed as follows:

1. Inthis Agreement words and expressions shall have the same meanings as are respectively assigned to
them in the Conditions of Contract hereinafter referred to.

2. Thefollowing documents, in the order of priority, after incorporating addenda, if any, except those parts
relating to Instructions to Bidders shall be deemed to form and be read and construed as part of this
Aqgreement:

a) ThisContract Agreement;

b) The Letter of Acceptance;

c) The Letter of Bid;

d) The Particular Conditions Part A - Contract Data;

€) The Particular Conditions Part B - SpeciaProvisions;

f) The Genera Conditions;

g) The Specifications Part A - SpecificProvisions;

h) The Specifications Part B- Technical Provisions;

1) TheDrawings,

j)  The Completed Schedules to Bid including Schedule of Prices;

k) the JV Undertaking (if the Contractor isa JV); and

[) [Employer toinsert any other documents forming part of the Contract]

The addenda/corrigenda,if any, (Excluding part relating to Instructions to Bidders alongwith Bidding Data)
shall be deemed to have been incorporated at the appropriate places in the “Documents forming the
Contract”.

3. Inconsideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned,
the Contractor hereby covenants with the Employer to execute and complete the Works and remedy defects
therein in conformity and in al respects with the provisions of the Contract.

4. The Employer hereby covenants to pay the Contractor, in consideration of the execution and completion
of the Works as per provisions of the Contract, the Contract Price or such other sum as may become payable
under the provisions of the Contract at the times and in the manner prescribed by the Contract.

IN WITNESS WHEREOF the parties hereto have caused this Agreement to be executed on the day, month
and year first before written in accordance with their respective laws.

Signature of the Contactor Signature of Employer

(Sed) (Sed)
Signed, Sealed and Delivered in the presence of:
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Witness Witness

(Name, Title and Address) (Name, Title and Address)
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DAAB Agreement

[All italicised text and any text within square brackets (except sub-clause headings) in this form of agreement
isfor usein preparing the form and should be deleted from the final product].

Name and details of the Contract Construction of Aviation Complex at Blue Area, |slamabad

This Agreement made the day of [month], [year], between

Name and contact details of the Employer Pakistan Airports Authority (Planning & Development
Directorate), Director Planning & Development

P& D Directorate, HQPAA, Terminal-1 Jinnah International Airport, Karachi

+92-219-924-2773

director.pdev@paa.gov.pk

Name and contact details of the Contractor (name)
(address)
(telephone)
(email / other contact details);
Name and contact details of the DAAB Member (name)
(address)
(telephone)

(email / other contact details);

(“DAAB Agreement”)

Whereas:

A. the Employer and the Contractor have entered (or intend to enter) into the Contract;

B. under the Contract, the “DAAB” or “Dispute Avoidance/Adjudication Board” means the sole member or
three members (as stated in the Contract Data of the Contract) so named in the Contract, or appointed under
Sub-Clause 21.1 [Constitution of the DAAB] or Sub-Clause 21.2 [Failure to Appoint DAAB Members| of
the Conditions of Contract;

C. the Employer and the Contractor desire jointly to appoint the above-named DAAB Member to act on the
DAAB as.

a. the sole member of the DAAB, and where thisis the case, all references to the “Other Members’ do not
apply; or

b. one of three members/ chairman [delete the one which is not applicable] of the DAAB and, where thisis
the case, the other two persons are:

(name) (name)
(address) (address)
(telephone) (telephone)
(email/ other contact details) (email/other contact details)
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the “Other Members’; and
D. the DAAB Member accepts this appointment.

The Employer, Contractor and DAAB Member jointly agree asfollows:

1. The conditions of this DAAB Agreement comprise:

(@ Clause 21 [Disputes and Arbitration] of the Conditions of Contract, and any other provisions of the
Contract that are applicable to the DAAB’ s Activities, and

(b) the “General Conditions of Dispute Avoidance/Adjudication Agreement”, which is appended to the
Genera Conditions of the “Conditions of Contract for Construction” Second Edition 2017 published by
FIDIC (“GCs"), as amended and/or added to by the following provisions.

2. [Details of amendments to the GCs, if any. For example:

In the procedural rules annexed to the GCs, Rule _is deleted and replaced by: “ ... “]

3. The DAAB Member shall be paid in accordance with Clause 9 of the GCs. The currency of payment
shall be :

In respect of Sub-Clauses 9.1 and 9.2 of the GCs, the amounts of the DAAB Member’s monthly fee and daily
fee snal be:

monthly fee per month, and

daily fee of per day

(or as otherwise set under Sub-Clause 9.3 of the GCs).

4. In consideration of the above fees, and other payments to be made to the DAAB Member in accordance
with the GCs, the DAAB Member undertakes to act as DAAB Member in accordance with the terms of this
DAAB Agreement.

5. The Employer and the Contractor shall be jointly and severaly liable for the DAAB Member’s fees and
other payments to be made to the DAAB Member in accordance with the GCs.

6. This DAAB Agreement shall be governed by the law of (if not stated, the law that
governs the Contract under Sub-Clause 1.4 of the Conditions of Contract).

SIGNED by: SIGNED by: SIGNED by:
Print name: Print name: DAAB Member
Title: Title: Title:

for and on behalf of the

Employer for and on behalf of the

Contractor

in the presence of inthe presence of in the presence of

Witness: Witness: Withess:
Name: Name; Name:
Address: Address: Address:
Date: Date: Date:
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FORM OF MOBILIZATION ADVANCE GUARANTEE/ BOND

Guarantee No. Date

WHEREAS (hereinafter called the 'Employer’)
has entered into a Contract for
(Particulars of Contract)

with (hereinafter called the "Contractor').
AND WHEREAS, the Employer has agreed to advance to the Contractor, at the Contractor's request, an
amount of Pak Rupees (PKR ) which amount shall be

advanced to the Contractor as per provisions of the Contract.

AND WHEREAS, the Employer has asked the Contractor to furnish Guarantee to secure the mobilization
advance for the performance of his obligations under the said Contract.

AND WHEREAS,

(hereinafter called the “Guarantor”) at the request of the Contractor and in consideration of theEmployer
agreeing to make the above advance to the Contractor, has agreed to furnish the said Guarantee.

NOW, THEREFORE, the Guarantor hereby guarantees that the Contractor shall use the advance for the
purpose of above mentioned Contract and if he fails and commits default in fulfilment of any of his
obligations for which the advance payment is made, the Guarantor shall be liable to the Employer for
payment not exceeding the aforementioned amount.

Notice in writing of any default,on the part of the Contractor, of which the Employer at his discretion of
making decision, shall be given by the Employer to the Guarantor, and on such first written demand,
payment shall be made by the Guarantor of all sums then due under this Guarantee without any reference to
the Contractor and without any objection.

This Guarantee shall remain in force until the advance is fully adjusted against payments from the Interim

Payment Certificates of the Contractor or until whichever is earlier.
(Date)
The Guarantor's liability under this Guarantee shall not in any case exceed the sum of
PKR (PakRupees ).

This Guarantee shall remain valid up to the aforesaid date and shall be null and void after the aforesaid dat
or earlier if the advance made to the Contractor is fully adjusted against paymentsfrom Interim Payment
Certificates of the Contractor provided that the Guarantor

agrees that the aforesaid period of validity shall be deemed to be extended if on the above mentioned date the
advance payment is not fully adjusted.

Guarantor
(Scheduled Bank/ Insurance Company)

Signature
Name
Title

WITNESS:
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Corporate Secretary (Sea)  Corporate Guarantor (Seal)

Name, Title & Address
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Retention Money Security
Demand Guarantee

[Guarantor letterhead or SWIFT identifier code]
Beneficiary: [Insert name and Address of Employer]

Date: [Insert date of issueg]

RETENTION MONEY GUARANTEE No.: [Insert guarantee reference number]
Guarantor: [Insert name and address of place of issue, unlessindicated in the letterhead]

We have been informed that [insert name of Contractor, which in the case of a joint
venture shall be the name of the joint venture] (hereinafter called "the Contractor") has entered into Contract
No. [insert reference number of the contract] dated with the Employer, for
the execution of [insert name of contract and brief description of Works]
(hereinafter called "the Contract").

Furthermore, we understand that, according to the conditions of the Contract, the Employer retains moneys
up to the limit set forth in the Contract (“the Retention Money”), and that when the Taking-Over Certificate
has been issued under the Contract and the first half of the Retention Money has been certified for payment,
payment of [insert the second half of the Retention Money orifthe amount guaranteed under the Performance
Guarantee when the Taking-Over Certificate isissued is less than half of the Retention Money, the difference
between half of the Retention Money and the amount guaranteed under the Performance Security and, if
required, the ES Performance Security] is to be made against a Retention Money guarantee.

At the request of the Applicant, we, as Guarantor, hereby irrevocably undertake to pay the Beneficiary any
sum or sums not exceeding in total an amount of [insert amount in figures] () [amount in
words] upon receipt by us of the Employer’s complying demand supported by the Beneficiary’s statement,
whether in the demand itself or in a separate signed document accompanying or identifying the demand,

stating that the Applicant is in breach of its obligation(s) under the Contract, without your needing to prove
or show grounds for your demand or the sum specified therein.

A demand under this guarantee may be presented as from the presentation to the Guarantor of a certificate
from the Employer’ s bank stating that the second half of the Retention Money as referred to above has been

credited to the contractor on its account number a [insert name and
address of Contractor’s bank].
This guarantee shall expire no later thanthe .... day of ...... , 2..., and any demand for payment under it must

be received by us at the office indicated above on or before that date.

[signature(s)]

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted from
the final product.
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Integrity Pact
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Integrity Pact

DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC.
PAYABLE BYTHE SUPPLIERS OF GOODS, SERVICES & WORKSIN
CONTRACTSWORTH RS.10.00 MILLION OR MORE

Contract Number: Contract Vaue: Contract Title:

Dated:

[Name of Supplier] hereby declares that it has not obtained or induced the procurement of any contract, right,
interest, privilege or other obligation or benefit from Government of Pakistan or any administrative
subdivision or agency thereof or any other entity owned or controlled by it (GoP) through any corrupt
business practice.

Without limiting the generality of the foregoing [Name of Supplier] represents and warrants that it has fully
declared the brokerage, commission, fee etc. paid or payable to anyone and not given or agreed to give and
shall not give or agree to give to anyone within or outside Pakistan either directly or indirectly through any
natural or juridical person, including its affiliate, agent, associate, broker, consultant, director, promoter,
shareholder, sponsor or subsidiary, any commission, gratification, bribe, finder's fee or kickback, whether
described as consultations fee or otherwise, with the object of obtaining or inducing the procurement of a
contract, right, interest, privilege or other obligation or benefit in whatsoever form from GoP, except that
which has been expressly declared pursuant hereto.

[Name of Supplier] certifies that it has made and will make full disclosure of all agreements and
arrangements with all persons in respect of or related to the transaction with GoP and has not taken any
action or will not take any action to circumvent the above declaration, representative or warranty.

[Name of Supplier] accepts full responsibility and strict liability for making and false declaration, not making
full disclosure, misrepresenting fact or taking any action likely to defeat the purpose of this declaration,
representation and warranty. It agrees that any contract, right interest, privilege or other obligation or benefit
obtained or procured as aforesaid shall, without prejudice to any other right and remedies available to GoP
under any law, contract or other instrument, be voidable at the option of GoP.

Notwithstanding any rights and remedies exercised by GoP in this regard, [Name of Supplier] agrees to
indemnify GoP for any loss or damage incurred by it on account of its corrupt business practices and further
pay compensation to GoP in an amount equivalent to ten time the sum of any commission, gratification,
bribe, finder's fee or kickback given by [Name of Supplier] as aforesaid for the purpose of obtaining or
inducing the procurement of any contract, right, interest, privilege or other obligation or benefit in
whatsoever form from GoP.

Name of Employer: .................. Name of Bidder/Contractor: ...............
Signature: .......cooeoiiiiiiinnnn. SIgNALUIE: ..o e
[Sedl] [Sedl]
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Performance Guarantee Form
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FORM OF PERFORMANCE SECURITY

Guarantee No.

Executed on

Expiry date

Name of Guarantor with address:
Name of Principal (Contractor) with
address:

Pendl Sum of Security (express in words and figures)
L etter of Acceptance No. Dated

KNOW ALL MEN BY THESE PRESENTS, that in pursuance of the terms of the Bidding Documents and
above said Letter of Acceptance (hereinafter called the Documents) and at the request of the said Principal
we, the Guarantor above named, are held and firmly bound unto the Pakistan Airports Authority (Planning
& Development Directorate), Director Planning & Development P& D Directorate, HQPAA, Terminal-
1 Jinnah International Airport, Karachi (hereinafter called the Employer) in the penal sum of the amount
stated above for the payment of which sum well and truly to be made to the said Employer, we bind
ourselves, our heirs, executors, administrators and successors, jointly and severaly, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the Principal has accepted the
Employer's above said Letter of Acceptance for

(Name of Contract) for the Construction of Aviation Complex at Blue Area, | Slamabad (P73078)
(Name of Project).

NOW THEREFORE, if the Principal (Contractor) shall well and truly perform and fulfill al the
undertakings, covenants, terms and conditions of the said Documents during the original terms of the said
Documents and any extensions thereof that may be granted by the Employer, with or without notice to the
Guarantor, which notice is, hereby, waived and shall also well and truly perform and fulfill all the
undertakings, covenants terms and conditions of the Contract and of any and all modifications of said
Documents that may hereafter be made, notice of which modifications to the Guarantor being hereby waived,
then, this obligation to be void; otherwise to remain in full force and virtue till all requirements of Clausell,
Defects After Taking Over, of Conditions of Contract are fulfilled.

Our total liability under this Guarantee is limited to the sum stated above and it is a condition of any liability
attaching to us under this Guarantee that the claim for payment in writing shall be received by us within the
validity period of this Guarantee, failing which we shall be discharged of our liability, if any, under this
Guarantee.

We, (the Guarantor), waiving all objections and
defense under the Contract, do hereby irrevocably and independently guarantee to pay to the Employer
without delay upon the Employer's first written demand without cavil or arguments and without requiring the
Employer to prove or to show grounds or reasons for such demand any sum or sums up to the amount stated
above, against the Employer's written declaration that the Principal has refused or failed to perform the
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obligations under the Contract which payment will be effected by the Guarantor to Employer’s designated
Bank & Account Number.

PROVIDED ALSO THAT the Employer shall decide, whether the Principal (Contractor) has duly performed
his obligations under the Contract or has defaulted in fulfilling said obligations and the Guarantor shall pay
without objection any sum or sums up to the amount stated above upon first written demand from the
Employer forthwith and without any reference to the Principal or any other person.

IN WITNESS WHEREOF, the above-bounden Guarantor has executed this Instrument under its seal on the
date indicated above, the name and corporate seal of the Guarantor being hereto affixed and these presents
duly signed by its undersigned representative, pursuant to authority of its governing body.

Guarantor

(Schedule Bank/ Insurance Company)
Signature:
Name:
Title:

Corporate Guarantor (Seal)

WITNESS:

1.

Name, Title & Address
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Adjustment Data

Price Adjustment Annexure

SBD Document (Read-Only)

See Form Under Additional Forms and Documents: Adjustment Data (page number: 102)

|TB and BDS Annexure

The Annexures attached hereto, including, but not limited to, the Instructions to Bidders (ITB), Bid
DataSheet (BDS), Particular Conditions of Contract (Part A — Contract Data and Part B — Special
Provisions), andany other documents expressly identified as forming part of the Bidding Documents, shall
constitute anintegral, essential, and binding part of the Bidding Documents.

Notwithstanding anything to the contrary contained in, or generated through, the EPADS V2.0 system,
thelTB and BDS, and Conditions of Contract generated by EPADS V2.0 shall, to the extent of any
technicalinconsistency, discrepancy, or conflict, be deemed non-binding and shal have no lega or
contractual effect.In the event of any ambiguity, discrepancy, inconsistency, or conflict between the system-
generateddocuments and the aforesaid attached Annexures, the attached Annexures, including, but not
limited to, the ITB, BDS, Particular Conditions of Contract (Part A — Contract Data and Part B — Special
Provisions), andother documents forming part of the Bidding Documents, shall prevail and shall be final and
binding uponboth the Procuring Agency and the Bidder.

The Bidder shall download the aforesaid Annexures, duly sign and stamp each page thereof, and upload
thecomplete scanned copy as an integral part of its bid submission. Failure to comply with this requirement
mayrender the bid non-responsive, in accordance with the applicable procurement rules and the provisions of
theBidding Documents.

Technical Submission (Vendor)

Document Required

See Form Under Additional Forms and Documents: I TB and BDS Annexur e (page number: 108)

Evaluation Criteria Annexure

The Evaluation Criteria (Section V) attached hereto as an Annexure shall constitute an integral, essential, and
binding part of the Bidding Documents. The Bidder shall download the aforesaid Annexures, duly sign and
stamp each page thereof, and upload the complete scanned copy as an integral part of its bid submission.
Failure to comply with this requirement may render the bid non-responsive, in accordance with the applicable
procurement rules and the provisions of the Bidding Documents.

Technical Submission (Vendor)

Document Required

e-Pak Acquisition and Disposal System (EPADS) generated document | © 2026 Page 87 of 444



See Form Under Additional Forms and Documents: Evaluation Criteria Annexur e (page number: 156)

Section VI Technical Specs Annexure

The Annexure shall constitute an integral, essential, and binding part of the Bidding Documents.The Bidder
shall download the aforesaid Annexures, duly sign and stamp each pagethereof, and upload the complete
scanned copy as an integral part of its bid submission. Failure to comply with this requirement may render
the bid non-responsive, in accordance with the applicable procurement rules and the provisions of the
Bidding Documents

Technical Submission (Vendor)

Document Required

See Form Under Additional Forms and Documents. Section VI Technical Specs Annexure (page number:
171)

Technical Forms - Organization and Shedules

The technical forms attached as annexure shall be duly completed/filled, signed and stamped, together withall
supporting documents required therein and the bidder shall upload the complete scanned copy as an integral
part of its bid submission. Failure to comply with this requirement may render the bid non-responsive, in
accordance with the applicable procurement rules and the provisions of the Bidding Documents.

Technical Submission (Vendor)

Document Required

See Form Under Additional Forms and Documents: Technical Forms - Organization and Shedules (page
number: 176)

Technical Forms - Equipment

The technical forms attached as annexure shall be duly completed/filled, signed and stamped, together withall
supporting documents required therein and the bidder shall upload the complete scanned copy as an integral
part of its bid submission. Failure to comply with this requirement may render the bid non-responsive, in
accordance with the applicable procurement rules and the provisions of the Bidding Documents.

Technical Submission (Vendor)

Document Required

See Form Under Additional Forms and Documents. Technical Forms- Equipment (page number: 181)
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Technical Forms - Letter of Bid

The technical forms attached as annexure shall be duly completed/filled, signed and stamped, together withall
supporting documents required therein and the bidder shall upload the complete scanned copy as an integra
part of its bid submission. Failure to comply with this requirement may render the bid non-responsive, in
accordance with the applicable procurement rules and the provisions of the Bidding Documents.

Technical Submission (Vendor)

Document Required

See Form Under Additional Forms and Documents. Technical Forms - Letter of Bid (page number: 194)

Technical Forms - ELI

The technical forms attached as annexure shall be duly completed/filled, signed and stamped, together withall
supporting documents required therein and the bidder shall upload the complete scanned copy as an integral
part of its bid submission. Failure to comply with this requirement may render the bid non-responsive, in
accordance with the applicable procurement rules and the provisions of the Bidding Documents.

Technical Submission (Vendor)

Document Required

See Form Under Additional Forms and Documents. Technical Forms - ELI (page number: 197)

Technical Forms - Personnel

The technical forms attached as annexure shall be duly completed/filled, signed and stamped, together withall
supporting documents required therein and the bidder shall upload the complete scanned copy as an integral
part of its bid submission. Failure to comply with this requirement may render the bid non-responsive, in
accordance with the applicable procurement rules and the provisions of the Bidding Documents.

Technical Submission (Vendor)

Document Required

See Form Under Additional Forms and Documents: Technical Forms - Personnel (page number: 199)

Technical Forms- CON 2

The technical forms attached as annexure shall be duly completed/filled, signed and stamped, together withall
supporting documents required therein and the bidder shall upload the complete scanned copy as an integra
part of its bid submission. Failure to comply with this requirement may render the bid non-responsive, in
accordance with the applicable procurement rules and the provisions of the Bidding Documents.
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Technical Submission (Vendor)

Document Required

See Form Under Additional Forms and Documents: Technical Forms- CON 2 (page number: 203)

Technical Form - FIN 3.1

The technical forms attached as annexure shall be duly completed/filled, signed and stamped, together withall
supporting documents required therein (audited financial statements) and the bidder shall upload the
complete scanned copy as an integral part of its bid submission. Failure to comply with this requirement may
render the bid non-responsive, in accordance with the applicable procurement rules and the provisions of the
Bidding Documents.

Technical Submission (Vendor)

Document Required

See Form Under Additional Forms and Documents: Technical Form - FIN 3.1 (page number: 205)

Technical Forms - FIN Forms

The technical forms attached as annexure shall be duly completed/filled, signed and stamped, together withall
supporting documents required therein and the bidder shall upload the complete scanned copy as an integra
part of its bid submission. Failure to comply with this requirement may render the bid non-responsive, in
accordance with the applicable procurement rules and the provisions of the Bidding Documents.

Technical Submission (Vendor)

Document Required

See Form Under Additional Forms and Documents: Technical Forms - FIN Forms (page number: 207)

Technical Forms - Experience

The technical forms attached as annexure shall be duly completed/filled, signed and stamped, together withall
supporting documents required therein and the bidder shall upload the complete scanned copy as an integra
part of its bid submission. Failure to comply with this requirement may render the bid non-responsive, in
accordance with the applicable procurement rules and the provisions of the Bidding Documents.

Technical Submission (Vendor)

Document Required
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See Form Under Additional Forms and Documents: Technical Forms - Experience (page number: 212)

Financial Forms

The financial forms attached as annexure shall be duly completed/filled, signed and stamped, together withall
supporting documents required therein and the bidder shall upload the complete scanned copy as an integra
part of its bid submission. Failure to comply with this requirement may render the bid non-responsive, in
accordance with the applicable procurement rules and the provisions of the Bidding Documents.

Financial Submission (Vendor)

Document Required

See Form Under Additional Forms and Documents. Financial Forms (page number: 218)

Summary of BOQ

The Bill of Quantities attached as annexure shall be duly completed/filled, signed and stamped, and the
bidder shall upload the complete scanned copy as an integral part of its bid submission.Failure to comply
with this requirement may render the bid non-responsive, in accordance with the applicable procurement
rules and the provisions of the Bidding Documents.

Financial Submission (Vendor)

Document Required

See Form Under Additional Forms and Documents: Summary of BOQ (page number: 226)

Bill No. 1A

The Bill of Quantities attached as annexure shall be duly completed/filled, signed and stamped, and the
bidder shall upload the complete scanned copy as an integral part of its bid submission.Failure to comply
with this requirement may render the bid non-responsive, in accordance with the applicable procurement
rules and the provisions of the Bidding Documents.

Financial Submission (Vendor)

Document Required

See Form Under Additional Forms and Documents: Bill No. 1A (page number: 227)

Bill No. 1B
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The Bill of Quantities attached as annexure shall be duly completed/filled, signed and stamped, and the
bidder shall upload the complete scanned copy as an integral part of its bid submission.Failure to comply
with this requirement may render the bid non-responsive, in accordance with the applicable procurement
rules and the provisions of the Bidding Documents.

Financial Submission (Vendor)

Document Required
See Form Under Additional Forms and Documents: Bill No. 1B (page number: 229)

Bill No. 1C

The Bill of Quantities attached as annexure shall be duly completed/filled, signed and stamped, and the
bidder shall upload the complete scanned copy as an integral part of its bid submission.Failure to comply
with this requirement may render the bid non-responsive, in accordance with the applicable procurement
rules and the provisions of the Bidding Documents.

Financial Submission (Vendor)

Document Required
See Form Under Additional Forms and Documents: Bill No. 1C (page number: 239)

Bill No. 2A

The Bill of Quantities attached as annexure shall be duly completed/filled, signed and stamped, and the
bidder shall upload the complete scanned copy as an integral part of its bid submission.Failure to comply
with this requirement may render the bid non-responsive, in accordance with the applicable procurement
rules and the provisions of the Bidding Documents.

Financial Submission (Vendor)

Document Required
See Form Under Additional Forms and Documents: Bill No. 2A (page number: 272)

Bill No. 2B

The Bill of Quantities attached as annexure shall be duly completed/filled, signed and stamped, and the
bidder shall upload the complete scanned copy as an integral part of its bid submission.Failure to comply
with this requirement may render the bid non-responsive, in accordance with the applicable procurement
rules and the provisions of the Bidding Documents.

Financial Submission (Vendor)
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Document Required

See Form Under Additional Forms and Documents: Bill No. 2B (page number: 291)

Bill No. 3A

The Bill of Quantities attached as annexure shall be duly completed/filled, signed and stamped, and the
bidder shall upload the complete scanned copy as an integral part of its bid submission.Failure to comply
with this requirement may render the bid non-responsive, in accordance with the applicable procurement
rules and the provisions of the Bidding Documents.

Financial Submission (Vendor)

Document Required
See Form Under Additional Forms and Documents: Bill No. 3A (page number; 298)

Bill No. 3B

The Bill of Quantities attached as annexure shall be duly completed/filled, signed and stamped, and the
bidder shall upload the complete scanned copy as an integral part of its bid submission.Failure to comply
with this requirement may render the bid non-responsive, in accordance with the applicable procurement
rules and the provisions of the Bidding Documents.

Financial Submission (Vendor)

Document Required

See Form Under Additional Forms and Documents: Bill No. 3B (page number: 317)

Bill No. 3C

The Bill of Quantities attached as annexure shall be duly completed/filled, signed and stamped, and the
bidder shall upload the complete scanned copy as an integral part of its bid submission.Failure to comply
with this requirement may render the bid non-responsive, in accordance with the applicable procurement
rules and the provisions of the Bidding Documents.

Financial Submission (Vendor)

Document Required

See Form Under Additional Forms and Documents: Bill No. 3C (page number: 318)
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Bill No. 3D

The Bill of Quantities attached as annexure shall be duly completed/filled, signed and stamped, and the
bidder shall upload the complete scanned copy as an integral part of its bid submission.Failure to comply
with this requirement may render the bid non-responsive, in accordance with the applicable procurement
rules and the provisions of the Bidding Documents.

Financial Submission (Vendor)

Document Required

See Form Under Additional Forms and Documents: Bill No. 3D (page number: 329)

Bill No. 4

The Bill of Quantities attached as annexure shall be duly completedffilled, signed and stamped, and the
bidder shall upload the complete scanned copy as an integral part of its bid submission.Failure to comply
with this requirement may render the bid non-responsive, in accordance with the applicable procurement
rules and the provisions of the Bidding Documents.

Financial Submission (Vendor)

Document Required

See Form Under Additional Forms and Documents: Bill No. 4 (page number: 334)

Bill No. 5

The Bill of Quantities attached as annexure shall be duly completed/filled, signed and stamped, and the
bidder shall upload the complete scanned copy as an integral part of its bid submission.Failure to comply
with this requirement may render the bid non-responsive, in accordance with the applicable procurement
rules and the provisions of the Bidding Documents.

Financial Submission (Vendor)

Document Required

See Form Under Additional Forms and Documents: Bill No. 5 (page number: 338)

Bill No. 6

The Bill of Quantities attached as annexure shall be duly completed/filled, signed and stamped, and the
bidder shall upload the complete scanned copy as an integral part of its bid submission.Failure to comply
with this requirement may render the bid non-responsive, in accordance with the applicable procurement
rules and the provisions of the Bidding Documents.
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Financial Submission (Vendor)

Document Required

See Form Under Additional Forms and Documents: Bill No. 6 (page number: 346)

Bill No. 7

The Bill of Quantities attached as annexure shall be duly completed/filled, signed and stamped, and the
bidder shall upload the complete scanned copy as an integral part of its bid submission.Failure to comply
with this requirement may render the bid non-responsive, in accordance with the applicable procurement
rules and the provisions of the Bidding Documents.

Financial Submission (Vendor)

Document Required

See Form Under Additional Forms and Documents: Bill No. 7 (page number: 348)

Bill No. 8

The Bill of Quantities attached as annexure shall be duly completed/filled, signed and stamped, and the
bidder shall upload the complete scanned copy as an integral part of its bid submission.Failure to comply
with this requirement may render the bid non-responsive, in accordance with the applicable procurement
rules and the provisions of the Bidding Documents.

Financial Submission (Vendor)

Document Required
See Form Under Additional Forms and Documents: Bill No. 8 (page number: 349)

Bill No. 9

The Bill of Quantities attached as annexure shall be duly completed/filled, signed and stamped, and the
bidder shall upload the complete scanned copy as an integral part of its bid submission.Failure to comply
with this requirement may render the bid non-responsive, in accordance with the applicable procurement
rules and the provisions of the Bidding Documents.

Financial Submission (Vendor)

Document Required
See Form Under Additional Forms and Documents: Bill No. 9 (page number: 352)
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Bill No. 10A

The Bill of Quantities attached as annexure shall be duly completed/filled, signed and stamped, and the
bidder shall upload the complete scanned copy as an integral part of its bid submission.Failure to comply
with this requirement may render the bid non-responsive, in accordance with the applicable procurement
rules and the provisions of the Bidding Documents.

Financial Submission (Vendor)

Document Required
See Form Under Additional Forms and Documents:. Bill No. 10A (page number: 353)

Bill No. 10B

The Bill of Quantities attached as annexure shall be duly completedffilled, signed and stamped, and the
bidder shall upload the complete scanned copy as an integral part of its bid submission.Failure to comply
with this requirement may render the bid non-responsive, in accordance with the applicable procurement
rules and the provisions of the Bidding Documents.

Financial Submission (Vendor)

Document Required
See Form Under Additional Forms and Documents: Bill No. 10B (page number: 356)

Contract Forms Annexure

The Annexures attached hereto, including, but not limited to, the Instructions to Bidders (ITB), Bid
DataSheet (BDS), Particular Conditions of Contract (Part A — Contract Data and Part B — Special
Provisions), andany other documents expressly identified as forming part of the Bidding Documents, shall
constitute anintegral, essential, and binding part of the Bidding Documents.

Notwithstanding anything to the contrary contained in, or generated through, the EPADS V2.0 system,
thelTB and BDS, and Conditions of Contract generated by EPADS V2.0 shall, to the extent of any
technicalinconsistency, discrepancy, or conflict, be deemed non-binding and shall have no legal or
contractual effect.In the event of any ambiguity, discrepancy, inconsistency, or conflict between the system-
generateddocuments and the aforesaid attached Annexures, the attached Annexures, including, but not
limited to, the ITB, BDS, Particular Conditions of Contract (Part A — Contract Data and Part B — Special
Provisions), andother documents forming part of the Bidding Documents, shall prevail and shall be final and
binding uponboth the Procuring Agency and the Bidder.

The Bidder shall download the aforesaid Annexures, duly sign and stamp each page thereof, and upload
thecomplete scanned copy as an integral part of its bid submission. Failure to comply with this requirement
mayrender the bid non-responsive, in accordance with the applicable procurement rules and the provisions of
theBidding Documents.

Technical Submission (Vendor)

e-Pak Acquisition and Disposal System (EPADS) generated document | © 2026 Page 96 of 444



Document Required

See Form Under Additional Forms and Documents: Contract Forms Annexur e (page number: 357)

e-Pak Acquisition and Disposal System (EPADS) generated document | © 2026 Page 97 of 444



Procurement Forms
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Additional Forms and Documents
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Appendix C

Formula for Price Adjustment

This document will be applicable only for Price Adjustment in local currency (Pak. Rs.). Price
Adjustment in foreign currency is not allowed.

The formulae for price adjustment is:

Pn = A+bLntcMn+dEn+........
Lo Mo Eo

where,

“Pn”  is the Price Adjustment factor for the work carried out in the period “n”.

“A” is a constant or the Non-Adjustable Portion of the Price Adjustment
Factor tobe specified in Appendix-C to Bid, representing the Non-
Adjustable Portion of the Contract Price.

“b, ¢, d.euueee. ” are Coefficients or weightages of the order of 0.xx (i.e., fractions
rounded off to two decimals) for each specified element of adjustment in the
Contract. The sum of A, b, ¢, d, etc., shall be one.

“Ln”, “En”, “Mn”, ... are the current cost indices or reference prices for period “n”, expressed
in the relevant currency of payment, each of which is applicable to the relevant tabulated cost
element on the date 28 days prior to the last day of the period (to which the particular Payment
Certificate relates); and

“Lo”, “Eo0”, “Mo”, ... are the base cost indices or reference prices, expressed in the relevant
currency of payment, each of which is applicable to the relevant tabulated cost element on the
Base Date.

1. Construction schedule should be provided by the Contractor as required in the Contract.
Price Adjustment shall be applicable as payable in full for the original scheduled
completion period.

2. In the event the completion of contract exceeds the original scheduled period:

2.1 In case of default on the part of the contractor causing delay in original scheduled
completion, the rate of Price Adjustment will be frozen at the original scheduled
date of completion; however, Price Adjustment will be applicable till actual
completion. While computing Price Adjustment beyond the scheduled completion
period, in the event the rate is reduced, then that reduced rate will be applied.

e-Pak Acquisition and Disposal System (EPADS) generated document | © 2026 Page 102 of 444



3. The Price Adjustment will be payable in full for the extended period if the contractor has
been granted an extension of time for no fault on the part of the contractor, duly approved
by the Employer.

Base Date Price

The base date price (or base date index) of any element shall be the price of the
element for the month on the day falling 28 days prior to the last day for submission of
bids.

Current Date Price

The current date price (or current date index) of any element shall be the price of the
element for the month falling on the day 28 days prior to the last day of the period to
which the particular Payment Certificate relates.

Sources of Prices

The Base Date Prices and Current Date Prices of the specified elements shall be
obtained from the sources specified in the contract.

Method for payment of bills

The billed amount of the Works for each calendar month will be obtained from the
checked bills submitted by the Contractor. In case the billed amount is for more than
one month, the amount of the bill shall be segregated for actual work done in each

month.
SCHEDULE OF ADJUSTMENT DATA
e AT e
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Cost Description Weightages Applicable Price

Element

(i) (ii) (iii) (iv)

A Fixed Portion 0.57

b Labour Government of
(Labourer (un-skilled) per day, Pakistan (GoP) Federal
shall be taken as representative of 0.15 Bureau of Statistics
all types of Labour (FBS)
(skilled/unskilled) deployed at site)

c Cement
(OPC cement per bag shall be 0.06 -do -

taken as representative of all types
of cement used at the site)

d Reinforcing Steel
(2" O round M.S. Bars per tonne -do -
shall be taken as representative of 0.13
all types and diameters of Steel
Reinforcement)

e High Speed Diesel (HSD) Pakistan State Oil
(HSD shall be taken as (PSO)
representative of all kind of fuels 0.05
used in connection with the
Contract)

f Aluminum 0.04 London Metal

L Exchange
Total 1.00

Notes:

1) Prices for “(b)” to “(d)” shall be taken from the Government of Pakistan, Federal Bureau
of Statistics. The base prices shall be those prevalent 28 days prior to the latest day for
submission of Bids. Current date price of any element shall be those prevalent 28 days
prior to the start of execution month to which a particular monthly statement is related.
Prices for “(e)” shall be taken from the Pakistan State Oil (PSO). The base prices shall
be those applying 28 days prior to the latest day for submission of Bids. Current prices
shall be those applying 28 days prior to the start of the execution month to which a
particular monthly statement is related.

Prices for “(f)” shall be taken as LME Official Cash Settlement Price for Primary

Aluminum (USD/Metric Ton), converted into Pakistani Rupees using the State Bank of

Pakistan exchange rate applicable on the relevant index date. The base prices shall be
TR Paieian o) ot
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those applying 28 days prior to the latest day for submission of Bids. Current prices
shall be those applying 28 days prior to the start of the execution month to which a
particular monthly statement is related.

2) The prices for the cost elements of (b) to (d) shall be used for Islamabad City.

3) Any fluctuation in the prices of materials other than those given above shall not be
subject to adjustment of the Contract Price and shall be deemed to be included in the
rates and prices quoted by the Bidders.

4) The prices of materials provided in this Appendix are for the purpose of price
adjustment only. The Contractor shall base his rates entered in the Bill of Quantities on
current market prices.

5) Price Adjustment shall not be applicable on items which are covered under “Adjustment
of Foreign Exchange Rate for Imported Plant/ Equipment and Materials™.

WS Wepprol By e g Serdied
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FORMULA FOR ADJUSTMENT OF FOREIGN EXCHANGE RATES FOR
IMPORTED PLANT/ EQUIPMENT AND MATERIALS

a. For imported plant/ equipment and materials quoted in local currency (Pak. Rs.), foreign
currency, exchange rates shall be fixed at the respective interbank currency exchange
rates, 28 days prior to the tender opening date. The change in foreign currency exchange
rate will be applicable to the foreign currency component stated in the Letter of Credit
established by the Contractor or his Vendor.

b. All payments shall be made in Pak Rupees only; however, increase or decrease in
Foreign Currency rate would be paid to or deducted from Contractor’s payment for
following Equipment on Supply part of following imported items:

i.  Low-E glass
ii.  Building-Integrated Photovoltaics (BIPV) System
iii.  Fire-fighting Pumping Unit
iv.  Clean Agent
v. DG Set
vi.  Chiller
vii.  Hot Water Generator
viii.  Cooling Tower
ix.  Air Handling Unit
x.  Fan Coil Unit
xi.  Elevator
xii.  Escalator

c. Price Adjustment (increase or decrease) for any foreign currency transactions against
Letter of Credit (L/C) for import of the Goods shall be made as under:

PA1=LCI (RR1-BR) + LC2 (RR2-BR) + ........ + LCn (RRn-BR)
Where,
PA1 = Price Adjustment in PKR for any foreign currency transactions against L/C.

LC1, LC2, LCn = L/C amount in foreign currency for the respective item or 70% of the
amount of respective item mentioned in BOQ/ Estimate including
premium/ rebate (if any) converted into equivalent foreign currency
applicable on the date of opening of L/C, whichever is less.

BR = Base exchange rate prevailing on 28th day prior to the deadline for submission of
Bids

RR1, RR2, RRn = Revised exchange rate prevailing on the date of Payment against L/C
of the respective item

The rates of exchange to be used in above adjustments shall be Telegraphic Transfer &
Over Draft (TT&OD) Selling Rates published or authorized by the State Bank of
Pakistan.

MR Werornl By plas oy Sirdicsd
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d. The current foreign exchange rate will be the one prevalent on the date of retiring the
Letter of Credit (L/C) at the Telegraphic Transfer and Over Draft (TT&OD) composite
(selling) exchange rate issued by State Bank of Pakistan. The L/C would be opened by
the Contractor or subcontractor or authorized agent/ distributor at his own cost bearing
the name of Employer and “Name of Works”. In any case, the Contractor shall provide
all requisite documents which may include but not limited to Bill of Lading, Letter of
Credit documents, custom duties, goods declaration form.

e. The Contract Price shall not be adjusted by any other reason due to change in foreign
currency exchange rate, except as provided in this Sub-Clause.

f. Contractor shall submit copies of Letter of Credit, shipping documents, certified copies
of paid voucher for import duty/ tax and other necessary documents, as required by the
Engineer, in support of his Claim under this Sub-Clause.

g. Adjustment of foreign exchange rates for imported plant/ equipment and materials shall
be applicable as payable for the original scheduled completion period.

h. In the event the completion of contract exceeds the original scheduled period:

1. In case of default on the part of the contractor causing delay in original scheduled
completion, the rate of Revised exchange rate will be frozen at the original
scheduled date of completion; however, adjustment of foreign exchange rate will be
applicable till actual completion. While computing adjustment of foreign exchange
rate beyond the scheduled completion period, in the event the rate is reduced, then
that reduced rate will be applied.

2. The Adjustment of foreign exchange rates will be payable in full for the extended
period if the contractor has been granted an extension of time for no fault on the part
of the contractor, duly approved by the Employer.

1. However, if the Contractor fails to provide requisite documentation in support of his
Claim under this Sub-Clause, the foreign exchange rate adjustment under this Sub-
Clause shall not be applicable.

WS Wepprol By e g Serdied
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SECTION I: INVITATION FOR BIDS

WEFE ool By ot By Baroitis)
PRE pubigisn 7 | Limdsd

e-Pak Acquisition and Disposal System (EPADS) generated document | © 2026 Page 108 of 444



Pakistan Airports Authority

Bid No. Aviation Complex-01

For
Construction of Aviation Complex at Blue Area, Islamabad

Invitation For Bids

Date: .........coonnnnin

1. This Invitation for Bids follows the Procurement Notice (PN) or Procurement

Advertisement (PA) No. -----—--- for the subject Project/Procurement which
appeared in [insert media] vide dated [insert dates of issue of PN/PA] and on
EPADS.

2. The Procuring agency/Employer has reserved the funds for the procurement
planned during the financial year 2026-27. It is intended that part of the proceeds
of the funds will be used to cover eligible payment under the contract for the
Construction of Aviation Complex at Blue Area, Islamabad.

3. The Pakistan Airports Authority (PAA) now invites bids from eligible bidders for
the subject Contract.

4. The bidding shall be conducted in line with the procedure of the Rule 36(b) Single
Stage—two envelop procedure prescribed under Public Procurement Rules 2004,
e-Pak Procurement Regulations, 2023 and any Regulations, Regulatory Guides,
Procurement Guidelines or Instructions issued by the Authority (from time to
time), and is open to all potential bidders registered in the EPADS.

5. All bids must be accompanied by a Bid Security in form of Bank Guarantee from
any Scheduled Bank in Pakistan approved by the Employer in the amount of PKR.
350 million. The list of approved Bank is attached with the Bidding Document.

6. The electronic bids prepared in accordance with the instructions prescribed in the
electronic bidding documents must be submitted through EPADS on or before 08th
October 2026 at 1100 hrs. Electronic bids will be opened by using EPADS on the
same day at 1130 hrs.

7. A Pre-Bid meeting will be held in the office of Aviation Block New Islamabad
International Airport Main Conference Room PD Office on 14" September 2026 at
1130 hrs.

8. Technical Bid in original along with two (02) identical copies are to be the
submitted by the given deadline date and time for submission of Bid in the office of
the undersigned.

WEFE ool By ot By Baroitis)
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9. Bids received after the due date and time shall be rejected.

10. In case of material deviation between the soft and hard copy of the Bid, the Bid
shall be considered rejected and non-responsive. In case of minor deviation, the
soft copy uploaded on EPADS shall prevail.

11. Pakistan Airports Authority (PAA) reserves the right to reject all Bids as per Rule
33 of Public Procurement Rules, 2004.

Director P&D
Pakistan Airports Authority (PAA)
Terminal-1, Head Quarter PAA, JIAP Karachi, Pakistan

WEFE ool By ot By Baroitis)
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SECTION II: INSTRUCTION TO BIDDERS (ITBs)
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A. INTRODUCTION

1. Scope of Bid

1.1

The Procuring agency/Employer (PA), as indicated in the Bid
Data

Sheet (BDS) invites Bids for the execution of Works as
specified in the BDS and Section V- Works Requirements.
The name, identification, and number of lots (contracts) of this
National/ International Competitive Bidding process are
specified in the BDS.

2. Source of
Funds

2.1

Source of funds as referred in Bid Data Sheet.

3. Eligible
Bidders

3.1

A bidder may be natural person, company or firm or
public or semi-public agency of Pakistan or any foreign
country, or any combination of them with a formal existing
agreement (on Judicial Papers) in the form of a joint venture
or consortium. In the case of a joint venture or consortium,
all members shall be jointly and severally liable for the
execution of the Contract in accordance with the terms and
conditions of the Contract. The joint venture or consortium
shall nominate a Lead Member as nominated in the BDS,
who shall have the authority to conduct all business for
and on behalf of any and all the members of the joint
venture or consortium during the Bidding process, and in
case of award of contract, during the execution of contract.

(The limit on the number of members of JV or Consortium

may be prescribed in BDS, in accordance with the guidelines
issued by the PPRA).

k9]

The appointment of Lead Member in the joint venture or
consortium shall be confirmed by submission of a valid
Power of Attorney to the Procuring agency/Employer

33

Verifiable copy of the agreement that forms a joint venture
or consortium shall be required to be submitted as part of the
Bid.

3.4

Any bid submitted by the joint venture or consortium shall
indicate the part of proposed contract to be performed by each
party and each party shall be evaluated (or post qualified if
required) with respect to its contribution only, and the
responsibilities of each party shall not be substantially altered
without prior written approval of the Procuring
agency/Employer and in line with any instructions issued by
the Authority.

3.5

The invitation for bids is open to all prospective bidders
subject to any provisions of incorporation or licensing by the
respective national/ international incorporating agency or

WEFE ool By ot By Baroitis)
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statutory body established for that particular trade or business.

3.6.

Foreign Bidders must be locally registered with the
appropriate national incorporating body or the statutory body,
before participating in the national/international competitive
bidding with the exception of such procurements made by the
foreign missions of Pakistan. For such purpose the bidder
must have to initiate the registration process before the bid
submission and the necessary evidence shall be submitted to
the Procuring agency/Employer along with their bid, however,
the final award will be subject to the complete registration
process.

3.7

A Bidder shall not have a conflict of interest. All Bidders
found to have a conflict of interest shall be disqualified. A
Bidders may be considered to have a conflict of interest with
one or more parties in this Bidding process, if they:

a) are associated or have been associated in the past,
directly or indirectly with a firm or any of its affiliates
which have been engaged by the Procuring
agency/Employer to provide consulting services for the
preparation of design or technical specifications of the
works that are the subject of the bid; or

b) any of its affiliates has been hired (or is proposed to be
hired) by the Procuring agency/Employer as Engineer
for the Contract implementation; or

c¢) The works to be executed are resulting from or directly
related to consulting services for the preparation or
implementation of the project that the bidder provided
or were provided by any affiliate that directly or
indirectly controls, is controlled by, or is under common
control with that firm;

d) have controlling shareholders in common; or

e) receive or have received any direct or indirect subsidy
from any of them; or

f)  have the same legal representative for purposes of this
Bid; or

g) have a relationship with each other, directly or through
common third parties, that puts them in a position to
have access to information about or influence on the bid
of another bidder, or influence the decisions of the
Procuring agency/Employer regarding this Bidding
process; or

h)  Submit more than one bid in this bidding process.

3.8

A Bidder may be ineligible if —

WEFE ool By ot By Baroitis)
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(a) he is declared bankrupt or, in the case of company or
firm, insolvent;

(b) payments in favor of the bidder is suspended in
accordance with the judgment of a court of law other than
a judgment declaring bankruptcy and resulting (in
accordance with the national laws) in the total or partial
loss of the right to administer and dispose of its property;

(c) legal proceedings are instituted against such bidder
involving an order suspending payments and which may
result, in accordance with the national laws, in a
declaration of bankruptcy or in any other situation
entailing the total or partial loss of the right to administer
and dispose of the property;

(d) the bidder is convicted, by a final judgment of a Court of
Law or relevant Professional Statuary Body, of any
offence involving professional conduct;

(e) The bidder is debarred/ blacklisted by a national level
Procuring agency/Employer and hence debarred due to
involvement in corrupt and fraudulent practices, or
performance failure or due to breach of bid securing
declaration.

(f) The bidder is blacklisted or debarred by a foreign
country, international organization, or other foreign
institutions for the period defined by them.

3.9

Bidders shall provide to the Procuring agency/Employer
evidence of their eligibility, proof of compliance with the
necessary legal requirements to carry out the contract
effectively.

3.10

Bidders shall provide such evidence of their continued
eligibility to the satisfaction of the Procuring
agency/Employer, as the Procuring agency/Employer shall
reasonably request.

3.11

Bidders shall submit proposal relating to the nature, conditions
and modalities of sub-contracting wherever the sub-
contracting of any elements of the contract is envisaged.

4. Eligible
Material and
Equipment

4.1

All the material and equipment to be mobilized under the
contract shall have their origin in eligible source countries,
and all expenditures made under the contract will be limited to
such materials and equipment. For this purpose, ineligible
countries are stated in the section-IV titled as “Eligible
Countries”.

4.2

For purposes of this Clause, “origin” means the place where
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the material, equipment is produced, manufactured, or
processed, or through manufacture, procession, or assembly,
another commercially recognized article results that differs
substantially in its basic characteristics from its imported
components or the place from where the services are/to be
supplied.

4.3

The nationality of the bidder shall not determine the origin of
the material and equipment.

4.4

To establish the eligibility of the material and equipment,
Bidders shall fill the country-of-origin declarations included in
the Form of Bid.

5. One Bid per
Bidder

5.1

A bidder shall submit only one bid, in the same bidding
process, either individually as a bidder or as a member in a
joint venture or any similar arrangement.

5.2

No bidder can be a sub-contractor while submitting a bid
individually or as a member of a joint venture in the same
bidding process.

6. Cost of Bidding

6.1

The Bidder shall bear all costs associated with the preparation
and submission of its bid, and the Procuring agency/Employer
shall in no case be responsible or liable for those costs,
regardless of the conduct or outcome of the bidding process.

B. BIDDING DOCUMENTS

7. Contents of
Bidding
Documents

7.1

The scope of Works, bidding procedures, and terms and

conditions of the contract are prescribed in the bidding

documents. In addition to the Invitation for Bids, the bidding

documents which should be read in conjunction with any

addenda issued in accordance with ITB 9.2 include:

Section I -Invitation for Bids

Section II Instructions to Bidders (ITBs)

Section III Bid Data Sheet (BDS)

Section IV Eligible Countries

Section V Works Requirements Technical Specifications &
Schedule of Requirements

Section VI Standard Bidding Forms

Section VII General Conditions of Contract (GCC)

Section VIII Special Conditions of Contract (SCC)

Section IX Contract Forms

7.2

The number of copies to be completed and submitted with the
Bid is specified in the BDS.

7.3

The Procuring agency/Employer is not responsible for the
completeness of the bidding documents and their addenda, if
they were not obtained directly from the Procuring
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agency/Employer or the signed pdf version downloaded from
the website of the Procuring agency/Employer or the
Authority’s website or e-Procurement System as the case may
be. However, Procuring agency/Employer shall place both the
pdf and editable version of the same on its website and
Authority’s website or e-Procurement System to facilitate the
bidder for filling the standard bidding forms.

7.4

The bidder is expected to examine all instructions, forms,
specifications, terms and conditions prescribed in the bidding
documents. Failure to furnish all the information required in
the bidding documents will be at the bidder’s risk and may
result in the rejection of his bid.

8. Clarification of
Bidding
Document,
Pre-bid
Meeting

8.1

A prospective bidder requiring any clarification of the bidding
document may notify the Procuring agency/Employer in
writing or in electronic form that provides record of the
contents of  communication at the  Procuring
agency/Employer's address indicated in the BDS.

8.2

The Procuring agency/Employer will within three (3) working
days after receiving the request for clarification, respond in
writing or in electronic form to any request for clarification
provided that such request is received not later than three (03)
days prior to the deadline for the submission of Bids as
prescribed in ITB 24.1. However, this clause shall not apply
in case of alternate methods of procurement.

8.3

Copies of the Procuring agency/Employer's response will be
forwarded to all identified prospective bidders through an
identified source of communication, including a description of
the inquiry, but without specifying its source.

In case of downloading of the bidding documents from the
website of Procuring agency/Employer or e-Procurement
System, the response of all such queries will also be available
on the same platform available at the website.

8.4

Should the Procuring agency/Employer deem it necessary to
amend the bidding documents as a result of a clarification, it
shall do so following the procedure as prescribed under ITB
09.

8.5

If indicated in the BDS, the bidder’s designated representative
is invited at the bidder’s cost to attend a pre-bid meeting at the
place, date and time mentioned in the BDS. During this pre-
bid meeting, prospective bidders may request clarification of
the schedule of requirement, the evaluation criteria or any
other aspects of the bidding documents.

8.6

Minutes of the pre-bid meeting, if applicable, including the
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text of the questions asked by bidders, including those during
the meeting (without identifying the source) and the responses
given, together with any responses prepared after the meeting
will be transmitted promptly to all prospective bidders who
have obtained the bidding documents. Any modification to the
bidding documents that may become necessary as a result of
the pre-bid meeting shall be made by the Procuring
agency/Employer exclusively through the use of an
Addendum pursuant to ITB 9. Non-attendance at the pre-bid
meeting will not be a cause for disqualification of a bidder.

8.7

The bidder is advised to visit and examine the Site of Works
and its surroundings and obtain for itself on its own
responsibility all information that may be necessary for
preparing the bid and entering into a contract for construction
of the Works. The costs of visiting the Site shall be at the
bidder’s own expense.

8.8

The bidder and any of its authorized personnel will be granted
permission by the Procuring agency/Employer to enter upon
its premises and lands for the purpose of such visit, but only
upon the express condition that the bidder and its personnel
will release and indemnify the Procuring agency/Employer
from and against all liability in respect thereof, and will be
responsible for death or personal injury, loss of or damage to
property, and any other loss, damage, costs, and expenses
incurred as a result of the inspection.

9. Amendment of
Bidding
Documents

9.1

Before the deadline for submission of bids, the Procuring
agency/Employer for any reason, whether at its own initiative
or in response to a clarification requested by a prospective
bidder or pre-bid meeting may modify the bidding documents
by issuing addenda.

9.2

Any addendum issued including the notice of any extension of
the deadline shall be part of the bidding documents pursuant to
ITB 7.1 and shall be communicated in a timely manner and on
equal opportunity basis. Where notification of such change,
addition, modification or deletion becomes essential, such
notification shall be made in a manner similar to the original
advertisement.

Provided that the bidder who had either already submitted their
bid or handed over the bid to the courier prior to the issuance
of any such addendum shall have the right to withdraw his
already filed bid and submit the revised bid prior to the original
or extended bid submission deadline.

9.3

To give prospective bidders reasonable time in which to take
an addendum/corrigendum into account in preparing their
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bids, the Procuring agency/Employer may, at its discretion,
extend the deadline for the submission of bids:

Provided that the Procuring agency/Employer shall extend the
deadline for submission of bid, if such an addendum is issued
within last three (03) days of the bid submission deadline.

C. PREPARATION OF BID

10. Language of
Bid

10.1

The bid prepared by the bidder, as well as all correspondence
and documents relating to the bid exchanged by the bidder
and the Procuring agency/Employer shall be written in the
English language unless specified in the BDS. Supporting
documents and printed literature furnished by the bidder may
be in another language provided they are accompanied by an
accurate translation of the relevant pages in the English
language unless specified in the BDS, in which case, for
purposes of interpretation of the bidder, the translation shall
govern.

11. Documents
Establishing
Eligibility of
Material,
Equipment
and Works,
their
Conformity to
Bidding
Documents

The bid prepared by the bidder shall constitute the following

components: -

a) Documentary evidence established in accordance with
ITB 11 that the material, equipment and services to be
provided by the Bidder are eligible material, equipment
and services, and conform to the Bidding Documents;

b) Documentary evidence established in accordance with
ITB 12 that the bidder has been authorized to carry out
the Construction works;

¢) Documentary evidence established in accordance with
ITB 12 that the bidder is eligible and/or qualified for the
subject bidding process;

d) Form of Bid and Bid Prices completed in accordance
with ITB 14 and 15;

e) Completed schedules as required, including priced Bill
of Quantities in accordance with ITB 13 & 15.

f)  Technical Proposal completed in all aspects in
accordance with ITB-17.

g) Bid security or Bid Securing Declaration furnished in
accordance with ITB 19;

h)  Alternative bids, if permisible, in accordance with ITB
20;
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i) Duly Notarized Power of Attorney authorizing the
signatory of the Bidder to submit the bid; and
j)  Any other document required in the BDS.

11.2

In addition to the requirements, bids submitted by a JV shall
include a copy of the Joint Venture Agreement entered into by
all members. Alternatively, a letter of intent to execute a Joint
Venture Agreement in the event of a successful bid shall be
signed by all members and submitted with the bid, together
with a copy of the proposed Agreement.

L1g8

The bidder shall furnish, as part of its bid, all those
documents establishing the eligibility in conformity to the
terms and conditions specified in the bidding documents for
all material, equipment and works which the bidder proposes
to execute.

11.4

The documentary evidence of conformity of the material,
equipment and works to the Bidding Documents may be in
the form of literature, drawings, and data, and shall consist of:
a) a detailed description of the work methodology,

approach, schedule and resources to be mobilized at

site;
b) an item-by-item commentary on the Procuring
agency/Employer’s Technical Specifications

demonstrating substantial responsiveness of the
material, equipment and works to those specifications,
or a statement of deviations and exceptions to the
provisions of the Technical Specifications;

¢) any other procurement specific documentation
requirement as stated in the BDS.

1.5

The required documents and other accompanying documents
must be in English. In case any other language than English is
used the pertinent translation into English shall be attached to
the original version.

12. Documents
Establishing
Eligibility and
Qualification
of the Bidder

12.1

The bidder shall furnish, as part of its bid, all those documents
establishing the bidder’s eligibility to participate in the
bidding process and/or its qualification to perform the contract
if its bid is accepted.

12.2

The documentary evidence of the bidder’s eligibility to bid
shall establish to the satisfaction of the Procuring
agency/Employer that the bidder, at the time of submission of
its bid, is from an eligible country as defined in Section-IV
titled as “Eligible Countries”.

12.3

The documentary evidence of the bidder’s qualification to
perform the contract if its bid is accepted shall establish to the
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satisfaction of Procuring agency/Employer that:

a) The bidder has the financial and technical capability
necessary to perform the Contract, meets the qualification
criteria  specified in Section-V, Evaluation and
Qualification Criteria and BDS.

b) In the case of a bidder not doing business within Pakistan,
the bidder is or will be (if awarded the contract)
represented by a local bidder (Joint Venture) in
accordance with the PEC works bylaws, and in case of
award of works such foreign firm is required to participate
in the execution of works to carry out its obligations as
prescribed in the Conditions of Contract and /or Technical
Specifications.

c) That the bidder meets the qualification criteria listed in
Section-V, Evaluation and Qualification Criteria and BDS.

13. Letter of Bid
and Schedules

13.1

The Letter of Bid (Technical or Financial as the case may be)
and Schedules, including the Bill of Quantities, shall be
prepared using the relevant forms furnished in Standard Bid
Forms. The forms must be completed without any alterations
to the text, and no substitutes shall be accepted except as
provided under ITB 22. All blank spaces shall be filled in
with the information requested.

14. Letter of Bid

14.1

The bidder shall fill the Letter of Bid (Technical or Financial
as the case may be) furnished in the bidding documents. The
Standard Bid Forms must be completed without any
alterations to its format and no substitute shall be accepted.

15. Bid Prices

%l

The bid prices quoted by the bidder in the Standard bid
Forms, Bill of Quantities and in the Price Schedules shall
conform to the requirements specified below or exclusively
mentioned hereafter in the bidding documents.

15.2

The bidder shall fill in rates and prices for all items of the
Works described in the Bill of Quantities. If a Price Schedule
shows items listed but not priced, their prices shall be
construed to be included in the prices of other items in the Bill
of Quantities and will not be paid for separately by the
Procuring agency/Employer.

15.3

Items not listed in the Price Schedule shall be assumed not to
be included in the bid, and provided that the bid is still
substantially responsive in their absence or due to their
nominal nature, the corresponding average price of the
respective item(s) of the remaining substantially responsive
bidder(s) shall be construed to be the price of those missing
item(s):
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Provided that:
a) where there is only one (substantially) responsive
bidder, or
b) where there is provision for alternate proposals and the
respective items are not listed in the other bids,
The Procuring agency/Employer may fix the price of missing
items in accordance with market survey, and the same shall be
considered as final price.

15.4

The Bid price to be quoted in the Form of Bid in accordance
with ITB 15.1 shall be the total price of the bid.

15.5

Unless otherwise specified in the BDS and the Contract, the
rates and prices quoted by the bidder are subject to adjustment
during the performance of the Contract in accordance with the
provisions of the Conditions of Contract.

15.6

If so specified in ITB 1.1, bids may be invited for individual
lots (contracts) or for any combination of lots (packages).

15.7

Prices quoted by the Bidder shall be fixed during the bidder’s
performance of the contract and not subject to variation on
any account. A bid submitted with an adjustable price will be
treated as non-responsive and shall be rejected, pursuant to
ITB 30, unless otherwise price adjustment is permissible
under Conditions of the Contract.

15.8

All duties, taxes, and other levies payable by the Contractor
under the Contract, or for any other cause, as of the date
twenty-eight (28) days prior to the deadline for submission of
bids, shall be included in the rates and prices and the total bid
price submitted by the bidder.

16. Currencies of
Bid and
Payment

16.1

The currency(ies) of the bid and the currency(ies) of
payments shall be as specified in the BDS.

16.2

For the purposes of comparison of bids quoted in different
currencies, the price shall be converted into a single currency
specified in the bidding documents. The rate of exchange shall
be the selling rate, prevailing on the date of opening of
(financial part of) bids specified in the bidding documents, as
notified by the State Bank of Pakistan on that day.

16.3

Bidders shall indicate details of their expected foreign
currency requirements in the Bid, if prescribed in the BDS.

16.4

Bidders may be required by the Procuring agency/Employer
to clarify their foreign currency requirements, if prescribed in
the BDS and to substantiate that the amounts included in
Lump Sum and in the SCC are reasonable and responsive to
ITB 16.1.
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17. Documents
Comprising
the Technical
Proposal

17.1

The bidder shall furnish a Technical Proposal including a
statement of work methods, equipment, personnel, schedule
and any other information as stipulated in Section IV —
Standard Bid Forms, in sufficient detail to demonstrate the
adequacy of the bidder’s proposal to meet the work
requirements and the completion time.

18. Bid Validity
Period

18.1

Bids shall remain valid for the period specified in the BDS
after the bid submission deadline prescribed by the Procuring
agency/Employer. A bid valid for a shorter period shall be
rejected by the Procuring agency/Employer as non-
responsive. The period of bid validity will be determined from
the complementary bid securing instrument i.e. the expiry
period of bid security or bid securing declaration as the case
may be.

18.2

Under exceptional circumstances, prior to the expiration of
the initial bid validity period, the Procuring agency/Employer
may request the bidders’ consent to an extension of the period
of validity of their bids only once, for the period not more
than the period of initial bid validity. The request and the
bidders’ responses shall be made in writing or in electronic
forms that provide record of the content of communication.
The Bid Security provided under ITB 19 shall also be
extended 28 days beyond the deadline of extended bid validity
period. A bidder may refuse the request for the extension of
his bid without forfeiting his bid security or causing to be
executed his Bid Securing Declaration. A bidder agreeing to
the request will not be required nor permitted to modify its
bid, but will be required to extend the validity of its Bid
Security or Bid Securing Declaration for the period of the
extension, and in compliance with ITB 19 in all respects.

19. Bid Security
or Bid
Securing
Declaration

19.1

Pursuant to ITB 11.1 unless otherwise specified in the BDS,
the bidder shall furnish as part of its bid, a Bid Security in
form of fixed amount not exceeding five percent of the
estimated value of procurement determined by the Procuring
agency/Employer and in the amount and currency specified in
the BDS or Bid Securing Declaration as specified in the BDS
in the format provided in Section VI (Standard Bidding
Forms).

In case Procuring agency/Employer is inviting bids in lots /
packages, the bidder shall be required to submit his bid
security against the respective lot/ package for which he is
submitting his bid, which shall not exceed five percent of the
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estimated value of that particular lot/ package.

19.2

The Bid Security or Bid Securing Declaration is required to
protect the Procuring agency/Employer against the risk of
Bidder’s conduct before award of the contract to the most
advantageous bidder which would warrant the security’s
forfeiture, pursuant to I'TB 19.9.

19.3

The Bid Security shall be denominated in the local currency

or in another freely convertible currency, and it shall be in the

form specified in the BDS which shall be in any of the
following:

a) A bank guarantee, an irrevocable letter of credit issued
by a Scheduled bank in the form provided in the
Bidding Documents or another form acceptable to the
Procuring agency/Employer and valid for twenty-eight
(28) days beyond the end of the validity of the Bid. This
shall also apply if the period for Bid Validity is
extended. In either case, the form must include the
complete name of the bidder;

b) A cashier’s or certified cheque; or

c)  Another security as indicated in the BDS.

19.4

The Bid Security or Bid Securing Declaration shall be in
accordance with the Form of the Bid Security or Bid Securing
Declaration included in Section VI (Standard Bidding
Forms) or another form approved by the Procuring
agency/Employer prior to the bid submission.

19.5

The Bid Security shall be payable promptly upon written
demand by the Procuring agency/Employer in case any of the
conditions listed in ITB 19.9 are invoked.

19.6

Any bid not accompanied by a Bid Security or Bid Securing
Declaration in accordance with ITB 19.1 or 19.3 shall be
rejected by the Procuring agency/Employer and shall be
declared as non-responsive bid, pursuant to ITB 30.

19.7

Unsuccessful bidders’ Bid Security will be discharged or
returned as promptly as possible, however in no case later
than thirty (30) days after the expiration of the period of Bid
Validity prescribed by the Procuring agency/Employer
pursuant to ITB 18. The Procuring agency/Employer shall
make no claim to the amount of the Bid Security, and shall
promptly return the Bid Security document, after whichever
of the following that occurs earliest:
(a) The expiry of the Bid Security;
(b) The entry into force of a procurement contract and the
provision of a performance security (or guarantee), for

WEFE ool By ot By Baroitis)
WPRE Pubatsr 7 | Limdsd

e-Pak Acquisition and Disposal System (EPADS) generated document | © 2026

Page 123 of 444



the performance of the contract if such a security (or
guarantee), is required by the Biding documents;

(c) The rejection by the Procuring agency/Employer of all
Bids;

(d) The withdrawal of the bid prior to the deadline for the
submission of bids, unless the biding documents
stipulate that no such withdrawal is permitted.

19.8

The successful bidder’s Bid Security will be discharged upon
the bidder signing the contract pursuant to ITB 47, or
furnishing the performance security (or guarantee), pursuant
to ITB 48.

19.9

The Bid Security may be forfeited or the Bid Securing
Declaration executed:
a) if a Bidder:

1) Withdraws its Bid during the period of Bid Validity as
specified by the Procuring agency/Employer, and
referred by the bidder on the Form of Bid except as
provided for in ITB 18.2; or

ii) Does not accept the correction of errors pursuant to
ITB 32; or

b) In the case of a successful bidder, if the bidder fails:

i) to sign the contract in accordance with ITB 47; or

ii) to furnish performance security (or guarantee) in
accordance with ITB 48.

19.10

In case of Bid Security issued by the foreign bank is allowed
by the Procuring agency/Employer, the same should be
counter guaranteed by a corresponding bank in Pakistan.
Furthermore, in case of joint venture, it should be in the name
of Joint venture to ensure joint responsibility.

20. Alternative
Bids by
Bidders

20.1

Bidders shall submit offers that comply with the
requirements of the bidding documents, including the basic
bidder’s technical design as indicated in the specifications
and Bill of Quantities. Alternatives will not be considered,
unless specifically allowed for in the BDS. If so allowed,
ITB 20 shall prevail.

20.2

When alternative schedule for execution of works is
explicitly invited, a statement of that effect will be included
in the BDS as will the method for evaluating different
schedule for execution of works.

20.3

If so allowed in the BDS, bidders wishing to offer technical
alternatives to the requirements of the bidding documents
must also submit a bid that complies with the requirements of
the bidding documents, including the basic technical design
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as indicated in the specifications. In addition to submitting
the basic bid, the bidder shall provide all information
necessary for a complete evaluation of the alternative by the
Procuring agency/Employer, including technical
specifications, breakdown of prices, and other relevant
details. Only the technical alternatives, if any, of the Most
Advantageous Bidder conforming to the basic technical
requirements (without altering the bid price) shall be
considered by the Procuring agency/Employer.

21. Withdrawal
of Bids

21.1

Before bid submission deadline, any bidder may withdraw,
substitute, or modify its bid after it has been submitted by
sending a written notice, duly signed by an authorized
representative, and the corresponding must accompany the
respective written notice.

21.2

Bids requested to be withdrawn in accordance with ITB 21.1
shall be returned unopened to the bidders.

22. Format and
Signing of Bid

22.1

The Bidder shall prepare an original and the number of
copies of the bid as indicated in the BDS, clearly marking
each “ORIGINAL” and “COPY” as appropriate. In the
event of any discrepancy between them, the original shall
prevail:

Provided that except in Single Stage One Envelope
Procedure, the bid shall include only the copies of technical
proposal.

22.2

The original and the copy (ies) of the bid shall be typed or
written in indelible ink and shall be signed by the bidder or a
person or persons duly authorized to sign on behalf of the
bidder. This authorization shall consist of a written
confirmation as specified in the BDS and shall be attached to
the bid. The name and position held by each person signing
the authorization must be typed or printed below the
signature. All pages of the bid, except for un-amended printed
literature, shall be initialed by the person or persons signing
the bid.

22.3

Any interlineations, erasures, or overwriting shall be valid
only if they are signed by the person(s) authorized for signing
the Bid.

D. SUBMISSION OF BIDS

23. Sealing and
Marking of
Bids

23.1

In case of Single Stage One Envelope Procedure, the bidder
shall seal the original and each copy of the bid in separate
envelopes, duly marking the envelopes as “ORIGINAL” and
“COPY”. The envelopes shall then be sealed in an outer
envelope securely sealed in such a manner that opening and
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resealing cannot be achieved undetected.

Note: The envelopes shall be sealed and marked in accordance
with the bidding procedure adopted as referred in Rule-36 of
Public Procurement Rules,2004.

23.2

The inner and outer envelopes shall:

a) be addressed to the Procuring agency/Employer at the
address given in the BDS; and

b) bear the title of the subject procurement or project name, as
the case may be as indicated in the BDS, the Invitation for
Bids (ITB) title and number indicated in the BDS, and a
statement: “DO NOT OPEN BEFORE”, to be completed
with the time and the date specified in the BDS, pursuant to
ITB 24.1.

23.3

In case of Single Stage Two Envelope Procedure, The Bid shall
comprise two envelopes submitted simultaneously, one called
the Technical Proposal and the other Financial Proposal. Both
envelopes to be enclosed together in an outer single envelope
called the Bid. Each Bidder shall submit his bid as under:

a)

b)

Bidder shall submit his TECHNICAL PROPOSAL
and FINANCIAL PROPOSAL in separate inner
envelopes and enclosed in a single outer envelope.
ORIGINAL and each copy of the Bid shall be
separately sealed and put in separate envelopes and
marked as such.

The envelopes containing the ORIGINAL and copies
will be put in one sealed envelope and addressed /
identified as given in ITB 23.2.

23.4

The inner and outer envelopes shall:

a)

b)

be addressed to the Procuring agency/Employer at the
address provided in the BDS;

bear the name and identification number of the contract
as defined in the BDS; and provide a warning not to
open before the time and date for bid opening, as
specified in the BDS pursuant to I'TB 24.1.

In addition to the identification required in ITB 23
hereof, the inner envelope shall indicate the name and
address of the bidder to enable the bid to be returned
unopened in case it is declared “late” pursuant to ITB
25.

235

If all envelopes are not sealed and marked as required by ITB
23.2, ITB 23.3 and ITB 23.4 or incorrectly marked, the
Procuring agency/Employer will assume no responsibility for
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the misplacement or premature opening of bid.

24. Deadline for
Submission of
Bids

24.1

Bids shall be received to the Procuring agency/Employer no
later than the date and time specified in the BDS.

24.2

The Procuring agency/Employer may, under exceptional
circumstances and at its discretion, extend the deadline for the
submission of bids by amending the Bidding Documents in
accordance with ITB 9, in which case all rights and obligations
of the Procuring agency/Employer and bidders previously
subject to the deadline will thereafter be subject to the new
deadline.

25. Late Bids

25.1

The Procuring agency/Employer shall not consider for
evaluation of any bid that arrives after the deadline for
submission of bids, in accordance with ITB 24.

25.2

Any bid received by the Procuring agency/Employer after the
deadline for submission of bids shall be declared late, recorded,
rejected and returned unopened to the bidder.

26. Substitution
and
Modification of
bids

26.1

A bidder may substitute or modify his bid after it has been
submitted, provided that written notice of the substitution or
modification of the bid, is received by the Procuring
agency/Employer prior to the deadline for submission of bids.

26.2

Revised bid may be submitted after the substitution or
modification made in the original bid in accordance with the
provisions referred in ITB 22.

E. OPENING AND EVALUATION OF BIDS

27. Opening of Bids

27.1

The Procuring agency/Employer will open all bids, in public,
in the presence of bidders’ or their representatives who choose
to attend, and other parties with a legitimate interest in the bid
proceedings at the place, on the date and at the time, specified
in the BDS. The bidders’ representatives present shall sign a
attendance sheet as a proof of their attendance.

27.2

First, envelopes marked “WITHDRAWAL” shall be opened
and read out and the envelope with the corresponding bid shall
not be opened, but returned to the bidder. No bid withdrawal
shall be permitted unless the corresponding withdrawal notice
contains a valid authorization to request the withdrawal and is
read out at bid opening.

27.3

Second, outer envelopes marked “SUBSTITUTION” shall be
opened. The inner envelopes containing the Substitution Bid
shall be exchanged for the corresponding Original Bid being
substituted, which is to be returned to the bidder unopened. No
envelope shall be substituted unless the corresponding
Substitution Notice contains a valid authorization to request
the substitution and is read out and recorded at bid opening.
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27.4  Next, outer envelopes marked “MODIFICATION” shall be
opened. No Technical Proposal and/or Financial Proposal shall
be modified unless the corresponding Modification Notice
contains a valid authorization to request the modification and
is read out and recorded at the opening of the bids. Any
modification shall be read out along with the Original Bid
except in case of Single Stage Two Envelope Procedure where
only the Technical Proposal, both Original as well as
Modification, are to be opened, read out, and recorded at the
opening. Financial Proposal, both Original and Modification,
will remain unopened till the prescribed financial bid opening
date.

27.5 | Other envelopes holding the bids shall be opened one at a time,
in case of Single Stage One Envelope Procedure, the bidders’
names, the bid prices, the total amount of each bid and of any
alternative bid (if alternatives have been requested or
permitted), the presence or absence of Bid Security, Bid
Securing Declaration and such other details as the Procuring
agency/Employer may consider appropriate, will be announced
by the Procurement Evaluation Committee.

27.6 | In case of Single Stage Two Envelope Procedure, the
Procuring agency/Employer will open the Technical Proposals
in public at the address, date and time specified in the BDS in
the presence of bidders’ designated representatives who choose
to attend and other parties with a legitimate interest in the bid
proceedings. The Financial Proposals will remain unopened
and will be held in custody of the Procuring agency/Employer
until the specified time of their opening.

27.7  The envelopes holding the Technical Proposals shall be opened
one at a time, and the following read out and recorded: (a) the
name of the bidder; (b) whether there is a modification or
substitution; (c) the presence of a Bid Security or Bid Securing
Declaration, if required; and (d) Any other details as the
Procuring agency/Employer may consider appropriate.

27.8  Bids not opened and not read out at the bid opening shall not
be considered further for evaluation, irrespective of the
circumstances.

27.9 | Bidders are advised to send in a representative with the
knowledge of the content of the bid who shall verify the
information read out from the submitted documents. Failure to
send a representative or to point out any un-read information
by the sent bidder’s representative shall indemnify the
Procuring agency/Employer against any claim or failure to
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read out the correct information contained in the bidder’s bid.

27.10 No bid will be rejected at the time of bid opening except for
late bids which will be returned unopened to the bidder,
pursuant to I'TB 25.

27.11 | The Procuring agency/Employer shall prepare minutes of the
bid opening. The record of the bid opening shall include, as a
minimum: the name of the bidder and whether or not there is a
withdrawal, substitution or modification, the bid price if
applicable and the presence or absence of a Bid Security or Bid
Securing Declaration.

27.12 | The bidders’ representatives who are present shall be requested
to sign on the attendance sheet. The omission of a bidder’s
signature on the record shall not invalidate the contents and
affect the record. A copy of the record shall be distributed to
all the bidders.

27.13 A copy of the minutes of the bid opening shall be furnished to
individual bidders upon request.

27.14 | In case of Single Stage -Two Envelop Bidding Procedure, after
the announcement of technical evaluation report, the Procuring
agency/Employer, shall at a time within the bid validity period,
publicly open the financial proposals of the technically
responsive bidder only. The financial proposal of bidders
found technically non-responsive shall be returned un-opened
to the respective bidders after seven days of the announcement
of technical evaluation report, except those aggrieved bidder(s)
whose complaints are pending before the Grievance Redressal
Committee.

28. Confidentiality 28.1  Information relating to the examination, clarification,
evaluation and comparison of bids and recommendation of
contract award shall not be disclosed to bidders or any other
persons not officially concerned with such process until the
time of the announcement of the respective evaluation report.

28.2 | Any effort by a bidder to influence the Procuring
agency/Employer processing of bids or award decisions may
result in the rejection of its bid.

28.3  Notwithstanding ITB 28.2 from the time of bid opening to the
time of contract award, if any bidder wishes to contact the
Procuring agency/Employer on any matter related to the
bidding process, it should do so in writing or in electronic
forms that provides record of the content of communication.
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29. Clarification of  29.1  To assist in the examination, evaluation and comparison of
Bids bids, the Procuring agency/Employer may, ask any bidder for a
clarification of its bid including breakdown of prices invariably
in writing. Any clarification submitted by a bidder that is not in
response to a request by the Procuring agency/Employer shall
not be considered.
29.2  The request for clarification and the response shall be in
writing or in electronic forms that provide record of the content
of communication. No change in the prices or substance of the
bid shall be sought, offered, or permitted, except clarification
for the correction of arithmetic errors discovered by the

Procuring agency/Employer during the evaluation of bids
which shall be sought in accordance with I'TB 32.
29.3 | The alteration or modification in the bid which in any case
affect the following parameters will be considered as a change
in the substance of a bid:

a) evaluation & qualification criteria;

b) required scope of work;

c) contract price;

d) all securities requirements;

e) tax requirements;

f) terms and conditions of bidding documents.

g) change in the ranking of the bidder
29.4 | From the time of bid opening to the time of Contract award if
any bidder wishes to contact the Procuring agency/Employer
on any matter related to the bid it should do so in writing or in
electronic forms that provide record of the content of
communication.
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30. Preliminary 30.1

Examination of
Bids

a)

b)

c)
d)

¢)

Prior to the detailed evaluation of bids, the Procuring
agency/Employer will determine whether each bid:

The Procuring agency/Employer's determination of a bid's
substantial responsiveness will be based on the contents of the
bid itself.

meets the eligibility criteria defined in ITB 3 and
ITB 4;

has been prepared as per the format and contents
defined by the Procuring agency/Employer in the
bidding documents;

has been properly signed;

is accompanied by the required securities; and

is substantially responsive to the requirements of the
bidding documents.

30.2
terms,

a)

b)

A substantially responsive Bid is one which conforms to all the
conditions, and
Documents, without material deviation or reservation. A
material deviation or reservation is one that: -

specifications of the Bidding

affects in any substantial way the scope, quality, or
performance of the Works;

limits in any substantial way, inconsistent with the
bidding documents, the Procuring
agency/Employer's rights or the bidders’ obligations
under the Contract; or

if rectified, would affect unfairly the competitive
position of other bidders presenting substantially
responsive bids.

30.3  The

Procuring agency/Employer will
documents and information specified under ITB 11, 12 and 13
have been provided in the bid. If any of these documents or
information is missing, or is not provided in accordance with
the Instructions to Bidders, the bid shall be rejected.

confirm that the

30.4

The Procuring agency/Employer may waive-off any minor
informality, nonconformity, or irregularity in a bid which does
not constitute a material deviation, provided such waiver does
not prejudice or affect the relative ranking of any Bidder.

Explanation:
irregularity is one that is merely a matter of form and not of
substance. It also pertains to some immaterial defect in a Bid

A minor informality, non-conformity or
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or variation of a bid from the exact requirements of the
invitation that can be corrected or waived without being
prejudicial to other bidders. The defect or variation is
immaterial when the effect on quantity, quality, or delivery is
negligible when contrasted with the total cost or scope of the
works. The Procuring agency/Employer either shall give the
bidder an opportunity to cure any deficiency resulting from a
minor informality or irregularity in a bid or waive the
deficiency, whichever is advantageous to the Procuring
agency/Employer. Examples of minor informalities or
irregularities include failure of a bidder to —

(@) Submit the number of copies of signed bids required by
the invitation;

(b) Furnish required information concerning the number of
its employees,

(c) the firm submitting a bid has formally adopted or
authorized, before the date set for opening of bids, the
execution of documents by typewritten, printed, or
stamped signature and submits evidence of such
authorization and the bid carries such a signature.

30.5 | Provided that a Technical Bid is substantially responsive, the
Procuring agency/Employer may request the bidder to submit
the necessary information or documentation, within a
reasonable period of time, to rectify nonmaterial
nonconformities or omissions in the Technical Bid related to
documentation requirements. Requesting information or
documentation on such nonconformities shall not be related to
any such aspect of the technical Proposal linked with the
ranking of the bidders. Failure of the bidder to comply with the
request may result in the rejection of its bid.

30.6 | Provided that a Technical Bid is substantially responsive, the
Procuring agency/Employer shall rectify quantifiable
nonmaterial nonconformities or omissions related to the
Financial Proposal. To this effect, the Bid Price shall be
adjusted, for comparison purposes only, to reflect the price of
the missing or nonconforming item or component.

30.7  Ifabid is not substantially responsive, it will be rejected by the
Procuring agency/Employer and may not subsequently be
evaluated for complete technical responsiveness.
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31. Examination of  31.1  The Procuring agency/Employer shall examine the bid to

Terms and confirm that all terms and conditions specified in the GCC and
Conditions; the SCC have been accepted by the bidder without any
Technical

. material deviation or reservation.
Evaluation
For this purpose:

“Deviation” means departure from the requirements specified
in the Bidding Document.

“Reservation” means setting of limiting conditions or
withholding from complete acceptance of the requirements
specified in the Bidding Document.

31.2 | The Procuring agency/Employer shall evaluate the technical
aspects of the bid submitted in accordance with ITB 31, to
confirm that all requirements specified in Section V — Works
Requirement, Technical Specifications of the Bidding
Documents have been met without material deviation or
reservation.

31.3 | If after the examination of the terms and conditions and the
technical evaluation, the Procuring agency/Employer
determines that the bid is not substantially responsive in
accordance with ITB 30, it shall reject the bid.
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32. Correction of 32.1  Bids determined to be substantially responsive will be checked

Arithmetic for any arithmetic errors. Errors will be corrected as follows: -
Errors

a) if there is a discrepancy between unit prices and the
sub-total price that is obtained by multiplying the unit
price and quantity, the unit price shall prevail, and the
sub-total price shall be corrected, unless in the
opinion of the Procuring agency/Employer there is an
obvious misplacement of the decimal point in the unit
price, in which the total price as quoted shall govern
and the unit price shall be corrected;

b) if there is an error in a total corresponding to the
addition or subtraction of sub-totals, the sub-totals
shall prevail, and the total shall be corrected; and

c) where there is a discrepancy between the amounts in
figures and in words, the amount in words will
govern.

d) Where there is discrepancy between grand total of
price schedule and amount mentioned on the Form of
Bid, the amount referred in Price Schedule shall be
treated as correct subject to elimination of other
errors.
32.2 | The amount stated in the Bid will, be rectified by the Procuring
agency/Employer in accordance with the above procedure for
the correction of errors and, with, the concurrence of the
bidder, shall be considered as binding upon the bidder. If the
bidder does not accept the corrected amount, its bid shall be
rejected after forfeiture of Bid Security or execution of the Bid
Securing Declaration, as the case may be, in accordance with
ITB 19.9.
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33. Conversion to 33.1 The unit rates and the prices shall be quoted by the bidder
Single Currency entirely in Pak rupees. A bidder expecting to incur
expenditures in other currencies for inputs to the Works from
outside the Procuring agency/Employer’s country (referred to
as the “Foreign Currency Requirements”) shall indicate the
same in the letter of bid-financial proposal. The proportion of
the Bid Price (excluding Provisional Sums) needed by him for
the payment of such Foreign Currency Requirements either (i)
entirely in the currency of the Bidder’s home country or, (ii)
at the bidder’s option, entirely in Pak rupees provided always
that a bidder expecting to incur expenditures in a currency or
currencies other than those stated in (i) and (ii) above for a
portion of the foreign currency requirements, and wishing to
be paid accordingly, shall indicate the respective portions in
his bid.
33.2 To facilitate evaluation and comparison, the Procuring
agency/Employer will convert all bid prices expressed in the
amounts in various currencies in which the bid prices are
payable. For the purposes of comparison of bids quoted in
different currencies, the price shall be converted into a single
currency specified in the bidding documents. The rate of
exchange shall be the selling rate, prevailing on the date of
opening of (financial part of) bids specified in the bidding
documents, as notified by the State Bank of Pakistan on that
day.
333 The currency selected for converting bid prices to a common
base for the purpose of evaluation, along with the source and
date of the exchange rate, are specified in the BDS.

34. Evaluation of 34.1 The Procuring agency/Employer shall evaluate and compare
Bids only the bids determined to be substantially responsive,
pursuant to I'TB 30.

34.2 In evaluating the Technical Proposal of each Bid, the
Procuring agency/Employer shall use the criteria and
methodologies listed in the BDS and in terms of works
requirement. No other evaluation criteria or methodologies
shall be permitted.

34.3 The Procuring agency/Employer’s evaluation of a bid will
take into account:

a) the bid price, excluding provisional sums and the
provision, if any, for contingencies in the summary bill
of quantities, but including day work items, where
priced competitively;

b) price adjustment for correction of arithmetic errors in
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accordance with ITB 32.1;

c) converting the amount resulting from applying (a) and
(b) above, if relevant, to a single currency in
accordance with ITB 33;

34.4 The estimated effect of the price adjustment provisions of the
Conditions of Contract, applied over the period of execution
of the Contract, shall not be taken into account in bid
evaluation.

34.5 If these bidding documents allow bidders to quote separate
prices for different lots, and the award to a single bidder of
multiple lots, the methodology of evaluation to determine the
lowest evaluated lot combinations in the Form of Bid, is
specified in the BDS.

34.6 If the bid, which results in the Evaluated Bid Price (Most
Advantageous Bid), is seriously unbalanced or front loaded in
the opinion of the Employer, the Employer may require the
Bidder to produce detailed price analyses for any or all items
of the Bill of Quantities, to demonstrate the internal
consistency of those prices with the construction methods and
schedule proposed. After evaluation of the price analyses,
taking into consideration the schedule of estimated Contract
payments, the Employer may require that the amount of the
performance security be increased at the expense of the
Bidder to a level sufficient to protect the Employer against
financial loss in the event of default of the successful Bidder

under the Contract.

Explanation:

“Unbalanced” or “front-loaded” bids consist of deliberately
submitting bids with artificially high prices or unit rates for
the early stages of a construction project, offset by artificially
low prices or unit rates for the later stages of the project, to
improve the contractor’s cash flow.
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35. Domestic 35.1 If the BDS so specifies, the Procuring agency/Employer will

Preference grant a margin of preference to the domestic contractor in line
with the rules, regulations, regulatory guides or instructions
issued by the Authority from time to time.

36. Determination of 36.1 = The Procuring agency/Employer shall compare the evaluated

Most bids in accordance with the predefined bidding procedure, of
Advantageous all substantially responsive bids to determine the Most
Bid .

Advantageous bidder.

37. Qualification of  37.1  The Procuring agency/Employer shall determine to its

Bidder satisfaction whether the bidder is substantially responsive and
whose bid is declared as most advantageous bid either
continues to meet (if prequalification applies) or meets (if post-
qualification applies) the qualifying criteria specified in
Evaluation and Qualification Criteria.

Note: In case of International bidding, the parameters for
incorporation or licensing within Pakistan may be fulfilled as
part of post qualification.

37.2 | The determination shall be based upon an examination of the
documentary evidence of the bidder’s qualifications submitted
by the bidder, pursuant to ITB 12.

37.3  Prior to contract award, the Procuring agency/Employer will
verify that the successful bidder (including each member of a
JV) is  not blacklisted/debarred. = The  Procuring
agency/Employer will conduct the same verification for each
sub-contractor proposed by the successful bidder.

38. Sub-Contractors 38.1 | The bidder shall provide details regarding any specialized sub-
contractor to the Procuring agency/Employer. In case change
of sub-contractors, the bidder shall promptly notify the
Procuring agency/Employer and obtain approval for
replacement of sub-contractors.

38.2  Bidders may propose sub-contracting up to the percentage of
total value of contracts or the volume of works as specified in
the BDS.
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39. Abnormally Low 39.1
Financial Bid

Where the bid price is considered to be abnormally low, the
Procuring agency/Employer shall perform price analysis
either during determination of Most Advantageous Bid or as a
part of the post-qualification process. The following process
shall apply:

a) The Procuring agency/Employer may reject a bid if the
Procuring agency/Employer has determined that the
price in combination with other constituent elements of
the bid is abnormally low in relation to the subject
matter of the procurement (i.e. scope of the
procurement or ancillary services) and raises concerns
as to the capability and capacity of the respective
Bidder to perform that contract;

b) Before rejecting an abnormally low bid the Procuring
agency/Employer shall request the bidder an
explanation of the bid or of those sections which it
considers contribute to the bid being abnormally low;
take account of the evidence provided in response to a
request in writing; and subsequently verify the bid or
parts of the bid being abnormally low;

c) The decision of the Procuring agency/Employer to
reject a bid and reasons for the decision shall be
recorded in the procurement proceedings and promptly
communicated to the bidder concerned;

d) The Procuring agency/Employer shall not incur any
liability solely by rejecting abnormally bid; and

e) An abnormally low bid means, in the light of the
Procuring agency/Employer’s estimate and of all the
bids submitted, the bid appears to be abnormally low
by not providing a margin for normal levels of profit.

Guidance for Procuring agency/Employer:

In order to identify the Abnormally Low Bid (ALB) following

approaches can be considered to minimize the scope of

subjectivity:

(i)  Comparing the bid price with the cost estimate;

(il))  Comparing the bid price with the bids offered by other
bidders submitting substantially responsive bids; and

(iii)) Comparing the bid price with prices paid in similar
contracts in the recent past either government- or
development partner-funded.

39.2

The Procuring agency/Employer will determine to its
satisfaction whether the bidder that is selected as having
submitted the most advantageous bid is qualified to perform
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the contract satisfactorily, in accordance with the criteria
listed in ITB 12
393 The determination will take into account the bidder’s financial

and technical capabilities. It will be based upon an
examination of the documentary evidence of the bidder’s
qualifications submitted by the bidder, pursuant to I'TB 12, as
well as such other information as the Procuring
agency/Employer deems necessary and appropriate. Factors
not included in these bidding documents shall not be used in
the evaluation of the bidders’ qualifications.

39.4 Procuring agency/Employer may seek “Certificate for
Independent Price Determination” from the bidder and the
results of reference checks may be used in determining award
of contract.

Explanation: The Certificate shall be furnished by the bidder.
The bidder shall certify that the price is determined keeping in
view of all the essential aspects such as raw material, its
processing, value addition, optimization of resources due to
economy of scale, transportation, insurance and margin of
profit etc.

39.5 An affirmative determination will be a prerequisite for award
of the contract to the bidder. A negative determination will
result in rejection of the bidder’s bid, in which event the
Procuring agency/Employer will proceed to the next ranked
bidder to make a similar determination of that bidder’s
capabilities to perform satisfactorily.
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F. AWARD OF CONTRACT

40. Criteria of
Award

40.1

Subject to ITB 36 and 37, the Procuring agency/Employer will
award the Contract to the bidder whose bid has been
determined to be substantially responsive to the bidding
documents and who has been declared as Most Advantageous
Bidder, provided that such bidder has been determined to be:

a) eligible in accordance with the provisions of ITB 3;

b) is determined to be qualified to perform the Contract

satisfactorily; and
c¢) Successful negotiations have been concluded, if any.

41. Negotiations

41.1

The Committee of the Procuring agency/Employer may
negotiate with the Most Advantageous Bidder relating to the
following areas:

(a) a minor alteration to the technical (drawings, design

technical specifications) details of the statement of works;

(b)  Methodology, work plan, staffing in view to streamline
the work;

(¢c) a minor amendment to the special conditions of
Contract;

(d) finalizing payment arrangements;

(e) clarifying details that were not apparent or could not be
finalized at the time of Bidding;

41.2

Where negotiation fails to result into an agreement, the
Procuring agency/Employer may invite the next ranked bidder
for negotiations. Where negotiations are commenced with the
next ranked bidder, the Procuring agency/Employer shall not
reopen earlier negotiations.

42. Procuring
agency/Employ
er’s Right to
reject All Bids

42.1

Notwithstanding ITB 37, the Procuring agency/Employer
reserves the right to reject all the bids, and to annul the bidding
process at any time prior to acceptance of bid, without thereby
incurring any liability to the affected bidder(s). However, the
Authority (i.e. PPRA) may call from the Procuring
agency/Employer the justification of those grounds.

42.2

Notice of the rejection of all bids shall be given promptly to all
bidders that have submitted bids.

42.3

The Procuring agency/Employer shall upon request
communicate to any bidder the grounds for its rejection of its
bids, but is not required to justify those grounds.
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43. Variations

43.1

The Engineer shall make any variation in the quantity of the

Works or any part thereof that may, in his opinion, be

necessary and for that purpose, or if for any other reason it

shall, in his opinion, be appropriate, he shall have the authority

to instruct the Contractor to do and the Contractor shall do any

of the following:

a) increase or decrease the quantity of any work included in
the Contract,

b) omit any such work (but not if the omitted work is to be
carried out by the Employer or by another contractor),

c) change the character or quality or kind of any such work,

d) change the levels, lines, position and dimensions of any
part of the Works,

e) execute additional work of any kind necessary for the
completion of the Works, or

f) change any specified sequence or timing of construction of
any part of the Works.

No such variation shall in any way vitiate or invalidate the

Contract, but the effect, if any, of all such variations shall be

valued in accordance with ITB 15. Provided that where the

issue of an instruction to vary the Works is necessitated by

some default of or breach of contract by the Contractor or for

which he is responsible, any additional cost attributable to such

default shall be borne by the Contractor.

44. Instructions
for variations

44.1

The Contractor shall not make any such variation without an
instruction of the Engineer. Provided that no instruction shall
be required for increase or decrease in the quantity of any work
where such increase or decrease is not the result of an
instruction given under this Clause, but is the result of the
quantities exceeding or being less than those stated in the Bill
of Quantities.

45. Valuation of
Variations

45.1

All variations and any additions to the Contract Price which are
required to be determined in accordance with ITB 15 (for the
purposes of this Clause referred to as "varied work"), shall be
valued at the rates and prices set out in the Contract if, in the
opinion of the Engineer, the same shall be applicable. If the
Contract does not contain any rates or prices applicable to the
varied work, the rates and prices in the Contract shall be used
as the basis for valuation so far as may be reasonable, failing
which, after due consultation by the Engineer with the
Procuring agency/Employer and the Contractor, suitable rates
or prices shall be agreed upon between the Engineer and the
Contractor. In the event of disagreement, the Engineer shall fix
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such rates or prices as are, in his opinion, appropriate and shall
notify the Contractor accordingly, with a copy to the
Employer. Until such time as rates or prices are agreed or
fixed, the Engineer shall determine provisional rates or prices
to enable on-account payments to be included in certificates
issued in accordance with ITB 15.

46. Notification of
Award

46.1

Prior to the award of contract, the Procuring agency/Employer
shall issue a Final Evaluation Report giving justification for
acceptance or rejection of the bids.

46.2

Where no complaints have been lodged, the bidder whose bid
has been accepted will be notified of the award by the
Procuring agency/Employer prior to expiration of the bid
validity period in writing or through electronic means that
provide record of the content of communication. However, the
Procuring agency/Employer shall not award any procurement
contract atleast for fifteen (15) days after the acceptance of bid.
The notification letter (herein after and in the condition of the
contract and contract form called “Letter of Acceptance” will
specify the sum that the Procuring agency/Employer will pay
the successful bidder in consideration for the execution and
completion of the works as prescribed by the Contract
(hereinafter and in the Contract called the "Contract Price).

46.3

The notification of award will constitute the formation of the
Contract, subject to the bidder furnishing the Performance
Security (or guarantee) in accordance with ITB 48 and signing
of the contract in accordance with ITB 47.

46.4

Upon the successful bidder’s furnishing of the performance
security (or guarantee) pursuant to ITB 48, the Procuring
agency/Employer will promptly notify each unsuccessful
bidder, the name of the successful bidder and the Contract
amount and will discharge the Bid Security or Bid Securing
Declaration of the bidder(s) pursuant to I'TB 19.

47. Signing of
Contract

47.1

Promptly  after notification of award, Procuring
agency/Employer shall send the successful bidder the draft
agreement, incorporating all terms and conditions as agreed by
the parties to the contract.

47.2

Immediately after the Redressal of grievance by the GRC, and
after fulfillment of all conditions precedent of the Contract
Form, the successful bidder and the Procuring
agency/Employer shall sign the contract.

47.3

Where no formal signing of a contract is required, work order
issued to the bidder shall be construed to be the contract.
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48. Performance
Security (or
Guarantee)

48.1

After the receipt of the Letter of Acceptance, the successful
bidder, within the specified time, shall deliver to the Procuring
agency/Employer a Performance Guarantee in the amount and
in the form stipulated in the BDS and SCC, denominated in
the type and proportions of currencies in the Letter of
Acceptance and in accordance with the Conditions of Contract.

48.2

If the Performance Guarantee is provided by the successful
bidder and it shall be in the form specified in the BDS which
shall be in any of the following:

(a) certified cheque, cashier’s or manager’s cheque, or bank
draft;

(b) irrevocable letter of credit issued by a scheduled bank of
Pakistan or in the case of an irrevocable letter of credit
issued by a foreign bank, the letter shall be confirmed or
authenticated by a scheduled bank of Pakistan;

(c) bank guarantee confirmed by a reputable local bank or, in
the case of a successful foreign bidder, bonded by a
foreign bank; or

(d) surety bond callable upon demand issued by any reputable
surety or insurance company.

Any Performance Guarantee submitted shall be enforceable in

Pakistan.

48.3

Failure of the Most Advantageous Bidder to comply with the
requirement of ITB 47 shall constitute sufficient grounds for
the annulment of the award and forfeiture of the Bid Security or
declare blacklisted (in case bid securing declaration is
submitted) in which event the Procuring agency/Employer may
make the award to the next most advantageous bidder or
reinitiate the procurement process afresh (as a case may be).

49. Advance
Payment

49.1

Advance payment will be provided to the bidder in percentage
and in the manner as agreed by the both parties in terms of
Conditions of the Contract.

49.2

The Procuring agency/Employer will provide an advance
payment as stipulated in the Conditions of Contract, subject to a
maximum amount, as stated and/or Conditions of the Contract.
The advance payment request shall be accompanied by an
advance payment security (guarantee) in the form provided in
Section X. For the purpose of receiving the advance payment,
the bidder shall make and estimate of, and include in its bid, the
expenses that will relate to the purchase of equipment,
machinery, materials, and on the engagement of labor during
the first month beginning with the date of the Procuring
agency/Employer’s “Notice to Commence” as specified in the
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SCC.

50. General 50.1 | The Procuring agency/Employer reserves the right to obtain
Performance of information regarding performance of the bidders on their
the Bidders previously awarded contracts / works. The Procuring

agency/Employer may seek information / report from the
previous employer for consideration. However, the Procuring
agency/Employer shall incorporate such parameters in the
evaluation criteria and accordingly decide the fate of the bid

submitted.
51. Corrupt & 51.1  Procuring agencies (including beneficiaries of Government
Fraudulent funded projects and  procurement) as well as
Practices Bidders/Suppliers/Contractors under Government financed

contracts, observe the highest standard of ethics during the
procurement and execution of such contracts, and will avoid to
engage in any corrupt and fraudulent practices.

G. GRIEVANCE REDRESSAL & COMPLAINT REVIEW MECHANISM
52. Constitution of | 52.1 Procuring agency/Employer shall constitute a Grievance
Grievance Redressal Committee (GRC) comprising of odd number of
Redressal persons with proper power and authorization to address the
complaint. The GRC shall not have any of the members of
Procurement Evaluation Committee. The committee must
have one subject specialist depending the nature of the

procurement.
53. GRC 53.1 Any party can file its written complaint against the eligibility
Procedure parameters or any other terms and conditions prescribed in the

prequalification or bidding documents found contrary to
provision of Procurement Regulatory Framework, and the
same shall be addressed by the GRC well before the bid
submission deadline.

53.2 Any bidder feeling aggrieved by any act of the Procuring
agency/Employer after the submission of his bid may lodge a
written complaint concerning his grievances not later than
seven days of the announcement of technical evaluation report
and five days after issuance of final evaluation report.
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53.3

In case, the complaint is filed against the technical evaluation
report, the GRC shall suspend the procurement proceedings.

53.4

In case, the complaint is filed after the issuance of the final
evaluation report, the complainant cannot raise any objection
on technical evaluation of the report:

Provided that the complainant may raise the objection on any
part of the final evaluation report in case where single stage
one envelope bidding procedure is adopted.

53.5

The GRC, in both the cases shall investigate and decide upon
the complaint within ten days of its receipt.

53.6

Any bidder or the Procuring agency/Employer not satisfied
with the decision of the GRC may file Appeal before the
Appellate Committee of the Authority on prescribed format
after depositing the Prescribed fee.

53.7

The Committee, upon receipt of the Appeal against the
decision of the GRC complete in all respect shall serve notices
in writing upon all the parties to Appeal.

53.8

The committee shall call the record from the concerned
Procuring agency/Employer or the GRC as the case may be,
and the same shall be provided within prescribed time.

53.9

The committee may after examination of the relevant record
and hearing all the concerned parties, shall decide the
complaint within fifteen (15) days of receipt of the Appeal.

53.10

The decision of the Committee shall be in writing and shall be
signed by the Head and each Member of the Committee. The
decision of the committee shall be final.
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H. MECHANISM OF BLACKLISTING
54. Mechanism of | 54.1 | The Procuring agency/Employer shall bar for not more than the

Blacklisting time prescribed in Rule-19 of the Public Procurement Rules,
2004, from participating in their respective procurement
proceedings, bidder or contractor who either:
Involved in corrupt and fraudulent practices as defined in Rule-
2 of Public Procurement Rules;

i) Fails to perform his contractual obligations; and

ii)Fails to abide by the id securing declaration;

54.2 | The show cause notice shall contain: (a) precise allegation,
against the bidder or contractor; (b) the maximum period for
which the Procuring agency/Employer proposes to debar the
bidder or contractor from participating in any public
procurement of the Procuring agency/Employer; and (c) the
statement, if needed, about the intention of the Procuring
agency/Employer to make a request to the Authority for
debarring the bidder or contractor from participating in public
procurements of all the procuring agencies.

54.3 | The Procuring agency/Employer shall give minimum of seven
days to the bidder or contractor for submission of written reply
of the show cause notice.

544 | In case, the bidder or contractor fails to submit written reply
within the requisite time, the Procuring agency/Employer may
issue notice for personal hearing to the bidder or contractor/
authorize representative of the bidder or contractor and the
Procuring agency/Employer shall decide the matter on the basis
of available record and personal hearing, if availed.

54.5 | In case the bidder or contractor submits written reply of the
show cause notice, the Procuring agency/Employer may decide
to file the matter or direct issuance of a notice to the bidder or
contractor for personal hearing.

54.6 | The Procuring agency/Employer shall give minimum of seven
days to the bidder or contractor for appearance before the
designated officer of the Procuring agency/Employer for
personal hearing. The designated officer shall decide the matter
on the basis of the available record and personal hearing of the
bidder or contractor, if availed.

54.7 | The Procuring agency/Employer shall decide the matter within
fifteen (15) days from the date of personal hearing unless the
personal hearing is adjourned to a next date and in such an
eventuality, the period of personal hearing shall be reckoned
from the last date of personal hearing.
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54.8 | The Procuring agency/Employer shall communicate to the
bidder or contractor the order of debarring the bidder or
contractor from participating in any public procurement with a
statement that the bidder or contractor may, within thirty (30)
days, prefer a representation against the order before the
Authority.

54.9 Such blacklisting or barring action shall be communicated by
the Procuring agency/Employer to the Authority and
respective bidder or bidders in the form of decision containing
the grounds for such action. The same shall be publicized by
the Authority after examining the record whether the
procedure defined in blacklisting and debarment mechanism
has been adhered to by the Procuring agency/Employer.

54.10 The bidder may file the review petition before the Review
Petition Committee Authority within thirty (30) days of
communication of such blacklisting or barring action after
depositing the prescribed fee and in accordance with
“Procedure of filing and disposal of review petition under
Rule-19(3) Regulations, 2021”. The Committee shall evaluate
the case and decide within ninety (90) days of filing of review
petition.

54.11 The committee shall serve a notice in writing upon all
respondent of the review petition. The notices shall be
accompanied by the copies of review petition and all attached
documents of the review petition including the decision of the
Procuring agency/Employer. The parties may file written
statements along with essential documents in support of their
contentions. The Committee may pass such order on the
representation may deem fit.

54.12 The Authority on the basis of decision made by the committee
either may debar a bidder or contractor from participating in
any public procurement process of all or some of the
procuring agencies for such period as the deemed appropriate
or acquit the bidder from the allegations. The decision of the
Authority shall be final.
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SECTION III: BID DATA SHEET
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Bid Data Sheet (BDS)

The following specific data for the procurement of works shall complement, supplement, or
amend the provisions in the Instructions to Bidders (ITBs). Whenever there is a conflict, the
provisions herein shall prevail over those in ITBs.

BDS ITB Amendments of, and Supplements to, Clauses in the Instruction
Clause Number | to Bidders
Number

A. Introduction
1. 1.1 Name of Procuring agency/Employer: Pakistan Airports Authority

The subject of procurement is: Construction of Aviation Complex
at Blue Area, Islamabad

Period for completion of the works: 1,645 days

Commencement date execution of the works: 14 days after signing
of Contract

Type of Procurement: International competitive bidding

2. 2.1 Financial year for the operations of the Procuring agency/Employer:
2026-27 & onwards

Name of Project: Construction of Aviation Complex at Blue Area
Islamabad

Name of financing institution: Pakistan Airports Authority (PAA)

Name and identification number of the Contract: Aviation Complex-
01

3. 3.1 Maximum number of members in the joint venture, consortium shall
be: 03 (three)

“Foreign constructors shall not be eligible to participate in bidding
individually. Foreign constructor/ firm shall have to enter into joint
venture with Pakistani firm/ constructor in line with PEC Bye Laws.”
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B. Bidding Documents
4, 7.1 Delete the text of Sub-Clause 7.1 and substitute with the following:

The scope of Works, bidding procedures, and terms and conditions
of the contract are prescribed in the bidding documents. In addition
to the Invitation for Bids, the bidding documents which should be
read in conjunction with any addenda issued in accordance with
ITB 9.2 include:

Technical Bid
7.1.1 Volume-I
Section I Invitation for Bids
Section II Instructions to Bidders (ITBs)
Section I1I Bid Data Sheet (BDS)
Section IV Eligible Countries
Section V Evaluation and Qualification Criteria
Section VI Works Requirements, Technical Specifications
& Schedule of Requirements
Section VII Standard Bidding Forms
Section VIII General Conditions (GC)
Section IX Special Conditions of Contract (SCC)
Part-A Contract Data
Part-B  Special  Provisions  (Particular
Conditions Part-B)
Section X Contract Forms
Section XI Specific Provision

7.1.1 Volume-II
Technical Specifications

7.1.1 Volume-III
Drawings

Financial Bid
7.1.1 Volume-1V
Letter of Bid — Financial Proposal
Preamble to Bill of Quantities
Bill of Quantities
Estimated Progress Payments
Integrity Pact
5. 7.2 One original and two (02) hard copies of Technical Bid is to be
submitted.

Complete Bid duly signed, stamped and scanned shall be submitted
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online on EPADS v2.0.
6. 8.1 The address for clarification of Bidding Documents is;

Director P&D

Pakistan Airports Authority (PAA)

Terminal-1, Head Quarter PAA, JIAP Karachi, Pakistan

8.5 Pre-bid meeting venue, time, and date will be as per Invitation For
Bids.

C. Preparation of Bids

7. 10.1 The Language of all correspondences and documents related to the
Bid is: English

8. 15.5 The bid price shall be adjusted in accordance with Appendix C —
Formula for Price Adjustment.

9. 15.6 Name of the works: Construction of Aviation Complex at Blue

Area Islamabad

The identification No.: Aviation Complex-01

The No. and identification of lots (contracts) comprising this open
competitive bid: Not Applicable

10. 15.8 Add the following text between the text ‘and other levies’ and
‘payable by the Contractor’:

“except Sales Tax on Services”

11. 16.1 The currency of the Bid shall be in Pak Rupees (PKR)
12. 18.1 The Bid Validity period shall be 180 days.
13. 19.1 The amount of Bid Security shall be PKR 350 million.

The currency of the Bid Security shall be: PKR

14. 19.3 The Bid Security shall be in the form of: Bank Guarantee from any
Scheduled Bank in Pakistan approved by the Procuring agency/
Employer. The list of approved Bank is attached as annexed with
Bidding document. The Bid Security shall be in favour of the
Employer valid for a period of two hundred eight (208) days i.e. 28
days beyond the bid validity date.

15. 19.3 (¢) Other forms of security are: Not applicable

16. 20.1 Alternative Bids to the requirements of the Bidding Documents
will not be permitted.

17. 20.2 Not applicable

18. 221 The Bid prepared in accordance with the instructions in the

Bidding documents, must be submitted through EPADS v2.0.

Manual submission of only Technical Bid along with Bid Security
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is to be made.

19. 22.2 The written confirmation of authorization to sign on behalf of the

Bidder shall consist of: Written power of Attorney

D. Submission of Bids
20. 23.2 (a) Bid shall be submitted through EPADS v 2.0.

Technical Bid and Original Bid Security shall be submitted at the
following address:

Director P&D
Pakistan Airports Authority (PAA)
Terminal-1, Head Quarter PAA, JIAP Karachi, Pakistan

21. 23.2 (b) Title of the subject Procurement or Project name: Construction
of Aviation Complex at Blue Area, Islamabad

ITB title and No: Aviation Complex-01

Time and date for submission: As per Invitation For Bids
22. 24.1 The deadline for Bid submission will be as per Invitation For
Bids.

E. Opening and Evaluation of Bids

23. 271 Bids will be opened by using EPADS v2.0.
24, 33.2 Not Applicable

28} 333 The bids shall be quoted in PKR

26. 34 Evaluation Techniques

Least Cost Based Selection (LCBS)

After meeting the requirements of eligibility, qualification and
substantial responsiveness, the bid in compliance with all the
mandatory  (drawings/  design/ technical specifications
/requirements and/or requisite quality threshold (if any), and
having lowest evaluated cost (or financial proposal) shall be
considered highest ranked bid.

27. 34 Specific criteria in case evaluating the bids submitted by JVs and
consortium to be used in the evaluation and their evaluation
method or reference to the Technical Specifications as mentioned
in Section-V Evaluation and Qualification Criteria.

28. 34.5 Not Applicable

29. 35 Not Applicable

30. 38.2 Sub-contracting 30% (thirty percent) of the total value of the
contract.
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F. Award of Contract
31. 48 The Performance Security (or guarantee) shall be 10% (ten
percent) of the Contract Price.

32. 48 The Performance Security (or guarantee) shall be in the form of
Bank Guarantee confirmed by a reputable local bank or, in the
case of successful foreign bidder, bonded by a foreign bank,
provided that it is counter-signed and counter-guaranteed by a
reputable Scheduled Bank in Pakistan acceptable to the
Employer. The list of approved Scheduled Bank is attached with
the Bidding Documents.

G. Review of Procurement Decisions

33. 53.1 Any bidder who claims to have suffered loss or damage due to
any act of the Procuring Agency inconsistent with the Public
Procurement Rules, 2004/PPRA Regulations may lodge a written
grievance not later than three (03) days prior to the bid
submission deadline, in accordance with Rule 48(2) of the Public
Procurement Rules, 2004, addressed to the Grievance Redressal
Committee/Director P&D at the address specified in the BDS

34. 53.6 The Address of PPRA to submit a copy of appeal:

Grievance Redressal Appellate Committee
Public Procurement Regulatory Authority
1*' Floor, G-5/2, Islamabad, Pakistan

Tel: +92-51-9202254
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SECTION IV: ELIGIBLE COUNTRIES
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Section IV. Eligible Countries

All the bidders are allowed to participate in the subject procurement without regard to
nationality, except bidders of some nationality, prohibited in accordance with policy of the
Federal Government.

Following countries are ineligible to participate in the procurement process:

1. India
2. Israel
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SECTION V: EVALUATION AND QUALIFICATION
CRITERIA
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Section V. Evaluation and Qualification Criteria

Qualification of Bidders will be based on the criteria given in succeeding para A regarding
eligibility and mandatory requirements. Only those bidders who would meet the eligibility
and mandatory requirements will be evaluated on the basis of criteria given in succeeding
para B regarding the bidder’s Experience, Personnel capabilities, Equipment capabilities and
Financial soundness.

The Employer reserves the right to waive minor deviations, if they do not materially affect the
capability of the Bidder to perform the Contract.

The foreign constructor shall submit a true copy of the English translation of all documents
originally issued in a foreign language, duly notarized and certified by the competent
authority.
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A. Eligibility and Mandatory Requirements

\ Documentation

Eligibility and Mandatory Requirements

Compliance Requirements

No. Subject Requirement Single Entity Joint Venture (existing or intended) Submission Requirements and
All Parties Each Member One Explanation Notes
Combined Member
1. Eligibility
1.1 | Nationality Nationality in accordance with Must meet Must meet Must meet N/A Forms ELI 1 and 2, with
ITB 4.3 requirement requirement requirement attachments
1.2 | Conflict of Interest | No conflicts of interest in Must meet Must meet Must meet N/A Letter of Bid — Technical Proposal
accordance with ITB 3.7 requirement requirement requirement
2. Valid registration with Pakistan Engineering Council (PEC)
2.1 | In case of Local | Category C-A and at least in Must meet Must meet Must meet N/A PEC Registration License
Constructors, valid | Specialization Codes: CE-02, requirement requirement of Requirement
registration with | CE-09, CE-10, BC-03, ME- Specialization of PEC Specialization Codes: CE-02, CE-
Pakistan 01, ME-02, EE-02, EE-03, Codes Category 09, CE-10, BC-03, ME-01, ME-02,
Engineering EE-04 EE-02, EE-03, EE-04
Council
2.2 | In case of Foreign | For Foreign Constructors: N/A Must meet Must meet N/A PEC Registration License
Constructors, valid | Category FC-A requirement of Requirement
registration  with (JV needed for Specialization of PEC Specialization Codes: CE-02, CE-
Pakistan For Local Constructors: Foreign Codes Category 09, CE-10, BC-03, ME-01, ME-02,
Engineering Category C-A Constructors with EE-02, EE-03, EE-04
Council Local
Constructors as
per PEC
guidelines)
3. Historical Contract Non-Performance
3.1 | History of Non- | Non-performance of a contract Must meet N/A Must meet N/A Form CON-2
Performing did not occur as a result of requirement requirement
Contracts contractor default for last 15
years.
3.2 | Pending Litigation | Bidder’s financial position and Must meet N/A Must meet N/A Form CON -2
prospective long-term requirement requirement

profitability sound according
to criteria established in
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ibility and Mandatory Requirements

Compliance Requirements

\ Documentation

No. Subject Requirement Single Entity Joint Venture (existing or intended) Submission Requirements and
All Parties Each Member One Explanation Notes
Combined Member
Financial Capabilities below
and assuming that all pending
litigation will be resolved
against the Bidder
3.3 | Litigation History | No consistent history of court/ | Must meet N/A Must meet N/A Form CON -2
arbitral award  decisions | requirement requirement
against the Bidder since 1%
January 2011.
4. No-Blacklisting
4.1 | No- Blacklisting Bidder has never been Must meet N/A Must meet N/A Affidavit on Judicial Stamp Paper
blacklisted requirement requirement prepared within the current month of
submission of bidding document
that the firm has never been
blacklisted
5. Registration with Federal Board of Revenue
5.1 | Income Tax | Bidder registration with the Must meet N/A Must meet N/A Income Tax Registration Certificate
Registration Federal Board of Revenue for requirement requirement
Certificate Income Tax
5.2 | Active Tax Payer Bidder shall be on the active Must meet N/A Must meet N/A Record of Active Taxpayer for
taxpayer’s list of the Federal requirement requirement Income Tax

Board of Revenue for Income
Tax
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B. Detailed Qualification Criteria

Only those bidders who successfully meet all the Eligibility and Mandatory Requirements shall qualify for detailed evaluation, in
accordance with the given criteria. The detailed qualification shall be carried out on the basis of the criteria for the different categories and
minimum passing marks prescribed hereunder:

S. No. Category Weightage / Marks Passing Marks
B.1 Experience 175 87.5
B.2 Personnel Capabilities 75 37.5
B3 Equipment Capabilities 100 50
B.4 Financial Soundness 150 75
Total 500 350 (overall)
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Compliance Requirements Documentation
No. Subject Requirement Single Joint Venture Submission Requirements and Explanation
Entity (existing or intended) Notes
All Each Lead
Parties Member | Member
Combined
B.1 Experience Max Marks =175 50% 50% 30% 45%

Bl1.1 Specific
Construction
Experience
Completed

Projects

Projects of similar nature and
complexity Completed in last fifteen
years. (Each of min. 20-Storeyed
Building above ground) as Prime
Contractor, joint venture member.

Max. Marks =90

e 60 Marks for at least 3 projects

e  For less than 3 projects, following
weightage will be adopted:

60 x (A/3)

e For more than 3 projects but less
than 6 projects completed,
following weightage will be
adopted
60+ (A-3)x 10

A = No. of projects of similar nature
and complexity, completed in last
fifteen years

Full Marks will be awarded for 6
projects or more.

Form. EXP — 4.2 (a)

Similar Nature & Complexity means high-rise
building projects comprising multi-storey
building structure, MEP services, facade
systems, and finishing works.

No Marks will be awarded for works less than
the specified limits and nature & complexity.

Basements and lower ground floors shall not be
considered as storey(s).

Provide complete documentary evidences of the
projects to substantiate the scope and no. of
storeys duly verified by respective Employer
and/ or Consultant.

Provide Taking Over/ Completion Certificate of
each completed project of which the experience
is being claimed.

Proportionate marks on the basis of share in JV
agreement will be awarded for completed
projects as Joint Venture (JV) with atleast 30%
share in JV.

Copy of JV Agreement with %age share and
scope of services needs to be submitted as
documentary evidence.
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Compliance Requirements Documentation \
No. Subject Requirement Single Joint Venture Submission Requirements and Explanation
Entity (existing or intended) Notes
All Each Lead
Parties Member | Member
Combined
Project executed as Sub-Contractor shall not be
considered.
B1.2 Specific Projects of similar nature and Form. EXP — 4.2 (b)
Construction complexity In-hand. (Each of min. 20-

Experience — In-
hand Projects

Storeyed Building above ground) as
Prime Contractor, joint venture member.

Max. Marks = 60

e 40 Marks for 3 projects.

e For less than 3 projects following
weightage will be adopted:

40 x (A/3)

e For more than 3 projects but less
than 6 projects following weightage
will be adopted:

40 + (A-3) x 20/3

A =No. of projects of similar nature and

complexity in-hand.

Full Marks will be awarded in case of 6
projects or more.

Similar Nature & Complexity means

high-rise building projects comprising multi-
storey building structure, MEP services, facade
systems, and finishing works.

No Marks will be awarded for works less than
the specified limits and nature & complexity.

Basements and lower ground floors shall not be
considered as storey(s).

Bidder shall provide complete documentary
evidences of the projects to substantiate the
scope and no. of storeys duly verified by
respective Employer and/ or Consultant.

Provide Letter of Award/ Acceptance of each
In-hand project of which the experience is being
claimed.

Proportionate marks on the basis of share in JV
agreement will be awarded for completed
projects as Joint Venture (JV) with at least 30%
share in JV.

Copy of JV Agreement with %age share and
scope of services needs to be submitted as
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Compliance Requirements Documentation \
No. Subject Requirement Single Joint Venture Submission Requirements and Explanation
Entity (existing or intended) Notes
All Each Lead
Parties Member | Member
Combined

documentary evidence.

Project executed as Sub-Contractor shall not be
considered.

B1.3 Specific Completed and/ or In-hand Projects with Documentary Evidence to confirm adoption of
Experience — | implementation of BIM in construction BIM on completed and/ or in-hand projects.
Implementation | works. (Each of min. 05-Storeyed Building above
of Building ground).

Information Max Marks =25

Modeling
15 Marks will be awarded for each Project executed as Sub-Contractor and Joint
Project. Venture (JV) shall not be considered.
Full Marks will be awarded in case of 2
projects or more.

Form PER-1 and PER-2
B.2 Personnel Capabilities | Max Marks = 75 50% 50% 30% 45%

Provide the at following for each personnel,

failing which, no marks will be awarded:

a. verifiable proof of employment with the
bidder of the proposed staff

. detailed CV

c. valid PEC Registration / Internationally
recognized Engineering Body Registration
Certificates of proposed Engineers

d. Diploma Certificates of DAE staff

B2.1

Project Manager

20 marks will be awarded for Civil
Engineer, minimum  qualification
B.Sc./B.E, , having at least 20 years
relevant experience in high rise
buildings.

Max Marks =10
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No.

Subject

Requirement

Single
Entity

Compliance Requirements

Joint Venture
(existing or intended)

All
Parties
Combined

Each
Member

Lead
Member

Documentation
Submission Requirements and Explanation
Notes

B2.2

Construction
Manager

20 marks will be awarded for Civil
Engineer, minimum  qualification
B.Sc./B.E, , having at least 15 years
relevant experience in high rise
buildings.

Max Marks =10

B2.3

Planning
Engineer

10 mark will be awarded for Planning
Engineer minimum qualification
B.Sc./B.E (Civil/ Electrical/
Mechanical/ Arch. Engg.), , having at
least 10 years relevant experience.

Max Marks =5

B2.4

BIM Engineer

10 mark will be awarded for BIM
Engineer minimum qualification
B.Sc/B.E, , having at least 07 years
relevant experience.

Max Marks =5

B2.5

Health Safety
Environment
(HSE) Engineer

10 mark will be awarded for BSc.
Engineer with OSHA/ NEBOSH
Certified having at least 10 years’
relevant experience.

Max Marks =5

B2.6

Environmental
Officer

10 mark will be awarded for BSc.
Environmental Engineer, having at least
07 years’ relevant experience.

Max Marks =5

B2.7

Site Engineer
Civil

10 mark will be awarded for Civil
Engineer, minimum  qualification
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Compliance Requirements Documentation \
No. Subject Requirement Single Joint Venture Submission Requirements and Explanation
Entity (existing or intended) Notes
All Each Lead
Parties Member | Member
Combined
B.Sc./B.E, having at least 10 years’
relevant experience.
Max Marks =5
B2.8 Site Engineer 10 mark will be awarded for Electrical
Electrical Engineer, minimum  qualification
B.Sc./B.E, having at least 10 years’
relevant experience.
Max Marks =5
B2.9 Site Engineer 10 mark will be awarded for Mechanical
Mechanical Engineer, minimum qualification
B.Sc./B.E, having at least 10 years’
relevant experience.
Max Marks =5
B2.10 | Sub  Engineer | 10 mark will be awarded for Sub
Civil Engineer, minimum qualification DAE
(Civil). having at least 15 years’ relevant
experience.
Max Marks =5
B2.11 | Sub  Engineer | 10 mark will be awarded for Sub
Electrical Engineer, minimum qualification DAE
(Electrical), having at least 15 years’
relevant experience.
Max Marks =5
B2.12 | Quantity 10 mark will be awarded for Quantity
Surveyor Surveyor, minimum qualification DAE

(Civil), having at least 15 years’ relevant
experience.
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Compliance Requirements Documentation \

No. Subject Requirement Single Joint Venture Submission Requirements and Explanation
Entity (existing or intended) Notes
All Each Lead
Parties Member | Member
Combined
Max Marks =5
B2.13 | Surveyor 10 mark will be awarded for Surveyor,

minimum qualification DAE (Civil),
having at least 15 years’ relevant

experience.
Max Marks =5
Form EQU: (SECTION VI)
B.3 Equipment | Max Marks =100 50% 50% 30% 45%
Capabilities Provide an undertaking on judicial stamp paper

to the effect that the listed equipment is
available with the firm.

40 Marks for each equipment will be awarded if
the Contractor meets the minimum requirements
for each item.

If the available quantity of each equipment is
less than specified limit, following weightage
shall be applied:

40 x (A / Required Quantity)

If the available quantity of each equipment is
more than the minimum equipment requirement
full marks will be awarded.

A = Available quantity of each equipment of
each Item.

Max 50 Marks for each Sub-Head

Total Marks =
(Marks Obtained/1200) x 100

N Harpnl B piras oy Sordid
PRE Patigten ™4 | Limisd

e-Pak Acquisition and Disposal System (EPADS) generated document | © 2026 Page 166 of 444



Compliance Requirements Documentation \
No. Subject Requirement Single Joint Venture Submission Requirements and Explanation
Entity (existing or intended) Notes
All Each Lead
Parties Member | Member
Combined
B3.1 Batching Plant Min. Capacity = 60 Cum/hr
Min. Quantity = 1 No.
B3.2 High-Pressure For vertical pumping heights > 120m
Stationary/ Min. Quantity = 1 No.
Static Concrete
Pump
B3.3 Hydraulic Spider Boom, minimum 24m-32m
Concrete reach, floor or core-mounted
Placing Boom Min. Quantity = 1 No.
B34 High-Pressure Min. Quantity =1 set
Concrete
Delivery
Pipeline Set
B3.5 Concrete Pump | Min. 50m boom
Min. Quantity =2 Nos.
B3.6 Concrete Min. Capacity = 6 Cum/hr
Transit Mixer Min. Quantity = 5 Nos.
B3.7 Crane Mobile Min. Capacity = 30 Tons
Min. Quantity = 1 No.
B3.8 Crane Tower Min. 30 M Boom with 12 Ton lifting
capacity
Min. Quantity = 2 Nos.
B3.9 Dumper Truck Min. Quantity = 5 Nos.
B3.10 | Excavator Min. Quantity = 5 Nos.
B3.11 | Vibratory Roller | Min. Quantity = 3 Nos.
B3.12 | Shower/ Loader/ | Min. Quantity = 3 Nos.
Backhoe
B3.13 | Steel cutting & | Min. Quantity = 10 Nos.
Bending
Machine
B3.14 | Cabin Hoist Min. Capacity = 1500 kg

Min. Quantity = 2 Nos.
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Compliance Requirements

Documentation

No. Subject Requirement Single Joint Venture Submission Requirements and Explanation
Entity (existing or intended)
All Each Lead
Parties Member | Member
Combined
B3.15 | Air Compressor | Min. Capacity = 15 HP
Min. Quantity = 2 Nos.
B3.16 | Form Work Steel/ Marine Ply
Min. Quantity = 200,000 Sft.
B3.17 | Scaffolding Pipe | Min. Quantity = 300,000 Rft.
B3.18 | Generator Min. Capacity =250 KVA
Min. Quantity = 5 Nos.
B3.19 | Welding Arc/ MIG Machine
Machine Min. Quantity = 4 Nos.
B3.20 | Water Tanker Min. Capacity = 10,000 Litres
Min. Quantity = 5 Nos.
B3.21 | Dewatering Min. Capacity = 10 HP
Pump Min. Quantity = 5 Nos.
B3.22 | Total Station Min. Quantity = 5 Nos.
B3.23 | High-Precision For high-rise verticality and axis control
Vertical Laser
Plummet Min. Quantity = 1 Nos.
B3.24 | Safety Lifelines, Harnesses, Helmets, Fire
Equipment Set Extinguishers
Min. Quantity = 100 Sets
FORM FIN - 3.1, FIN - 3.2 and FIN 3.3
B.4 Financial Soundness Max Marks =150 50% 50% 30% 45%
The bidder or each member of JV shall submit
Audited financial statements for the last five
years i.e. year 2020-21 to year 2024-25.
Foreign firm shall provide English translated
financial audited statement duly certified by its
original auditor.
No marks shall be awarded, if the audited
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Compliance Requirements Documentation \

No. Subject Requirement Single Joint Venture Submission Requirements and Explanation
Entity (existing or intended) Notes
All Each Lead
Parties Member | Member
Combined
financial statements are not provided for all 5
years.
B4.1 Available Available latest  Project  specific
Unutilized Bank | Unutilized Bank Credit Line
Credit Line

Max Marks = 75

e 65 Marks will be awarded if the
available bank credit line limit is
equal to 10,000 million or equivalent
Foreign Currency.

e For limit less than 10,000 million or
equivalent Foreign Currency,
following weightage will be adopted:

65 x (A/10,000)

e For the limit more than 10,000
million but less than 15,000 million
or equivalent Foreign Currency,
following weightage will be adopted:

65 + (A/15,000) x 10

A= Available Unutilized Bank Credit
Line Limit

Full Marks will be awarded in case of
limit is 15,000 million or equivalent
Foreign Currency or more.

B4.2 Working Capital | Average Working Capital in last 5 years

Max Marks = 75
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No.

Subject

Requirement

Single
Entity

Compliance Requirements

Joint Venture
(existing or intended)

All
Parties
Combined

Each
Member

Lead
Member

Documentation \
Submission Requirements and Explanation
Notes

e 65 Marks will be awarded if the
available average working capital for
last five years is equal to 5,000
million or equivalent Foreign
Currency.

e For the working capital less than
5,000 million or equivalent Foreign
Currency, following weightage will
be adopted:

65 x (A/5,000)

e For the working capital more than
5,000 million but less than 7,000
million or equivalent Foreign
Currency, following weightage will
be adopted:

65 + (A/7,000) x 10

A= Average working capital in last five
years.

Full Marks will be awarded in case of
limit is 7,000 million or equivalent
Foreign Currency or more.
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SECTION VI: WORKS REQUIREMENT, TECHNICAL
SPECIFICATIONS, DRAWINGS, SUPPLEMENTARY
INFORMATION AND BILL OF QUANTITIES
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Scope of Works

The scope of work primarily includes the construction of the Aviation Complex at Blue Area
Islamabad. The scope of work for the high-rise building (6 basements, ground plus 26 storeys)
includes Piling and Earth Retention Works, Civil Works, Architectural finishes Works, HVAC,
Elevators, Escalators, Electrical, ELV Systems, Plumbing, Fire Fighting, Integrated Building
Management System, Facade System, BIPV System, Metering and HT Room and infrastructure
development works. Infrastructure works include PCC roads, concrete paver parking, storm
water drainage, sewerage networks and fire-fighting etc. lying within the boundaries and limits
shown on the Drawings and any such additional areas adjacent thereto as may be designated by
the Engineer from time for the construction to be performed under the Contract, and all such
areas and additional areas shall comprise the Site.
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Technical Specifications

Volume-II covering Technical Specifications may be downloaded from the link given
hereunder:

Download Link: [m] =%,
L
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Drawings

Volume-III covering Drawings may be downloaded from the link given hereunder:

Download Link: E
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Supplementary Information

Following Reports are hereby enclosed for reference and compliance by the Contractor, as the
case may be:

Topographic Survey

Geotechnical Investigation Report
Seismic Hazard Assessment Report
Environmental Impact Assessment Report

b

Bidders are advised to visit and thoroughly examine the Site of the Works and its surroundings
and, at their own responsibility, risk, and cost, obtain all information that may be necessary for
the preparation and submission of their bids. Submission of a bid shall be deemed to constitute
confirmation that the Bidder has satisfied itself regarding all site conditions and other factors
that may affect the execution of the Works.

No claim, additional payment, extension of time, or other compensation arising from or related
to the topography, subsurface conditions, geological strata, groundwater level, seismic
parameters, or any other physical or environmental conditions of the Site shall be entertained,
except as otherwise expressly provided under the Conditions of Contract.

Download Link:
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Technical Proposal

- Site Organization

- Method Statement

- Mobilization Schedule
- Construction Schedule
- Equipment

- Bidder’s Equipment Data
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Site Organization

The Bidder is required to submit an organization proposed for the Works, together with their
names, qualifications, experience, positions held and their nationalities.

Summary of Qualifications
Designation Name Experience, Present,
Position and
Nationality
- Head Office:
- Site Office:

Contractor’s Representative
Site Superintendent
Supervising Engineer

Plant Erectors

Construction Supervisors
Other Key Staff
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Method Statement

The Bidder is required to submit a narrative outlining the method for performing the Work. The
narrative should indicate in detail and include but not be limited to:

e The sequence and methods in which he proposes to carry out the Works, including the
number of shifts per day and hours per shift, he expects to work.

e A list of all major items of constructional and erection plant, tools and vehicles proposed to
be used in carrying out the Works at Site, including number of each kind, make, type,
capacity of all equipment, working condition, which shall be deployed by him for Civil
Work and Erection, Testing and Commissioning of the Works, in sufficient detail to
demonstrate fully that the equipment will meet all the requirements of the Technical
Provisions.

e The procedure for installation of equipment and transportation of equipment and materials
to the site.

e Details regarding mobilization in Pakistan, the type of facilities including personnel
accommodation, office accommodation, provision for maintenance and for storage,
communications, security and other services to be used.
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Mobilization Schedule

The Bidder is required to submit a narrative outlining the method for mobilization of works and
arrangement of preliminaries.

In accordance with the Particular Conditions, Sub-Clause 4.1, the Contractor shall not carry out
mobilization to Site unless the Engineer gives consent.
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Construction Schedule

Pursuant to Sub-Clause 8.3 of the General Conditions, the whole of the Works, and each
Section (if any), shall be completed within the Time for Completion for the Works or Section
(as the case may be) stated as hereunder and mentioned in Contract Data:

Description Time for Completion (Days)

Whole Works 1,645 days

The Bidder shall provide, the Construction Schedule in the bar chart (CPM, PERT or any other
to be specified herein) showing the sequence of work items and the period of time during which
he proposes to complete each work item in such a manner that his proposed programme for
completion of the whole of the Works and Sections of the Works may meet Employer’s
completion targets in days noted above and counted from the Commencement Date.
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Form EQU: Equipment

The Bidder shall provide adequate information to demonstrate clearly that it has the capability to
meet the requirements for the key equipment listed in Section V, Evaluation and Qualification
Criteria. A separate Form shall be prepared for each item of equipment listed, or for alternative
equipment proposed by the Bidder.

Item of equipment
Equipment | Name of manufacturer Model and power rating
information

Capacity Year of manufacture
Current Current location
status

Details of current commitments
Source Indicate source of the equipment

O Owned [ORented [ Leased O Specially manufactured

Omit the following information for equipment owned by the Bidder.

Owner Name of owner
Address of owner
Telephone Contact name and title
Fax Telex
Agreements | Details of rental / lease / manufacture agreements specific to the project
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Bidder’s Equipment Data

1. HEATING VENTILATION & AIR CONDITIONING (HVAC)

Data provided hereunder will be assessed for general conformity with requirements of
Bidding Document. Acceptance of Bid will not mean acceptance of these data. The
Contractor will have to submit detailed equipment submittals for approval of the Engineer
in accordance with Special Provisions of Specifications later on after award of the
Contract.

Technical catalogues are required only to substantiate the data provided in these forms.
Catalogues of equipment not listed in these forms shall not be submitted and if submitted,
will be ignored. Acceptance of Bid will not mean the acceptance of information given in
those catalogues.

A. CHILLERS (AHRI CERTIFIED)
1. Make/Brand:

y | Country of Manufacture/Origin:

B. Authorized Distributor in Pakistan:

4. Nominal Capacity (TR):

5. Capacity at Scheduled Condition (TR):
6. AHRI Certification No:

7.

EER/COP (Cooling) @ AHRI Conditions:

B. HOT WATER GENERATORS

1. Make/Brand:

2. Country of Manufacture/Origin:

3. Authorized Distributor in Pakistan:

4. Nominal Capacity (MBH):

5. Capacity at Scheduled Condition (MBH):

C.  COOLING TOWERS (CTI CERTIFIED)

1. Make/Brand:

2. Country of Manufacture/Origin:

3. Authorized Distributor in Pakistan:

4. Nominal Capacity (US GPM):

5. Capacity at Scheduled Condition (US GPM):
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6. CTI Certification No:
7. Motor’s Make:

8. Motor’s Origin:

0.

Motor’s Ambient Temperature Rating (°F):
10. Motor’s Efficiency Class:

11. Motor’s Protection Class:

12. Motor’s Insulation Class:

D. PUMPS
Make/Brand:

—_

Country of Manufacture/Origin:

Authorized Distributor in Pakistan:

Motor’s Make:

Motor’s Origin:

Motor’s Ambient Temperature Rating (°F):

Motor’s Efficiency Class:

Motor’s Protection Class:

O 0 N NS B W N

Motor’s Insulation Class:

5

FANS
Make/Brand:

—_

Country of Manufacture/Origin:

Authorized Distributor in Pakistan:

Motor’s Make:

Motor’s Origin:

Motor’s Ambient Temperature Rating (°F):

Motor’s Efficiency Class:

Motor’s Protection Class:

e e L o R

Motor’s Insulation Class:

F. AIR HANDLING UNITS (EUROVENT CERTIFIED)
1. Make/Brand:
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2. Country of Manufacture/Origin:

3. Authorized Distributor in Pakistan:

4. Component Origin (Imported)

- Fan’s Impeller

- Fan’s Motor

5. Dimensions of proposed
AHU has been checked suitability YES/NO
As per the space available at site

6. EUROVENT Certification No:

G. FAN COIL UNITS
1. Make/Brand:

2 Country of Manufacture/Origin:

3. Authorized Distributor in Pakistan:
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2. INTEGRATED BUILDING MANAGEMENT SYSTEM (IBMS)

Data provided hereunder will be assessed for general conformity with requirements of Bidding
Document. Acceptance of Bid will not mean acceptance of these data. The Contractor will have to
submit detailed equipment submittals for approval of the Engineer in accordance with Special

Provisions of Specifications later on after award of the Contract.

Technical catalogues are required only to substantiate the data provided in these forms. Catalogues of
equipment not listed in these forms shall not be submitted and if submitted, will be ignored. Acceptance

of Bid will not mean the acceptance of information given in those catalogues.

A.

.

INTEGRATED BUILDING MANAGEMENT SYSTEM (CONTROLLERS)

Make/Brand:
Country of Manufacture/Origin:

Authorized Distributor in Pakistan:

INTEGRATED IBMS SOFTWARE

Make/Brand
Version & Part No:

Authorized Distributor in Pakistan:

SERVER & COMPUTER HARDWARE

Make Model / Part No:
Country of Manufacture/Origin:

Authorized Distributor in Pakistan:
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3. ELEVATORS & ESCALATORS

Data provided hereunder will be assessed for general conformity with requirements of Bidding
Document. Acceptance of Bid will not mean acceptance of these data. The Contractor will have to
submit detailed equipment submittals for approval of the Engineer in accordance with Special
Provisions of Specifications later on after award of the Contract.

Technical catalogues are required only to substantiate the data provided in these forms. Catalogues of
equipment not listed in these forms shall not be submitted and if submitted, will be ignored. Acceptance
of Bid will not mean the acceptance of information given in those catalogues.

A. PASSENGER ELEVATORS

1. Make/Brand:

2. Country of Manufacture:

3. Model - Series:

4. Heavy Duty Passenger Lifts Model: (Y/N)

S. Offered Model is latest and available on the
Manufacture's Official Website/Catalogue: (Y/N)

6. Complete elevator parts are being supplied through the
Main Principal Manufacturer: (Y/N)

7. All passenger elevator/equipment to be
supplied shall be EN 81-20, 50 & 70 Complied:
(Y/N)

8. All offered model catalogues, specifications/
Attributes/material are not modified for subject
Project (Y/N)

Note:
Confirmation required against Items A (4, 5, 6, 7 & 8) mentioned here above in “Y”. Failure to comply the said
data can lead to rejection of Bidder’s Technical Bid.

Major Elevator Parts Compliance Sheet:

Following elevator parts shall be supplied by elevator manufacturer and supplied from the same manufacturing
facility of the offered brand. Following table shall be separately filled for each type of elevator(s) as per project
requirements. This shall be filled/complied by all the recommended manufacturers or approved equivalent
brands.
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Manufacturer/ Supplying
No Supplier Name EU Type Through the
) Description Model No. With Examination | main Elevator
Country of Certificate No. | Brand Factory
Origin (YNN)

1 Machine/Motor
Main Elevator Controller/

2 PCB Card
3 Over Speed Governor
(Bidirectional)

4 Safety Gear
5 Electric Safeties
6 Door Operator

7 Car Door/
Locking Devices

g Landing Doors/ Locking
Devices

9 Door Protection Device
10 Traction Belt
11 | Car\Call Operation Panel

12 | Car cabin

CWT filler (50% Cast Iron
13 & 50% Concrete with Cast
[ron Frame)

14 | Car Guide Rail

15 | CWT Guide Rail

16 | Travelling Cable

17 | Buffers

18 | Halogen Free Cables

19 | Emergency Rescue Device

20 Seismic Sensor
21 | Ropes\Belts

PCB Card for Remote
22 L
Monitoring
Ascending Car Movement
23 )
Protection
2 Unintended Car Movement
Protection (UCMP)

Note: Confirmation and details required against mentioned items here above in “Y” and EU type examination
certificates shall be online verifiable. Failure to comply the said data can lead to rejection of Bidder’s
Technical Bid.

B. FIRE ELEVATORS
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1. Make/Brand:

2. Country of Manufacture:

3. Model - Series:

4. Heavy Duty Fire/Passenger Lifts Model: (Y/N)

5. Offered Model is latest and available on the
Manufacture's Official Website/Catalogue: (Y/N)

6. Complete elevator parts are being supplied through the
Main Principal Manufacturer: (Y/N)

7. All passenger elevator/equipment to be
supplied shall be EN 81-20, 50, 70 & 72 Complied:
(Y/N)

8. All offered model catalogues, specifications/
Attributes/material are not modified for subject
Project (Y/N)

Note:
Confirmation required against Items A (4, 5, 6, 7 & 8) mentioned here above in “Y”. Failure to comply the said
data can lead to rejection of Bidder’s Technical Bid.

Major Elevator Parts Compliance Sheet
Following elevator parts shall be supplied by elevator manufacturer and supplied from the same manufacturing

facility of the offered brand. Following table shall be separately filled for each type of elevator(s) as per project
requirements. This shall be filled/complied by all the recommended manufacturers or approved equivalent

brands.
Manufacturer/ Supplying
No Supplier Name EU Type Through the
’ Description Model No. With Examination | main Elevator
Country of Certificate No. | Brand Factory
Origin (Y/N)
1 Machine/Motor
) Main Elevator Controller/
PCB Card
3 Over Speed Governor
(Bidirectional)
4 Safety Gear
5 Electric Safeties
6 Door Operator
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Manufacturer/ Supplying
No Supplier Name EU Type Through the
) Description Model No. With Examination | main Elevator
Country of Certificate No. | Brand Factory
Origin (Y/N)
7 Car Door/
Locking Devices
g Landing Doors/ Locking

Devices

9 Door Protection Device

10 Traction Belt

11 | Car\Call Operation Panel

12 Car cabin

CWT filler

(50% Cast Iron & 50%
Concrete with Cast Iron
Frame)

14 | Car Guide Rail

15 | CWT Guide Rail

16 | Travelling Cable

17 | Buffers

18 | Halogen Free Cables

19 | Emergency Rescue Device

20 Seismic Sensor
21 | Ropes\Belts

13

PCB Card for Remote
22 -
Monitoring
Ascending Car Movement
23 :
Protection
2 Unintended Car Movement
Protection (UCMP)
Note:

Confirmation and details required against mentioned items here above in “Y” and EU type examination
certificates shall be online verifiable. Failure to comply the said data can lead to rejection of Bidder’s Technical
Bid.

C. CARGO ELEVATORS

1. Make/Brand:
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Note:

3. Model - Series:

Country of Manufacture:

4. Heavy Duty Cargo\Passenger Lifts Model: (Y/N)

5. Offered Model is latest and available on the
Manufacture's Official Website/Catalogue: (Y/N)

6. Complete elevator parts are being supplied through the
Main Principal Manufacturer: (Y/N)

7. All passenger elevator/equipment to be
supplied shall be EN 81-20, 50 & 70 Complied:
(Y/N)

8. All offered model catalogues, specifications/

Attributes/material are not modified for subject

Project (Y/N)

Confirmation required against Items A (4, 5, 6, 7 & 8) mentioned here above in “Y”. Failure to comply the said

data can lead to rejection of Bidder’s Technical Bid.

Major Elevator Parts Compliance Sheet

Following elevator parts shall be supplied by elevator manufacturer and supplied from the same manufacturing
facility of the offered brand. Following table shall be separately filled for each type of elevator(s) as per project
requirements. This shall be filled/complied by all the recommended manufacturers or approved equivalent

brands.
Manufacturer/ Supplying
No Supplier Name EU Type Through the
’ Description Model No. With Examination | main Elevator
Country of Certificate No. | Brand Factory
Origin (Y/N)
1 Machine/Motor
Main Elevator
2 Controller/
PCB Card
3 Over Speed Governor
(Bidirectional)
4 Safety Gear
5 Electric Safeties
6 Door Operator
7 Car Door/
Locking Devices
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Manufacturer/ Supplying
No Supplier Name EU Type Through the
) Description Model No. With Examination | main Elevator
Country of Certificate No. | Brand Factory
Origin (YNN)
g Landing Doors/
Locking Devices
9 Door Protection Device
10 | Traction Belt
Car\ Call Operation
11
Panel
12 | Car cabin
CWT filler
3 (50% Cast Iron & 50%
Concrete with Cast
[ron Frame)
14 | Car Guide Rail
15 | CWT Guide Rail
16 | Travelling Cable
17 | Buffers
18 | Halogen Free Cables
Emergency Rescue
19 :
Device
20 | Seismic Sensor
21 | Ropes\Belts
PCB Card for Remote
22 o
Monitoring
23 Ascending Car
Movement Protection
Unintended Car
24 | Movement Protection
(UCMP)
Note:

Confirmation and details required against mentioned items here above in “Y” and EU type examination
certificates shall be online verifiable. Failure to comply the said data can lead to rejection of Bidder’s Technical
Bid.

D. ESCALATORS (6000 PERSON PER HOUR)

1. Make/Brand:

2. Country of Manufacture:
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Note:

3. Model - Series:

4, Heavy Duty

Public Use Escalator Model: (Y/N)

5. Offered Model is latest and available on the
Manufacture's Official Website/Catalogue: (Y/N)

6. Complete escalator parts are being supplied through
the Main Principal Manufacturer: (Y/N)

7. Escalator/equipment to be supplied shall be
EN 115 Complied: (Y/N)

8. All offered model catalogues, specifications/
Attributes/material are not modified for subject

Project (Y/N)

Confirmation required against Items A (4, 5, 6, 7 & 8) mentioned here above in “Y”. Failure to comply the said

data can lead to rejection of Bidder’s Technical Bid.

Major Escalator Parts Compliance Sheet

Following escalator parts shall be supplied by escalator’s manufacturer and supplied from the same
manufacturing facility of the offered brand. Following Table shall be separately filled for each type of escalators
as per project requirements. This shall be filled/complied by all recommended manufacturer or approved equal

brands.
Manufacturer/ Supplying
" EU Type Through the
No. J Supplier Name e .
Description Model No. . Examination | main Escalator
with Country of ;
Origin Certificate No. | Brand Factory
(Y/N)

1 Machine/Motor

Main Escalator
2 Controller/

PCB Card
3 Over Speed Protection
4 Safety Gear
5 Electric Safeties
6 Car Guide Rail
7 Motion Sensors
8 | Halogen Free Cables
9 Seismic Sensor
10 | Step Chain
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Supplying
Manu.f acturer/ EU Type Through the
No. . Supplier Name P .
Description Model No. . Examination | main Escalator
with Country of .
Orisin Certificate No. | Brand Factory
g (Y/N)
PCB Card for Remote
11 o
Monitoring
Note:

Confirmation and details required against mentioned items here above in “Y” and EU type examination
certificates shall be online verifiable. Failure to comply the said data can lead to rejection of Bidder’s Technical

Bid.
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SECTION VII: STANDARD BIDDING FORMS

e-Pak Acquisition and Disposal System (EPADS) generated document | © 2026 Page 194 of 444



Letter of Bid — Technical Proposal

INSTRUCTIONS TO BIDDERS: DELETE THIS BOX ONCE YOU HAVE COMPLETED THE
DOCUMENT

Place this Letter of Bid in the first envelope “TECHNICAL PROPOSAL”.

The Bidder must prepare the Letter of Bid on stationery with its letterhead clearly showing the
Bidder’s complete name and business address.

Note: All italicized text in black font is to help Bidders in preparing this form and Bidders shall
delete it from the final document.

Date of this Bid submission: [insert date (as day, month and year) of Bid submission]|
RFB No.: Aviation Complex-01

To: Pakistan Airports Authority (PAA)

We, the undersigned Bidder, hereby submit the first part of our Bid, the Technical Proposal
In submitting our Bid we make the following declarations:

(a) No reservations: We have examined and have no reservations to the bidding document,
including addenda issued in accordance with Instructions to Bidders (ITB 9);

(b) Eligibility: We meet the eligibility requirements and have no conflict of interest in
accordance with ITB 3;

(c) Bid/Proposal-Securing Declaration: We have not been suspended nor declared ineligible
by the Procuring agency/Employer based on execution of a Bid Securing Declaration or
Bid Securing Declaration in the Procuring agency/Employer’s country in accordance with
ITB 3;

(d) Conformity: We offer to execute works in conformity with the bidding document and in
accordance with the works requirements: [insert a brief description of the WORKS];

(e) Bid Validity Period: Our Bid shall be valid for the period specified in BDS 18.1 (as
amended, if applicable) from the date fixed for the Bid submission deadline specified in
BDS 24.1 (as amended, if applicable), and it shall remain binding upon us, and may be
accepted at any time before the expiration of that period;

(f) Performance Security: If our Bid is accepted, we commit to obtain a performance security
in accordance with the bidding document;

(g) One Bid per Bidder: We are not submitting any other Bid(s) as an individual Bidder, and
we are not participating in any other bid(s) as a Joint Venture member or as a
subcontractor, and meet the requirements, other than Alternative Bids submitted in
accordance with ITB 20;

(h) Suspension and Debarment: We, along with any of our subcontractors, suppliers,
consultants, manufacturers, or service providers for any part of the contract, are not subject
to, and not controlled by any entity or individual that is subject to, a temporary suspension
or a debarment imposed by the Procuring agency/Employer. Further, we are not ineligible
under Pakistan laws;
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(i) State-owned enterprise or institution: [select the appropriate option and delete the other]
[We are not a state-owned enterprise or institution]| / [We are a state-owned enterprise or
institution |,

() Binding Contract: We understand that this Bid, together with your written acceptance
thereof included in your Letter of Acceptance, shall constitute a binding contract between
us, until a formal contract is prepared and executed;

(k) Not Bound to Accept: We understand that you are not bound to accept the Most
Advantageous Bid or any other Bid that you may receive; and

() Fraud and Corruption: We hereby certify that we have taken steps to ensure that no
person acting for us, or on our behalf, engages in any type of Fraud and Corruption.

Name of the Bidder: *[insert complete name of Bidder]

Country of Origin of the Bidder: [insert country of origin, in case of JV country of origin of
lead member]

Name of the person duly authorized to sign the Bid on behalf of the Bidder: ** [insert
complete name of person duly authorized to sign the Bid]

Title of the person signing the Bid: [insert complete title of the person signing the Bid]

Signature of the person named above: [insert signature of person whose name and capacity
are shown above]

Date signed [insert date of signing] day of [insert month], [insert year)

*: In the case of the Bid submitted by a Joint Venture specify the name of the Joint Venture as Bidder.
**: Person signing the Bid shall have the power of attorney given by the Bidder. The power of attorney shall be
attached with the Bid Schedules.
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Form ELI 1 - Bidder Information Form

[The Bidder shall fill in this Form in accordance with the instructions indicated below. No
alterations to its format shall be permitted and no substitutions shall be accepted.]

Date: [insert date (as day, month and year) of Bid submission]
RFB No.: Aviation Complex-01

Page of pages

1. Bidder’s Name [insert Bidder’s legal name]

2. In case of JV, legal name of each member : [insert legal name of each member in JV]

3. Bidder’s actual or intended country of registration: [insert actual or intended country of
registration/

4. Bidder’s year of registration: [insert Bidder’s year of registration]

5. Bidder’s Address in country of registration: /[insert Bidder’s legal address in country of
registration/

6. Bidder’s Authorized Representative Information

Name: [insert Authorized Representative’s name]
Address: [insert Authorized Representative’s Address]
Telephone/Fax numbers: [insert Authorized Representative’s telephone/fax numbers]

Email Address: [insert Authorized Representative’s email address]

7. Attached are copies of original documents of [check the box(es) of the attached
original documents]

[0 Articles of Incorporation (or equivalent documents of constitution or association), and/or
documents of registration of the legal entity named above.

[0 Incase of JV, JV agreement, in accordance with ITB 3.3.

O

Establishing that the Bidder is not under the supervision of the Procuring
agency/Employer| in case of subsidiaries]

8. Included are the organizational chart, a list of Board of Directors, and the beneficial
ownership.
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Form ELI 2 - Bidder’s JV Members Information Form

[The Bidder shall fill in this Form in accordance with the instructions indicated below. The
following table shall be filled in for the Bidder and for each member of a Joint Venture]].

Date: [insert date (as day, month and year) of Bid submission]

RFB No.: Aviation Complex-01

Page of pages

1. Bidder’s Name: [insert Bidder’s legal name]

2. Bidder’s JV Member’s name: [insert JV's Member legal name]

3. Bidder’s JV Member’s country of registration: [insert JV's Member country of
registration/

4. Bidder’s JV Member’s year of registration: [insert JV'’s Member year of registration]

5. Bidder’s JV Member’s legal address in country of registration: [insert JV's Member
legal address in country of registration]

6. Bidder’s JV Member’s authorized representative information
Name: [insert name of JV's Member authorized representative]
Address: [insert address of JV's Member authorized representative]

Telephone/Fax numbers: [insert telephone/fax numbers of JV'’s Member authorized
representative|

Email Address: [insert email address of JV’s Member authorized representative]

7.  Attached are copies of original documents of /check the box(es) of the attached original
documents]

[l Articles of Incorporation (or equivalent documents of constitution or association), and/or
registration documents of the legal entity named above.

8. Included are the organizational chart, a list of Board of Directors, and the beneficial ownership.
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PERSONNEL

Form PER 1 — Contractor’s Representative and Key Personnel
Schedule

Bidders should provide the names and details of the suitably qualified Contractor’s Representative
and Key Personnel to perform the Contract. The data on their experience should be supplied using
the Form PER-2 below for each candidate.

Contractor’ Representative and Key Personnel

1.

Title of position:

Name of candidate:

Duration of
appointment:

[insert the whole period (start and end dates) for which this position will be
engaged)|

Time commitment:

for this position:

[insert the number of days/week/months/ that has been scheduled for this
position]

Expected time
schedule for this
position:

[insert the expected time schedule for this position (e.g. attach high level Gantt
chart]

Title of position:

Name of candidate:

Duration of
appointment:

[insert the whole period (start and end dates) for which this position will be
engaged|

Time commitment:

for this position:

[insert the number of days/week/months/ that has been scheduled for this
position]

Expected time
schedule for this
position:

[insert the expected time schedule for this position (e.g. attach high level Gantt
chart]

Title of position:

Name of candidate:

Duration of
appointment:

[insert the whole period (start and end dates) for which this position will be
engaged)|

Time commitment:

for this position:

[insert the number of days/week/months/ that has been scheduled for this
position]

Expected time
schedule for this
position:

[insert the expected time schedule for this position (e.g. attach high level Gantt
chart]
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Title of position:

Name of candidate:

Duration of
appointment:

[insert the whole period (start and end dates) for which this position will be
engaged)|

Time commitment:

for this position:

[insert the number of days/week/months/ that has been scheduled for this
position]
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Expected time
schedule for this
position:

[insert the expected time schedule for this position (e.g. attach high level Gantt
chart]

Title of position:

Name of candidate

Duration of
appointment:

[insert the whole period (start and end dates) for which this position will be
engaged]

Time commitment:
for this position:

[insert the number of days/week/months/ that has been scheduled for this
position]

Expected time
schedule for this
position:

[insert the expected time schedule for this position (e.g. attach high level Gantt
chart]

Title of position: [insert title]

Name of candidate

Duration of
appointment:

[insert the whole period (start and end dates) for which this position will be
engaged)|

Time commitment:
for this position:

[insert the number of days/week/months/ that has been scheduled for this
position]

Expected time [insert the expected time schedule for this position (e.g. attach high level Gantt
schedule for this chart]
position:
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Form PER-2: Resume and Declaration

Contractor’s Representative and Key Personnel

Name of Bidder

Position [#1]: [title of position from Form PER-1]

Personnel Name: Date of birth:
information

Address: E-mail:

Professional qualifications:

Academic qualifications:

Language proficiency:/language and levels of speaking, reading and writing skills]
details

Address of Procuring agency/Employer:

Telephone: Contact (manager / personnel officer):
Fax:
Job title: Years with present Procuring

agency/Employer:

Summarize professional experience in reverse chronological order. Indicate particular technical and managerial

experience relevant to the project.

Project Role D uration gf Relevant experience
involvement
main project role and responsibilities on the . B, describe the experience relevant to this
[time in role]
details] project] position]
Declaration
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I, the undersigned [ insert either “Contractor’s Representative” or “Key Personnel” as
applicable] , certify that to the best of my knowledge and belief, the information contained in
this Form PER-2 correctly describes myself, my qualifications and my experience.

I confirm that [ am available as certified in the following table and throughout the expected time
schedule for this position as provided in the Bid:

Commitment

Details

Commitment to duration of contract:

[insert period (start and end dates) for which this Contractor’s

Representative or Key Personnel is available to work on this
contract]

Time commitment:

[insert period (start and end dates) for which this Contractor’s

Representative or Key Personnel is available to work on this
contract]

I understand that any misrepresentation or omission in this Form may:

(a) be taken into consideration during Bid evaluation;

(b) result in my disqualification from participating in the Bid;

(c) result in my dismissal from the contract.

Name of Contractor’s Representative or Key Personnel: [insert name]

Signature:

Date: (day month year):

Countersignature of authorized representative of the Bidder:

Signature:

Date: (day month year):
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Form CON - 2: Historical Contract Non-Performance, Pending
Litigation and Litigation History

Bidder’s Name:

Date:

JV Member Name

ICB/NCB No. and title:

Page of pages

Non-Performed Contracts in accordance with Qualification Criteria

[0 Contract non-performance did not occur January /insert year]

I Contract(s) not performed since [insert year]

Year Non- Contract Identification Total Contract
performed Amount (current
portion of value, currency,

contract exchange rate and
PKR equivalent)

Contract Identification:
Name of Procuring agency/Employer(PA):
Address of PA:

Reason(s) for nonperformance:

Pending Litigation, in accordance with Qualification Criteria

[0 No pending litigation
O Pending litigation
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Year of Amount in Contract Identification Total Contract
dispute dispute Amount
(currency)

Contract Identification:
Name of PA:
Address of PA:
Matter in dispute:
Party who initiated the dispute:

Status of dispute:

Litigation History in accordance with Section III, Evaluation and Qualification Criteria of the

Prequalification document

71 No Litigation History
(] Litigation History

Year of award Outcome as Contract Identification Total Contract
percentage of Amount
Net Worth (currency), PKR
Equivalent
(exchange rate)
[insert year] | [insert Contract Identification: [indicate complete [insert amount]
percentage] contract name, number, and any other

identification]

Name of PA: [insert full name]

Address of PA: [insert street/city/country]
Matter in dispute: [indicate main issues in
dispute]

Party who initiated the dispute: /indicate
“Procuring agency/Employer” or
“Contractor’]

Reason(s) for Litigation and award decision
[indicate main reason(s)]
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FINANCIAL SITUATION

Form FIN — 3.1: Financial Situation and Performance

Bidder’s Name:
Date:

JV Member’s Name
ICB No. and title:

Page of pages
1. Financial data
Type of Financial information in Historic information for previous 2020-21 to 2024-25 years,
(currency)

(amount in currency, currency, exchange rate*, PKR equivalent)

2020-21 2021-22 2022-23 2023-24 2024-25

Statement of Financial Position (Information from Balance Sheet)

Total Assets (TA)

Total Liabilities (TL)

Total Equity/Net Worth (NW)

Current Assets (CA)

Current Liabilities (CL)

Working Capital (WC)

Information from Income Statement

Total Revenue (TR)

Profits Before Taxes (PBT)

Cash Flow Information

Cash Flow from Operating
Activities

*Refer to ITB 16 for the exchange rate
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2. Sources of Finance

Specify sources of finance to meet the cash flow requirements on works currently in progress
and for future contract commitments.

No.

Source of finance

Amount (PKR)

2. Financial documents

The Bidder and its parties shall provide copies of audited balance sheets for last 05 years pursuant to
Evaluation and Qualifications Criteria, Sub-factor B.4. The financial statements shall:

(a) reflect the financial situation of the Bidder or in case of JV member, and not an affiliated

entity (such as parent company or group member).

(b) be independently audited or certified in accordance with local legislation.

(c) be complete, including all notes to the financial statements.

(d) correspond to accounting periods already completed and audited.

L1 Attached are copies of Audited Balance Sheets for the 05 years required above; and complying

with the requirements
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Form FIN — 3.2: Average Annual Construction Turnover

Bidder’s Name:
Date:

JV Member’s Name
ICB/NCB No. and title:

Page of pages
Annual turnover data (construction only)
Year Amount Exchange rate PKR equivalent
Currency
[indicate [insert amount and indicate
year] currency/
Average
Annual
Construction
Turnover *

* See Section V, Evaluation and Qualification Criteria.
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Form FIN — 3.3: Financial Resources

Specify proposed sources of financing, such as liquid assets, unencumbered real assets, lines of
credit, and other financial means, net of current commitments, available to meet the total
construction cash flow demands of the subject contract or contracts as specified in Section V
(Evaluation and Qualification Criteria)

Financial Resources

No.

Source of financing

Amount

1
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Form FIN — 3.4: Current Contract Commitments / Works in
Progress

Bidders and each member to a JV should provide information on their current commitments on
all contracts that have been awarded, or for which a letter of intent or acceptance has been

received, or for contracts approaching completion, but for which an unqualified, full completion
certificate has yet to be issued.

Current Contract Commitments

Procuring Value of Estimated IAvefrjage i\)/[ontEIy ¢
No. Name of Contract agency/Employer’s Outstanding Work | Completion nvogci;nl%/loztel:s as
Contact Address, Tel, Fax | [PKR Equivalent] Date [PKR/month)]

1
2

1 1
; | NOT USED |

| | |
4
5

MR Werornl By plas oy Sirdicsd
PRE Pubgier 7] Lirsdsd

e-Pak Acquisition and Disposal System (EPADS) generated document | © 2026 Page 209 of 444



Form FIN - 5: Self-Assessment Tool for Bidder’s Compliance to
Financial Resources (Criterion 2.1 of Section 3)

This form requires the same information submitted in Forms FIN — 3.3 and FIN -3.4. All
conditions of “Available Financial Resources Net of CCC > Requirement for the
Subject Contract” must be satisfied to qualify.

Form FIN - 5A: For Single Entities

Total Total Monthly Results:
Available Financial Requirement Available Requirement | Yes or No
Financial for Current Contract Financial for the [D must be
For Single Resources Commitments (CCC) Resources Net Subject greater than
Entities: from FIN — 3.3 from FIN - 3.4 of CCC Contract |or equal to E]
(A) (B) ©) D=(B-0) (E) (F)
(Name of 3
Bidder)
Form FIN - 5B: For Joint Ventures
Total
Available Total Monthly Results:
Financial Financial Requirement Available Requirement Yes or No
Resources for Current Contract Financial for the [D must be
For Joint from FIN — | Commitments (CCC) | Resources Net Subject greater than or
Ventures: 8.3 from FIN - 3.4 of CCC Contract equal to E]
(A) (B) (©) D=(B-C) (E) (F)
One Partner: I l
(Name of
Partner)
R e
(Name of
Partner 1)
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(Name of
Partner 2)
(Name of
Partner 3)
All partners Y D = Sum of available financial D= |,
combined resources net of current contract
commitments for all partners

Form FIN — 5 is made available for use by the bidder as a self-assessment tool, and by the
employer as an evaluation work sheet, to determine compliance with the financial resources
requirement as stated in 2.3.3. Failure to submit Form FIN - 5 by the Bidder shall not lead to

bid rejection.
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EXPERIENCE

Form EXP - 4.1: General Construction Experience

Bidder’s Name:

Date:

JV Member’s Name

ICB/NCB No. and title:

Page of pages
Starting | Ending Contract Identification Role of
Year Year Bidder
Contract name:

Brief Description of the Works performed by the
Bidder:
Amount of contract:

Name i
Addres

Contr: NOT USED
Brief DESCTIpLion o1 the WOIKS periormed oy e
Bidder:

Amount of contract:

Name of PA:
Address:

I %

Contract name:

Brief Description of the Works performed by the
Bidder:

Amount of contract:

Name of PA:

Address:
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Form EXP - 4.2(a): Specific Construction Experience

Bidder’s Name:
Date:
JV Member’s Name
ICB/NCB No. and title:
Page of pages
. Attach Taking Over Certificate / Completion Certificate
. Use separate sheet for each project
1. Name of Contract
2. Country
3. Name of Employer
4 Employer Address
Nature of works and special features relevant to the contract for which the
5 Applicant wishes to prequalify
6 Contractor Role (Tick One)
' L1 Sole Contractor [ Sub- Contractor [ Partner in a Joint Venture
Value of the total contract (in specified currencies) at completion, or at date of
L award for current contract
Currency............c.......
8. Equivalent in Pak/Rs........................
9. Date of Award
10. | Date of Completion
1 Contract Duration (Years and Months)
' Years Months
Scope of Work:
1 RCC Structural Works
12. |0 MEP Services
L] Finishing Works
[J Fagade Works
13.  [Number of Super-structure Storeys including Ground Floor ................
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Form EXP - 4.2(b): Ongoing Contracts/ Commitments/ Work in

Progress

Bidder and each partner should provide information on their current commitments on all contracts
that have been awarded, or for which a letter of intent or acceptance has been received, or for
contracts approaching completion, but for which substantial Completion Certificate has yet to be

1ssued.

Name of Project

Value of
Outstanding
work (Equivalent
Pak Rs. million)

Project Scope

No. of
Super-
structure
storeys
including
ground floor

Estimated
Completion
Date

1 RCC Structural Works
1 MEP Services

O Finishing Works

[J Fagade Works

1 RCC Structural Works
[0 MEP Services

O] Finishing Works

[J Fagade Works

[0 RCC Structural Works
1 MEP Services

O] Finishing Works

L1 Facade Works

[0 RCC Structural Works
1 MEP Services

O] Finishing Works

[ Fagade Works

[0 RCC Structural Works
1 MEP Services

O] Finishing Works

L] Fagade Works

[0 RCC Structural Works
1 MEP Services

O] Finishing Works

[ Facade Works

*Use Additional Sheet where required
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Form EXP - 4.2(c¢): Construction Experience in Key
Activities

Bidder's Name:

Date:

Bidder's JV Member Name:

Sub-contractor's Name' (as per ITB 34.2 and 34.3):
ICB/NCB No. and title:

Page of pages

All Sub-contractors for key activities must complete the information in this form as per ITB 38
and Qualification Criteria and Requirements, Sub-Factor 4.2.

1. Key Activity No One:

Information
Contract Identification
Award date
Completion date
Role in Contract Prime Member in Management Sub-
Contractor v Contractor | contractor
O O O O
Total Contract Amount ;
TR ™R PKR equivalent
Quantity (Volume, number or rate of | Total quantity in Percentage Actual
production, as applicable) performed the contract participation Quantity
under the contract per year or part of (1) (i1) Performed
the year (1) x (i1)
Year 1
Year 2
Year 3
Year 4
PA’s Name:
" If applicable
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Information

Address:

Telephone/fax number

E-mail:

2. Activity No. Two
3

| NOTUSED |

TITTUT 1T

Description of the key activities in
accordance with Section III:
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Form EXP - 4.2 (d): Specific Experience in Managing ES aspects

[The following table shall be filled in for contracts performed by the Bidder, and each
member of a Joint Venture]

Bidder’s Name: /insert full name]

Date: [insert day, month, year]

Joint Venture Member Name: [insert full name]

ICB/NCB No. and title: /insert ICB/NCB number and title]
Page [insert page number] of [insert total number] pages

1. Key Requirement no 1 in accordance with 4.2 (¢):

Contract Identification

Award date

Completion date

NOT USED |

Role in Contract I .
ooy o Prime Member in Management Subcontractor
Contractor A% Contractor .
O O =
Total Contract Amount
PKR

Details of relevant experience

2. Key Requirement no 2 in accordance with 4.2 (c):

3. Key Requirement no 3 in accordance with 4.2 (c):
4.

WS Wepprol By e g Serdied
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Letter of Bid - Financial Proposal

INSTRUCTIONS TO BIDDERS: DELETE THIS BOX ONCE YOU HAVE COMPLETED THE
DOCUMENT

Place this Letter of Bid - Financial Proposal in the second envelope marked “FINANCIAL
PROPOSAL”.

The Bidder must prepare the Letter of Bid - Financial Proposal on stationery with its
letterhead clearly showing the Bidder’s complete name and business address.

Note: All italicized text is to help Bidders in preparing this form.

Date of this Bid submission: [insert date (as day, month and year) of Bid submission]
Request for Bid No.: Aviation Complex-01
Name of Project.: Construction of Aviation Complex at Blue Area Islamabad

To: Pakistan Airports Authority (PAA)

We, the undersigned Bidder, hereby submit the second part of our Bid, the Financial Proposal

In submitting our Financial Proposal we make the following additional declarations:

(a) Bid Validity Period: Our Bid shall be valid for the period specified in BDS 18.1 (as
amended, if applicable) from the date fixed for the bid submission deadline specified in
BDS 24.1 (as amended, if applicable), and it shall remain binding upon us and may be
accepted at any time before the expiration of that period;

(b) Total Price: The total price of our Bid is:

In case of only one lot, the total price of the Bid is [insert the total price of the bid in
words and figures, indicating the various amounts and the respective currencies];

In case of multiple lots, the total price of each lot is [insert the total price of each lot in
words and figures, indicating the various amounts and the respective currencies];

In case of multiple lots, total price of all lots (sum of all lots) [insert the total price of all
lots in words and figures, indicating the various amounts and the respective currencies];

(c) Commissions, gratuities and fees: We have paid, or will pay the following
commissions, gratuities, or fees with respect to the bidding process or execution of the
Contract: [insert complete name of each Recipient, its full address, the reason for which
each commission or gratuity was paid and the amount and currency of each such
commission or gratuity].

Name of Recipient Address Reason Amount

WEFE ool By ot By Baroitis)
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(If none has been paid or is to be paid, indicate “none.”

(d) Binding Contract: We understand that this Bid, together with your written acceptance
thereof included in your Letter of Acceptance, shall constitute a binding contract between
us, until a formal contract is prepared and executed.

Name of the Bidder:*[insert complete name of the Bidder]

Name of the person duly authorized to sign the Bid on behalf of the Bidder: ** [insert
complete name of person duly authorized to sign the Bid]

Title of the person signing the Bid: [insert complete title of the person signing the Bid|

Signature of the person named above: [insert signature of person whose name and capacity
are shown above]

Date signed [insert date of signing| day of [insert month), [insert year]

*: In the case of the Bid submitted by a Joint Venture specify the name of the Joint Venture as Bidder.

**: Person signing the Bid shall have the power of attorney given by the Bidder. The power of attorney shall be
attached with the Bid Schedules.

WEFE ool By ot By Baroitis)
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A. Preamble

1. The Bill of Quantities shall be read in conjunction with the Instructions to Bidders,
General and Particular Conditions of Contract, Technical Specifications, and Drawings.

2. The Contract shall be for the whole of the Works as described in these Bidding
Documents. Bids must be for the complete scope of Work.

3. The quantities given in the Bill of Quantities are estimated and provisional, and are given
to provide a common basis for bidding. The basis of payment will be the actual quantities
of work ordered and carried out, as measured by the Contractor and verified by the
Engineer and valued at the rates and prices bid in the priced Bill of Quantities, where
applicable, and otherwise at such rates and prices as the Engineer may fix within the terms
of the Contract.

4. The rates and prices bid in the priced Bill of Quantities shall, except insofar as it is
otherwise provided under the Contract, include all Constructional Plant, labour,
supervision, materials, erection, maintenance, insurance, profit, taxes, and duties, together
with all general risks, liabilities, and obligations set out or implied in the Contract.

5. A rate or price shall be entered against each item in the priced Bill of Quantities, whether
quantities are stated or not. The cost of Items against which the Contractor has failed to
enter a rate or price shall be deemed to be covered by other rates and prices entered in the
Bill of Quantities.

6. The whole cost of complying with the provisions of the Contract shall be included in the
Items provided in the priced Bill of Quantities, and where no Items are provided, the cost
shall be deemed to be distributed among the rates and prices entered for the related Items
of Work.

7. General directions and descriptions of work and materials are not necessarily repeated nor
summarized in the Bill of Quantities. References to the relevant sections of the Contract
documentation shall be made before entering prices against each item in the priced Bill of
Quantities.

8. Provisional Sums included and so designated in the Bill of Quantities shall be expended in
whole or in part at the direction and discretion of the Engineer in accordance with Sub-
Clauses 13.4 and 13.5 of the General Conditions.

9. The method of measurement of completed work for payment shall be in accordance with
the Measurement and Payment Clauses given in the relevant Technical Specifications or
in accordance with implied meaning of the Specifications. Any special method of
measurement stated in the text of Bill of Quantities is limited to the concerned items only.

10. The bidder may ensure himself of the correctness of quantities and application of the
individual items of works as per the Drawings, Technical Specifications and Contract
Documents.

WEFE ool By ot By Baroitis)
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B. Work Items

1.  The Bill of Quantities usually contains the following part Bills, which have been
grouped according to the nature or timing of the work:

Bill No. 1 Civil Works

Bill No. 1.A Retention System

Bill No. 1.B Structure Works

Bill No. 1.C Finishes Works

Bill No. 2 Plumbing & Firefighting Works
Bill No. 2.A Plumbing Works

Bill No. 2.B Firefighting Works

Bill No. 3 Electrical Works

Bill No. 3.A Electrification (Internal)

Bill No. 3.B Energy Monitoring System
Bill No. 3.C ELV Works

Bill No. 3.D External Electrical Works
Bill No. 4 Facade Work

Bill No. 5 HVAC Works

Bill No. 6 Elevators

Bill No. 7 Escalators

Bill No. 8 Integrated Building Management System (IBMS)
Bill No. 9 Natural Gas Work

Bill No. 10 External Development Works
Bill No. 10.A Roads, Walkways & Paved Areas
Bill No. 10.B Storm Drainage Works

2. Bidders shall price the Bill of Quantities in Pak Rupees (PKR).

Daywork Schedule

Not Used

WEFE ool By ot By Baroitis)
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GRAND SUMMARY OF BILL OF QUANTITIES

AVIATION COMPLEX AT BLUE AREA, ISLAMABAD

Bill No. Description A(;llgg;t
Bill No.1 | CivilWorks
1.A Retention System
1.B Structure Works
1.C Finishes Works
Bill No.2 | Plumbing & Firefighting Works |
2.A (a) Plumbing Works
2.B (b) Firefighting Works
Bill No.3 | Electrical Works |
3.A Electrification (Internal)
3.B Energy Monitoring System
3.C ELV Works
3.D External Electrical Works
Bill No.4 | Facade Work
Bill No.5 | HVAC Works
Bill No.6 | Elevators
Bill No.7 | Escalators
Bill No.8 | Integrated Building Management System (IBMS)
Bill No.9 | Natural Gas Work
Bill No.10 | External Development Works |
10.A Roads, Walkways & Paved Areas
10.B Storm Drainage Works
Bid Price (Carried forward to Letter of Bid)
PR Faieian ot ot
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ESTIMATED PROGRESS PAYMENTS

Bidder’s estimate of the value of work, which would be executed by him during each of the
periods stated below, based on his Programme of the Works and the Rates in the Bill of
Quantities, expressed in thousands of PKR:

Period Amounts (1,000 PKR)
1 2

1** Quarter
2" Quarter
3™ Quarter
4t Quarter
e Quarter
6" Quarter
g Quarter
g Quarter
9th Quarter
10" Quarter
T Quarter
12t Quarter
13§ Quarter
14™h Quarter
15 Quarter
16" Quarter
17" Quarter

18" and Final Quarter

Bid Price
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Integrity Pact

DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC. PAYABLE BY
THE SUPPLIERS OF GOODS., SERVICES & WORKS IN CONTRACTS WORTH
RS.10.00 MILLION OR MORE

Contract Number: Dated:
Contract Value:
Contract Title:

[Name of Contractor] hereby declares that it has not obtained or induced the
procurement of any contract, right, interest, privilege or other obligation or benefit from
Government of Pakistan or any administrative subdivision or agency thereof or any other
entity owned or controlled by it (GoP) through any corrupt business practice.

Without limiting the generality of the foregoing [Name of Contractor] represents and
warrants that it has fully declared the brokerage, commission, fee etc. paid or payable to
anyone and not given or agreed to give and shall not give or agree to give to anyone within or
outside Pakistan either directly or indirectly through any natural or juridical person, including
its affiliate, agent, associate, broker, consultant, director, promoter, shareholder, sponsor or
subsidiary, any commission, gratification, bribe, finder's fee or kickback, whether described
as consultations fee or otherwise, with the object of obtaining or inducing the procurement of
a contract, right, interest, privilege or other obligation or benefit in whatsoever form from
GoP, except that which has been expressly declared pursuant hereto.

[Name of Contractor] certifies that it has made and will make full disclosure of all
agreements and arrangements with all persons in respect of or related to the transaction with
GoP and has not taken any action or will not take any action to circumvent the above
declaration, representative or warranty.

[Name of Contractor] accepts full responsibility and strict liability for making and
false declaration, not making full disclosure, misrepresenting fact or taking any action likely
to defeat the purpose of this declaration, representation and warranty. It agrees that any
contract, right interest, privilege or other obligation or benefit obtained or procured as
aforesaid shall, without prejudice to any other right and remedies available to GoP under any
law, contract or other instrument, be voidable at the option of GoP.

Notwithstanding any rights and remedies exercised by GoP in this regard, [Name of
Contractor] agrees to indemnify GoP for any loss or damage incurred by it on account of its
corrupt business practices and further pay compensation to GoP in an amount equivalent to
ten time the sum of any commission, gratification, bribe, finder's fee or kickback given by
[Name of Contractor] as aforesaid for the purpose of obtaining or inducing the procurement of
any contract, right, interest, privilege or other obligation or benefit in whatsoever form from
GoP.

[Procuring agency/Employer] [Contractor]
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AVIATION COMPLEX AT BLUE AREA ISLAMABD

SUMMARY OF BILL OF QUANTITIES

ANNEXURE-G

Bill No. A(g']"(;’;t
Bill No. 1 CivilWorks
1.A Retention System
1.B Structural Concrete Works
1.C Finishes Works
Bill No. 2 Plumbing & Firefighting Works
2.A Plumbing Works
2.B Firefighting Works
Bill No. 3 Electrical Works . TR W . L a0 % 0000
3.A Electrification (Internal)
3B Energy Monitoring System
3.C ELV Works
3.D External Electrical Works
Bill No. 4 Facade Work
Bill No. 5 HVAC Works
Bill No. 6 Elevators
Bill No. 7 Escalators
Bill No. 8 Integrated Building Management System (IBMS)
Bill No. 9 Natural Gas Work
Bill No. 10  |External Development Works |
10.A Roads, Walkways & Paved Areas
10.B Storm Drainage Works
Total
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AVIATION COMPLEX AT BLUE AREA, ISLAMABAD

BILL ND. 1.A: TEMPORARY DEEP EXCAVATION SUPPORT 3TSTEM
(REC PILES WITH PRE-ETRESSED GROUND AMCHORS)

BILL OF QUANTITIES

Fliarba ik oo Syshorn Woeks

|twm Ho.

logam Dhes.cori piion

Unit - Gy

Lnit
Rate

Tovind
Awioing
1As.}

i)

]

RT=21

RT-0Z

i
L]

BT

e e
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BILL NO, 1.A: TEMPORARY DEEP EXCAVATION SUPPORT SYSTEM
(RCC PILES WITH PRE-STRESSED GROUND ANCHORS)

BILL OF QUANTITIES

Fliarba ik oo Syshorn Woeks

e W, Eem Descaiplon

Unit Gy

Babe
R}

Tolni

Amoung
1A=,

4]} i1

RT-04 Py, midieg, hanelisg and pairng Soneeld n Cop Beasia valng Odinasy
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AVIATION COMPLEX AT BLUE AREA, ISLAMABAD

BiLL ND. 1.B: CIVIL WORHKS (STRUCTURAL CONCRETE WORKS)

BILL OF QUANTITES

Structune Warks

ftemn Mo

Hem Descripthen

Unit

Unit

{Rs.)
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L
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=sprzadingfisveling ot dispozal mea, and al lead and lift. laboue,
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Engirser. The Confractor shal be fUlly  respomsibde for
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acheal guantity of excavated materfal ramoved from the Projact
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direciad By e Engineer

lﬂ"-":!-“iw £ -Page 1aof 10
e-Pak Acquisition and Disposal System (EPADS) generated document | © 2026

FRTRT R LIRIZT.

:h

)

7143 &520
BET &0
BET, 480
BT L&
BET &0
BET 44
£43.460

{5.730,530]

10500

Page 229 of 444



Structune Warks

BILL NO. 1.B: CIVIL WORKS [STRUCTURAL CONCRETE WORKS)

EBlLL OF QUANTITES
Unli Tedal
Tbesm Mo mam Decssription Unit ] Rate A nt
{Rs.] ([R5
(1] (i [iii] iv} {1l {vi]
Tl -0 Proweding and layving Sodect FE wihh autable approvsd mafemal

abkained from culside soorce incliding hauling up © any lead

and M, piacing In lawers and comoacheEn having min. relathve
duisty of T5% , as drected by the Enginest. G 8,000

C-A-05 Prowidng and fling local sand n foundabore, under Aoor from
Appreesd  sounes  Includng  valrg, desssing,  compacting,
corecfidagng.watenng in layers not moes than & deph complels
all 85 per specifcabions and nsiructions of Engirser. Al DacklE

o e approvad by e Enginger compaciing 1o 545% modded
AATEHTO cn 204 T2k

Sectian B - Termile Cantrael Treatmant
Aol Specs: 1600

-E-01 Sprayng of ant-ermile Featmen! usng approved  chemical,
appled as per manufachirers recommendations at the bottom
and sides of Ssurdlalion berches, over elockpied  Backil
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guarariesing ihe ireabment for 10 years The work shal be
camind oyt camplete in all respects as par specificafions and as
direcied by the Engineer. 1] 01 2l
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BILL NO. 1.B: CIVIL WORKS [STRUCTURAL CONCRETE WORKS)

Structune Warks

EILL OF QUANTITES
Unilt Tedal
Ibesm Mo Ram Deceription Unit ay Rale Amsunt
(i1 ] iRs.]
il (i fiiil {iv} {ul {uil
Bectlon C - Relindarcermant
Ref Specs; 2200
= Prewding, febncaing and fixing of deformed sleal reinforcament
Bars of Finkmum 60,000 Pal sk strength al asy foar ard arey
shEps oE por Oramings and instnctens of 1he Enginear inciuding
the cosl of cutng banding. plaeng, and faing n posicn . =l
lapa, chave, specers. binding wires, suppore, heoks, snd al
alher accéssonies @t per cewings and specifications and as
direciad by e Engineer,
b Buliding Reinfocement
il Basament -6 upho Slanlavel 510 M.Ten 1,638
) Besement -5 uple 8lah evel =405 M. Ten 3BA
121] Bazemeni -4 upbo 5lab level -300-0° K Ten 360
i) Basemant -3 uplo 51t wve) - 155" M.Ten 380
v Basamant -2 upbd glab evel 20" M.Ten b 3
) Baterean -1 uplo slab eve| #4-00 M Ten 430
§uli} Utpl Grawnd Floor skl level + 580" M.Ten 214
|'|III-:| Uiplo 15t Floorsiab leval +32-0¢ M.Ten 213
im) Lipio 2nd Fioor sisi eyel +a06.0" M. Ten 215
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LA Lipi Atk Flgor sisl el &74°07 M. Ten 208
] Ligte 5t Fleor slal level SgE07 M Tea 208
(%)  Ulpioo6ih Flear skab evel «302W0" K. Ten 208
() Lipto 71h Floor shely level = 175-0" M Ten 202
) Uplo Bih Floor shsb level »130-0" M Ten 188
{iwl}  Uplo 8th Floor =slzb vl & $44-0° M.Ten 185
il Lipto 10th Fioor slab lwwal + 18841 M. Ten M
{avil]  Liplo 11t Flioor slab el +172400 M.Ton 196
(st} Uplo 12th Fioar siab level +186'07 M Ten 185
{x}  Uplo 13th Floor skb level +300-07 W Ten 10&
{xml} Ligio 13th Foor s@b jews| +214-00 M Ten 213
LEER]] Ligte 150 Flagr slab haeal + 723400 M. Ten 264
(aeli]  Ulple 18th Flaar akib ewel + 34500 M Ten 180
(KEny  Uiplc 1THh Fogr slab lewel «262-07 M.Ten 160
(¥} Uplo 18th Floor stab level +275-0 M Ten 160
ferwl)  Ulpln 1860 Fioor glab level 280007 ki Ton 180
o Lpio 200 Floor stab level + 204500 M.Ten 190
{mxvi] Uple 21th Foor slab lewvel +34 507 K. Ten 188
(wert)  Lipis 23th Fioor slab isvel +33207 . Ten 1890
(xmey  Liple 23th Floor skb level +3485-07 M Ten 10
faind ) Ulplo 24th Fioor sab el +28&0000 M Ten 10
{axi]  Uiplo 25th Floor siab lewel +374-00 M Ten 219
{waxdnl  Liplo 26th Floor siab level £386°-00 M.Ten 113
fexedy|  Uplo 2THh Fioor siab lees| +412%07 M Ton =
Section D = Plain & Reinforced Concrate
Rel Speca; 2100, 2200, 2500
C-0-01 Prowiding and [Eyng Flein Cemeni Concrede (46 12080 Pal
cylincer) under Taftouncations, waits, pinh beams, sheps s,
moloding levelng, compacbkng, curing ek, complales inooal
respanta CA 20,895
-0z PFrowiding and layng Concmin (1:3:6 1500 Psi cybndaer) in
focundafons sieps, undesr Noors, ramps efc, Including BY¥eing,
campaching, suling atsal sy Near and ary Feight &3 appecad
and dinectad by iha Engnear. complana in &l respects
(a) Pl Cement Conerels (1236 1800 Ps&f cWincer] under rafl’
Tourdoafons ch 13,805
S R ot €-Page 3of 10
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BILL NO. 1.B: CIVIL WORKS [STRUCTURAL CONCRETE WORKS)

Structune Warks

EBlLL OF QUANTITES
Unli Tedal
Ibesm Mo mam Decssription Unit ] Rate A nt
{Rs.] (AR5,
(1] (i fiii] v} {1l {vi]
(b} PainCament Cancrets (1:308 150 Psi cylindar) in sieps. under
floars & inramps eio cA 8,280
D3 Prowsding and lying plan cemenl Corcele (12094 2400 Pai
chindery in ramps, sbeps, foors el includng levelmg. fnishing,
campactng, cunng etz at sy faor and ary height e approvad
and dirscted by The Enginesar. conpleta n @l reapects
CA 5,140
C-D-04 Prowiding, Bying, compacing and cwlng pa-mixed Cement
Conerete of specied 28 days' oylinder strengdh (2000 Psl) by
using Cvdirary Porland Cemenl of specifad rafio imciuding
screaning, washing of aggreqala, muing of constiuents by using
batching plant, lranaporisd by lram® micer and pourng wilh
pumps, with speclied corsislency ncluging  shumeing’
fonmaeark, compacton with womdor, admiiure Ska or
afglialanl, al any Peod and any Haight 2 appioved and dieeckad
i 1he Engpinaar
i} RCCPlanter {3,000 Psi cyliader) cH 405
=004 Prowiding, bying compacing and curing pre-mised Cenment
Conciele of specilied 28 daya’ olinds elrength by uegng
Ordnary Poriand Cemend of specified ratio moluding screening,
waahing of aggragste. mikmng of consthuents by using hetching
pland, ranspodied by barsl mixer and pouring wilh pumps, wilh
specilied comsisiency Nclugding shuglenng’ formwark, cormpacian
withy wibrabar - admiure Séoa or agquivaknt a8t any floor and any
height as approved and directed by the Enginesr.
4] FRamFeundations using crystaling based waterproofing [
shrinkage compensating concrete admixture for webertight
conorete system (5,080 Ps| cylinder) ;A B4R 310
b} Retaining Walls & Calumns In retaining walls using
crystaliing based waterproafing | shrinkage compensating
oomnorete adniixture forsdmibctere for smtertight comorete
systom|5.000 Psl eylimdor)
i} Baament 6 uple s level 51707 cn 17 BEE
(i) Batement -5 uplo slah kyel 105" N 17,255
HEY] Basamant -4 opho & lab vl -3000" A 14,455
ik Basamant -3 upbs alab kvel -19.5 Cfl 14,565
¥l Basement -2 uplo Slab el 50" A 11 BE
i) Batament -1 uple slal kyvel -0 ch 13,285
£] Ehear 'Walls (7,000 Psj cylindar)
4 Baiemrent & upho slab evel 5107 cn 156,305
i) Batamen -5 Uple SIah Eyel -4005° ;h 10,165
L] Basement 4 upho slak Emyvel -280-0° | 10,168
| Batarment <1 upko £1ab Evel 195" ch 10, 168
(L] Bazement -2 uplc dlat el -5-0° cn 10,185
gwi) Basament -1 upho e vl «4°-0° h 12,60%
fwif  Uple Graund Floor sk level +18°4° A 13,730
] Lipls 151 Floof slab el +12%0" ch T3, THE
{ix) Uplo 2nd Floar siak eyl 40007 ch 14,750
(£} Upls 3rd Floor siab kewel +80-0° &h 13,730
i) Uphs dth Floor shaky bl #74%00 c:f 13,730
(il Upio fth Flioor sish vl =880 N 13,730
ELTY] Lipis Gth Floor slaly lavel 10207 ) 13,730
[P ot kg iy e £ -Page 4 of 10
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BILL NO. 1.B: CIVIL WORKS [STRUCTURAL CONCRETE WORKS)

Structune Warks

EILL OF QUANTITES
Unilt Tedal
Tbesm N Ram Deceription Unit ay Rale Amsunt
(LN (AR5,
il (i fiiil i} {ul {uil
&1)  Bhear Walls (5000 Pl cylinsier)
Ea ] Uiplo Tth Floor slab leved =11820" " 13.730
(wed  Uiplo Sih Flogr siab evel-+130°0° A 18T
{wel]  Lipio %h Flogr slsb lavel #1480 CA 13,750
{wdilp  Uplo 10Eh Fioor siab jewe) + 5800 i 13,736
{u¥ii]  Upio 11h Floor siab ievel +17240 N 13,730
(k) Upto 12th Floor slab level 41850 ch 13,730
[EET] Uipbe 13th Floor skab bewel 20007 cn 13,73
e} Uil 14th Floor atab el +2 1400 cn 13,730
i) Liplo 15th Floor slab level + 23441 cn 10,920
(meii]  Uipto 16th Fioor 3D leval +2468-0F (i | 13,750
(i) Ulpts 17Hh Fioor stab level +282407 A 13,730
{miv)  Liplo 18th Fioor slab level +27E07 | 13, 750
ixowl)  Uplo 15th Fioor slab Iewvel +380-00 CA 3.7
ool Uiplo 20th Floor shab el +204%0° ;A 13,730
{wavie]  Uple 21 th Floor siab level +318%07 G 13Tl
{wxot)  Uplo 22th Floar siab level +332'00 ) 13,750
{war)  Liplo 23th Floor skab level +285.07 G 13,730
(weaiy Lipio 249t Flogr slab lewsal + 3500-00 n 13,730
feved]  Lipin 256h Floor slab leval +37440 (| 13,730
] Uiplo 2600 Floor slab leval « 386800 cn 10,460
ixxdy] Lipio 270h Floor slab level «d12-07 () | 3440
dj Columrs (7,000 PaI syincder]
[} Bazament -5 uplo slablevel -51-0" ch AT
()  Basement -5 upto 5l kel 4005 CA 9,17
(i) Basement -4 uplo shaly ve) 30007 cn BATE
i) Basament -3 upto sisd wvel-15-8° i bAT0
) Batamant -7 uplo olaly gl -0 cn .11
i) Basament -1 upte 5lah Byl +4-00 i 12,870
v} Ligs Graursd Fioor siab |evel + 180" cn B, 8B
[uli) Liptx 151 Flogr-slab lewvel +32-0" cn B BED
(] Uplo 2nid Floor sig level 43607 s | 8,670
i Uplo Jid Floor slab eeel +00°0 C b.385
i) Lk At Floar aiaky ksl =74%07 A B, 308
el Uple 5th Floor skaby level #8200 (o g,380
(xit]  Uplo &th Flear slab level 102407 ch 8,345
d-1)  Columns {8000 Pai eylinder)
(e} Uipko Tih Fioor skob level &1 160° Ch 5,308
tee) Uple 8th Floor slaby level #1200 B T
(oo} Lipio %h Floor sish level #1489 CiH 7405
ieetlp  Lipio 1060 Flaor slab lewal + 1880 ()| A8
{avil]  Uplo 11th Fioor skb level +172-07 Gn T40%
(s} Uiplo 12th Floor slab leve| + 18507 ch T 405
LE=] Ligds 13th Flaor gkab leve] -« 300007 CA 7 405
{xeip Ligio 1ath Floor akab leval +3214-00 cn T 4085
(i) Liphs 1500 Floor skl heys| 423400 cn 10,845
|xtii]  Uiplo 16th Floor slab level + 24800 cn B,545
(xxiy  Upto 17h Floor alab el « 3620 CR B 505
[Kvp  Lipln 180 Fioor siab jevel <2707 = B, 585
(kawi}  Uplo 16th Floor siab level +28007 A 6,505
et} Lipio 20th Fioor alab el +304000 cCH B, A0R
vl Wple 21 th Fioor siab level +318%0° G 6505
(uxpid  Uplo 22th Foor skb lewel +232007 ch 5,505
(i} Uiplo 23th Fioor slab lewvel +24500 C:fl B 505
(N} Upin 24th Fioor silab isvel + 23000 | 5,590
(o) Lhgdo 25th Floar skal bveal + 37407 cn B.505
{aeii]  Lipin 2660 Floor slab leval + 38500 (| 1,270
(i Uipio 27Eh Floor slab level 41207 (i | 1,615

l Bbnid B r g e i e
Fraiem P Loid
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BILL NO. 1.B: CIVIL WORKS [STRUCTURAL CONCRETE WORKS)

Structune Warks

EILL OF QUANTITES
Unilt Tedal
Ibesm Mo Ram Deceription Unit ay Rale Amsunt
{Rs.] (AR5,
i (i fiiil {iv} {ul {uil
] Slabs HBeame, Pibs, Lirels, Reamp Parapsl, Finns & Shelfe
{5000 Pzl eylindes)
i} Batament -6 uphs Slablevel 510" (| 67 005
i) Bazamen -5 uplo slal eyve| <10-5° cn §83,13%
() Basament -4 uphs glad yel -30-0° (= &0,030
v} Basamant-2 upto slab myel- 1808 A 8,030
(¥)  Bassment-? upho siab el 200 | 66,335
ivi)  Bessment-f opho lab bvel #4-0° ;A &3, 890
v Upio Graurd Floor siib (el + 15407 cn 28,120
[} Uiplo 15t Floor alab eal +32'-0" | 28,008
ih) Uipin 2nd Fioor sk level +465 07 ch 76 234
x]  Uple 3rd Flaer siab ievel 600" ch 24758
i) Upl dth Fioor stabr level +74°07 h 24,150
L] Uiplo Gth Flear slab level #5800 ch 24,075
EILY] Ligin &Hh Floar skal eved 10207 cn 20,0585
o) EBlabs EBeame,Ribs, Lintels, Ramp, Parapot, Finne & Shelfs
{4,000 Pal cylinder)
Tk Lipho Tth Floor shaly eeel #115-0" cn 23,528
() Uipio Bih Floor sisd vl » 300" n 23,460
e} Lipl Bth Floor skab: leyel @ 1dad=0" i | 23410
{wwip  Liple 10th Floar alab el + 15807 )| 24 Tel
(xvii]  LUiple 11th Floor skab leval +172-0° CA 23 285
ixa}  Uipte 12th Finar stab isvel +18550 £ 93,235
Pt} Upic 13th Floor siab level +200%0° ch 23,315
{emll  Uiplo T4th Fioor slb esel 2140 =N 25,970
[ Ulpte: 18th Floor alab |ewsl +236%07 cn 25, 710
(22§} LUplo 16th Floor siab leval + 24800 cn 23,245
fxiny  Lpho 17th Floorstab lewvel «362507 chn 23,245
(Mavy  Liptc 18th Fioor slab leval #2780 cn 23,245
(arwl)  Uipio 10th Floor slab leval +2800-07 cn 23250
{Erel ) Lipio 20th Fioor sk lees] +204°-00 cn 23,250
faxyin]  LAgle 2100 Flagr slal lewa) + 31807 || 23,275
(mxpp  Lipho 2300 Foaretb lasal +132W0 CA 23k16
fmidp  Uiplo 23th Floar siab leve| +386'-07 ()| 23,368
{and)  Ligle 28th Floar stab level +360.00 | 23 750
{uy]  Uple 230h Floor alab lewal + 30000 CA 21 BT
{uadi]  Uipto 28th FIOBE glab evel + 38600 G g 850
(kxei|  Uplo 27th Fioor skab level +412%0° cn 3940
a2y Walfle Siabe Bedrms Ribs (4000 Psi cylinder)
i} Ligin 250h Flogr skab lewa) 43748000 CA 6065
N Sialre (2000 Pel ayllnder)
:]] Bazament -6 uplo slablevel -51-0° cn 485
¥} Bazamert -5 upho slab feve| 405" A 4085
() Basement 4 uplo slab evel 30000 ch 485
k) Bazemers -3 uplo skal eve| - 198" )| ARG
({4 Baiairamt -7 dpls alal gl 000" cn 445
i) Basament -1 upto 510 lovel w4-00 CA SED
i} Upls Graursd Floor sk (& +180° (i | 600
[} Ulpi 151 Floorslab - leval +32-07 A B15
() Uipto 2nd Fioor sialy level +86-0" Gh 615
) Ut 3d Flowr slab ewel +20°-07 (| 615
Kl Lipie: d1h Floor siakb levsl 27400 Cfi B8
{¥i)  Upio 5ih Floar skab level s88°0° £:h B
{(zi)  Uplcodth Floor siab leve +#102-0% N 61§
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e-Pak Acquisition and Disposal System (EPADS) generated document | © 2026

Page 234 of 444



BILL NO. 1.B: CIVIL WORKS [STRUCTURAL CONCRETE WORKS)

Structune Warks

EILL OF QUANTITES
Unli Tedal
Ttesm N Ram Description Unit Oy Rate A sLent
(LN (Rs.]
()] {iip fiii] fiv} {1 i¥i]
f-1j  Stairs (4,000 Pal cylinder)
{pe} Uplo Tth Floor slab level #1160 | G
(o) Uplo 8th Floor siaky level #1200 A G1§
(i}l Liplo $h Floor sisb lavel #1440 CA 615
{avily  Uplo 10th Fioor siab leve) +158.07 = 614
{avil)  Uplc 11th Floor slab level +172400 N 615
mie) Uple 13th Flagr alab leval 185807 | GB15E
{hx] Liphz 13th Floor slab kel +200-00 cn 615
iy Uiplo 14th Floor alab lewsl 2140 cn 615
(i)  Uiplo 15th Fioor slab lewel + 23441 | G5
(meii]  Uipto 16th Fioor 3D leval +2468-0F cn 615
(i) Ulpts 17Hh Fioor stab level +282407 A 618
{miv)  Liplo 18th Fioor slab level +27E07 | BiG
fwrw()  Ulplo 15th Fioor siab Isvel +380000 C:A 615
ool Uiplo 20th Floor skab el +204%0° C:A Gi%
Lovie]  Upto 21Eh Fioor stab level +218%07 cA 614
{xxor)  Uplo 22th Floar skab level +33200 v B15
(Mmdp  Liplo 23th Floor skb level +245-07 )| H1%
(maaly  Liple 24th Flaor glab leaal «3500-00 LMl B
o] Lipie 25th Flanr slah lewval + 378400 N 35D
gl Under Ground Wabter Tanks wusing high qualty water
resisting and crystalline waterproofing concrete admixiure
far watertight concrete system(S,000 Pal ey linder)
i} Tard Boftam & Top Slabs in Basament -1 kewal +4'-0° ch 4,910
1] Tark Walk In Basamare -1 Eval «4-1° A 1,318
b} Over Head Water Tanks using high quality water resbsting
and worystalline waterproofing oonorete  admixture  for
weabertight concrete system|4,000 Psi cylindar)
] Tank Bofom: & Top S&A0s In150 Floor slab kel +234°40° FAn
i Tark Wall in18th Fipor siab level #234.0° CA 2,500
] Tank Boom & Top Sabs in #Eh Floor shb level $30540° ch B, 585
i} Tank Wall in 26 Floar eisb Beel «386-0° oh 1 410
P it B v €-Page 7of 10
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Structune Warks

BILL NO. 1.B: CIVIL WORKS [STRUCTURAL CONCRETE WORKS)

ElLL OF QUANTITES
Unlt Toedal
Item Ho. Rem Deseription Unit Oy Rate ApAsent
[N} ([R5
i (i} fiii] fiv} {1l {vi]
Beetion E-File Warka
Fel Spaca; 1100, 2100, 2200 2300
C-E-01 Bafing with temporary casing in grmvely subsoil for 3-3°
diametiy pla, (Fotary Augar Bucke| wih Banicnite shery) Ef &7 500
C-E-i2 Pie Load leat using Mpdiauks Jase system [TO0-1000) Torme
{Cnily Kentlage Load tat charges) Jab z
C-E-0a Pie Load test Lging Rydraulc Jack system |1,000-1,530) Tanrns
{Only Kentiage Load dest changes) oty 3
CEaDd Frowidng and layng Femfoced Gement Gancrede having a

mrip i cfliidar crushing afrengih of 4000 pal Tor bore ples by
inemie pipe, using weigh balch. using approwed adminiure
Exchiging the cost of renfarcement. samglle n al respect A BEG, {40

S-E-05 Prowidng fabricadng snd fizing of defonmed sles| remioicement
Barg af evimmum ED, 00O Pai isidd glrengty &t any flsar ardd any
=haps as per Sraamngs and irsbrichons of ihe Engnesr inciuding
1he oost ol culing Dending, piadng, and fixing in postdon:, al
s, chaws, Spacers. bindrg wires, Suppors. hooks, and al
ol acossacrios a8 pef ceawrig and epecilicalions ard. 8s
direciad by e Enginesr,

a  PlesRerfocerment upta recuined deplh M Ten 1,522

EBection F- Water Proofing
Rl Spoes; B471

CF1 Prowding and &xirg af waier stop [Thamoplastic sweilabile
wabersiopper (17017 8t every Construction Jonls inwalls & rafl
gk shown on drewings and = ba appliad as par memuiacimars
recammendaions through manufaciurers sulhcrizsd q:ph:m.
mchkEng @l accesRotias regused Bor caETying Qul 1 vweork,
comipkets inall espect Rh 16,910

CF-02 Prowsding and sppying crystaliee Waterproofing shurry 8 1.5
KEEBEM on Infemal sumaze of RGO Wals ! colimns 7 Deams as
wel as ontop and side of ples which is embaded imto mis cap
(@8 shean on dhasings) &9 o be appled as per manufac lurer's
recammancaiions through mamifaciurer's autherized applicaios,
noiuding al accessofies reqused for carmying ool the wark,

mipkete in all mspect a4 T4F aal

CF02 Prgwiding and agplying erpiaing Waterpreefing shurry 62 1.0
KESE0M on Corsiuction Jamis in Raf as well as an fog and
Sde of piles which & embeded Inlo pll= cap (as shawn on
drawngs) and o be appied 93 per manulRciuners
TECOMMBnGanos rough manufaciurers auinorizen appicains,
irshilng af accedactad regiieed for SErTying aul e veark,
camplkele inall espect =4 T EED

CFd Prowiding and apoiying 8 wide Joimt Tape 5t outer walk
consTucion oims with highly faxibla cemaniticls coating (as
shown on drawings] 1o be appled ss per manufactursr's
meammandations through manufcturer's auihorited apploaios,
meking &l ancessorias raoueed for camying ool b wark,
camphete in all iespacl RN 16,910
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BILL NO. 1.B: CIVIL WORKS [STRUCTURAL CONCRETE WORKS)

EILL OF QUANTITES

Structune Warks

Ibem Mo

Hem Desoriptien

Unit

Unli

iy Rate

{Rs.)

Aot
(Fs.]

Liip

fiii]

fivi L]

(i}

CFOE

CF6

CFLT

CF-08

a0

Prowiding  and  applying Polymer MWodded High Flexibie
Cementilicun welstpraafing coaling @ 1.5 HGS0OM wilh
primer, undameath RCC foolng {as shown an drrsings) and 1o
be applad as per manufaciursrs recommendalions thraugh
manufacurers autbonzed applcaboer, mcheting all accesscries
required for carmyng out the vwork, complebs in all respecl

Frowsding  and  applying Polymer  Modeied Hign  Flexible
Cementilicus witerproofing coating & 4 KGESOQM wih
pimer on exbernal suface of RCC walls [as shown on drswinga)
and Ly b appled 55 par MAREACILIETS fECOMMEnERIans
Ihrgugh marufackirers auihodized appicalor, ncluding &l
accesscams required for carmying auf tha work, complaie inoal
1egpect:

Application of ‘Water Proodng coating on irermnal surfaces of the
waler enks uEing Mon-Tone clamcal i imenal faoe of waler
ienkc, as per monufacturers recommendation Comglate in il

respact and as approvad by The Enginesr (bn Tankes]

Prowinding and Ting of poiysingt chionda (FVIC) watar shopper £
wide, 1{mm thick installed n the cemer of x-seclion of the
Cancrale eruCine joig of feldining wel. Snd WEer 1Enke
complaio in &¥ raspects a8 per drawings and' or as direciad by

1he Enginerr

Section-G Dewatering System
Hef Specs; | 100

Prowiding, inskailabon, aperation and mainksnance of dewalerng
=ysiem by boring regared number of wibe weile, frnzhing =l
plantegupment, pumes, labone, Tesl, alkchncity, sucton and
deliery waler pipes, drams slc io kesp the waler @bk below
Tourdadon durng e enline construclion pedod. of building
stb struchurs by pumpng oul watér caused due b high water
Ileble, Epings, Eroked waled maireddraing o any olhei
BOUCeNSE pagE, complete n Al reepeta, includng subonbsEon
al design and methodology bo the Engreer for fevew and
appEreyval Thawerk will Inclods bk not Imitsd o the fellming:

The Confracicr shall make proper amangemerd an &5 awn
inchiding dilingmatallation of siffichnl number of Ribs woalls,
aquipment, majenad and (shaur far dspoeal of waker In proper
drain ard all permisson (i required) shall be laken by The
Conlrackr. The Conracor shall amange to heva The anfire
dewabenng sysiem desigred In detall, instaded. maintained and
dprata By qualifd anel bpenis ndsd parsannal IFoughaut Tha
oourss of The waork. The dewaterdng sysiem shall be designad io
gperzbe an a comnuoils basis 52 as %o beea The walsr @ble
balow founcstion ksl durng Thie buldng sus-sirciurg warks,
Afy parmisson of work requied for Tha idendficaton and
Phiggging of walsr soume shal be desmed o have been included
in The Cordractor's seopa of wark Tha Condrector shall arrangs
dispersal of waler by i own sowrces and shall also Laks
NECEISATY apprnvas’ (earances am The concemed aulharities
prior I commencemant of dewalering Removal of ol
dewalaiing syslam from sile upon complation of Woerks nchaling
mobiization & demobiizstion aof all dewsbarng aouipment o
fraom sibe, compleie in Gl espectk and as drectsa Dy The
Engirear

lﬂ"-":!-“iw £ -Page 9af 10
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BILL NO. 1.B: CIVIL WORKS [STRUCTURAL CONCRETE WORKS)

ElLL OF QUANTITES
Usit Teanl
Ttesm No. mem Description Unit Qny Rate Amount
iRs.) {Rs.]

i [iip fiii] fivi L] (i}

Bection-H Structural Siesl Works
Fef Specs: 2000, 5700

C-H-M
Prowiding, fabricaling, and fixing in position 8.8 struciural steal

zechors (B%E%11/4° and 1% x3 % 8] including wine mesh as per
ihe dasign shown in the crawings, anc &t OWectad Dy the
Engimear. The work includes cufing ‘weldng applying
Eirsphate prirfer 1080 el Slements e cOrrDskn proection,
and pasming with approwad colaur. The atructuna comprises M.E.
girdemPeams, columns. M2 boa ppes, MS Slalr, thse plabes,
fining plales. sWflenars, expansion bobs, anchor bolts, and &l
alher necessary  accesscries.  complels 0 al respects,

|{HeH -
o Ko 28,780

C-H02 Prowiding, culling, wedding, and feng in posfion M.S. sleel drain
graling as per he oesign shown on e drawrg, eciuding
applcabion of red owids primer and sramel paint, caompleds in ol
reapacts Kg 2,000

Sectian Dismanting

G-HI Dismanting and removing e existng boundary wall gales,
founddafons, and Al exising hudkding struchees  nchriing
masonry, rainforced conorede, sheel memben, ploster, febes,
and fehees, compels In o all mespecis @S per
drewngsispeciicaions and nsirucbors of the: Engnear. The
widk shall Incluce culting, Dregking, dismenting, loadng,
transpariation, and daposal of ureenviceableisuplus materal to
approved dumpng locations, whils sendceable mabenals shall bo
carafully stached al deasnadad locetone ag drecked Dy the
Engiresar. The confracior shall ensure proleclicn eof adiining
stuciures, ubibes, pavaments, and services dudng dismanifing
aperations, ncheding pravision of @l necessary salety measunas,
barrcading. labor, foals, phins, scaffolding and sgupment
required T proper smeculion of the work, complale in &l
respects ” Jab i

Total Amownt Re, =

lﬂ"-":!-“iw C-Pape 1oafi0
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AVIATION COMPLEX AT BLUE AREA, ISLAMABAD

BILL NO. 1.C: CIVIL WORKS (FINISHES WORKS)

BILL OF QUANTITIES

Finishes Works

Unit Total
Item No. Item Description Unit Qty Rate Amount
(Rs.) (Rs.)
(i) (i) (iii) (iv) (v) (vi)
GENERAL NOTE
SCOPE : (Applicable to all sections)
Providing, supply, fabricating and applying in any floor and at
any height or depth except where otherwise stated in the
specific item of the Bill, including all material, labour, all
operations related to the items and plant for the following
items, complete in all respects as per drawings, approved
shop drawings, specifications, miscellaneous details and
instructions of the Enagineer, etc. complete as directed.
SECTION - A
PLAIN AND REINFORCED CONCRETE
Ref Specs: 2100, 2200, 2300
B-C- 1 Providing and laying reinforcement cement concrete Class 'B'
for door window lintels and counter slabs, fuel tank, pre-cast
slab etc. including form work, leveling, curing, compacting with
smooth finish etc., complete in all respect and as approved by
The Engineer. Cft 5,680
B-C- 2 Supply, cutting, bending, placing, and fixing in position of high
yield deformed reinforcement bars of Steel Grade 60,
including all laps, chairs, spacers, binding wires, supports,
hooks, and all other accessories as per drawings and
specifications and as directed by the Engineer. M.Ton 26
SECTION -B
BRICK MASONARY WORK
Ref Specs: 4200
B-C- 3 First class burnt brick masonry upto any thickness, depth &
height laid and jointed in cement sand mortar 1:4 at any floor
and at any height complete in all respects and as directed by
the Engineer. Cft 279,715
SECTION -C
CEMENT PLASTER
Ref Specs: 6521
B-C- 4 %" thick 1:4 cement sand plaster in any floor and at any
height, complete in all respects. Sft. 1,193,560
B-C- 5 3/4" thick 1:4 cement sand plaster in any floor and at any
height, complete in all respects. Sft. 55,665
B-C- 6 3/8" thick 1:4 cement sand plaster in any floor and at any
height, complete in all respects. Sft. 1,000
B-C- 7 3/4" thick 1:3 cement sand plaster including water proofing
admixture (Waterproofing Mortars), dosage as per
manufacturer recommendation in overhead and underground
water tanks complete in all respects. Sft. 17,900

Page 1 of 33
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Finishes Works

AVIATION COMPLEX AT BLUE AREA, ISLAMABAD

BILL NO. 1.C: CIVIL WORKS (FINISHES WORKS)

BILL OF QUANTITIES

Item No.

Item Description

Unit

Unit Total
Qty Rate Amount
(Rs.) (Rs.)

(U]

(ii)

(iii)

(iv) (v) (vi)

B-C- 10

B-C- 11

SECTION -D
CARPENTRY AND JOINERY
Ref Specs: 4600, 6250, 6700

Providing and fixing first class deodar wood flush doors,
including MS frames (chowkat) of 16 SWG mild steel sheet,
enamel painted with matching color with hold-fasts embedded
in adjoining surfaces; 1%" thick single leaf sold flush shutters
with partal wood solid core and minimum %2"thick oak veneer
plywood hydraulically pressed on both sides; oak veneer edge
bending all arround, deodar wood architraves, 6" high
stainless steel kick plate etc. as shown on the drawings or as
approved by the Engineer, imported locks of European origin,
all necessary hardware and fittings in stainless steel and as
shown on drawings and finishing with matt enamel painting or
lacquer polishing, complete in all respects, all in accordance
with the drawings, specifications, and directions of the
Engineer. (WD1 & WD2)

Providing, making, and fixing kitchen cabinets comprising wall:
hung and floor-mounted units, including drawers, partitions,
shelves, and shutters made with 34" thick MDF board of
approved make, color and shade as approved by the
designer, framing and lipping with first class deodar wood,
complete with all necessary hardware fittings inlcuding, lock,
handle, hydraulic hinges, push catcher, channel, etc. and
finished with painting or polishing, all in accordance with the
drawings, specifications, and/or as directed by the Engineer,
complete in all respects.

Providing and fixing WPC door with 1’2" (37mm) thick best
quality WPC paneled single/ double leaf shutter solid core of
approved design, complete with matching WPC frame
(chowkat), 12mm thick galss for vision panel (where required),
approved stainless steel hardware as mentioned in drawings
and all necessary fittings in stainless steel, complete in all
respects as required and as directed by the Engineer. (WP1
to WP5)

Providing and fixing Heavy Duty Hydraulic door Closers on
doors as specified on drawings or as directed by Engineer.
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AVIATION COMPLEX AT BLUE AREA, ISLAMABAD

BILL NO. 1.C: CIVIL WORKS (FINISHES WORKS)

BILL OF QUANTITIES

Finishes Works

Item No.

Item Description

Unit

Qty

Unit Total
Rate Amount
(Rs.) (Rs.)

(U]

(ii)

(iii)

(iv)

v) (vi)

B-C- 12

B-C- 13

SECTION -E
ALUMINUM WORKS
Ref Specs: 4600, 6220, 6250, 6700

Providing, Fabricating and Installing 8mm Thick Tempered
Glass with Single/Double Leaf Double Action Swing Door with
aluminum top and bottom rails of size 75 mm x 2 mm thick in
approved powder coated finish, floor spring/ hinged machine,
SS handles, locks, center locks, patch fittings, silicone
sealants, frosted film and all necessary accessories, fittings
and hardware complete in all respects, including fixing to floor,
wall or structural supports as required, in accordance with
approved drawings and Engineer’s instructions. (MDF 3,4,7)

Providing, supplying, and installing frameless full-height glass
partition system up to false ceiling level, comprising 12 mm
thick clear tempered safety glass, fixed in position with
approved patch fittings, SS grade 316 brackets, and high
grade aluminum channels. The top channel shall be
structurally anchored to the slab/beam above the false ceiling
with suitable supports, hangers, or framework to ensure
rigidity and stability of the partition independent of the false
ceiling system. All glass panels shall have machine-polished
edges with smooth, safe finishes, and joints shall be sealed
with clear structural silicone to provide a neat, dust-free and
seamless appearance. The partition shall include a double-
leaf openable glass door fabricated from 12 mm thick
tempered glass, complete with heavy-duty stainless steel
patch fittings, top and bottom pivots, imported floor spring for
both leaf of adequate capacity, SS handles, locks, and door
stoppers, all in approved satin/matte finish. The scope shall
also include providing and fixing imported frosted film/paper of
approved design and pattern at locations as indicated in the
drawings, properly aligned and bubble-free. The work includes
all necessary cutouts, notches, alignment, leveling, anchoring,
sealing, and provision of all accessories required to complete
the installation in accordance with drawings, specifications
and as directed by the Engineer. (Type P1 and P3)
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AVIATION COMPLEX AT BLUE AREA, ISLAMABAD

BILL NO. 1.C: CIVIL WORKS (FINISHES WORKS)

BILL OF QUANTITIES

Finishes Works

Item No.

Item Description

Unit

Qty

Unit Total
Rate Amount
(Rs.) (Rs.)

(U]

(ii)

(iii)

(iv)

v) (vi)

B-C- 14

B-C- 15

Providing, supplying, and installing frameless full-height glass
partition system up to false ceiling level, comprising 12 mm
thick clear tempered safety glass, fixed in position with
approved patch fittings, SS grade 316 brackets, and
aluminum bottom channel. The top channel shall be
structurally anchored to the slab/beam above the false ceiling
with suitable supports, hangers, or framework to ensure
rigidity and stability of the partition independent of the false
ceiling system. All glass panels shall have machine-polished
edges with smooth and safe finishes, and joints shall be
sealed with clear structural silicone to provide a neat, dust-
free, and seamless appearance. The scope shall also include
providing and fixing imported frosted film/paper of approved
design and pattern at locations as indicated in the drawings,
properly aligned and free from bubbles or wrinkles. The work
includes all necessary cutouts, notches, alignment, leveling,
anchoring, sealing, and provision of all accessories required
to complete the installation in accordance with drawings,
specifications and as directed by the Engineer. (Type P2)

Providing, supplying, and installing frameless full-height glass
partition system up to false ceiling level, comprising 12 mm
thick clear tempered safety glass, fixed in position with
approved patch fittings, SS grade 316 brackets, and high
grade aluminum channels. The top channel shall be
structurally anchored to the slab/beam above the false ceiling
with suitable supports, hangers, or framework to ensure
rigidity and stability of the partition independent of the false
ceiling system. All glass panels shall have machine-polished
edges with smooth, safe finishes, and joints shall be sealed
with clear structural silicone to provide a neat, dust-free and
seamless appearance. The partition shall include a single leaf
openable glass door fabricated from 12 mm thick tempered
glass, complete with heavy-duty stainless steel patch fittings,
top and bottom pivots, imported floor spring of adequate
capacity, SS handles, locks, and door stoppers, all in
approved satin/matte finish. The scope shall also include
providing and fixing imported frosted film/paper of approved
design and pattern at locations as indicated in the drawings,
properly aligned and bubble-free. The work includes all
necessary cutouts, notches, alignment, leveling, anchoring,
sealing, and provision of all accessories required to complete

the installation in accordance with drawings, specifications
anAd ac dirartad hyv tha Fnainaar (Tina PAY
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AVIATION COMPLEX AT BLUE AREA, ISLAMABAD

BILL NO. 1.C: CIVIL WORKS (FINISHES WORKS)

BILL OF QUANTITIES

Finishes Works

Item No.

Item Description

Unit

Qty

Unit Total
Rate Amount
(Rs.) (Rs.)

(U]

(ii)

(iii)

(iv)

v) (vi)

B-C- 16

B-C- 17

Providing and installing an aluminum-framed revolving door
system of approx. 8'-0” diameter with four-wing arrangement,
complete with central shaft, bearings, and safety sensor
system (anti-tailgating/anti-piggyback), ensuring smooth and
safe operation. The revolving door shall be flanked on both
sides by double leaf swing glass doors of 12mm thick
tempered glass, complete with floor springs, fittings, and
locking arrangements. The entire assembly shall be
integrated with a glazed partition wall of 12 mm clear
tempered glass doors, fixed in anodized aluminum framework.
The work shall include all necessary cutting, drilling,
alignment, hardwares, sealants, gaskets, safety features, and
other accessories, complete in all respects as per approved
design, specifications, and the directions of the Engineer.

Providing and fixing skylight consists of a unitized/semi-
unitized system featuring high-performance insulated
laminated glazing composed of a 6mm low-e outer pane, a
12mm air gap, and a 6mm clear glass inner pane bonded by a
Polyvinyl Butyral (PVB) interlayer for enhanced safety and
thermal efficiency. The assembly is supported by a structural
framework of powder-coated extruded aluminum main and
intermediate frames, reinforced internally with concealed
galvanized steel stiffeners to manage structural spans and
wind loading. The system is finished with 6mm thick aluminum
cladding covers at joints and transitions, integrated with
weather-grade silicone sealants and EPDM gaskets to ensure
a watertight interface with the concrete curb and specified
roofing detail providing complete fixing arrangements as per
manufacturer's recommendations. The work shall include all
necessary cutting, drilling, alignment, and adjustments, as
well as protection of adjacent finishes and making good any
damages caused during installation. Complete in all respects

as per approved design, specifications, and the directions of
tha Fnninaar
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AVIATION COMPLEX AT BLUE AREA, ISLAMABAD

BILL NO. 1.C: CIVIL WORKS (FINISHES WORKS)

BILL OF QUANTITIES

Finishes Works

Item No.

Item Description

Unit

Qty

Unit Total
Rate Amount
(Rs.) (Rs.)

(U]

(ii)

(iii)

(iv)

v) (vi)

B-C- 18

B-C- 19

Supply, fabrication, and installation of aluminum acoustic
louvered door of size as shown on drawing, made out of 150
mm thick aluminium framed door section comprising 2.0 mm
thick extruded aluminium blade profiles arranged in a fixed
louver configuration as per approved shop drawings. The
louver blades shall be infilled with high-performance mineral
wool insulation to achieve acoustic attenuation and thermal
resistance, and shall be non-combustible, 1 hour fire-retardant
compliant material. The door frame shall be fabricated from
heavy-duty aluminium sections with reinforced joints,
concealed mechanical fasteners, and provision for structural
rigidity to prevent vibration and deflection under service
conditions. All hardware including heavy-duty hinges, handles,
locking arrangement, fasteners, and accessories shall be of
corrosion-resistant finish. The complete assembly shall be
factory-finished with approved powder coating finish, including
necessary gaskets and sealing arrangements to ensure
acoustic integrity and air-control performance. Installation
shall include proper alignment, fixing to prepared openings,
sealing, leveling, and testing for smooth operation and
durability as per specifications and approved shop drawings
and instructions of the Engineer. (ALD1 & ALD5)

Supply, fabrication, and installation of aluminum louvered
door of size as shown on drawing, comprising 2.0 mm thick
extruded aluminium section as per approved shop drawings.
The door frame shall be fabricated from heavy-duty aluminium
sections with reinforced joints, concealed mechanical
fasteners, and provision for structural rigidity to prevent
vibration and deflection under service conditions. All hardware
including hinges, handles, locking arrangement, fasteners,
and accessories shall be of corrosion-resistant finish. The
complete assembly shall be factory-finished with approved
powder coating finish, including necessary gaskets and
sealing arrangements. Installation shall include proper
alignment, fixing to prepared openings, sealing, leveling, and
testing for smooth operation and durability as per
specifications and approved shop drawings and instructions of
the Fnaineer (Al N2 Al D3 & Al D4)
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Finishes Works

AVIATION COMPLEX AT BLUE AREA, ISLAMABAD

BILL NO. 1.C: CIVIL WORKS (FINISHES WORKS)

BILL OF QUANTITIES

Item No.

Item Description

Unit

Unit Total
Qty Rate Amount
(Rs.) (Rs.)

(U]

(ii)

(iii)

(iv) (v) (vi)

B-C- 20

B-C- 21

B-C- 22

B-C- 23

B-C- 24

SECTION - F
FLOOR & WALL FINISHES
Ref Specs: 6531, 6533, 6600

Providing and fixing full body porcelain wall tiles (imported)
of approved colour, shade, and texture, in sizes not exceeding
2 sq.ft., fixed in the specified pattern over a 2" (12 mm) thick
cement-sand plaster (1:4), including laser cutting for precise
alignment and grouting with matching colour epoxy grout to
match the tile shade. Work to be executed at any height and
at any floor, complete in all respects, in accordance with the
approved design, specifications, and as directed by the
Enaineer.

Providing and laying full body porcelain floor tiles (imported)
of approved colour, shade, and texture, in sizes exceeding 2
sq.ft and upto 8 sq.ft., laid in the specified pattern over a 2"
(50 mm) thick cement-sand mortar (1:3) base, including laser
cutting for precise alignment, jointing with cement-sand mortar
(1:3), matching colour epoxy grout to match the tile shade, at
any floor and any height, complete in all respects and in
accordance with the approved design, specifications, and as
directed by the Engineer.

Providing and fixing full body porcelain tile (imported) in
skirting of approved colour, shade, and texture, with
matching colour mortar in joints set over 1/2" thick rough cast
1:4 cement sand plaster, at any height and at any floor,
complete in all respects, as per specifications and instructions
of the Engineer.

Providing and laying Pre-Polished supreme quality Granite
floor (minimum thickness %.") of approved shade/ colour and
having minimum size up to 8 Sft to specified surfaces of floors
laid in approved design/pattern, including 1-1/4" thick cement
sand 1:3 mortar base, grouted with epoxy grout with matching
colour, complete in all respects, as per specifications and
instructions of the Enaineer.

Providing and laying Pre-Polished supreme quality Granite
Slab (minimum thickness %") of approved shade, colour and
size to specified surfaces of counter & vanity top laid in
approved design/pattern, including 3/4" thick cement sand 1:3
mortar base, grouted with epoxy grout with matching colour,
complete in all respects, as per specifications and instructions
of the Enaineer.
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Finishes Works

AVIATION COMPLEX AT BLUE AREA, ISLAMABAD

BILL NO. 1.C: CIVIL WORKS (FINISHES WORKS)

BILL OF QUANTITIES

Item No.

Item Description

Unit

Unit Total
Qty Rate Amount
(Rs.) (Rs.)

(U]

(ii)

(iii)

(iv) (v) (vi)

B-C- 25

B-C- 26

B-C- 27

B-C- 28

Providing and laying Pre-Polished supreme quality Granite
slab of 3/4" thickness on entrance steps with 2 Nos. of
stainless steel anti slip strips anchored with minimum 2 Nos of
S.S dowels and 3/4" thickness on riser of approved color,
shade and pattern to specified surfaces laid in approved color,
design and pattern, including 1" thick cement sand 1:3 mortar
base, grouted with epoxy grout with matching colour,
complete in all respects, as per specifications and instructions
of the Engineer.

Providing and laying Matt Polished supreme quality Granite
Effect Tiles of size 600 mm x 600 mm (24" x 24") and
thickness 3/4", of approved shade and colour, on prepared
floor surfaces, laid in approved pattern/design, true to line,
level and slope as required. The work shall include providing
and laying 32 mm (1-1/4") thick cement sand mortar (1:3) as
bedding, properly compacted and leveled, including slurry
bond coat where required. Tiles shall be laid with uniform
joints and proper alignment. All joints shall be filled with
approved epoxy grout of matching colour, including cleaning
of joints and surface finishing to achieve a smooth, even and
stain-free appearance, complete in all respects, as per
drawinas. specifications and as directed bv the Enaineer.

Providing, cutting, dressing and fixing 19 mm (3/4") thick pre-
polished supreme quality granite stone (supreme quality Black
galaxy granite imported) of approved color, texture and
pattern for dado/cladding on walls, in approved design and
layout, including edge finishing, grooves, cut-outs, and
matching as per drawings. The work shall include surface
preparation, application of approved bonding material, and
fixing  with stainless  steel mechanical  anchors
(pins/clamps/holdfasts) of appropriate size and spacing,
embedded in wall with non-shrink grout/epoxy, ensuring
proper alignment, level, plumb and true surface. Joints shall
be filled with approved color-matching epoxy, including
provision of backing rods, sealants where required, and
proper finishing to achieve a uniform appearance. at any floor

and at any height, complete in all respects, as per drawings,
snecifications and as directed hv the Fnaineer

Supply and installation of MDF wooden wall paneling
including 19mm thick MDF panels fixed over a deodar wood
backing frame (minimum section 2°x1” or as approved),
complete with vertical and/or horizontal decorative grooves as
per design drawings. All joints, edges, and surfaces shall be
properly sanded, filled, and prepared to receive decorative
paint finish (Decopaint), including application of primer, base
coats, and final finish coats in approved color/shade. All
materials, accessories, surface preparation, cutting, jointing,
and finishing shall be included, complete in all respects as per
drawings, specifications, and as approved by the Engineer.
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Finishes Works

AVIATION COMPLEX AT BLUE AREA, ISLAMABAD

BILL NO. 1.C: CIVIL WORKS (FINISHES WORKS)

BILL OF QUANTITIES

Item No.

Item Description

Unit

Unit Total
Qty Rate Amount
(Rs.) (Rs.)

(U]

(ii)

(iii)

(iv) (v) (vi)

B-C- 29

B-C- 30

B-C- 31

B-C- 32

B-C- 33

Providing and Fixing approved quality WPC (Wood Plastic
Composite) wall cladding panels of min thickness 23mm of
approved shade, texture and pattern on walls including
required GI/MS/Aluminum base framework, backing battens,
screws, clips, adhesives, trims, corner beads and all
necessary accessories, fixed in proper line and level as per
approved drawings and manufacturer recommendations,
including cutting, wastage, lifting at all heights and complete
finishing, complete in all respects as directed by the Engineer.

Providing and Fixing approved quality Acoustic Wall Panels of
specified thickness, texture and finish on walls, comprising
acoustic core with fabric/polyester/perforated finish as
approved, including wooden base framework, acoustic
insulation backing, screws, clips, adhesives, trims, edge
finishing and all necessary accessories, fixed in proper
alignment and level as per approved drawings and
manufacturer recommendations, including cutting, wastage,
lifting at all heights and complete finishing, complete in all
respects as directed bv the Enaineer.

Providing and laying 3/4" thick pre-polished granite slab for
staircase treads and landings of approved color, shade, and
texture, machine-cut, free from cracks, cavities, or other
defects, including a half-round bullnose edge profile as per
the architectural drawing. The granite shall be set over 1" (25
mm) thick cement-sand mortar (1:3) bedding with neat cement
slurry. The tread shall feature three rows of abrasive inserts
(anti-slip grooves) near the leading edge to ensure pedestrian
safety. The scope of work includes supply, precise cutting to
size, edge molding, polishing, and fixing the stone, including
jointing with matching color epoxy grout, to provide a
seamless finish, complete in all respects, as per drawings,
snecifications. and instructions of the Enaineer.

Providing and laying 1/2" thick pre-polished granite slab for
staircase risers/ skirting of approved color, shade, and texture,
free from cracks, cavities, or other defects, fixed vertically
over a cement mortar bed. The riser shall be accurately cut to
match the height of the step and aligned perfectly with the
tread. The scope of work includes supply, precise cutting to
size, polishing, and fixing the stone, including jointing with
matching color epoxy grout, to provide a seamless finish,
complete in all respects, as per drawings, specifications, and
instructions of the Enaineer.

Providing and fixing Pre-Polished Granite 1/2" thick in
skirting, grouted with white/coloured cement using imported
pigments, including laser cutting, over and including 1/2"
thick 1:4 cement sand base plaster, complete in all respects
as per specifications and instructions of the Engineer.
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AVIATION COMPLEX AT BLUE AREA, ISLAMABAD

BILL NO. 1.C: CIVIL WORKS (FINISHES WORKS)

BILL OF QUANTITIES

Finishes Works

Item No.

Item Description

Unit

Qty

Unit Total
Rate Amount
(Rs.) (Rs.)

(U]

(ii)

(iii)

(iv)

v) (vi)

B-C- 34 Providing and fixing Pre-Polished Granite Effect tiles ( 4" wide

B-C-

B-C-

B-C-

B-C-

B-C-

35

36

37

38

39

40

41

and 24" long) 1/2" thick in skirting, grouted with white/coloured
cement using imported pigments, including laser cutting, over
and including 1/2" thick 1:4 cement sand base plaster,
complete in all respects as per specifications and instructions
of the Enaineer.

Providing and laying approved quality 3mm thick self-leveling
epoxy flooring system over prepared 2" thick Class ‘C’
concrete floor laid in panels, including surface grinding, primer
coat, epoxy base coat, self-leveling epoxy layer, top protective
coat, panel joints, and epoxy skirting extending up to 6" high
on walls, complete with all accessories, consumables, curing
and protection, in proper line and level as per specifications,
approved drawings and manufacturer's recommendations,
complete in all respects as directed by the Engineer.

Providing and laying 3" thick Class 'C' concrete floors using
hardonate, laid in panels using marble strip of size 8mm x
40mm complete in all respects, as per specifications and
instructions of the Engineer.

Providing and laying 2" thick Class 'C' concrete floors using
hardonate, laid in panels complete in all respects, as per
specifications and instructions of the Engineer.

Providing and laying 3mm epoxy floor over 2" thick Class 'C'
concrete floors, laid in panels complete in all respects, epoxy
extend to wall upto 6" high. as per specifications and as per
instructions of the Engineer.

Providing and laying skirting with 1/2" (13 mm) thick cement
plaster 1:3 in ground floor including finishing smooth with a
floating coat of neat cement, rounding corners and curing etc.
complete in all respects as per specifications and instructions
of the Engineer.

Providing & fixing of 2mm thick Rubber floor including 4mm
thick underlay on specified floor area, colour, quality & design
as approved and set with adhesive chemical as per
manufacturer recommendation, as shown on drawing,
complete in all respects and as directed by the Engineer.

Providing & fixing of Carpet Tile on specified floor area,
colour, quality & design as approved by the designer and set
with adhesive chemical as per manufacturer recommendation,
as shown on drawing, complete in all respects and as directed
by the Engineer.
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Finishes Works

AVIATION COMPLEX AT BLUE AREA, ISLAMABAD

BILL NO. 1.C: CIVIL WORKS (FINISHES WORKS)

BILL OF QUANTITIES

Item No.

Item Description

Unit

Unit Total
Qty Rate Amount
(Rs.) (Rs.)

(U]

(ii)

(iii)

(iv) (v) (vi)

B-C- 42

B-C- 43

B-C- 44

B-C- 45

Providing & fixing of 12mm Laminated Wooden floor, colour,
quality & design as approved by the designer and set with
adhesive chemical as per manufacturer recommendation, as
shown on drawing, complete in all respects and as directed by
the Engineer.

Providing, fabricating and installing MDF 4" thick partition wall
, finish with paint, color as approved by the Engineer, fixed in
true line, level and plumb with necessary brackets, U channel
anchors, screws, The partition shall be consisting of fix glass
with aluminum section, complete fittings , Glass shall be 8mm
thick tempered glass, including clear as shown on drawings.
The work shall include all necessary accessories, glazing
beads, rubber gaskets, sealants, fittings and hardware,
complete with cutting, fabrication, installation, finishing,
cleaning and making good of adjacent surfaces, complete in
all respects as per drawings and instructions of the Engineer.
Partition wall (Type MD-1)

Providing, fabricating and installing MDF 4" thick partition wall,
finish with paint, color as approved by the Engineer, fixed in
true line, level and plumb with necessary brackets, U channel
anchors, screws, The partition shall be consisting of fix glass
with aluminum section, complete fittings , Glass shall be 8mm
thick tempered glass, including clear as shown on drawings.
The work shall include all necessary accessories, glazing
beads, rubber gaskets, sealants, fittings and hardware,
complete with cutting, fabrication, installation, finishing,
cleaning and making good of adjacent surfaces, complete in
all respects as per drawings and instructions of the Engineer.
Partition wall (Type MD-2)

Providing, fabricating and installing MDF 4" thick partition wall
, finish with paint, color as approved by the Engineer, fixed in
true line, level and plumb with necessary brackets, U channel
anchors, screws, The partition shall be consisting of fix glass
with aluminum section, complete fittings , Glass shall be 8mm
thick tempered glass, as shown on drawings. The work shall
include all necessary accessories, glazing beads, rubber
gaskets, sealants, fittings and hardware, complete with
cutting, fabrication, installation, finishing, cleaning and making
good of adjacent surfaces, complete in all respects as per
drawings and instructions of the Engineer.

Partition wall (Type MD-3,4,5 & 7)
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Finishes Works

AVIATION COMPLEX AT BLUE AREA, ISLAMABAD
BILL NO. 1.C: CIVIL WORKS (FINISHES WORKS)

BILL OF QUANTITIES

Unit Total
Item No. Item Description Unit Qty Rate Amount
(Rs.) (Rs.)
(i) (i) (iii) (iv) (v) (vi)

B-C- 46 Providing, fabricating and installing MDF 4" thick partition wall
, finish with paint, color as approved by the Engineer, fixed in
true line, level and plumb with necessary brackets, U channel
anchors, screws, The partition shall be consisting of complete
fittings , including clear as shown on drawings. The work shall
include all necessary accessories, glazing beads, rubber
gaskets, sealants, fittings and hardware, complete with
cutting, fabrication, installation, finishing, cleaning and making
good of adjacent surfaces, complete in all respects as per
drawings and instructions of the Engineer.

Partition wall (Type MD-6)
Sft. 110
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Finishes Works

AVIATION COMPLEX AT BLUE AREA, ISLAMABAD

BILL NO. 1.C: CIVIL WORKS (FINISHES WORKS)

BILL OF QUANTITIES

Item No.

Item Description

Unit

Unit Total
Qty Rate Amount
(Rs.) (Rs.)

(U]

(ii)

(iii)

(iv) (v) (vi)

B-C- 47

B-C- 49

B-C- 50

B-C- 52

SECTION -G
PAINTING
Ref Specs: 6700

03 coats of vinyl emulsion paint including surface preparation
by provision of a film with Alkali resisting primer on plastered
ceiling to form smooth base for paint, including sanding, filling
where required, etc. at any floor, complete in all respect, as
per specifications and instructions of the Engineer.

03 coats of spotless matt emulsion paint including surface
preparation by provision of a film with Alkali resisting primer
on plastered ceiling to form smooth base for paint, including
sanding, filling where required, etc. at any floor, complete in
all respect, as per specifications and instructions of the
Enaineer.

03 coats with Weather shield paint make of approved shade
on plaster surface and including the cost of cleaning the
surface, sand papering etc.at any height in any floor,
complete in all respect, as per specifications and instructions
of the Engineer.

02 coats of satin acrylic paint over prepared surface, including
necessary surface preparation such as cleaning, sanding, and
application of suitable primer/undercoat as required to
achieve a smooth and uniform finish etc. at any floor,
complete in all respect, as per specifications and instructions
of the Enaineer.

Providing and applying approved quality epoxy paint system
comprising complete surface preparation including cleaning,
removal of dust, grease, laitance and loose particles, filling of
minor surface imperfections with approved fillers, application
of compatible epoxy primer, epoxy putty/skim coat where
required, followed by two coats of epoxy paint of approved
shade and finish, applied strictly in accordance with
manufacturer's recommendations, including all tools,
consumables, scaffolding, protection and curing, at any floor
and at any height, complete in all respects as per drawings,
specifications and instructions of the Enaineer.

3 coats of matt enamel paint including surface preparation by
provision of a film with Alkali resisting primer on plastered wall
to form smooth base for plastic emulsion paint, including
sanding, filling where required, etc. at any floor, complete in
all respect, as per specifications and instructions of the
Engineer.
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BILL NO. 1.C: CIVIL WORKS (FINISHES WORKS)

BILL OF QUANTITIES

Finishes Works

Item No.

Item Description

Unit

Qty

Unit Total
Rate Amount
(Rs.) (Rs.)

(U]

(ii)

(iii)

(iv)

v) (vi)

B-C- 53

B-C- 54

B-C- 55

Providing and applying approved quality stone finish texture
coating on external plastered surfaces as specified. The work
shall include surface preparation by cleaning, removing
laitance, dust, and loose particles; application of primer/sealer
coat; followed by one or more coats of texture finish of
approved shade, make, and texture pattern to achieve uniform
coverage and decorative appearance. The coating shall be
applied strictly in accordance with the manufacturer's
specifications, using approved tools and techniques to ensure
durability, adhesion, and aesthetic quality, complete in all
respects and as directed by the Engineer.

SECTION -H
FALSE CEILING
Ref Specs: 6560

Providing and fixing 600mmx600mm, 9mm thick imported
brand water resistant gypsum board ceiling, fixed to G.I.
suspension system comprising main runners, Imported cross
tees, hangers, and perimeter channels, complete with all
necessary hardware, hangers, and fasteners, in accordance
with approved shop drawings. All boards shall be accurately
cut, aligned, and securely fixed, with joints properly taped,
filed, and finished using approved jointing compound to
achieve a smooth, seamless surface ready for final finishing.
The ceiling shall be finished with three (03) coats of enamel
paint of approved colour and shade, including surface
preparation. The work shall include all necessary supports,
edge trims, access panels (if required), and allowances for
openings for light fixtures, diffusers, or other services.
Installation shall be carried out at any floor level, in
compliance  with the specifications, = manufacturer's
recommendations and instriictions of the Fnaineer

Providing and fixing gypsum ceiling 12mm thick
1200mmx2400mm, fixed to G.l. suspension system
comprising main runners, cross tees, hangers, and perimeter
channels, complete with all necessary hardware, hangers,
and fasteners, in accordance with approved shop drawings.
All boards shall be accurately cut, aligned, and securely fixed,
with joints properly taped, filled, and finished using approved
jointing compound to achieve a smooth, seamless surface
ready for final finishing. The ceiling shall be finished with three
(03) coats of enamel paint of approved colour and shade,
including surface preparation. The work shall include all
necessary supports, edge trims, access panels (if required),
and allowances for openings for light fixtures, diffusers, or
other services. Installation shall be carried out at any floor
level, in compliance with the specifications, manufacturer’s

rarnmmandatinne and inetriirtinne nf tha Fnninaar
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Finishes Works

AVIATION COMPLEX AT BLUE AREA, ISLAMABAD

BILL NO. 1.C: CIVIL WORKS (FINISHES WORKS)

BILL OF QUANTITIES

Item No.

Item Description

Unit

Unit Total
Qty Rate Amount
(Rs.) (Rs.)

(U]

(ii)

(iii)

(iv) (v) (vi)

B-C- 56

B-C- 57

B-C- 58

Providing and fixing 600mm x 2600mm modular plain colour
aluminum false ceiling tiles of approved make, manufactured
from high-quality aluminum alloy with a factory-applied
powder-coated finish in approved colour and shade. Installed
on an approved aluminum adjustable suspension system
comprising main tees, cross tees, wall angles, hangers, and
all necessary accessories. The suspension grid shall be fire-
rated, corrosion-resistant, accurately leveled, and securely
fixed to the structural soffit with appropriate fasteners and
hangers. Tiles shall be neatly cut and fitted around columns,
walls, light fixtures, and service openings to achieve a clean,
seamless appearance. The entire installation shall conform to
the approved shop drawings, manufacturer's installation
guidelines, and project specifications, at any floor and
complete in all respects to the satisfaction of the Engineer.

Providing and fixing 600mm x 600mm modular plain
aluminum acoustic false ceiling tiles approved make,
manufactured from high-quality aluminum alloy with a factory-
applied powder-coated finish in approved colour and shade.
Installed on an approved aluminum adjustable suspension
system comprising main tees, cross tees, wall angles,
hangers, and all necessary accessories. The suspension grid
shall be fire-rated, corrosion-resistant, accurately leveled, and
securely fixed to the structural soffit with appropriate fasteners
and hangers. Tiles shall be neatly cut and fitted around
columns, walls, light fixtures, and service openings to achieve
a clean, seamless appearance. The entire installation shall
conform to the approved shop drawings, manufacturer's
installation guidelines, and project specifications, at any floor
and complete in all respects to the satisfaction of the
Fnaineer

Providing and installing 1200mmx 300mm aluminum strip
false ceiling of approved make, roll-formed from high-quality
aluminum alloy with a factory-applied powder-coated finish in
approved wooden texture. Strips shall be plain (non-
perforated) hygienic type, resistant to corrosion, moisture, and
fungal growth, ensuring durability and ease of maintenance.
Each strip shall be fixed to an approved concealed aluminum
suspension system, including carriers, hangers, wall angles,
and all necessary accessories, to achieve a perfectly level
and aligned ceiling surface. Suspension system shall be
securely anchored to the structural soffit using appropriate
fasteners at specified spacing, with provisions for
accommodating light fixtures, diffusers, and other ceiling-
mounted services. The installation shall be carried out in
accordance with the manufacturer's recommendations,
approved shop drawings, and specifications, at any floor,
complete in all respects to the satisfaction of the Engineer.
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AVIATION COMPLEX AT BLUE AREA, ISLAMABAD

BILL NO. 1.C: CIVIL WORKS (FINISHES WORKS)

BILL OF QUANTITIES

Finishes Works

Item No.

Item Description

Unit

Qty

Unit Total
Rate Amount
(Rs.) (Rs.)

(U]

(ii)

(iii)

(iv)

v) (vi)

B-C- 59

B-C- 60

Providing and fixing modular aluminum perforated acoustic
false ceiling panels 600mmx600mm of approved size, design
and make. Manufactured from high-quality aluminum alloy
with a factory-applied powder-coated finish in approved colour
and shade and ensure ease of cleaning. Installed on an
approved aluminum adjustable suspension system comprising
main tees, cross tees, wall angles, hangers, and all necessary
accessories. The suspension grid shall be fire-rated, corrosion:
resistant, accurately leveled, and securely fixed to the
structural soffit with appropriate fasteners and hangers. Tiles
shall be neatly cut and fitted around columns, walls, light
fixtures, and service openings to achieve a clean, seamless
appearance. The entire installation shall conform to the
approved shop drawings, manufacturer's installation
guidelines, and project specifications, at any floor and
complete in all respects to the satisfaction of the Engineer.

Providing and fixing gypsum board false ceiling with
decorative wooden (veneer) strips, of approved make, design
and pattern, comprising 12 mm thick gypsum board fixed to a
G.l. suspension system (main runners, cross tees, hangers,
and perimeter channels) suspended from the structural soffit
at required spacing, complete with all necessary fixtures and
accessories. The gypsum boards shall be properly cut,
aligned, and fixed, with joints treated using approved tape and
jointing compound to achieve a smooth finish. The decorative
wooden/veneered strips shall be of approved veneer finish,
size, spacing, and pattern, securely fixed over the gypsum
surface, including necessary backing supports. The veneer
surface shall be finished with lacquer polish to the approved
shade and gloss level. The work shall include cutting at
edges, forming openings for services (light fixtures, diffusers,
sprinklers, etc.), providing edge trims, and making good at all
junctions. The entire installation shall conform to the approved
shop drawings, manufacturer’s installation guidelines, and
project specifications, at any floor and complete in all respects
to the satisfaction of the Engineer.

SECTION -1
STEEL WORKS
Ref Specs: 3000, 6700
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AVIATION COMPLEX AT BLUE AREA, ISLAMABAD

BILL NO. 1.C: CIVIL WORKS (FINISHES WORKS)

BILL OF QUANTITIES

Finishes Works

Item No.

Item Description

Unit

Qty

Unit Total
Rate Amount
(Rs.) (Rs.)

(U]

(ii)

(iii)

(iv)

v) (vi)

B-C- 61

B-C- 62

Providing, fabricating, and installing MS doors and frame
(chowkat), single leaf as shown on drawings, comprising
frame (chowkat) fabricated from 16 SWG mild steel sheet as
per approved design, with 44 mm thick hollow metal seamless
door shutter, clad on both faces with 18 SWG mild steel
sheets, continuously welded to an internal framework of
channels and angles to ensure strength and durability. The
scope of work shall include all necessary cutting, welding,
grinding, and surface finishing, along with supply and
installation of approved quality panic bar, door closers,
hinges, handles and all required hardware fittings in
accordance with approved shop drawings. All steel surfaces
shall be thoroughly cleaned and properly prepared, followed
by application of one coat of red oxide zinc chromate primer
and two coats of high-quality epoxy paint of approved shade.
The item shall include fixing of frame, grouting, making good
of adjoining surfaces, and all incidental works, complete in all

respects as per specifications and to the satisfaction of the
Fnainear (SN1)

Providing and fixing 2" thick minimum 2 hour fire resistant
doors, UL listed fabricated from 16SWG MS sheet and the
core filled with heavy density foam injected polyurethane of
low U factor (<.069) and full width door frame fabricated from
14 SWG M.S sheet including epoxy painting, 12mm thick fire-
rated galss for vision panel, panic bar, hinges, and all other
hardwares fittings in accordance with the approved shop
drawings, etc. complate in all respects as per manufacturer
design, approved shop drawings/mock-up samples of the
FDR1.
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AVIATION COMPLEX AT BLUE AREA, ISLAMABAD

BILL NO. 1.C: CIVIL WORKS (FINISHES WORKS)

BILL OF QUANTITIES

Finishes Works

Item No.

Item Description

Unit

Qty

Unit Total
Rate Amount
(Rs.) (Rs.)

(U]

(ii)

(iii)

(iv)

v) (vi)

B-C- 63

B-C- 64

Providing, fabricating, and installing MS doors and frame
(chowkat), single or double leaf as shown on drawings,
comprising frame (chowkat) fabricated from 16 SWG mild
steel sheet as per approved design, with 44 mm thick hollow
metal seamless door shutter, clad on both faces with 18 SWG
mild steel sheets, continuously welded to an internal
framework of channels and angles to ensure strength and
durability, and filled with approved density rockwool insulation.
The door assembly shall have a minimum 120 minutes fire
rating, duly tested and certified as per relevant standards. The
scope of work shall include all necessary cutting, welding,
grinding, and surface finishing, along with supply and
installation of approved quality locks, door closers, hinges,
handles, fire-rated seals, optional vision panel (where
specified) with 12mm thick fire-rated glass, approved beading,
MS grill (where required) as shown in drawings and all
required hardware fittings in accordance with approved shop
drawings. All steel surfaces shall be thoroughly cleaned and
properly prepared, followed by application of one coat of red
oxide zinc chromate primer and two coats of high-quality
epoxy paint of approved shade. The item shall include fixing
of frame, grouting, making good of adjoining surfaces, and all
incidental works, complete in all respects as per specifications
and to the satisfaction of the Engineer. (SD2 to SD6)

Providing, fabricating, and instaling MS sliding door,
comprising a 44 mm thick hollow metal seamless door
shutter, fabricated from mild steel sections and clad on both
faces with sheets of 18 SWG, and filled with polyurethane
insulation, complete in all respects. The door shall be
mounted on a mechanically operated sliding system
consisting of heavy-duty MS channel track with rollers/wheels,
ensuring smooth and noiseless operation, including all
necessary brackets, guides, stoppers, and suspension
arrangements. The shutter shall be provided with MS door
grille(s) at designated locations for ventilation, properly
fabricated and securely fixed, and the entire assembly shall
be finished with approved epoxy paint over properly prepared
surfaces. The work shall include provision of middle and
bottom sliding bolts, manual locking arrangement, handles,
and all required hardware fittings. All steel surfaces shall be
thoroughly cleaned, treated, and coated as per specifications,
and the complete installation shall be executed in accordance

with approved shop drawings and as per the instruction of the
Fnninear (]N7)
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AVIATION COMPLEX AT BLUE AREA, ISLAMABAD

BILL NO. 1.C: CIVIL WORKS (FINISHES WORKS)

BILL OF QUANTITIES

Finishes Works

Item No.

Item Description

Unit

Qty

Unit Total
Rate Amount
(Rs.) (Rs.)

(U]

(ii)

(iii)

(iv)

v) (vi)

B-C- 65

B-C- 66

Providing, fabricating, and installing MS sliding door,
comprising a 44 mm thick hollow metal seamless door
shutter, fabricated from mild steel sections and clad on both
faces with sheets of 18 SWG, and filled with approved density
rockwool insulation, complete in all respects. The door shall
be mounted on a mechanically operated sliding system
consisting of heavy-duty MS channel track with rollers/wheels,
ensuring smooth and noiseless operation, including all
necessary brackets, guides, stoppers, and suspension
arrangements. The shutter shall be provided with MS door
grille(s) at designated locations for ventilation, properly
fabricated and securely fixed, and the entire assembly shall
be finished with approved epoxy paint over properly prepared
surfaces. The work shall include provision of middle and
bottom sliding bolts, manual locking arrangement, handles,
and all required hardware fittings. All steel surfaces shall be
thoroughly cleaned, treated, and coated as per specifications,
and the complete installation shall be executed in accordance
with approved shop drawings and as per the instruction of the
Engineer. (SD8).

Providing, fabricating, and installing Sand Trap MS louvered
door (single/ double leaf), comprising a 44 mm thick hollow
metal door shutter with frame (chowkat) fabricated from 16
SWG mild steel sheet as per approved design. The door
leaves shall be sandwiched (sand-trapped) construction,
incorporating fixed MS louvers of approved size and spacing
to ensure adequate ventilation, and provided with Gl/insect
mesh on the face. The shutters shall be reinforced with
internal stiffeners to ensure rigidity and durability, and hung
on heavy-duty hinges fixed to the MS frame. Also include
approved quality handles, tower bolts, locking arrangement,
stoppers, and all necessary hardware fittings. All steel
surfaces shall be thoroughly cleaned, properly prepared, and
finished with approved epoxy paint system, including primer
and finish coats, to achieve a uniform and durable surface.
The frame shall be properly aligned, fixed, and grouted in
position, including making good of adjoining civil works. The
complete work shall be executed in accordance with approved
shop drawings, specifications, and to the instructions of the
Engineer. (SLD1 to SLD3)
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Finishes Works

AVIATION COMPLEX AT BLUE AREA, ISLAMABAD

BILL NO. 1.C: CIVIL WORKS (FINISHES WORKS)

BILL OF QUANTITIES

Item No.

Item Description

Unit

Unit Total
Qty Rate Amount
(Rs.) (Rs.)

(U]

(ii)

(iii)

(iv) (v) (vi)

B-C- 67

B-C- 68

B-C- 69

B-C- 70

Providing, fabricating, and installing Sand Trap MS louvered
Window & Ventilators (double leaf), comprising a 44 mm thick
hollow metal shutter with frame (chowkat) fabricated from 16
SWG mild steel sheet as per approved design. The door
leaves shall be sandwiched (sand-trapped) construction,
incorporating fixed MS louvers of approved size and spacing
to ensure adequate ventilation, and provided with Gl/insect
mesh on the face. The shutters shall be reinforced with
internal stiffeners to ensure rigidity and durability, and hung
on heavy-duty hinges fixed to the MS frame. Also include
approved quality handles, tower bolts, locking arrangement,
stoppers, and all necessary hardware fittings. All steel
surfaces shall be thoroughly cleaned, properly prepared, and
finished with approved epoxy paint system, including primer
and finish coats, to achieve a uniform and durable surface.
The frame shall be properly aligned, fixed, and grouted in
position, including making good of adjoining civil works. The
complete work shall be executed in accordance with approved
shop drawings, specifications, and to the instructions of the
Engineer.

Providing, fabricating and fixing stainless steel stair railing
(Grade 304) comprising 2" diameter (18-gauge) S.S. main
handrail, three (03) parallel horizontal pipes of %" diameter,
supported on vertical S.S. posts of 1%." diameter at an
average spacing of 2'-0" c¢/c, and 2" diameter vertical posts at
start, turning, and end points, including all necessary fittings,
welding, grinding, polishing, making hole in tread granite, MS
sleeves in stair, and anchoring in stair steps and walls, with all
accessories, complete in all respects, and as per drawings,
specifications. and directions of the Enaineer.

Providing & Fixing M.S Ladder including, welding, epoxy paint
complete in all respects as shown drawing or as approved by
the Engineer.

Providing, fabricating and fixing MS railing as per approved
drawings and specifications, comprising 2" diameter (18-
gauge) M.S. main handrail, three (03) parallel horizontal pipes
of %" diameter, supported on vertical S.S. bluster of 1"
diameter at every alternate step, finish with epoxy paint
including all necessary fittings, welding, grinding, polishing,
MS anchor plate, MS sleeve, and anchoring in floor and walls,
with all accessories, complete in all respects, and as per
drawinas. specifications. and directions of the Enaineer.

SECTION - J
ROOF TREATMENT / EXPANSION JOINT FILLING
Ref Specs: 2100, 2300, 6411
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AVIATION COMPLEX AT BLUE AREA, ISLAMABAD

BILL NO. 1.C: CIVIL WORKS (FINISHES WORKS)

BILL OF QUANTITIES

Finishes Works

Item No.

Item Description

Unit

Unit
Qty Rate
(Rs.)

Total
Amount
(Rs.)

(U]

(ii)

(iii)

(iv) v)

(vi)

B-C- 71

B-C- 72

B-C- 73

B-C- 74

B-C- 75

B-C- 76

Providing and installation of water proofing treatment on roof
slabs comprising:

a) Minimum 2.5" thick PCC screed

b) Primer for waterproofing membrane.

c) 4mm thick Torch waterproofing membrane.

d) Polythene sheet 150 micron

e) 2" TH. Polystyrene rigid insulation

f) Polythene sheet 150 micron

g) 2"thick (1:2:4) PCC laid in panels

h) 12"x12"x1" insulated concrete tile with PU core fixed with

cement sand mortar 1:3. All work shall comply with drawings,
specification and as per the direction of the Engineer.

Supply & installation of Rubber Column Guard of Size (40" x
4" x 4") including Diamond Garde Micro Prismatic Sheeting
Reflective Tape water resistance of color and design as
approved by the Engineer with fixing arrangements, complete
in all respects .

Providing and applying pavement marking lines 150 mm wide
using approved quality non-reflective chlorinated rubber (CR)
paint on prepared pavement surface, including cleaning,
surface preparation, layout marking, masking, application by
approved method/equipment and all necessary labor, tools,
traffic management and consumables, complete in all
respects as per drawings, specifications and directions of the
Engineer.

Providing and applying pavement directional arrow markings
of 4.0 meter size as per drawings using approved quality non-
reflective chlorinated rubber (CR) paint on prepared pavement
surface, including cleaning, layout marking, masking/
stenciling, application by approved method/equipment and all
necessary labor, tools, traffic management and consumables,
complete in all respects as per approved drawings,
specifications and directions of the Engineer.

Supply & installation of Rubber Wheel stoper; Size: 48" x 6" x
4" including Diamond Garde Micro Prismatic Sheeting
Reflective Tape water resistance of color and design as
approved by the Engineer with fixing arrangements, complete
in all respects .

Supply & installation of Rubber Speed Hump; Size: 20" x 14" x
2" including Diamond Garde Micro Prismatic Sheeting
Reflective Tape water resistance of color and design as
approved by the Engineer with fixing arrangements, complete
in all respects .
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BILL NO. 1.C: CIVIL WORKS (FINISHES WORKS)

BILL OF QUANTITIES

Finishes Works

Item No.

Item Description

Unit

Qty

Unit Total
Rate Amount
(Rs.) (Rs.)

(U]

(ii)

(iii)

(iv)

v) (vi)

B-C- 77

B-C- 78

SECTION - K
MISCELLANEOUS

MAIN EMBLEM OF PAA

Supply, fabrication and installation of illuminated “PAA” as
crown sign to be mounted at the top of building, as per
approved design, drawings and Specifications. The work shall
include fabrication of sign in approved size and proportions,
complete with LED illumination system to achieve uniform
backlit/front-lit effect, including diffusers, wiring, drivers and
power supply units, structural supporting frame, base plates,
brackets, anchor bolts (chemical/mechanical), and all
necessary fixing arrangements designed to withstand wind
loads and external environmental conditions at height, anti-
corrosion treatment (primer, paint or powder coating),
weatherproofing, sealing, and finishing and all incidental
works shall be included, complete in all respects, as per
approved shop drawings and as directed by the Engineer.
Technical Specification

3d fabricated in stainless steel sheet, coated with approved
colors, llluminated with led’s mounted on elevation with
Stainless Steel special attachments prepared ON Leath
machine measuring size 15ft width x 8.8ft height x 0.5ft depth
0.2ft elevated from surface.

Supply, fabrication and installation of illuminated “PAA” as
crown sign to be mounted at the top of building, as per
approved design, drawings and Specifications. The work shall
include fabrication of sign in approved size and proportions,
complete with LED illumination system to achieve uniform
backlit/front-lit effect, including diffusers, wiring, drivers and
power supply units, structural supporting frame, base plates,
brackets, anchor bolts (chemical/mechanical), and all
necessary fixing arrangements designed to withstand wind
loads and external environmental conditions at height, anti-
corrosion treatment (primer, paint or powder coating),
weatherproofing, sealing, and finishing and all incidental
works shall be included, complete in all respects, as per
approved shop drawings and as directed by the Engineer.

Technical Specification

3d fabricated in stainless steel sheet coated with approved
colors, llluminated with led’s mounted on elevation with
Stainless Steel special attachments prepared ON Leath
machine, Measuring size 7.5ft width x 4.4ft height x 0.25ft
depth, 0.1ft elevated from surface.
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BILL OF QUANTITIES

Finishes Works

Item No.

Item Description

Unit

Qty

Unit
Rate
(Rs.)

Total
Amount
(Rs.)

(U]

(ii)

(iii)

(iv)

(vi)

B-C- 79

B-C- 80

Providing, fabricating, transporting, and installing PAA
Monument / Pylon Sign at the designated visible highlighted
location, comprising standalone 3D fabricated structure made
of approved quality ACP sheets over complete internal mild
steel supporting framework, duly mounted on RCC footing
with required mild steel base plates, anchor bolts, and
attachments. The work shall include fabrication and fixing of
PAA emblem and wording in 3D raised letters, internally
illuminated with LED lighting system including drivers, wiring,
power accessories, and all allied works. The monument shall
be complete with weather-resistant paint/coating, finishing,
testing, commissioning, and all accessories as per approved
drawings and instructions of the Engineer. Overall size of
monument shall be 8-0" width x 8-0" height with 6”
depth/elevated projection, complete in all respects.

Providing, fabricating, transporting, and installing On-Road
Directional Pylon Sign for building entrance, parking area,
exit, and other directional guidance, comprising standalone
3D fabricated structure made of approved quality ACP sheets
over complete internal mild steel supporting framework, duly
mounted on RCC footing with required mild steel base plates,
anchor bolts, and attachments. The work shall include
fabrication and fixing of emblem, directional arrows, and
wording in 3D raised letters, internally illuminated with LED
lighting system including drivers, wiring, control gear, and all
allied electrical accessories. The pylon sign shall be installed
over 0.6 ft high RCC fair-face pedestal/elevated base above
finished ground level, complete with smooth exposed concrete
finish. Overall size of pylon sign shall be 6’-0” width x 15’-0”
height with 1'-3” depth/elevated projection, including
weatherproof coating, finishing, testing, commissioning, and
all incidental works, complete in all respects as per approved
drawings and instructions of the Engineer.
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Finishes Works

Item No.

Item Description

Unit

Qty

Unit Total
Rate Amount
(Rs.) (Rs.)

(U]

(ii)

(iii)

(iv)

v) (vi)

B-C- 81

B-C- 82

B-C- 83

Providing, fabricating, transporting, and installing Parking Lot
Directional Pylon Sign for building entrance, parking area,
exit, and other directional guidance, comprising standalone
3D fabricated structure made of approved quality ACP sheets
over complete internal mild steel supporting framework, duly
mounted on RCC footing with required mild steel base plates,
anchor bolts, and attachments. The work shall include
fabrication and fixing of symbols, directional arrows, and
wording in 3D raised letters, internally illuminated with LED
lighting system including drivers, wiring, control gear, and all
allied electrical accessories. The pylon sign shall be installed
over 0.6 ft high RCC fair-face pedestal/elevated base above
finished ground level, complete with exposed concrete fair-
face finish. Overall size of pylon sign shall be 1’-6” width x 10"
0” height with 1’-0” depth/elevated projection, including
weatherproof coating, finishing, testing, commissioning, and
all incidental works, complete in all respects as per approved
drawings and instructions of the Engineer.

Providing, fabricating, and fixing Parking Signage at parking
levels, wall-mounted type, designated for offices, visitors,
staff, and other parking guidance, comprising signage
fabricated from approved quality 304 Grade stainless steel
sheet (1/16” thick) with required pictographs, symbols, and
text finished in approved Pantone colours. The sign shall be
fixed over 4 mm thick acrylic backing/support sheet, properly
countered and secured with stainless steel screws to the
surface, while the main stainless steel sign face shall be
mounted using approved silicone adhesive as faceplate
signage. Overall size of signage shall be 0.5 ft width x 0.9 ft
height with 6 mm depth in contact with surface, including
complete fixing accessories, finishing, alignment, and
installation, complete in all respects as per approved drawings
and instriictions of the Fnaineer

Providing, fabricating, and installing Double-Sided Hanging
Signage at parking levels, designated for offices, visitors,
staff, and other directional guidance, comprising signage
fabricated from approved quality 304 Grade stainless steel
sheet (1/16” thick) with required pictographs, symbols, and
text finished in approved Pantone colours. The signage shall
be mounted on ACP fabricated box with complete internal
mild steel supporting framework and suspended from ceiling
through stainless steel hangers/supports. The sign shall be
backlit illuminated with LED lighting system including drivers,
wiring, and all necessary electrical accessories. Overall size
of signage shall be 4’-0” width x 1°-0” height with 0.25 ft depth,
suspended 1’-0” below ceiling level, including complete fixing
arrangement, finishing, testing, commissioning, and
installation, complete in all respects as per approved drawings
and instriictions of the Fnaineer
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AVIATION COMPLEX AT BLUE AREA, ISLAMABAD

BILL NO. 1.C: CIVIL WORKS (FINISHES WORKS)

BILL OF QUANTITIES

Item No.

Item Description

Unit

Unit Total
Qty Rate Amount
(Rs.) (Rs.)

(U]

(ii)

(iii)

(iv) (v) (vi)

B-C- 84

B-C- 85

B-C- 86

Providing and applying Pillar Wrap Parking Signage at
internal parking levels, including surface preparation and
wrapping of structural RCC/steel columns with high-quality
matte waterproof vinyl wrap film of approved make and
durability. The work shall include design, printing, and
installation of directional signage, symbols, and text using
white reflective vinyl lettering and graphics, applied over the
base vinyl wrap in approved theme colours. The system shall
be UV resistant, weatherproof, scratch resistant, and suitable
for indoor parking environment, ensuring long-term adhesion
without peeling or fading. Work shall include cleaning, surface
preparation, primer (if required), precise alignment, bubble-
free application, edge sealing, finishing, and all related
accessories and labour, complete in all respects as per
approved design, theme, drawings, and instructions of the
Fnaineer

Providing, fabricating, transporting, and installing 3D Wall
Mural at Entrance Lobby featuring Arabic calligraphy script
“Allah Hu Noor-us-Samawati Wal Arz”, comprising standalone
3D fabricated lettering made from approved quality Grade 304
stainless steel sheet, precision cut, shaped, and finished with
premium surface treatment as per approved design intent.
The work shall include complete structural backing, concealed
stainless steel supports, spacers, and wall mounting
accessories ensuring rigid and durable fixation on wall
surface. The mural shall be installed with a 0.15 ft depth
raised 3D profile and 0.10 ft stand-off elevation from finished
wall surface, achieving a layered floating effect as per
architectural design requirements. Overall size shall be 16’-0”
width x 11’-0” height, including accurate alignment, spacing,
finishing, polishing, protective coating (if required), installation,
testing, and all incidental works complete in all respects as

per approved drawings, calligraphy artwork, and instructions
nf the Fnaineer

Providing, fabricating, and fixing Typical Room & Authorized
Signage as wall-mounted signage system, comprising
signage fabricated from approved quality 304 Grade stainless
steel sheet (1/16” thick) with pictographs, symbols, and text
finished in approved Pantone colours. The signage shall be
fixed over 4 mm thick acrylic backing/support plate, properly
countered and secured with stainless steel screws to the wall
surface, while the main stainless steel sign face shall be
mounted using approved silicone adhesive as faceplate
signage.

The work shall include provision of set of 3 plates combined in
one assembly measuring 6” width x 6.5” height with 6 mm
depth, including precise alignment, surface preparation,
drilling, fixing accessories, installation, finishing, and all
incidental works complete in all respects as per approved
desinn drawinas and instriictions of the Fnaineer
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Item No.

Item Description

Unit

Qty

Unit Total
Rate Amount
(Rs.) (Rs.)

(U]

(ii)

(iii)

(iv)

v) (vi)

B-C- 87

B-C- 88

Providing, fabricating, and fixing Area/Department Signage as
wall-mounted signage system, comprising signage fabricated
from approved quality 304 Grade stainless steel sheet (1/16”
thick) with required pictographs, symbols, and text finished in
approved Pantone colours. The signage shall be fixed over 4
mm thick acrylic backing/support sheet, properly countered
and secured with stainless steel screws to the wall surface,
while the main stainless steel sign face shall be mounted
using approved silicone adhesive as faceplate signage.

The work shall include complete surface preparation, precise
alignment, drilling, fixing accessories, installation, finishing,
and all necessary incidental works. Overall size of signage
shall be 18 inches width x 4 inches height x 6 mm depth
(flush contact with surface), complete in all respects as per
approved drawings, design intent, and instructions of the
Engineer.

Providing, fabricating, and fixing Typical Door Plates &
Directional Signage as wall-mounted signage system,
comprising signage fabricated from approved quality 304
Grade stainless steel sheet (1/16” thick) with pictographs,
symbols, and text finished in approved Pantone colours. The
signage shall be fixed over 4 mm thick acrylic backing/support
sheet, properly countered and secured with stainless steel
screws to the wall surface, while the main stainless steel sign
face shall be mounted using approved silicone adhesive as
faceplate signage.

The work shall include complete surface preparation, precise
alignment, drilling, fixing accessories, installation, finishing,
and all necessary incidental works. Overall size of signage
shall be 6 inches width x 6 inches height x 6 mm depth (flush
contact with surface), complete in all respects as per

approved drawings, signage schedule, and instructions of the
Fnaineer
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AVIATION COMPLEX AT BLUE AREA, ISLAMABAD
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BILL OF QUANTITIES

Finishes Works

Item No.

Item Description

Unit

Qty

Unit Total
Rate Amount
(Rs.) (Rs.)

(U]

(ii)

(iii)

(iv)

v) (vi)

B-C- 89

B-C- 90

Providing, fabricating, and fixing Services Signage as wall-
mounted signage system, comprising signage fabricated from
approved quality 304 Grade stainless steel sheet (1/16” thick)
with required pictographs, symbols, and text finished in
approved Pantone colours. The signage shall be fixed over 4
mm thick acrylic backing/support sheet, properly countered
and secured with stainless steel screws to the wall surface,
while the main stainless steel sign face shall be mounted
using approved silicone adhesive as faceplate signage.

The work shall include complete surface preparation, precise
alignment, drilling, fixing accessories, installation, finishing,
and all necessary incidental works. Overall size of signage
shall be 6 inches width x 6 inches height x 6 mm depth (flush
contact with surface), complete in all respects as per
approved drawings, signage schedule, and instructions of the
Engineer.

Providing, fabricating, and installing Services Signage at
office and amenity levels, comprising double-sided hanging
signage for identification of office floors, gym, recreational
areas, auditorium, and other facilities, as per approved
signage schedule. The signage shall be fabricated from
approved quality 304 Grade stainless steel sheet (1/16” thick)
with pictographs, symbols, and text finished in approved
Pantone colours.

The signage shall be mounted on 6 mm thick crystal clear
acrylic panel, suspended from ceiling using approved
stainless steel hangers, rods, and accessories ensuring rigid
and stable installation. The system shall be suitable for double-
sided visibility and shall include all necessary supports,
fasteners, and fixing arrangements.

Overall size of signage shall be 3.5 ft width x 1.25 ft height x 8
mm depth, suspended 1 ft below ceiling level, complete with
all fabrication, finishing, alignment, installation, testing, and all
incidental works, complete in all respects as per approved
drawings, specifications, and instructions of the Engineer.
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Item No.

Item Description
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Qty

Unit Total
Rate Amount
(Rs.) (Rs.)

(U]

(ii)

(iii)

(iv)

v) (vi)

B-C- 91

B-C- 92

Providing, fabricating, and installing Way Finding Directional
Signage at office and amenity levels, comprising double-sided
hanging signage for wayfinding to office floors, gym,
recreational areas, auditorium, and other facility spaces as
per approved signage strategy and drawings. The signage
shall be fabricated from approved quality 304 Grade stainless
steel sheet (1/16” thick) with pictographs, symbols, and text
finished in approved Pantone colours.

The signage system shall be mounted on 6 mm thick crystal
clear acrylic panel, suspended from ceiling using approved
stainless steel hangers, rods, and accessories ensuring rigid,
stable, and Vvibration-free installation. Each sign shall
incorporate  modular directional slots for changeable
information.

Each signage unit shall comprise single slot size 4 inches x
48 inches, with provision of maximum 4 slots per sign,
arranged as per approved layout. The complete signage shall
be suspended 1 ft below ceiling level, suitable for double-
sided visibility.

Work shall include design coordination, fabrication, edge
finishing, drilling, fixing accessories, installation, alignment,
testing, and all necessary incidental works complete in all
respects as per approved drawings, signage system
standards, and instructions of the Engineer.

Providing, fabricating, transporting, and installing 3D Wall
Mural at Male Prayer Area, featuring Arabic calligraphy script
“Fabi bi ayyi aala’i rabbikuma tukazziban”, comprising
standalone 3D fabricated lettering made from approved
quality Grade 304 stainless steel sheet, precision cut, shaped,
and finished as per approved calligraphic design.

The mural shall be securely fixed on wall using concealed
stainless steel spacers, brackets, and approved fasteners
ensuring firm and durable installation. The lettering shall be
installed with 1 inch raised 3D projection (depth) directly in
contact configuration with wall surface, maintaining precise
alignment and spacing as per architectural intent.

Overall size of mural shall be 1.7 ft width x 4 ft height,
complete with surface finishing, polishing, protective coating
(if required), installation, alignment, testing, and all incidental

works, complete in all respects as per approved drawings,
artwork and instriictinne of the Fnaineer
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Item No.

Item Description

Unit

Qty

Unit Total
Rate Amount
(Rs.) (Rs.)

(U]

(ii)

(iii)

(iv)

v) (vi)

B-C- 93

B-C- 94

Providing, fabricating, transporting, and installing 3D Wall
Mural at Male Prayer Area, featuring Arabic calligraphy script
“Hasbunallahu wa ni‘mal wakeel”’, comprising standalone 3D
fabricated lettering made from approved quality Grade 304
stainless steel sheet, precision cut, shaped, and finished as
per approved calligraphic design.

The mural shall be securely fixed on wall using concealed
stainless steel spacers, brackets, and approved fasteners
ensuring rigid and durable installation. The lettering shall be
installed with 1 inch raised 3D projection (depth) in contact
with wall surface, ensuring proper alignment, spacing, and
aesthetic integration with the prayer area interior.

Overall size of mural shall be 4 ft width x 1.64 ft height,
complete with surface finishing, polishing, protective coating
(if required), installation, alignment, testing, and all incidental
works, complete in all respects as per approved drawings,
artwork, and instructions of the Engineer.

Providing, fabricating, and fixing Warning, Hazard, and Public
Services Messages Signage as wall-mounted signage
system, comprising signage fabricated from approved quality
304 Grade stainless steel sheet (1/16” thick) with pictographs,
hazard symbols, and text finished in approved Pantone
colours for clear visibility and safety communication. The
signage shall be fixed over 4 mm thick acrylic backing/support
sheet, properly countered and secured with stainless steel
screws to the wall surface, while the main stainless steel sign
face shall be mounted using approved silicone adhesive as
faceplate signage. The work shall include complete surface
preparation, precise alignment, drilling, fixing accessories,
installation, finishing, and all necessary incidental works.
Overall size of signage shall be 1 ft width x 1 ft height x 6 mm
depth (flush contact with surface), complete in all respects as

per approved drawings, safety standards, and instructions of
the Fnaineer
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Item No.
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Qty
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Rate Amount
(Rs.) (Rs.)

(U]

(ii)

(iii)

(iv)

v) (vi)

B-C- 95

B-C- 96

Providing, fabricating, and fixing Emergency Evacuation Plan
Signage as wall-mounted signage system, comprising
signage fabricated from approved quality 304 Grade stainless
steel sheet (1/16” thick) with required pictographs, evacuation
route diagram, safety symbols, and text finished in approved
Pantone colours for high visibilty and compliance with
emergency safety standards. The signage shall be fixed over
4 mm thick acrylic backing/support sheet, properly countered
and secured with stainless steel screws to the wall surface,
while the main stainless steel sign face shall be mounted
using approved silicone adhesive as faceplate signage. The
work shall include complete design integration of evacuation
plan layout, surface preparation, precise alignment, fixing
accessories, installation, finishing, and all necessary
incidental works. Overall size of signage shall be 2.5 ft width x
2.5 ft height x 6 mm depth (flush contact with surface),
complete in all respects as per approved drawings, safety
regulations, and instructions of the Engineer.

Providing, fabricating, and fixing Floor Number Signage at
emergency staircases and lift lobbies, comprising wall-
mounted 3D fabricated numerals made from approved quality
304 Grade stainless steel sheet (1/16” thick), precision cut,
formed, and finished as per approved design intent.

The signage shall be securely fixed to the wall using
concealed stainless steel attachments, spacers, and fasteners
ensuring firm and durable installation with proper alignment
and leveling. The lettering shall be installed in raised 3D form
with 0.5 inch projection depth, maintaining direct contact
configuration with the wall surface.

Overall size of each floor number signage shall be 9 inches
width x 0.5 inch depth, complete with surface finishing,
polishing, installation, alignment, and all necessary incidental
works, complete in all respects as per approved drawings,
signage standards, and instructions of the Engineer.
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BILL OF QUANTITIES

Item No.

Item Description

Unit

Unit Total
Qty Rate Amount
(Rs.) (Rs.)

(U]

(ii)

(iii)

(iv) (v) (vi)

B-C- 97

B-C- 1

SECTION - L
MISCELLANEOUS

The supply, fabrication, and installation of a complete garbage
chute system shall consist of a main vertical duct with an
800mm internal diameter manufactured from 2mm thick
Stainless Steel Grade 304, featuring factory-welded
longitudinal seams for a smooth, snag-free internal surface.
Each floor level shall be equipped with 500mm x 700mm
intake hopper door that is self-closing, self-sealing, and 2-
hour fire-rated, complete with a dedicated door lock device
and floor indicators. Hygiene maintenance is ensured through
the provision of a cleaning outlet at each floor, integrated with
an automated sanitation system at the top level comprising a
disinfectant tank and high-pressure scouring nozzles. The
installation includes the provision of aluminum trolley guards
and rubber guard rails as per approved details to protect the
structure, alongside a 2.5 cubic meter (Cum) garbage
container. Safety and environmental controls include an
automatic fire discharge shutter at the base held by a 79°C
fusible link, a roof-mounted ventilation system with a weather-
proof cowl and exhaust fan, and internal fire sprinklers. The
entire chute shall be coated externally with a 2mm sound-
dampening, anti-vibration material and securely anchored at
each floor slab using galvanized steel support frames.

BOUNDARY WALLS & MAIN GATE

SECTION - A
EARTH WORKS
(Ref. Specs: 0130, 0150, 1100)

Excavation in all kinds of soil / materials, disposal of
unsuitable material outside the Project limits and stacking of
suitable material as designated/ approved by the Engineer
including all lead and lift.

SECTION -B
PLAIN AND REINFORCED CONCRETE
Ref Specs: 2100, 2200, 2300

Providing and laying Plain Cement Concrete Class "E" under
foundations, walls, plinth beams, steps etc., including leveling,
compacting, curing etc., complete in all respects.

Providing and laying reinforcement cement concrete Class 'B'
for footing,columns and plinth beams etc. including form work,
leveling, curing, compacting with smooth finish etc., complete
in all respect and as approved by The Engineer.
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AVIATION COMPLEX AT BLUE AREA, ISLAMABAD

BILL NO. 1.C: CIVIL WORKS (FINISHES WORKS)

BILL OF QUANTITIES

Item No.

Item Description

Unit

Unit Total
Qty Rate Amount
(Rs.) (Rs.)

(U]

(ii)

(iii)

(iv) (v) (vi)

B-C- 4

B-C- 5

B-C- 7

B-C- 8

B-C- 9

Supply, cutting, bending, placing, and fixing in position of high
yield deformed reinforcement bars of Steel Grade 60,
including all laps, chairs, spacers, binding wires, supports,
hooks, and all other accessories as per drawings and
specifications and as directed by the Engineer.

SECTION -C
CEMENT PLASTER
Ref Specs: 6521

2" thick 1:4 cement sand plaster in any floor and at any
height, complete in all respects.

SECTION -D
PAINTING
Ref Specs: 6700

Providing and applying approved quality stone finish texture
coating on external plastered surfaces as specified. The work
shall include surface preparation by cleaning, removing
laitance, dust, and loose particles; application of primer/sealer
coat; followed by one or more coats of texture finish of
approved shade, make, and texture pattern to achieve uniform
coverage and decorative appearance. The coating shall be
applied strictly in accordance with the manufacturer's
specifications, using approved tools and techniques to ensure
durability, adhesion, and aesthetic quality, complete in all
respects and as directed by the Engineer.

Two Coats of Bitumen (10/20 Grade) applied at the rate of
0.49 kg/Sgm per coat, complete in all respects and as
directed by the Engineer.

SECTION - E
STEEL WORKS
Ref Specs: 3000, 6700

Providing & Fixing M.S Solid Square bars Boundary wall
fencing (1"x1" ,3/4"x3/4' & 1/2" x1/2" ) M.S Soild square bars
including Welding, Painting & Installation on Site, complete in
all respects as shown drawing or as approved by The
Engineer.

Provide, Fabricate & Install of Main Entrance Gate,
Comprising of M.S Square Box Section Frame of
4"x4"x12SWG Size & 1-1/2"x4"x14SWG MS Box Section
Including Including Hold Fast, Earl Lock, Cutting, Jointing,
Bending , Welding with Red Oxide Primer & Enamel Painting
etc, As shown on Drawings or as Directed by the Engineer,
Complete in all Respects.
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Plumbing Works

AVIATION COMPLEX AT BLUE AREA, ISLAMABAD

BIL NO. 2.A: PLUMBING WORKS

BILL OF QUANTITES

Item No.

Item Description

Unit

Unit Total
Qty Rate Amount
(Rs.) (Rs.)

(ii)

(iii)

(iv) (v) (vi)

BP-01

BP-02

BP-03

BP-04

BP-05

GENERAL NOTE

Supply, installation, testing and commissioning of the
following items of work, including all labour, tools, plant,
accessories, etc. required for completion of each item as
per drawings, specifications and as approved by the
Engineer.

SANITARY FIXTURES AND FITTINGS
(Ref. Specs 5100)

Wall hung water closet vitreous china including hydraulic
seat & cover with concealed flushing cistern, water
saving dual flush button plate, concealed drain bend and
all other accessories, etc. complete in all respects,
imported of approved make, model & size fixed to
concrete, brick or stone work.

(for executive toilets)

European water closet with flushing cistern water saving
dual flush type (one piece set), vitreous china, including
hydraulic seat & cover, CP tee stop cock, flexible
connection etc. complete in all respects,of approved
make, model & size fixed to concrete, brick or stone
work.

European water closet with flushing cistern water saving
dual flush type (one piece set), vitreous china, including
hydraulic seat & cover, CP tee stop cock, flexible
connection etc. complete in all respects,of approved
make, model & size fixed to concrete, brick or stone
work.

(for Handicapped Toilet)

Water closet Asiatic pattern, vitreous china, with integral
foot rest, including uPVC P-trap, flushing cistern, CP tee
stop cock, flexible connection, flush pipe etc. complete
in all respects, of approved make, model & size fixed to
concrete, brick or stone work.

Vanity type wash hand basin (undercounter), vitreous
china, including CP lever type hot & cold water mixer,
CP 1.25" waste, CP bottle trap with union 1.25", CP Tee
stop cocks, flexible connections, jointing and sealing
material, etc.complete in all respects, of approved make,
model & size fixed to concrete, brick or stone work.
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Item No.

Item Description

Unit

Unit Total
Qty Rate Amount
(Rs.) (Rs.)

(ii)

(iif)

(iv) (v) (vi)

BP-06

BP-07

BP-08

BP-09

BP-10

BP-11

BP-12

BP-13

BP-14

BP-15

BP-16

BP-17

Vanity type wash hand basin (undercounter), vitreous
china, including CP sensor type hot & cold water mixer,
CP 1.25" waste, CP bottle trap with union 1.25", CP Tee
stop cocks, flexible connections, jointing and sealing
material, etc.complete in all respects, imported of
approved make, model & size fixed to concrete, brick or
stone work.

(for executive toilets)

Wash hand basin with half pedestal, vitreous china,
including CP lever type hot & cold water mixer, CP 1.25"
waste, CP bottle trap with union 1.25", CP Tee stop
cocks, flexible connections, jointing and sealing
material, etc.complete in all respects, of approved make,
model & size fixed to concrete, brick or stone work.

(for Handicapped Toilet)

Providing and fixing CP Lever type Bath shower of open
wall installation style of approved make jointing and
sealing material, fixed to concrete, brick, stone or wood
work complete in all respects.

Providing and fixing CP Lever type Bath shower of open
wall installation style imported of approved make
jointing and sealing material, fixed to concrete, brick,
stone or wood work complete in all respects.

(for executive toilets)

Stainless Steel Kitchen sink single bowl including swan
neck CP sink mixer, CP waste 1-1/2" dia., heavy duty
MS painted brackets etc., of approved make, model &
size complete in all respects fixed to concrete, brick or
stone work.

CP Muslim shower combined with double bib cock
including all fittings.

CP Muslim shower combined with double bib cock
imported of approved make including all fittings.
(for executive toilets)

Providing and fixing CP Ablution Mixer of approved
make jointing and sealing material, fixed to concrete,
brick, stone or wood work complete in all respects.

Grab Bars set (02 folding) with WC, of non slip finish for
handicapped toilet of approved make, size & shap with
all fittings for complete installation.

Grab Bars set (02No.fixed) with wash hand basin, of non
slip finish for handicapped toilet of approved make, size

& shap with all fittings for complete installation.

CP Bib cock including all fittings for complete
installation.

CP Bib cock with locking arrangement including all
fittings for complete installation.
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Item No.

Item Description

Unit

Unit Total
Qty Rate Amount
(Rs.) (Rs.)

)

(ii)

(iif)

(iv) (v) (vi)

BP-18

BP-19

BP-20

BP-21

BP-22

BP-23

BP-24

BP-25

BP-26

BP-27

BP-28

BP-29

Providing and fixing 05 piece CP Bath Accessories set
comprising CP toilet paper holder, CP Soap dish,CP
towel rail, CP towel ring and CP robe hook with
brackets, fixing plugs and screws etc. imported of
approved make fixed to concrete, brick, stone or wood
work, complete in all respects.

(for executive toilets)

Providing and fixing glass cosmetic shelf with brackets,
fixing plugs and screws etc. of approved make fixed to
concrete, brick, stone or wood work, complete in all
respects.

Providing and fixing CP Towel Rail 600mm long, with
fixing plugs and screws etc. of approved make fixed to
concrete, brick, stone or wood work, complete in all
respects.

CP Toilet paper holder of any shape, pattern and size, of
approved make, complete with plugs, screws etc., fixed
to concrete, brick, stone or wood work, complete in all
respects.

CP Soap Dispenser of any shape, pattern and size
having capacity of 0.5Liter, of approved make, complete
with plugs, screws etc., fixed to concrete, brick, stone or
wood work, complete in all respects.

CP Soap Dish of any shape, pattern and size, of
approved make, complete with plugs, screws etc., fixed
to concrete, brick, stone or wood work, complete in all
respects .

Small hook complete of any size and shape,of approved
make, with plugs and screws, fixed to concrete, brick
stone or wood work, complete in all respects.

05mm thick Glass mirror Belgium make or approved
equivalent including hard board behind it, approved
beeding around it and all other fittings for complete
installation

Electric water heater of 30liters capacity, including tee
stop cocks on inlet/outlet connections and all other
accessories for complete installation.

Electric Hand Dryer (automatic) with easy to mount kit of
approved make & model and all required accessories
complete.

Electric water coolers of 40Gallons capacity, minimum
two taps, including Tee stop cock on inlet, and all other
accessories for complete installation.

Triple water filter (10") including inlet and outlet

connections, power supply, and all accessories for
complete installation
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Unit Total
Item No. Item Description Unit Qty Rate Amount
(Rs.) (Rs.)
() (i) (i) (iv) (v) (vi)

B. WATER SUPPLY PIPES AND FITTINGS
(Ref. Specs 5100, 5220)

G.l. water pipes conforming to BS-1387, Medium Grade,
I/c all fittings, wraping polythene tape, giving
anticorrosion treatment, 25mm thick glass wool thermal
insulation, aluminium vapour barrier, 28swg Gl cladding,
applying protective painting, clamps, hangers &
supports, making holes in concrete or masonry and then
repairing holes, flushing, disinfecting, testing and
commissioning etc. of approved make, of the following
diameters complete in all respects.

BP-30 (a) 3/4 inch Rft 10
BP-31 (b) 1inches Rft 315
BP-32 (c) 1-1/4 inches Rft 340
BP-33 (d) 1-1/2 inches Rft 10
BP-34 (e) 2inches Rft 580
BP-35 (f) 2-1/2 inches Rft 105
BP-36 (g) 3 inches Rft 35
BP-37 (h) 4 inches Rft 270
BP-38 (i) 6inches Rft 10

G.l. water pipes conforming to BS-1387, Medium Grade,
Ilc all fittings, wraping polythene tape, giving
anticorrosion treatment, applying protective painting,
clamps, hangers & supports, making holes in concrete
or masonry and then repairing holes, flushing,
disinfecting, testing and commissioning etc. of approved
make, of the following diameters,complete in all

respects.
BP-39 (a) 3/4 inch Rft 10
BP-40 (b) 1 inches Rft 15
BP-41 (c) 1-1/4 inches Rft 175
BP-42 (d) 1-1/2 inches Rft 80
BP-43 (e) 2inches Rft 15
BP-44  (f) 2-1/2 inches Rft 10
BP-45 (g) 3inches Rft 190
BP-46 (h) 4 inches Rft 1,260
BP-47 (i) 6inches Rft 25
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Unit Total
Item No. Item Description Unit Qty Rate Amount
(Rs.) (Rs.)
(i) (i) (i) (iv) v) (vi)
PPR water pipes PN-20 (for Drinking water supply),
inside building (un-exposed to sunlight conditions)
conforming to DIN 8077-78, l/c all fittings (PN-25),
clamps, hangers & supports, cutting, jointing, making
holes in concrete or masonry and then repairing holes,
supports and hangers etc. of approved make of the
following diameters.
BP-48 (a) 25mm Rft 4,770
BP-49 (b) 32mm Rft 180
BP-50 (c) 40mm Rft 515
BP-51 (d) 50mm Rft 10
PPR water pipes PN-20 (for Drinking water supply),
inside building (on roof) conforming to DIN 8077-78, l/c
all fittings (PN-25), with 25mm thick glass wool thermal
insulation, aluminium vapour barrier, 28swg Gl cladding,
clamps, hangers & supports, cutting, jointing, making
holes in concrete or masonry and then repairing holes,
supports and hangers etc. of approved make of the
following diameters.
BP-52 (a) 40mm Rft 10
BP-53 (b) 50mm Rft 335
PPR water pipes PN-20 (for cold water supply), inside
building (un-exposed to sunlight conditions) conforming
to DIN 8077-78, I/c all fittings (PN-25), clamps, hangers
& supports, cutting, jointing, making holes in concrete or
masonry and then repairing holes, supports and
hangers etc. of approved make of the following
diameters.
BP-54 (a) 25mm Rft 15,500
BP-55 (b) 32mm Rft 7,410
BP-56 (c) 40mm Rft 4,555
BP-57 (d) 50mm Rft 2,565
BP-58 (e) 63mm Rft 1,240
BP-59 (f) 75mm Rft 180
BP-60 (g) 90mm Rft 120
BP-61 (h) 110mm Rft 355
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Unit Total
Item No. Item Description Unit Qty Rate Amount
(Rs.) (Rs.)
() (i) (i) (iv) (v) (vi)
PPR water pipes PN-20 (for hot water and hot water
return), inside building (un-exposed to sunlight
conditions) conforming to DIN 8077-78, l/c all fittings
(PN-25), 25mm thick glass wool thermal insulation,
aluminium vapour barrier, clamps, hangers & supports,
cutting, jointing, making holes in concrete or masonry
and then repairing holes, supports and hangers etc. of
approved make of the following diameters.
BP-62 (a) 20mm Rft 3,800
BP-63 (b) 25mm Rft 7,500
BP-64 (c) 32mm Rft 2,155
BP-65 (d) 40mm Rft 2,540
BP-66 (e) 50mm Rft 2,260
BP-67 (f) 63mm Rft 120
BP-68 (g) 75mm Rft 415
BP-69 (h) 90mm Rft 10
G.l. pipes with specials and clamps etc, conforming to
ASTM A-106 A53 Sch: 40, Grade-B including fittings &
specials , fixing, cutting, welding, fixing & support
systems; and other fittings complete with and including
the cost of breaking, through walls and slabs, making
walls & slabs good thereafter, etc, painting with two
coats of approved enamel paint after cleaning the pipe.
BP-70 (a) 1-1/2 inches Rft 10
BP-71  (b) 2inches Rft 10
BP-72 (c) 3inches Rft 10
BP-73 (e) 4 inches Rft 1,430
BP-74  (f) 6inches Rft 1,865
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Unit Total
Item No. Item Description Unit Qty Rate Amount
(Rs.) (Rs.)
(i) (i) (i) (iv) v) (vi)
C. SOIL, WASTE AND VENT PIPES & FITTINGS
(Ref. Specs 5100)
Toilet & Kitchen Drainage
uPVC Soil, Waste and vent pipes conforming to
1ISO:3633 type "B" or BS-4514/5255 class "A" of the
following diameters, including imported rubber
ring/solvent cement fittings, jointing, cutting,breaking
concrete/masonry and then making it good, core cutting
& filling with non shrink grout of approved manufacturer
wherever required and applying painting, cleaning and
testing etc. complete in all respects.
BP-75 (a) 1-1/2 inches Rft 5,130
BP-76 (b) 2inches Rft 10,260
BP-77 (c) 3inches Rft 28,570
BP-78 (d) 4 inches Rft 18,220
BP-79 (e) 6 inches Rft 6,395
25mm thick glass wool insulation with aluminium vapour
barrier for Sanitary & Storm drainage pipes
soundproofing inside the building including
taping/wrapping all related works for complete
installation, of approved manufacturer of the following
pipe diameters:
BP-80 (a) 2inches Rft 10
BP-81 (b) 3inches Rft 250
BP-82 (c) 4 inches Rft 250
BP-83 (d) 6 inches Rft 500
BP-84 uPVC Multi Floor Trap (110x75mm) with CP Push fit Top
Tile strainer; supports; making required number of
connections; breaking concrete or masonry work & then
making it good; etc. Each 282
BP-85 3"dia uPVC Floor Trap with CP Push fit Top Tile strainer;
supports; making required number of connections;
breaking concrete or masonry work & then making it
good; etc. Each 640
uPVC Cleanout plugs of the following diameter,
including access plug, transition pipe, breaking concrete
or masonry work & then making it good, etc. complete in
all respects.
BP-86 (a) 3inches Each 255
BP-87 (b) 4 inches Each 205
BP-88 (c) 6 inches Each 15
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Unit Total
Item No. Item Description Unit Qty Rate Amount
(Rs.) (Rs.)
(i) (i) (i) (iv) v) (vi)
uPVC floor Cleanout of the following diameter, including
screw type Stainless Steel/CP top tile access plug,
transition pipe, breaking concrete or masonry work &
then making it good, etc. complete in all respects.
BP-89 (a) 3inches Each 1
BP-90 (b) 4 inches Each 1
Cawal on vent pipes of the following diameter.
BP-91 (a) 3inches Each 1
BP-92 (b) 4 inches Each 18
BP-93 (c) 6 inches Each 4
Basement Drainage
uPVC Basement parking drainage pipes conforming to
ISO:3633 type "B" or BS-4514/5255 class "A" of the
following diameters, including imported rubber
ring/solvent cement fittings, jointing, cutting,breaking
concrete/masonry and then making it good, core cutting
& filling with non shrink grout of approved manufacturer
wherever required and applying painting, cleaning and
testing etc. complete in all respects.
BP-94 (a) 3inches Rft 10
BP-95 (b) 4 inches Rft 960
BP-96 (c) 6 inches Rft 8,385
BP-97 04inches diameter Cast Iron Parking Drain with SS Top
strainer of approved size, shape & make; supports;
making required number of connections; breaking
concrete or masonry work & then making it good; etc.
Each 190
uPVC Cleanout plugs of the following diameter,
including access plug, transition pipe, breaking concrete
or masonry work & then making it good, etc. complete in
all respects.
BP-98 (a) 6 inches Each 90
G.l. pipes with specials and clamps etc, conforming to
ASTM A-106 A53 Sch: 40, Grade-B including fittings &
specials , fixing, cutting, welding, fixing & support
systems; and other fittings complete with and including
the cost of breaking, through walls and slabs, making
walls & slabs good thereafter, etc, painting with two
coats of approved enamel paint after cleaning the pipe.
BP-99 (a) 2inches Rft 10
BP-100 (b) 3 inches Rft 2,660
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Unit Total
Item No. Item Description Unit Qty Rate Amount
(Rs.) (Rs.)
(i) (i) (i) (iv) v) (vi)
Storm drainage
uPVC storm drainage pipes conforming to 1SO:3633
type "B" or BS-4514/5255 class "A" of the following
diameters, including imported rubber ring/solvent
cement fittings, jointing, cutting,breaking
concrete/masonry and then making it good, core cutting
& filling with non shrink grout of approved manufacturer
wherever required and applying painting, cleaning and
testing etc. complete in all respects.
BP-101 (a) 3 inches Rft 120
BP-102 (b) 4 inches Rft 140
BP-103 (c) 6 inches Rft 5,865
Cast Iron roof drain, Angle type, of approved shape &
make of following diameters, including Stainless
steel/Brass strainer, flushing material, and
accessories for complete installation, as
specifications.
BP-104 (a) 3 inches Each 1
BP-105 (b) 4 inches Each 6
BP-106 (c) 6 inches Each 4
Cast Iron roof drain, Globe type, of approved shape &
make of following diameters, including strainer, flushing
material, and all accessories for complete installation, as
per specifications.
BP-107 (a) 3 inches Each 10
BP-108 (b) 4 inches Each 1
BP-109 (c) 6 inches Each 12
BP-110 Construction of Gully Trap Chamber (12" x12" clear)
including supply & fixing of 4" deep seal C.I. gully trap,
construction of 4-1/2" thick brick masonry in 1:4 c/s
mortar, 3" thick 1:4:8 P.C.C at bottom, 1:3:6 P.C.C
around trap, (12" x 12") Cl cover with frame (7 Kg), 1/2"
thick 1:3 c/s plaster on inner face, etc complete in all
respects as shown in drawings or as directed. Each 8
BP-111 Stainless Steel SS-304 Grease interceptor of 10gpm
capacity with dia 2" inlet & outlet connections, complete
unit of approved make, complete in all respects.
Each 1

- VALVES AND FITTINGS

(Ref. Specs 5100, 5220)
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Item No. Item Description Unit Qty Rate Amount
(Rs.) (Rs.)
() (i) (i) (iv) (v) (vi)
Brass gate valves, PN-16 conforming to BS standards of
approved make or equivalent, including unions and
jointing arrangement of pipes on both ends of valves;
nuts, bolts etc. complete in all respects, of following
internal diameters.
BP-112 (a) 1/2 inch Each 5
BP-113 (b) 3/4 inch Each 835
BP-114 (c) 1inch Each 65
BP-115 (d) 1-1/4 inch Each 116
BP-116 (e) 1-1/2 inch Each 53
BP-117 (f) 2inch Each 6
Ductile Iron gate valves metal seated for potable water
supply pipes conforming to BS-5163 (PN-16) including
Adapters, flanges, nuts & bolts, transition pipe pieces
with flanges, rubber seal, making required type of joints
on both ends complete in all respect as shown on
drawings or as directed by the Engineer of following
diameters.
BP-118 (a) 2-1/2 inches Each 4
BP-119 (b) 03 inches Each 22
BP-120 (c) 04 inches Each 26
BP-121 (d) 06 inches Each 10
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Unit

Qty

Unit
Rate
(Rs.)

Total
Amount
(Rs.)

) (ii)

(iif)

(iv) (v) (vi)

Brass swing type check valve, PN-16, conforming to BS
standards of approved make or equivalent, including
jointing arrangement of pipes on both ends of valves;
nuts, bolts etc. complete in all respects, of following
internal diameters.

BP-122 (a) 01 inch

BP-123 (b) 1-1/4 inches

BP-124 (c) 1-1/2 inches

BP-125 (d) 02 inches
Ductile Iron check valves metal seated for potable water
supply pipes conforming to BS-5153 (PN-16) including
Adapters, flanges, nuts & bolts, transition pipe pieces
with flanges, rubber seal, making required type of joints
on both ends complete in all respect as shown on
drawings or as directed by the Engineer of following
diameters.

BP-126 (a) 03 inches

BP-127 (b) 04 inches

BP-128 (c) 06 inches
Ductile Iron Flexible rubber joint (flanged) for potable
water supply pipes conforming to BS standards (PN-16)
including Adapters, flanges, nuts & bolts, transition pipe
pieces with flanges, rubber seal, making required type of
joints on both ends complete in all respect as shown on
drawings or as directed by the Engineer of following
diameters.

BP-129 (a) 06 inches
Ductile Iron Y-strainer with drain valve for potable water
supply pipes conforming to BS standards (PN-16)
including Adapters, flanges, nuts & bolts, transition pipe
pieces with flanges, rubber seal, making required type of
joints on both ends complete in all respect as shown on
drawings or as directed by the Engineer of following
diameters.

BP-130 (a) 06 inches
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Item Description

Unit

Unit Total
Qty Rate Amount
(Rs.) (Rs.)

(ii)

(iif)

(iv) (v) (vi)

Pressure reducing valve (PRV) arrangement/ station on
water supply line comprising 01No. Brass/bronze
pressure reducing valve and 03No. brass/bronze gate
valves of PN16 pressure rating including fittings/unions,
specials, jointing arrangement of pipes on both ends of
valves, etc complete in all respects as per drawing of
followings internal diameters:

BP-131 (a) 3/4 inch

BP-132 (b) 1inch

BP-133 (c) 1-1/4 inch

BP-134 (d) 1-1/2 inch

BP-135 (e) 2inch

Automatic Air relief valves, conforming to BS standards,
PN-16, of approved make, including jointing
arrangement of pipes on both ends of valves; nuts, bolts
etc. complete in all respects..

BP-136 (a) 3/4 inch

Providing and Fixing Heavy duty uPVC, ball float valve
set including 02number float valves (one working 2nd
standby) with flanges and jointing arrangement with
pipe; etc. complete in all respects.

BP-137 (a) 03 inch

E. PLUMBING EQUIPMENT

SPECIAL NOTE

All jobs under this Section-E will include system control
unit integration requirements with BMS. This integration
shall be done over industry standard BACNet over IP
Protocol and respective equipment suppliers are
required to provide communication interfaces/cards
supporting said Protocol, including providing, installing,
testing & commissioning all required
equipment/accessories for completion of each item, as
per BMS specifications and as approved by the
Engineer.
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Unit Total
Item No. Item Description Unit Qty Rate Amount
(Rs.) (Rs.)

) (ii) (iii) (iv) (v) (vi)

PUMPING MACHINERY
(Ref. Specs 5240)

BP-138 Automatically operated skid mounted horizontal
centrifugal pump set (in pump room with UGWT) for
lifting water from Underground water tank to Service
floor water tank for potable water, comprising two (02)
number pumps with electric motors (one working second
standby), Each of Head=10Bars and
discharge=500gpm, including all accessories, level
switches to be installed in service floor tank & under
ground water tank for automatic operation of pumps at
set levels, dry running protection, combined motor
control unit with automatic electronic duty cycle relay,
check/test return line with flow meter, pressure gauges,
Gate valves, check valves, flexible joints, Strainers, etc
all of PN-16 pressure rating, manual tools, spare parts
etc, complete in all respects as shown in drawings and
as directed by the Engineer,

Job 1

BP-139 Automatically operated skid mounted vertical centrifugal
pump set (in service floor pump room) for lifting water
from Service floor water tank to Overhead water tank
for potable water, comprising two (02) number pumps
with electric motors (one working second standby), Each
of Head=08Bars and discharge=250gpm, including all
accessories, level switches to be installed in service
floor tank & under ground water tank for automatic
operation of pumps at set levels, dry running protection,
combined motor control unit with automatic electronic
duty cycle relay, check/test return line with flow meter,
pressure gauges, Gate valves, check valves, flexible
joints, Strainers, etc all of PN-16 pressure rating,
manual tools, spare parts etc, complete in all respects
as shown in drawings and as directed by the Engineer,

Job 1

BP-140 Automatically operated skid mounted vertical centrifugal
pump set (in service floor pump room) for lifting water
from Service floor water tank to Overhead water tank
for HVAC water, comprising two (02) number pumps
with electric motors (one working second standby), Each
of Head=08Bars and discharge=250gpm, including all
accessories, level switches to be installed in service
floor tank & under ground water tank for automatic
operation of pumps at set levels, dry running protection,
combined motor control unit with automatic electronic
duty cycle relay, check/test return line with flow meter,
pressure gauges, Gate valves, check valves, flexible
joints, Strainers, etc all of PN-16 pressure rating,
manual tools, spare parts etc, complete in all respects
as shown in drawings and as directed by the Engineer,

Job 1
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Unit Total
Item No. Item Description Unit Qty Rate Amount
(Rs.) (Rs.)

) (ii) (iii) (iv) (v) (vi)

BP-141 Automatically operated submersible drainage pump set
to be installed in Basement-06 Sump pits, comprising
02No. pumps both working (lead & Lag) (minimum
particle passage : 50mm) including all accessories, duct
foot bend, guide rail ,pulling chain, Combined Motor
Control panel, level switches, automatic electronic duty
cycle relay manual tools spare parts, complete in all
respects as per drawings and specs of approved make,
Each pump of the following capacity and pumping head.
Capacity = 100 gpm
Head =3.5Bars

Job 4

BP-142 Automatically operated submersible drainage pump to
be installed in Basement-06 Lift pits, comprising
01No. pump with motor (minimum particle passage :
25mm) including all accessories, Motor Control panel,
level switches, manual tools spare parts, complete in all
respects as per drawings and specs of approved make,
Each pump of the following capacity and pumping head.
Capacity = 20 gpm
Head =01 Bar
Job 8

BP-143 Skid mounted, automatically operated fully integrated
self priming Pressure Booster pump set for potable
water supply comprising 04 pumps (03 working & 01
standby) with electric motors and integrated parts
(intelligent controller, speed-controlled drive (VFD),
integrated pressure tank, sensors, gate valves, non
return valves, strainer etc) including all accessories,
Motor control unit, Pressure switches, pressure guages,
manual, tools, spare parts etc, Ech pump of the
following Capacity and Pumping head.

Capacity = 100 US gpm
Head =02-03 Bars Job 2

BP-144 Hot water In-Line recirculation pump set comprising 02
pumps (01 working, 01 standby) with electric motor,
including temperature sensor to automatically start &
stop the pump to maintain desired temperature level,
stainless stell impeller and shaft, gate valves, check
valve and all other accessories for complete installation,
manual, tools, spare parts etc.each pump of the
following tentative Capacity and Pumping head.
Capacity = 30 US gpm
Head = 01 Bar Job 2
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Item No. Item Description Unit Qty Rate Amount
(Rs.) (Rs.)

) (ii) (iii) (iv) (v) (vi)

DRINKING WATER FILTERATION PLANT

BP-145 Skid mounted Reverse Osmosis (RO) 3000 US Gallons
Per Day Water Desalination / Reverse Osmosis
System/plant complete for Drinking water supply,
including treated water storage tanks 02No. each of
500gallons capacity, pressure pump with pressure tank
and pressure sensors for auto operation, gate & check
valves, inlet outlet connections, and all other
accessories (all imported) complete unit for installation,
of approved make.

Major components:

- Pressure booster feed pump set
- Silica sand filter

- Activated carbon filter

- Jumbo cartridge filters 05 micron
- Anti scalant dosing

- RO unit

- Treated watre storage tank

- Booster Supply pump set

- Granular Activated Carbon Filter
- Jumbo cartridge filters 01 micron
- UV Sterilizer tubes.

- pressure pipes and guages. Each 1

WATER SOFTNER PLANT

BP-146 Automatically operated Water Softener unit with
backwashing and regeneration operations for potable
water, to be installed on cold water supply line to hot
water boiler; including sand filter, softener, control panel,
multiport valve, gate & check valves, level switches,
pressure guages, strainer, inlet & outlet connections,
and all other accessories & equipment for complete
installation as per water quality to be treated, uPVC
pipes and fitings, installation, testing and
commissioning, complete in all respects; of following
capacity.

Capacity = 50 USgpm Each 2

HOT WATER SUPPLY BOILERS

Lower Zone (basements to Sevice floor)

BP-147 Supply, installation, testing and commissioning of Hot
Water Boiler plant to deliver hot water from 40°F to
140°F to plumbing system; comprising of the following
components complete in all respects: Job 1

(a

~

Dual Fuel Burner (Gas and Diesel) Hot Water Boiler,
boiler unit shall have tentative output capacity of
425KW with minimum working pressure of 03 bar,
minimum efficiency 90%. The boiler shall be imported of
European origin and constructed to CE Certified to the
PED (Pressure Equipment Directive). The burner safety
and operating controls shall incorporate the following:

1. Boiler on/off Switch
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(Rs.) (Rs.)

) (ii) (iii) (iv) (v) (vi)

. Power ON indication light

. Burner Control Programmer

. Regulation thermostat

. Safety Hi-limit thermostat

. Water thermometer 0-120°C

. Gas burner complete with gas train & control box

. Electronic ignition controller

9. Ignition electrode

10. Ignition transformer

11. Gas Pressure switch

12. Working regulation gas valve

13. Safety gas valve

The burner, ancillary equipment and controls shall all be
assembled at the factory. The boiler control panel
incorporating the electrical safety and operating controls
shall be pre-wired and fully tested.

oO~NO OB~ WDN

(b) Two (02) Hot water storage calorifiers, each of 2500
liters capacity (Total capacity 5000 liters), constructed
with high quality steel, built-in coil heat exchanger,
working pressure minimum 10Bars, working temperature
upto 95°C, High quality enamel coated from inside in
accordance with DIN 4753-3, 18kg/m3 soft PU/Sponge
foam insulation, Artificial Leather outer coating, , Auto
air vent, Pressure gauge, Tank water thermometer bi-
metal type, Valve drain at bottom of tank, In/Out/re-
circulation connection sockets, Magnesium Anode
protection, maximum legionella protection. Tank shall
conform to TS 736 and TS EN 13445-3 standards or
equivalent.

(c) Diaphragm type expansion tank capacity 200-300 liters

each, temperature range from -10°C to +100°C, design
pressure 10 bars, food graded odourless EPDM
membrane, air charging/relief valve.

(d

~

Inline hot water circulation pump between storage
tanks/calorifiers and hot water boilers, with VFD control
and LCD display for water circulation from Boiler to
Storage tank/calorifier coil with three operation modes

i) Constant pressure operating mode

ii) Variable pressure operating mode

iii) Manual operating mode

(e) Automatic control panel for temperature control and
safety of system; comprising circuit breakers, overload
relays, phase sequence relays, phase failures,
temperature control and low water cut-off devices

(f) Qil/Diesel tank of capacity 2000 liters, with level and
allied connections, vent and overflow, made of high
quality steel.

(g) Skid, interconnection pipe work with insulation &
cladding, fittings, pressure relief valve, pressure
switches with all necessary gauges, valves and safety
devices etc.; complete in all respects.
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Plumbing Works

Unit Total
Item No. Item Description Unit Qty Rate Amount
(Rs.) (Rs.)

) (ii) (iii) (iv) (v) (vi)

Upper Zone (Sevice floor to 26th floor)

BP-148 Supply, installation, testing and commissioning of Hot
Water Boiler plant to deliver hot water from 40°F to
140°F to plumbing system; comprising of the following
components complete in all respects: Job 1

(a

~

Dual Fuel Burner (Gas and Diesel) Hot Water Boiler,
boiler unit shall have tentative output capacity of
250KW with minimum working pressure of 03 bar,
minimum efficiency 90%. The boiler shall be imported of
European origin and constructed to CE Certified to the
PED (Pressure Equipment Directive). The burner safety
and operating controls shall incorporate the following:

. Boiler on/off Switch

. Power ON indication light

. Burner Control Programmer

. Regulation thermostat

. Safety Hi-limit thermostat

. Water thermometer 0-120°C

. Gas burner complete with gas train & control box

. Electronic ignition controller

9. Ignition electrode

10. Ignition transformer

11. Gas Pressure switch

12. Working regulation gas valve

13. Safety gas valve

The burner, ancillary equipment and controls shall all be
assembled at the factory. The boiler control panel
incorporating the electrical safety and operating controls
shall be pre-wired and fully tested.

O~NO O WN -

(b) Two (02) Hot water storage calorifiers, each of 2000
liters capacity (Total capacity 4000 liters), constructed
with high quality steel, built-in coil heat exchanger,
working pressure minimum 10Bars, working temperature
upto 95°C, High quality enamel coated from inside in
accordance with DIN 4753-3, ‘18kg/m3 soft PU/Sponge
foam insulation, Artificial Leather outer coating, , Auto
air vent, Pressure gauge, Tank water thermometer bi-
metal type, Valve drain at bottom of tank, In/Out/re-
circulation connection sockets, Magnesium Anode
protection, maximum legionella protection. Tank shall
conform to TS 736 and TS EN 13445-3 standards or
equivalent.

(c) Diaphragm type expansion tank capacity 200-300 liters

each, temperature range from -10°C to +100°C, design
pressure 10 bars, food graded odourless EPDM
membrane, air charging/relief valve.
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Plumbing Works

Item No.

Item Description

Unit

Unit
Qty Rate
(Rs.)

Total
Amount
(Rs.)

(ii)

(iif)

(iv) (v)

(vi)

(d) Inline hot water circulation pump between storage

tanks/calorifiers and hot water boilers, with VFD control
and LCD display for water circulation from Boiler to
Storage tank/calorifier coil with three operation modes

i) Constant pressure operating mode

ii) Variable pressure operating mode

iii) Manual operating mode

(e) Automatic control panel for temperature control and

safety of system; comprising circuit breakers, overload
relays, phase sequence relays, phase failures,
temperature control and low water cut-off devices

(f) Oil/Diesel tank of capacity 2000 liters, with level and

allied connections, vent and overflow, made of high
quality steel.

(g) Skid, interconnection pipe work with insulation &

BP-149

BP-150

BP-151

cladding, fittings, pressure relief valve, pressure
switches with all necessary gauges, valves and safety
devices etc.; complete in all respects.

. MISCELLANEOUS ITEMS

(Ref. Specs 5100, 5230)

Dia 2" u-turned G.l. vent pipes, pudddle plate, with
insect proof mesh at open end etc., complete in all
respects.

Dia 4" u-turned G.l. vent pipes, pudddle plate, with
insect proof mesh at open end etc., complete in all
respects.

3/4" diameter Galvanised MS ladder rungs for
underground and overhead water tanks; each rung of
18" width, 6" projected outside the wall and 6" embeded
in RCC on both ends; including all necessary works for
complete installation.

Heavy duty MS grating cover & frame on drain in
36inches openable panels as per drawings including
coats of Red oxide/ enamel paint, including all fittings for
complete installation.

BP-152 (a) 12" wide

BP-153 (b) 18" wide

BP-154 (c) 24" wide

Cast Iron manhole cover & frame conforming to BS-497
including coats of Red oxide/ enamel paint, including all
fittings for complete installation.

BP-155 (a) 24" x 24" (70kg +5%)

BP-156 (b) 36" x 36" (150kg +5%)
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Plumbing Works

Unit Total
Item No. Item Description Unit Qty Rate Amount
(Rs.) (Rs.)

) (ii) (iii) (iv) (v) (vi)

BP-157 (c) 36" x 36" (250kg +5%) Each 8
Cast Iron grating cover & frame conforming to BS-497
including coats of Red oxide/ enamel paint, including all
fittings for complete installation.

BP-158 (a) 24" x 24" (70kg +5%) Each 10

G. EXTERNAL WORKS
(Ref. Specs 5100, 5216, 5220, 5230)

G.l. water pipes conforming to BS-1387/BS EN- 10255,
Medium Grade, I/c all fittings, wrapping polythene tape,
giving anticorrosion treatment, applying protective
painting, clamps, hangers & supports where required,
making holes in concrete or masonry and then repairing
holes, flushing, disinfecting, testing and commissioning
etc. of approved make, of the following diameters,
complete in all respects.

BP-159 (a) 03 inches Rft 200
BP-160 (b) 04 inches Rft 100

uPVC non-pressure pipes for sanitary & storm drainage
conforming to BS-5481/BS-4660 (SN8) with rubber ring
fittings and specials compatable with pipe material as
per manufacturer's recommendations, complete in all
respects, flushing cleaning and disinfecting as per
specifications and as directed by the Engineer of
following diameters.

BP-161 (a) 08 inches Rft 50
BP-162 (b) 10 inches Rft 790
BP-163 (c) 12 inches Rft 210
BP-164 (d) 18 inches Rft 840

Total Amount Rs.

Page # 19 of 19
e-Pak Acquisition and Disposal System (EPADS) generated document | © 2026 Page 290 of 444



AVIATION COMPLEX At BLUE AREA, ISLAMABAD

BILL HO. 2.B: FIREFIGHTING SYSTEM

BILL OF QUANTITIES

Fire-Fighting Works

ITEM

DEECRIFTION

UNIT aTY

UNIT TOTAL
RATE AMOUNT

{a)

L))

i)

id)

(Rs.) {R=)
{=) ifi

GENERAL NOTE

Supply, installaticn, tesiing and commissioning of the
following iterms of work, inckiding ad labowr, tools, plant,
aocessones, o, required Tor completion of sach tem as
par drawings, specifications and as approved by the
Engimeer,

FIRE FIGHTING
iRef. Specs 5150)

WS seamnless poes with speciak and damps el
conforming o ASTM A-106 J AS53 Sch-40 Grade-B,
Inehiding malleable iron threaded fitlings, FM approved/ UL
listed, Class-150 for pipes upin 02 inches diamater and
welded fitlings for above 02 Inches diameter pipes, fixing,
cutting, wealding, fiing & supporl, ssismic suppords &
bracing systems; and othver fitings completa with and
inchuding the cost of breaking throwgh walls and skabs,
mirking walls & shabs good thereafier, eto, painting with fwo
cosls of approved enameal paint afier cleaning the pipa.

FF.O1 (a) 1inches
FF.02 (b) 1.25 inches
FF-03 (o) 1.5inches
FF-04 (d) 2 inches
FF-05 (g) 2.5 inches
FF-06 (1) 3 mehes
FFO7 (g) 4 inches
FF08 (h) & inches

FF08 () Binches

EE-10

Stesl fire hose cabinel, doube compariment, ecessad
mounted, comprising P aporoved/UL listed acoessones,
incliding fire hoae reel, Tdiaxi0lfest long fire hosa,
automatic operation, swinging type wilh pressure guags
and pressure redusing vabee, 17 hydrant vabee, adustable
typa hoss nozzba (multspeay ) in uppar compartment; and
28 inches  pressume restricting landing  vabes,
20ex 100/t long fie hose with spray noszle amd
couplings in lower comparment; with all accessores for
romplete installation,

Wational Enginaering Services
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Fire-Fighting Works

BILL NQ. 2.B: FIREFIGHTING SYSTEM

BILL OF QUANTITIES
(TEM UNIT TOTAL
ey DESCRIPTION UNIT @TY  RATE AMOUNT
(Ris.) R}
N [} € (d@ ) [

FF-11 Stesl fire hose cabinet, doubke compariment, recessed
maunted, comprising Fid sporoved/UL listed accessoras,
inchidicgy fire hese reel, “daxci00fest ong fire hose,
automatic operafion. swinging type wilh pressem guage
and prassuma reducing valva, 1 hydrant valve, adusiabla
Iype hosa nozzie (mullispeay) in upper compartment; and
firer extinguisher o ba placed in lower compartiment; with all
mressones for complete instalation Each 1

FF-12 Single Compartment Sieel Fire Extinguisher Cabinst, fo
accommaodate two fire extinguishers with all accasscries for
complete installation, Each 24

Fire Extinguisher, Certified, of following types.

FF-13 {a) Dry Chemial Powder (DCP) Fie Exdinguisher B8Kg

Capacily. Each 280
FF-14 (b) CO; Type Fire Extinguisher 05kg Capacity, Each 282
FF-15 (c) Foamn Type Fire Extinguisher 09 Eres Capacity. Each 4
FF-16 (d) Wet Chemical Fire extinguisher 06 litres Capacity Each 8

Cafing Hung Automalic Fire esfinguisher, Certified, of
following typas,

FF-17 (a) DCP type celing hung automatic fire extinguisher 15Kg
Capacity Each 330

Trobay type Fire extinguisher, Certified, of following fypes.

FF-18 {a) DCP Trolley Type Fire Extinguisher of 50kg Capaaity Each 17
FF-18 (b) Fosm Trolley Type Fire Extinguisher of 50 Lier Capacity Each 17

FF-20 (c) COy Trolley Type Fire Extinguisher of 25kg Capacity Each 2

FF-21 Carified, 04 ways breeching inlet wih Stamnless sieel
cabmet for fre pumpar connection of menemum 20Bars tast
pressune with agral check valve & drain valee with all
ancessones for complete Instalation Eah 2

FF-22 Cemified, 02 ways breaching met wih Shaness steal
cabinet for fire punrger connection of minkmum 20Bars test
pressure with mtegral check valve & drain vahle with all
socessones for complete instalation. Each 1
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Fire-Fighting Works

BILL NQ. 2.B: FIREFIGHTING SYSTEM

BILL OF QUANTITIES

ITER
NQ

DESCRIPTION

UNIT TOTAL
UNIT QTY RATE AMOUNT

)]

(Ris.) R}
€ (d@ ) [

FF.23

FF-24

FF-25

FF-26

Wet Fire pitar Hydrant of dia 05" barral with 02 outlsts of
dia 25% with pressure regulating! restricting iype control
valves with ouflet pressure setting at 0Fbars & femala 2.57
instantareous coupling: Incheding stand pipa, Adapier,
frarsition pipe pieces with flanges, nuis & boBs. making
required type of [oints; complate inall respects.

Fire hydrant cabinet. foor mounted, inckeding 02 Nos. 2-
112" dia » 100 feet long fire hosss with 02 Mos spray
nozzies with all accessorias for complate irstallabion.

Fid Approved (UL Listed Alarm Check valve asssambly
DEinches diametsr including alarm check vale, retard
chamber, alamm, pressure switch and all other nstallation
arceasnries, complets in 2l respects,

WOTE:

This ibemn will Include integration recuirements with BMS.
Thiz iniegration shall be done over indusiry standard
BACKasl ovar IP Protocol and respectve  equipment
suppliers  are  required 1o provide  communication
interfacesicards  supporting said  Profocol,  Bchading
providing, installing. testing & commissioning all required
equipmentiaccessones for completion of each Rem, as per
BM3 specifications and as approved by the Engineer,

FM approved UL listed, Floor Contral Vale Assembly
(FCWA), Class 200, on dia 04 mches fire main for sprinkler
netvork inchding Butlerdly valve with supervsory switch,
check valve, Pressure reducing valve, flow sensors switch,
01" inspeclor Test & dranm wvalve with sighi  glass,
02No pressure. gauges, drain valve elc compiele n all
respect

NOTE:

This item will incliede infegration reguirerments with BME,
This |nfegration shall be done over industry slandand
BACMNst over IP Protocol and respective  equipment
suppliers aré  requied o provide communication
interfacesicards  supporing  said  Profoeol,  inchuding
providing. Installing, testing & commissioning 8l required
sfquipment’accassones for complalion of sach tem, 55 per
BMS specificalions and as approved by the Engineer,
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BILL NQ. 2.B: FIREFIGHTING SYSTEM

BILL OF QUANTITIES

Fire-Fighting Works

ITER
NQ

DESCRIPTION URIT

UNIT
aTY RATE
(R

TOTAL
AMOUNT

)] 1]

i) {=)

(=)
[

FF27

FF-28

FF-29

FF-20

FF-31

FF-32

(a)

(h)

()

(d)

FBl approwedUL listed, Flor Contral Vahe Asssmbly
(FCWA), Class 200, on dia 08 inches fire main for sorinkler
meterork inchiding Butledly valve wilh supensery switch,
check valve, Pressure reducing valva, flow sensors ewitch,
01" inspector Test & dran valve with sight glass,
2o pressure gauges, dram valve elc complete oo all
raspech

NCTE:

This iterm will include miegration recuirernents with BMS.
This infegration shall be done over indusiry standard
BACM=t ovar IP Probocol end mespeclive  equipment
suppliers are required o provide communication
interfeces/cards  supportiing  said  Profocol,  mcluding
providing. instafling. testing & commissioning all reguired
equipment'accessories for complefion of each item, as per
BME specifications and a5 approved by the Enginser, Each

Fid Approwed! UL listed fire Sprinkiens and accessones of
Tollowing types.

FM Approved’ UL Sisted Concealed Pendant fire Sprinkler;
Standard response, 5.6 K facior, Ondinary temparatuna

rarge (6870, Each

Fid Approved’ UL sted Recessed Pendent fire Sprinkier
with Escutcheon plate, Standard responss, 5.8 K facior,

Ordinary temperalure range (B8°C) Each
Fid Approved’ UL Isted Pendent fire Sprinkler, Standard
resnonss, 508 K factor, Ordinary tempersturs ranpe (86°C) Each
Fid Approved! UL lsted Upright fire Sprinkler, Slandard

rasponsa, 56 K factor, Ordinary lemparaturs range (GB°C)  Each

{a) FM Approved! UL listed Sidowall fie Sprinkler with

Escutcheon plate. Standard responss, 586 Ko factor,
Ordinary temperatura ranges [659°C) Each

FF-33 () FM Approved! UL fated Upright fire Sprinkler, Standard

FF-34

FF-35

(a)

th

rasnonse, 58 K factor, Intermediate temparature rangs Each
Fid spproved/LIL fsted stamless stesl fisxible sprinkler
hosaldmp. bralded type, of required outlet size and lenpth.  Each

Speinkler Guard for pendent, upight and side wall sprinkler
Each
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BILL NQ. 2.B: FIREFIGHTING SYSTEM

BILL OF QUANTITIES

Fire-Fighting Works

ITER
NQ

DESCRIPTION

UNIT TOTAL

UNIT QTY RATE AMOUNT

iRs.| {Rs.]

)]

1]

i) {=) i

FF-36
FF37

FF-38

FF-28

FF-40
FF41
FF-42

FF43

PR

FF45

[a)
(b
(e

(b}

(a)
(b}
e

Fil approvedUIL Bsted, Ductile | ron gate valves, class 300,
including  Adapters, flangss, nuts & balis, bransibion pipa
plecas with flanges, nubber seal, making required bype of
joimts om both ende complete in all respact; of following
diamatars.

Di= 8 inches
[ha B inches
Dia 4 Inches

Fid approved/UL listed, Duclile lron check valves, class
300, inchuding Adapters, flanges. nuts & bolts, Transition
pipa pieces with flianges, rubber esal, making required iypa
of joirts on both ends complate in all respact; of folowing
diarmeters.

D= 6 inches

Fid Approved [ UL listed Pressure reducing arrangemant,
class 300, comprising pressure reducing valve (PRV), 03
nos gate vales, 02 nos,  pressue gouge,  ncluding
Adapters, flanges, muts & bolts, fransition pipe pleces with
flanges, nubber seal, making reguired typa of joints on bof
ends complete in all respecy; of following diameters,

Dia & inches
Di= 6 inches
Ok 4 inches
FM approved/UL listed 01 inch diameter Inspeciors test
and drain valve with sighi glass, on sprinklesr main line,

inchiding jointing amangemeant, complete installation in all
resnect

Fi approvedUL ksted, dia 1" air release wakbe on fire
risers with isolaton vakve, mcwding Adaptars, flanges, nuis
& boRg, ransiion pipe peces with Ranges, mubber seal,
Eking required type of joints wilh plpe complete 0 all
resnect

Sprinkler Cabinet for placing stock of 24 nos. spare
sprinklars aiong with apprograite s2a wirench and {ooks

PUMPING MACHINERY

SPECIAL NOTE
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BILL NQ. 2.B: FIREFIGHTING SYSTEM

BILL OF QUANTITIES

Fire-Fighting Works

ITER
NQ

DESCRIPTION

UNIT Q7Y

UNIT TOTAL
RATE AMOUNT

)]

1]

i)

(Ris.) {R=.)
) [

FF46

FF47

FF 48

All joba under this section will imclude sysiem control unig
integration requsements wih BMS. This mtegration shall be
done over industry standsed BACNet ovear 1P Profocol snd
raspective enquipment supplers are reguired o provida
communicalion interfacesicards supporting said Protocol,
inchuding providing, Installing. testing & commissioning all
regured equipmentiaccessones for comglslion of each
item, as per BMS. specifications and as approved by the
Engineer,

FM Approved’UL Listed, Fivefighing pumping unit
cionsisting 01 Mo, Maein Split Case Electric DOriven Fire
Pump of Q=000 USgpm & He13Bars, 01 No. Main Split
case Diesel Engire Driven Fire Pump of Q=1000 USgpm &
H=13Bars, 01 Mo, Jockey Verlical Cendrifugal Pump of
Q=25 USgpm & H=13 Bars with electric motor, mcluding
malor confrol units, diesel day tank of capacky as per
NFFA requirements, pressure tank, gste valves. check
valves, mium  line  with  automallc  recinculation
valvelpressure relief vahe, check ling with flow meter and
02 gate valves, pressure switches, pressure gauges,
flexible joints, strainers, anii voriex plate at suction ends,
exhaust Mue uplo grownd level Trom diesel engine and all
othar accessories, manual, tools, spsre  parts; unit
rompkste in all respects

Automatizaly operated 01 No. Honzontal cenirifugal pump
with eleciric motor, Q=500 USgom & H=10 Bars; for fting
water from Undesground waler tank o Service fleor Tieg
water tank. nckeding motor condrod unit, lzval swilches to ba
instafled in ower head & wnderground water tank for
autnmatic operation o pumps at sel levels, diy ruening
protection, gate valkes, check valves, flsxible joints, check
line with flow meter and 02 galde Valves, pressuens gauges,
siralers and all other act=ssores, manual, fools, spare
parts; unit complete in all respects,

Fii Aporoved/UL Listed 01 No. Diesel Engine Driven Fire
Fump of 3=500 USgpm & H=10 Bars; for lifiing water from
Lindargrownd Tee waber lank 1o Senvice floos fire waber lank,
inchiding motor controd unit, diesel day tank of capacily as
per NFPR requirements, level switches o be nstalled in
over head & undarground water tank for autoratic
aperalicn of pump &t set levels, gate valves, cheok vahoss,
refurm e with automatis secneudation valvedpressune ralbaf
valve, chack line with flow meter and 02 gete valves,
preseuns gauges, flexible pinte, strainers, exhaoet flus upio
ground kavel from diesel engine and all other accessoras,
manial, ook, Spare parts will corrglete inall respects
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Fire-Fighting Works

BILL NQ. 2.B: FIREFIGHTING SYSTEM

BILL OF QUANTITIES
(TEM UNIT TOTAL
oy DESCRIPTION UNIT QTY  RATE AMOUNT
R (A=
) b} € id) i) i

CLEAN AGENT FK-5-1-12 FIRE FIGHTING SYSTEM

SPECIAL NOTE

All jobs undar this section will include syslem cantrml unig
integration requiresnents with BMS. This integration shall ba
done over industry standsnd BACHat over P Protocal and
respective equipment supplers are reguired: 1o provice
communicalion interfaces/icards suppording said Protocal,
inchiding providing, installing. testing & commissioning all
requred egquipmentaccessones for complelion of each
item, as per BM3 specifications and as approved by the
Enginear.

Fi Approved’ UL Listed CLEAN AGENT FK-5-1-12 Fire
Extirguishing and Defection system compnsing of the
fidiowing componenis:

Sterage cylnder (01 working & 01 standby ) with fiBed FK-5-
1-12 claan apent gas; quentiy of which is basad on
Manufaciurer's fow caloulations as per NFPA standard;
Cantrol panel, solenoid eleciric acteator, manual actuaior,
pressune  supervisory  swich, -aborl  switch,  smoke
detectors, discharge mozzles, pull station, wamimg sign,
rarmati ndicator, pipes & Mtings, fire reslstanos cables and
gll other components & their associated accessores,

somplete In al respects as per slandard; of the following
rocims.

FF48 {a) BMS & CCTV Room
(204" x 200" x 19-67) Job i

FF-E0 [b) Intermet Service Provider Rlioom
[20=3" ¥ 130" x 1267} Job 1

FF-31 (6] Coammumation Room [Type-l)
(86w 28" 10°-07) Jaob 10

FF52 (d) Commurscation Room (Type-li)
(98" ¥ &6 x 13787 Job 54

FF-83 (e) Commurscation Room (Type-lil)
(98" x &6 x 19787 Jab 2

Total Amount (Rs.)
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AVIATION COMPLEX BLUE AREA, ISLAMABAD

BILL NO. 3.A: ELECTRICAL WORKS (INTERNAL)

BILL OF QUANTITIES

Electrical Works

Item No.

Item Description

Unit

Unit
Qty Rate
(Rs.)

Total
Amount
(Rs.)

(U]

(ii)

(iif)

(iv) v)

(vi)

E-B-01

E-B-02

E-B-03

E-B-04

E-B-05

E-B-06

GENERAL NOTE.

SCOPE : (Applicable to all sections)

Supply, installation, testing and commissioning of the following items
of work, including all labour, tools, plant, accessories, etc. required for
completion of each item as per specifications and as approved by the
Engineer.

HT SYSTEM

(Ref. Specification Section-8001 8131)

Providing , fixing testing and commissioning of HT 11 KV 630 A VCB
Wapda Industrial / Metering Panel as per Latest Wapda
specifications complete in all respect as approved by the Engineer
incharge

Providing , fixing testing and commissioning of HT 11 KV 630 A VCB
(three Incoming and 1 out going) 11 KV sync. Panel as per Latest
IEC specifications complete in all respect as approved by the
Engineer incharge.

Providing , fixing testing and commissioning of HT 11 KV 630 A VCB
(Two Incoming and 3 out going) 11 KV ATS. Panel as per Latest
IEC specifications complete in all respect as approved by the
Engineer incharge.

HT CABLES & SYSTEM (8.7/15 kV)

(Ref. Specification Section-8001 8211)

Supply & Installation of 1 core, 240 mm? 8.7/15 kV aluminum
unarmored conductors, XLPE cable laid in appropriate size uPVC
conduits/Cable Tray as per requirements of the MV distribution
system as per WAPDA standards complete in all respect.

TRANSFORMERS
(Ref. Specification Section-8001 8121)

Supply & Installation Testing and comissioning of 2500kVA Dry Type
Transformer (Al Winding) Indoor Type (IP-31) Enclosure for Dry Type
Transformer complete in all respect including testing at factory
Permisses expenditure as mentioned in Clause 13 of Section 8001
as approved by the Engineer.

Supply & Installation Testing and comissioning of 3500kVA Dry Type
Transformer (Al Winding) Indoor Type (IP-31) Enclosure for Dry Type
Transformer complete in all respect including testing at factory
Permisses expenditure as mentioned in Clause 13 of Section 8001
as approved by the Engineer.
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BILL NO. 3.A: ELECTRICAL WORKS (INTERNAL)

BILL OF QUANTITIES

Electrical Works

Item No.

Item Description

Unit

Qty

Unit Total
Rate Amount
(Rs.) (Rs.)

(U]

(ii)

(iif)

(iv)

v) (vi)

E-B-07

E-B-08

E-B-09

E-B-10

E-B-11

E-B-12

E-B-13

Earth Electrode for earthing of DBs shall comprise of 75 mm x 4877
mm x 6 mm thick copper plate with 4 Nos. 6 mm dia brass nuts, bolts
and washers 70 sqmm HDHC Copper wire as earthing leads. A 100
mm dia Medium Duty Gl pipe shall be used with 10 mm dia holes
@500 mm c-c. The total lenght of this Gl pipe should be 45 ft.A 150
mm dia 60 ft long hole should be drilled in ground by percussion
method and above mentioned 100 mm dia medium duty Gl pipe
should be fixed in this hole simultaneously up to the depth of 45 ft
from NSL. When the drilling up to 60 ft depth is complete, The above
mentioned earth electrode shall be drop down to the bottom of the
hole with the help of 2 Nos 70 sqmm earth leads.Once the plate is in
place fill in the hole with moisture retaining bentonite slurry with
tremie method up to the top. When the bentonite settle down cast a
(1:4:8) concrete manhole 700 mm x 700 mm & 500 mm deep as
shown in the drawing. Place a medium duty CI cover as shown in the
drawing.

305 mm long, 50 mm wide and 6mm thick copper busbar as ECP
(Earth Connecting Point) complete with insulators, washers, nuts,
bolts mounting installation and operational accessories as per site
requirements.

BUS BAR TRUNKING SYSTEM
Ref. Sec. 8213, 8132, 8240

Supply, installation , testing and commissioning of Bus Bar trunking
system, Bi-Metal Copper Contact Aluminum CONDUCTOR; 5000A
rated, Class H 4(R, Y, B, N) + 1/2(E) conductors including testing at
factory Permisses expenditure as mentioned in Clause 13 of Section
8001 as approved by the Engineer.

Note: The All mounting accessories, Tees and bends , hangers are
included in this cost. (T/F to PANEL

Supply, installation , testing and commissioning of Bus Bar trunking
system, Bi-Metal Copper Contact Aluminum CONDUCTOR; 2000A
rated, Class H 4(R, Y, B, N) + 1/2(E) conductors including testing at
factory Permisses expenditure as mentioned in Clause 13 of Section
8001 as approved by the Engineer.

Note: The All mounting accessories, Tees and bends , hangers are
included in this cost.

Supply, installation , testing and commissioning of Bus Bar trunking
system, Bi-Metal Copper Contact Aluminum CONDUCTOR; 3200A
rated, Class H 4(R, Y, B, N) + 1/2(E) conductors including testing at
factory Permisses expenditure as mentioned in Clause 13 of Section
8001 as approved by the Engineer.

Note: The All mounting accessories, Tees and bends , hangers are
included in this cost.

Supply, installation , testing and commissioning of Bus Bar trunking
system, Bi-Metal Copper Contact Aluminum CONDUCTOR; 1600A
rated, Class H 4(R, Y, B, N) + 1/2(E) conductors including testing at
factory Permisses expenditure as mentioned in Clause 13 of Section
8001 as approved by the Engineer.

Note: The All mounting accessories, Tees and bends , hangers are
included in this cost.

Supply, installation , testing and commissioning of Bus Bar trunking
system, Bi-Metal Copper Contact Aluminum CONDUCTOR; 1000A
rated, Class H 4(R, Y, B, N) + 1/2(E) conductors including testing at
factory Permisses expenditure as mentioned in Clause 13 of Section
8001 as approved by the Engineer.

Note: The All mounting accessories, Tees and bends , hangers are
included in this cost.
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Electrical Works

BILL NO. 3.A: ELECTRICAL WORKS (INTERNAL)

BILL OF QUANTITIES

Item No.

Item Description

Unit

Unit Total
Qty Rate Amount
(Rs.) (Rs.)

(U]

(ii)

(iif)

(iv) (v) (vi)

E-B-14

E-B-15

E-B-16

E-B-17

E-B-18

E-B-19

E-B-20

E-B-21

E-B-304

E-B-23

Supply, Installation ,Testing and comisioning of TAP OFF UNIT (250
AMPS 415V ) Class H

IP 55 protection class with Plug in holes complete in all respect as
approved by the Engineer.

150 sqmm, 4 core CU/PVC/PVC stranded copper conductor cable,
600/1000V grade in already installed conduit/on cable tray.

Supply, Installation ,Testing and comisioning of TAP OFF UNIT (160
AMPS 415V ) Class H

IP 55 protection class with Plug in holes complete in all respect as
approved by the Engineer.

70 sqmm, 4 core CU/PVC/PVC stranded copper conductor cable,
600/1000V grade in already installed conduit/on cable tray.

D.G. SET
Ref. Spec. Sec. 8001, 8111, 8240.

Supply, installation , testing and commissioning of 1000 kVA, Prime
Rating 415 volt D.G. Set skid mounted including control / Instrument
Panels, generator Panel, fuel day tank and all accessories along with
Sound proof Canopy, manufactured for 1000 kVA Prime D.G. Set.
etc. complete in all respect including testing at factory Permisses
expenditure as mentioned in Clause 13 of Section 8001 as approved
by the Engineer.(LIGHTS , POWER & EMERGENCY)

Supply, installation , testing and commissioning of 2000 kVA, Prime
Rating 11000 volt D.G. Set skid mounted including control /
Instrument Panels, generator Panel, fuel day tank and all accessories
along with Sound proof Canopy, manufactured for 2000 kVA Prime
D.G. Set. etc. complete in all respect including testing at factory
Permisses expenditure as mentioned in Clause 13 of Section 8001
as approved by the Engineer.

Supply and installation of bulk fuel tank capable of storing 25,000
Litres diesel including all accessories , Piping from bulk fuel tank to
day fuel tank of generators for Auto fueling system , Fuel Transfer
pump, NRV'’s, strainers, ball valves, solenoid valves, level switches
Including , Control Cables Motor Control Panel For Auto Fuel Filling
System including Control Cables complete in all respects.

400 sgmm, 1 core CU/PVC/PVC stranded copper conductor cable,
600/1000V grade in already installed conduit/on cable tray.

70 sgmm, 1 core CU/PVC/PVC stranded copper conductor cable,
600/1000V grade in already installed conduit/on cable tray.

Earth Electrode for earthing of DBs shall comprise of 75 mm x 4877
mm x 6 mm thick copper plate with 4 Nos. 6 mm dia brass nuts, bolts
and washers 70 sqmm HDHC Copper wire as earthing leads. A 100
mm dia Medium Duty Gl pipe shall be used with 10 mm dia holes
@500 mm c-c. The total lenght of this Gl pipe should be 45 ft.A 150
mm dia 60 ft long hole should be drilled in ground by percussion
method and above mentioned 100 mm dia medium duty Gl pipe
should be fixed in this hole simultaneously up to the depth of 45 ft
from NSL. When the drilling up to 60 ft depth is complete, The above
mentioned earth electrode shall be drop down to the bottom of the
hole with the help of 2 Nos 70 sqmm earth leads.Once the plate is in
place fill in the hole with moisture retaining bentonite slurry with
tremie method up to the top. When the bentonite settle down cast a
(1:4:8) concrete manhole 700 mm x 700 mm & 500 mm deep as
shown in the drawing. Place a medium duty CI cover as shown in the
drawing.
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BILL NO. 3.A: ELECTRICAL WORKS (INTERNAL)

BILL OF QUANTITIES

Electrical Works

Total
Item No. Item Description Unit Qty Amount
(Rs.)
(U] (i) (iii) (iv) (vi)
E-B-24 305 mm long, 50 mm wide and 6mm thick copper busbar as ECP
(Earth Connecting Point) complete with insulators, washers, nuts,
S . h . . Job 30
bolts mounting installation and operational accessories as per site
requirements.
LT DISTRIBUTION BOARD
(Ref. Spec. 8001 , 8133)
LT 415V AC weather proof DBs shall be made from 14 SWG sheet
steel and LT 415V AC indoor DBs shall be made from 16 SWG sheet
steel. These shall be designed, fabricated and manufactured as a free
standing floor type and recessed / surface mounted on wall (as per
single line diagram shown on drawings). The sheet metal work shall
be cleaned down to bare shining metal degreased, derusted and
painted with TWO base coats of antirust RED paint. The sheet metal
work shall be finished in TWO coats of powder paint. The color and
shade shall be as approved by the Engineer. The distribution Board
shall be complete with all internal wirings, tags, identification labels,
TPN and E copper busbars,Energy analyzer accessories etc. The DB
should be provided with the armored glands. The bus-bars shall be
insulated in RED, YELLOW, BLUE and BLACK insulations. The
insulation shall be heat shrinkable type or as directed by the Engineer.
E-B-25 PHASE REVERSAL PANEL-1 Job 2
E-B-26 PHASE REVERSAL PANEL-2 Job 2
E-B-27 ATS PANEL WITH MOR FOR EMERGENCY PANEL Job 1
E-B-28 EMERGENCY PANEL Job 1
E-B-29 SMDB-BF6.(A) Job 1
E-B-30 SMDB-BF6.(B) Job 1
E-B-31 SMDB-BF5.(A) Job 1
E-B-32 SMDB-BF5.(B) Job 1
E-B-33 SMDB-BF4.(A) Job 1
E-B-34 SMDB-BF4.(B) Job 1
E-B-35 SMDB-BF3.(A) Job 1
E-B-36 SMDB-BF3.(B) Job 1
E-B-37 SMDB-BF2.(A) Job 1
E-B-38 SMDB-BF2(B) Job 1
E-B-39 SMDB-BF1.(A) Job 1
E-B-40 SMDB-BF1.(B) Job 1
E-B-41 SMDB-GF.(A) Job 1
E-B-42 SMDB-GF.(B) Job 1
E-B-43 SMDB-1st.(A) Job 1
E-B-44 SMDB-1st.(B) Job 1
E-B-45 SMDB-2nd.(A) Job 1
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BILL NO. 3.A: ELECTRICAL WORKS (INTERNAL)

BILL OF QUANTITIES

Electrical Works

Unit Total
Item No. Item Description Unit Qty Rate Amount
(Rs.) (Rs.)
(U] (i) (iii) (iv) (v) (vi)
E-B-46  SMDB-2nd.(B) Job 1
E-B-47  SMDB-3rd.(A) Job 1
E-B-48  SMDB-3rd.(B) Job 1
E-B-49 SMDB-4th.(A) Job 1
E-B-50 SMDB-4th.(B) Job 1
E-B-51 SMDB-5th.(A) Job 1
E-B-52 SMDB-5th.(B) Job 1
E-B-53  SMDB-6th.(A) Job 1
E-B-54  SMDB-6th.(B) Job 1
E-B-55 SMDB-7th.(A) Job 1
E-B-56 SMDB-7th.(B) Job 1
E-B-57  SMDB-8th.(A) Job 1
E-B-58  SMDB-8th.(B) Job 1
E-B-59  SMDB-9th.(A) Job 1
E-B-60  SMDB-9th.(B) Job 1
E-B-61 SMDB-10th.(A) Job 1
E-B-62  SMDB-10th.(B) Job 1
E-B-63  SMDB-11th.(A) Job 1
E-B-64 SMDB-11th.(B) Job 1
E-B-65  SMDB-12th.(A) Job 1
E-B-66  SMDB-12th.(B) Job 1
E-B-67  SMDB-13th.(A) Job 1
E-B-68  SMDB-13th.(B) Job 1
E-B-69 SMDB-14th.(A) Job 1
E-B-70 SMDB-14th.(B) Job 1
E-B-71 SMDB-15th.(A) Job 1
E-B-72 SMDB-15th.(B) Job 1
E-B-73  SMDB-16th.(A) Job 1
E-B-74  SMDB-16th.(B) Job 1
E-B-75 SMDB-17th.(A) Job 1
E-B-76 SMDB-17th.(B) Job 1
E-B-77  SMDB-18th.(A) Job 1
E-B-78  SMDB-18th.(B) Job 1
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BILL NO. 3.A: ELECTRICAL WORKS (INTERNAL)

BILL OF QUANTITIES

Electrical Works

Unit Total
Item No. Item Description Unit Qty Rate Amount
(Rs.) (Rs.)
(U] (i) (iii) (iv) (v) (vi)
E-B-79  SMDB-19th.(A) Job 1
E-B-80  SMDB-19th.(B) Job 1
E-B-81 SMDB-20th.(A) Job 1
E-B-82  SMDB-20th.(B) Job 1
E-B-83  SMDB-21st.(A) Job 1
E-B-84  SMDB-21st.(B) Job 1
E-B-85  SMDB-22nd.(A) Job 1
E-B-86  SMDB-22nd.(B) Job 1
E-B-87  SMDB-23rd.(A) Job 1
E-B-88  SMDB-23rd.(B) Job 1
E-B-89 SMDB-24th.(A) Job 1
E-B-90 SMDB-24th.(B) Job 1
E-B-91 SMDB-25th.(A) Job 1
E-B-92 SMDB-25th.(B) Job 1
E-B-93  SMDB-26th.(A) Job 1
E-B-94 SMDB-26th.(B) Job 1
E-B-95  SMDB-Roof.(A) Job 1
E-B-96  SMDB-Roof.(B) Job 1
E-B-97 LDB-GF.(A) Job 1
E-B-98 PDB-GF.(A) Job 1
E-B-99 UDB-GF.(A) Job 2
E-B-100 LDB-GF.(B) Job 2
E-B-101 PDB-GF.(B) Job 2
E-B-102 UDB-GF.(B) Job 2
E-B-103  LDB-1st.(A) Job 2
E-B-104  PDB-1st..(A) Job 2
E-B-105  UDB-1st..(A) Job 2
E-B-106  LDB-1st.(B) Job 2
E-B-107 PDB-1st.(B) Job 2
E-B-108  UDB-1st.(B) Job 2
E-B-109  LDB-2nd.(A) Job 2
E-B-110  PDB-2nd..(A) Job 2
E-B-111 UDB-2nd..(A) Job 2
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BILL NO. 3.A: ELECTRICAL WORKS (INTERNAL)

BILL OF QUANTITIES

Electrical Works

Unit Total
Item No. Item Description Unit Qty Rate Amount
(Rs.) (Rs.)
(U] (i) (iii) (iv) (v) (vi)
E-B-112  LDB-2nd..(B) Job 2
E-B-113  PDB-2nd..(B) Job 2
E-B-114  UDB-2nd.(B) Job 2
E-B-115  LDB-3rd.(A) Job 2
E-B-116  PDB-3rd.(A) Job 2
E-B-117  UDB-3rd(A) Job 2
E-B-118  LDB-3rd.(B) Job 2
E-B-119  PDB-3rd.(B) Job 2
E-B-120 UDB-3rd(B) Job 2
E-B-121 LDB-4th.(A) Job 2
E-B-122  PDB-4th.(A) Job 2
E-B-123  UDB-4th.(A) Job 2
E-B-124  LDB-4th.(B) Job 2
E-B-125 PDB-4th.(B) Job 2
E-B-126  UDB-4th.(B) Job 2
E-B-127  LDB-5th.(A) Job 2
E-B-128  PDB-5th.(A) Job 2
E-B-129  UDB-5th.(A) Job 2
E-B-130  LDB-5th.(B) Job 2
E-B-131 PDB-5th.(B) Job 2
E-B-132  UDB-5th.(B) Job 2
E-B-133  LDB-6th.(A) Job 2
E-B-134  PDB-6th.(A) Job 2
E-B-135 UDB-6th.(A) Job 2
E-B-136  LDB-6th.(B) Job 2
E-B-137  PDB-6th.(B) Job 2
E-B-138  UDB-6th.(B) Job 2
E-B-139  LDB-7th.(A) Job 2
E-B-140  PDB-7th.(A) Job 2
E-B-141 UDB-7th.(A) Job 2
E-B-142  LDB-7th.(B) Job 2
E-B-143  PDB-7th.(B) Job 2
E-B-144  UDB-7th.(B) Job 2
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BILL NO. 3.A: ELECTRICAL WORKS (INTERNAL)

BILL OF QUANTITIES

Electrical Works

Unit Total
Item No. Item Description Unit Qty Rate Amount
(Rs.) (Rs.)
(U] (i) (iii) (iv) (v) (vi)
E-B-145  LDB-8th.(A) Job 2
E-B-146  PDB-8th.(A) Job 2
E-B-147  UDB-8th.(A) Job 2
E-B-148  LDB-8th.(B) Job 2
E-B-149  PDB-8th.(B) Job 2
E-B-150  UDB-8th.(B) Job 2
E-B-151 LDB-9th.(A) Job 2
E-B-152  PDB-9th.(A) Job 2
E-B-153  UDB-9th.(A) Job 2
E-B-154  LDB-9th.(B) Job 2
E-B-155  PDB-9th.(B) Job 2
E-B-156  UDB-9th.(B) Job 2
E-B-157  LDB-10th.(A) Job 2
E-B-158  PDB-10th.(A) Job 2
E-B-159  UDB-10th.(A) Job 2
E-B-160  LDB-10th.(B) Job 2
E-B-161 PDB-10th.(B) Job 2
E-B-162  UDB-10th.(B) Job 2
E-B-163  LDB-11th.(A) Job 2
E-B-164  PDB-11th.(A) Job 2
E-B-165  UDB-11th.(A) Job 2
E-B-166  LDB-11th.(B) Job 2
E-B-167 PDB-11th.(B) Job 2
E-B-168  UDB-11th.(B) Job 2
E-B-169  LDB-12th.(A) Job 2
E-B-170  PDB-12th.(A) Job 2
E-B-171 UDB-12th.(A) Job 2
E-B-172  LDB-12th.(B) Job 2
E-B-173  PDB-12th.(B) Job 2
E-B-174  UDB-12th.(B) Job 2
E-B-175 LDB-13th.(A) Job 2
E-B-176  PDB-13th.(A) Job 2
E-B-177  UDB-13th.(A) Job 2
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BILL NO. 3.A: ELECTRICAL WORKS (INTERNAL)

BILL OF QUANTITIES

Electrical Works

Unit Total
Item No. Item Description Unit Qty Rate Amount
(Rs.) (Rs.)
(U] (i) (iii) (iv) (v) (vi)
E-B-178  LDB-13th.(B) Job 2
E-B-179  PDB-13th.(B) Job 2
E-B-180  UDB-13th.(B) Job 2
E-B-181 LDB-14th.(A) Job 1
E-B-182  PDB-14th.(A) Job 2
E-B-183  UDB-14th.(A) Job 2
E-B-184  LDB-14th.(B) Job 2
E-B-185 PDB-14th.(B) Job 2
E-B-186  UDB-14th.(B) Job 2
E-B-187  LDB-15th.(A) Job 2
E-B-188  PDB-15th.(A) Job 2
E-B-189  UDB-15th.(A) Job 2
E-B-190 LDB-15th.(B) Job 2
E-B-191 PDB-15th.(B) Job 2
E-B-192  UDB-15th.(B) Job 2
E-B-193  LDB-16th.(A) Job 2
E-B-194  PDB-16th.(A) Job 2
E-B-195  UDB-16th.(A) Job 2
E-B-196  LDB-16th.(B) Job 2
E-B-197  PDB-16th.(B) Job 2
E-B-198  UDB-16th.(B) Job 2
E-B-199  LDB-17th.(A) Job 2
E-B-200 PDB-17th.(A) Job 2
E-B-201 UDB-17th.(A) Job 2
E-B-202 LDB-17th.(B) Job 2
E-B-203  PDB-17th.(B) Job 2
E-B-204  UDB-17th.(B) Job 2
E-B-205 LDB-18th.(A) Job 2
E-B-206  PDB-18th.(A) Job 2
E-B-207  UDB-18th.(A) Job 2
E-B-208  LDB-18th.(B) Job 2
E-B-209 PDB-18th.(B) Job 2
E-B-210  UDB-18th.(B) Job 2
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BILL NO. 3.A: ELECTRICAL WORKS (INTERNAL)

BILL OF QUANTITIES

Electrical Works

Unit Total
Item No. Item Description Unit Qty Rate Amount
(Rs.) (Rs.)
(U] (i) (iii) (iv) (v) (vi)
E-B-211 LDB-19th.(A) Job 2
E-B-212  PDB-19th.(A) Job 2
E-B-213  UDB-19th.(A) Job 2
E-B-214  LDB-19th.(B) Job 2
E-B-215  PDB-19th.(B) Job 2
E-B-216  UDB-19th.(B) Job 2
E-B-217  LDB-20th.(A) Job 2
E-B-218  PDB-20th.(A) Job 2
E-B-219  UDB-20th.(A) Job 2
E-B-220  LDB-20th.(B) Job 2
E-B-221 PDB-20th.(B) Job 2
E-B-222  UDB-20th.(B) Job 2
E-B-223  LDB-21st.(A) Job 2
E-B-224  PDB-21st.(A) Job 2
E-B-225 UDB-21st.(A) Job 2
E-B-226  LDB-21st.(B) Job 2
E-B-227  PDB-21st.(B) Job 2
E-B-228  UDB-21st.(B) Job 2
E-B-229  LDB-22nd.(A) Job 2
E-B-230 PDB-22nd..(A) Job 2
E-B-231 UDB-22nd.(A) Job 2
E-B-232  LDB-22nd.(B) Job 2
E-B-233  PDB-22nd.(B) Job 2
E-B-234  UDB-22nd.(B) Job 2
E-B-235  LDB-23rd.(A) Job 2
E-B-236  PDB-23rd.(A) Job 2
E-B-237  UDB-23rd..(A) Job 2
E-B-238  LDB-23rd.(B) Job 2
E-B-239  PDB-23rd.(B) Job 2
E-B-240 UDB-23rd.(B) Job 2
E-B-241 LDB-24th.(A) Job 2
E-B-242  PDB-24th.(A) Job 2
E-B-243  UDB-24th.(A) Job 2
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BILL NO. 3.A: ELECTRICAL WORKS (INTERNAL)

BILL OF QUANTITIES

Electrical Works

Unit Total
Item No. Item Description Unit Qty Rate Amount
(Rs.) (Rs.)
(U] (i) (iii) (iv) (v) (vi)
E-B-244  LDB-24th.(B) Job 2
E-B-245  PDB-24th.(B) Job 2
E-B-246  UDB-24th.(B) Job 2
E-B-247  LDB-25th.(A) Job 2
E-B-248  PDB-25th.(A) Job 2
E-B-249  UDB-25th.(A) Job 2
E-B-250  LDB-25th.(B) Job 2
E-B-251 PDB-25th.(B) Job 2
E-B-252  UDB-25th.(B) Job 2
E-B-253  LDB-26th.(A) Job 2
E-B-254  PDB-26th.(A) Job 2
E-B-255  UDB-26th.(A) Job 2
E-B-256  LDB-26th.(B) Job 2
E-B-257  PDB-26th.(B) Job 2
E-B-258  UDB-26th.(B) Job 2
E-B-259  LDB-27th.(A) Job 2
E-B-260 PDB-27th.(A) Job 2
E-B-261 UDB-27th.(A) Job 2
E-B-262  LDB-27th.(B) Job 2
E-B-263  PDB-27th.(B) Job 2
E-B-264  UDB-27th.(B) Job 2
E-B-265 LDB-BF1.(A) Job 2
E-B-266  PDB-BF1.(A) Job 2
E-B-267 UDB-BF1.(A) Job 2
E-B-268 LDB--BF1.(B) Job 2
E-B-269 PDB-BF1.(B) Job 2
E-B-270 UDB-BF1.(B) Job 2
E-B-271 LDB-BF2.(A) Job 2
E-B-272  PDB-BF2.(A) Job 2
E-B-273  UDB-BF2.(A) Job 2
E-B-274  LDB--BF2.(B) Job 2
E-B-275 PDB-BF2.(B) Job 2
E-B-276  UDB-BF2.(B) Job 2
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BILL NO. 3.A: ELECTRICAL WORKS (INTERNAL)

BILL OF QUANTITIES

Electrical Works

Unit Total
Item No. Item Description Unit Qty Rate Amount
(Rs.) (Rs.)
(U] (i) (iii) (iv) (v) (vi)
E-B-277  LDB-BF3.(A) Job 2
E-B-278  PDB-BF3.(A) Job 2
E-B-279  UDB-BF3.(A) Job 2
E-B-280 LDB--BF3.(B) Job 2
E-B-281 PDB-BF3.(B) Job 2
E-B-282 UDB-BF3.(B) Job 2
E-B-283  LDB-BF4.(A) Job 2
E-B-284  PDB-BF4.(A) Job 2
E-B-285 UDB-BF4.(A) Job 2
E-B-286 LDB--BF4.(B) Job 2
E-B-287  PDB-BF4.(B) Job 2
E-B-288  UDB-BF4.(B) Job 2
E-B-289  LDB-BF5.(A) Job 2
E-B-290 PDB-BF5.(A) Job 2
E-B-291 UDB-BF5.(A) Job 2
E-B-292  LDB--BF5.(B) Job 2
E-B-293  PDB-BF5.(B) Job 2
E-B-294  UDB-BF5.(B) Job 2
E-B-295 LDB-BF6.(A) Job 2
E-B-296 = PDB-BF6.(A) Job 2
E-B-297 UDB-BF6.(A) Job 2
E-B-298 LDB--BF6.(B) Job 2
E-B-299 PDB-BF6.(B) Job 2
E-B-300 UDB-BF6.(B) Job 2
E-B-301 DB-Ser. Job 60
E-B-302  DB-EXT Job 4
E-B-303  DB-Pumps Job 4
E-B-304  DB-Server room Job 4
LT CABLES
(Ref. Spec. 8001, 8212)
Supply, install, testing and commissioning of low voltage power
cables, 600/1000V, copper, as per drawings and specifications. The
cost includes cable terminations, splices and all necessary materials
and accessories needed to complete the work.
E-B-305 300 sgmm, 1 core CU/PVC/PVC stranded copper conductor cable, Rft. 500

600/1000V grade in already installed conduit/on cable tray.

Page - 12 of 19

e-Pak Acquisition and Disposal System (EPADS) generated document | © 2026

Page 309 of 444



BILL NO. 3.A: ELECTRICAL WORKS (INTERNAL)

BILL OF QUANTITIES

Electrical Works

Unit Total
Item No. Item Description Unit Qty Rate Amount
(Rs.) (Rs.)
(U] (i) (iii) (iv) (v) (vi)
E-B-306 240 sqmm, 1 core CU/PVC/PVC stranded copper conductor cable, Rft 1200
600/1000V grade in already installed conduit/on cable tray. ’ ’
E-B-307 95 sgmm, 1 core CU/PVC/PVC stranded copper conductor cable, Rft 500
600/1000V grade in already installed conduit/on cable tray.
E-B-308 35 sqmm, 1 core CU/PVC/PVC stranded copper conductor cable, Rft 3500
600/1000V grade in already installed conduit/on cable tray. ’
E-B-309 25 sgmm, 1 core CU/PVC/PVC stranded copper conductor cable, Rft 500
600/1000V grade in already installed conduit/on cable tray.
E-B-310 16 sgmm, 1 core CU/PVC/PVC stranded copper conductor cable, Rft 1.000
600/1000V grade in already installed conduit/on cable tray. ’
E-B-311 10 sgmm, 1 core CU/PVC/PVC stranded copper conductor cable, Rft 50 000
600/1000V grade in already installed conduit/on cable tray. 1
E-B-312 10 sgmm, 4 core CU/PVC/PVC stranded copper conductor cable,
600/1000V grade in already installed conduit/on cable Rft 8,000
tray.(ESCLATORS
E-B-313 16 sgmm, 4 core CU/PVC/PVC stranded copper conductor cable,
600/1000V grade in already installed conduit/on cable tray.(LIGHTS , Rft 35,000
UPS, SER)
E-B-314 25 sqmm, 4 core CU/PVC/PVC stranded copper conductor cable, Rft 7000
600/1000V grade in already installed conduit/on cable tray. ’
E-B-315 35 sqmm, 4 core CU/PVC/PVC stranded copper conductor cable,
600/1000V grade in already installed conduit/on cable Rft 7,000
tray.(ACP)(HVAC)
E-B-316 70 sgmm, 1 core CU/PVC/PVC stranded copper conductor cable, Rit 5000
600/1000V grade in already installed conduit/on cable tray. J
E-B-317 16 sgmm, 1 core CU/PVC/PVC stranded copper conductor cable,
600/1000V  grade in already installed conduit/on cable Rft 7,000
tray.(ACP)(HVAC)
E-B-318 50 sqmm, 4 core CU/PVC/PVC stranded copper conductor cable, Rft 500
600/1000V grade in already installed conduit/on cable tray.
E-B-319 50 mm sq 4/c Cu.Mica Tape/Xlpe/LSZH/.6/1kv in already installed
. Rft 500
conduit/on cable tray.
E-B-320 70 sgmm, 4 core CU/PVC/PVC stranded copper conductor cable, Rft 500
600/1000V grade in already installed conduit/on cable tray.
E-B-321 95 sgqmm, 4 core CU/PVC/PVC stranded copper conductor cable, Rft 1.000
600/1000V grade in already installed conduit/on cable tray. ’
E-B-322 120 sqmm, 4 core CU/PVC/PVC stranded copper conductor cable, Rft 300
600/1000V grade in already installed conduit/on cable tray.
POWER CABLES (FR)
NS-00 400 mm sq 1/c Cu.Mica Tape/Xlpe/LSZH/.6/1kv ( FWP) Rft 2200
NS-00 35 mm sq 4/c Cu.Mica Tape/Xlpe/LSZH/.6/1kv (PWP) Rft 2100
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BILL NO. 3.A: ELECTRICAL WORKS (INTERNAL)

BILL OF QUANTITIES

Electrical Works

Item No.

Item Description

Unit

Unit
Qty Rate
(Rs.)

Total
Amount
(Rs.)

(U]

(ii)

(iif)

(iv) v)

(vi)

E-B-325

E-B-326

E-B-327

E-B-328

E-B-329

E-B-330

E-B-331

E-B-332

E-B-333

E-B-334

E-B-335

E-B-336

E-B-337

E-B-338

LIGHT FIXTURES
(Ref. Spec. 8001, 8150)

Supply, installation, testing & commissioning of the following types of
professional light fixtures including LED Light with driver, internal
wiring complete with all mounting accessories as per architectural
arrangements/ requirements, dust & moisture protected and corrosion
proof and suitable for this area as acceptably supplied and installed
and as approved by the Engineer.

Recessed LED light fixture (600mm by 600 mm), 4500 lumens
minimum, suitable for gypsum board or aluminium panel/dampa false
ceiling, 1P20 rated, PF=.95 , (130 Lumen per watt) complete in all
respects

(14-16) watt Surface mounted LED batten Light Fixture (1200mm) ,
fixed output LED driver, 1P44 rated, complete in all respects.

(7-8) watt Surface mounted LED batten Light Fixture (600mm) , fixed
output LED driver, IP44 rated, complete in all respects.

(15-17)W Recessed/Celing Mounted Round/square shape LED
downlightwith integrated driver and frosted glass diffuser PF=.95

36/40 W LED Damp proof light of with integrated driver and frosted
glass diffuser. 1P20 rated, PF=.95 , (130 Lumen per watt) complete
in all respects

10 W Recessed/Celing Mounted LED downlight of warm white color
with integrated driver and frosted glass diffuser 1P20 rated, PF=.95 ,
(130 Lumen per watt) complete in all respects

35/40W LED spot light with integrated driver and frosted glass
diffuser P20 rated, PF=.95 , (130 Lumen per watt) complete in all
respects

(30-40) watt (0.5/0.6 ft x 4') Linear LED light Fixture IP20 rated,
PF=.95, (130 Lumen per watt) complete in all respects

LED RGB ROPE NEON/ , IP-20 rated for Indoor use with driver
Complete in all respect as approved by the Engineer.

Outdoor type LED bulkhead wall light of minimum 1200 lumens light
output, IP-55 or better rated

200 watt led flood lights along with their fixing arrangments for the
outdoor entrance Area.

100 watt led High bay along with their fixing arrangments

Helipad Lights

Heliport Control Panel out door type
IP66 as per requirement complete in all respect.

Heliport Beacon high-intensity, red flashing light
Effective Intensity:>2500cd

Input voltage:AC220V Power :30W

IP66 LED Lifespan:100,000 Hours
30FPM LED Color:White
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No.

No.

No.

Rft

No.
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5,500

300

400

4,500

3,200

2,500

1,500

400

24,000

50

50

100
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BILL NO. 3.A: ELECTRICAL WORKS (INTERNAL)

BILL OF QUANTITIES

Electrical Works

Item No.

Item Description

Unit

Unit
Qty Rate
(Rs.)

Total
Amount
(Rs.)

(U]

(ii)

(iif)

(iv) v)

(vi)

E-B-339

E-B-340

E-B-341

E-B-342

E-B-343

E-B-344

E-B-345

E-B-346

E-B-347

E-B-348

E-B-349

E-B-350

(Internally llluminated Wind Cone (2.4m)) Input
Voltage:AC220V,50/60Hz, power:20 Watt, Ingress Protection:IP65,
Life expectancy:100.000+ hours, Light Color:Red/White, Obstruction
light:Low Intensity 32 cd, Height:2.4m

Inset Heliport Perimeter Light Max Intensity:230cd, Optional
voltage:AC220V, Average Power Consumption:10W, Supply
Frequency:50HZ~60HZ, Working Mode:Steady-burning, Emitting
Color:Green, IP Protection:IP68, Light Source:100,000hours

(Inset (FATO) Final Approach & Takeoff Light) Max Intensity:2100cd
Optional voltage:AC220V, Average Power Consumption:10W, Supply
Frequency:50HZ~60HZ, Working Mode:Steady-burning, Emitting
Color:White, IP Protection:IP68, Light Source:100,000hours

Led flood light 45W 5700K 100° 50000 Hrs IP66

CENTRAL BATTERY SYSTEM FOR EMERGENCY LIGHTS

Supply, Installation, Testing & Commissioning of Addressable Central
Battery System wall mounted unit, with 60 mins battery backup sealed
leak proof, lead acid batteries, including all accessories, complete in
all respect as shown in the drawings.

Central Battery Unit 220VAC/216VDC (24 Circuits) with Imported built-
in Ul charger and Dry Batteries for 60 mins power backup.

Maintained addressable CBU supplied emergency exit signs including
all required suspension and mounting accessories with self-adhesive
pictograms as follows

Exit Luminaire, Ceiling mounted IP-41 rated, 30 mtr viewing distance
(with double sided directional arrow )

Exit Luminaire, Surface mounted IP-41 rated, 30mtr viewing distance
(with single sided Down Arrow)

Non-maintained addressable CBU supplied emergency escape/route
lights including all required suspension and mounting accessories as
follows:

4W Wall/surface mounted emergency LED light having 300 above
lumens, IP65 rated complete in all respect.

Web-based client/server architecture: Use of standard web browser
on the client PC for monitoring of CBS panels, with the required
license

Work Station (Core i5 Ultra Slim Desktop PC 3.4GHZ, 8GB DDR3
RAM, Windows 11 Prof 64bit, 1-TB HDD) including all necessary
licenses, with keyboard and mouse.

2 core 2.5 mmsq Fire Resistant cable LPCB certified in appropriate
size conduit for wiring of emergency and exit lights with CBS.

Programming, testing and commissioning of complete system
including on site demonstration and training of client's representative
upto the entire satisfaction of consultant/client

WIRING IN CONCEALED CONDUITS
(Ref. Spec. Sec. 8001, 8220, 8230)
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12

20

24

140

170

1,200

32,000
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BILL NO. 3.A: ELECTRICAL WORKS (INTERNAL)

BILL OF QUANTITIES

Electrical Works

Item No.

Item Description

Unit

Qty

Unit
Rate
(Rs.)

Total
Amount
(Rs.)

(U]

(ii)

(iif)

(iv)

v)

(vi)

E-B-351

E-B-352

E-B-353

E-B-354

E-B-355

E-B-356

E-B-357

E-B-358

E-B-359

E-B-360

E-B-361

E-B-362

Wiring of light circuit from Distribution Board to switch, including circuit
wiring between switches on the same circuit with Two nos. single core
2.5 Sgmm and One no.1.5 sq mm PVC insulated 450/750 Volts grade
stranded copper conductor cables LSZH in concealed 3/4 " PVC
conduits including PVC conduit, conduit accessories (junction box, pull
box, fan box etc) complete in all respects.

Wiring from switch to light or fan point with 3 Nos. single core 1.5
Sgmm PVC insulated 300/500 Volts grade stranded copper
conductor cables LSZH in concealed 3/4" PVC conduit including PVC
conduit, conduit accessories (junction box, pull box, fan box etc)
complete in all respects.

Wiring from light to light with 3 Nos. single core 1.5 Sgmm PVC
insulated 300/500 Volts grade stranded copper conductor cables
LSZH in concealed 3/4" PVC conduit including PVC conduit, conduit
accessories (junction box, pull box, fan box etc) complete in all
respects.

Wiring of circuit from Distribution Board to 13/15 A , 230 Volts, 3 pin
switched socket outlet with Two nos. single core 4 sgqmm and One no.
2.5 sgmm PVC insulated 300/500 Volts grade stranded copper
conductor cables in 3/4" dia concealed PVC conduit laid underfloor
including PVC conduit, conduit accessories, etc. complete in all
respects.

Wiring from 13 Amps, 3 pin socket to socket with Two nos. single core
2.5 Sgmm and One no. 1.5 sq mm PVC insulated 300/500 Volts
grade stranded copper conductor cables LSZH in concealed 3/4"
PVC conduit laid underfloor including PVC conduit, conduit
accessories, etc.complete in all respects.

Wiring of circuit from distribution board to 20A, 230 Volts, 3 Pin
switched socket outlet with 2 Nos. one core 4 Sgqmm and One no. 2.5
sq mm PVC insulated 300/500 Volts grade stranded copper
conductor cables LSZH in concealed 3/4" PVC conduit laid underfloor
including PVC conduit, conduit accessories, etc. complete in all
respects (FOR AC and WATER GEYSERS )

WIRING ACCESSORIES
(Ref. Spec. Sec. 8001, 8220)

10 Amps, 250 Volts one way, ONE gang light control switches
including appropriate size powder coated metallic concealed back
box.

10 Amps, 250 Volts Two way, ONE gang light control switches
including appropriate size powder coated metallic concealed back
box.

10 Amps, 250 Volts one way, TWO gang light control switches
including appropriate size powder coated metallic concealed back
box.

10 Amps, 250 Volts one way, THREE gang light control switches
including appropriate size powder coated metallic concealed back
box.

10 Amps, 250 Volts one way, FOUR gang light control switches
including appropriate size powder coated metallic concealed back
box.

10 Amps, 250 Volts one way, FIVE gang light control switches

including appropriate size powder coated metallic concealed back
box.
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2040

15000

5000

1500

8500

10

400

60

800

250

600

200
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BILL NO. 3.A: ELECTRICAL WORKS (INTERNAL)

BILL OF QUANTITIES

Electrical Works

Item No. Item Description

Unit

Unit
Qty Rate
(Rs.)

Total
Amount
(Rs.)

(U] (i)

(iif)

(iv) v)

(vi)

E-B-363 10 Amps, 250 Volts one way, SIX gang light control switches including
appropriate size powder coated metallic concealed back box.

E-B-364  Universal Switch outlet with switch 13/15 A, 230V. Mounting Height as
per site including appropriate size powder coated metallic back box.

E-B-365 20 Amps, 250 Volts flex outlet with double pole switch & neon
indication lamp including appropriate size steel back box & fuse

protection
E-B-366 16 Amps, 400 Volts TP isolator

MISCELLANEOUS ITEMS
Ref. Spec. Sec. 8001, 8290

E-B-367  Supply, installation, testing & commissioning of 56 inch (1400 mm) dia
Ceiling fan NEECA Approved. The 56" dia ceiling fan shall be
suitable to give an air displacement of minimum 11700 Cu. Ft/min.
The ceiling fan shall comprise circular fan body metallic fan blades,
down rod of suitable dia and length, AC capacitor, internal wiring,
terminals all installation & operational accessories as per tender
specifications, as per site requirements and as directed by the

Engineer.

E-B-368  Supply, installation, testing & commissioning of 12 inches dia exhaust

fan including back draft dampers and all accessories.

E-B-369  Supply & installation of 18" sweep wall bracket fan complete with
pulling cord switch, fitted on wall or column with Gl clip including

connection arrangement as required.

E-B-370  Supply of Plastic body Pedestal Fan (24") with all accessories.

Following sizes of Ladder G.I. sheet powder coated cable trays with
cover including joints, bend, mounting brackets hanger complete with

all accessories.

E-B-371 300mm x 75mm

E-B-372 150mm x 75mm
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BILL NO. 3.A: ELECTRICAL WORKS (INTERNAL)

BILL OF QUANTITIES

Electrical Works

Unit Total
Item No. Item Description Unit Qty Rate Amount
(Rs.) (Rs.)
(U] (i) (iii) (iv) (v) (vi)
Following sizes of perforated G.I. sheet powder coated cable trays
with cover including joints, bend, mounting brackets hanger complete
with all accessories.
E-B-373 600 mm x 150mm Rft. 1000
E-B-374  450mm x 100mm Rft. 1000
E-B-375  300mm x 75mm Rft. 1000
E-B-376  300mm x 100mm Rft. 12000
E-B-377 150mm x 75mm Rft. 3000
E-B-378  Supply and Installation of Powder Coated G | Floor Box for four face
. No. 1,250
plate for data / power. As approved by the Engineer.
E-B-379  Wiring of HDMI Cable 1 Meter Ultra High Speed 8K including
appropriate size concealed or surface PVC conduit or PVC channel
. i d . ) ; Rft 25,000
and all accessories with cutting/making holes in walls making surface
good complete in all respect.
PVC PIPES & DUCTS
(Ref. Spec. Sec. 8001 8230)
E-B-380  Supply and Installation of 6" dia PVC Class 'D' pipe including
e - : Rft 1,500
excivation , backfiling complete in all respect.
E-B-381 Supply and Installation of 4" dia PVC Class 'D' pipe including
iy - . Rft 1,200
excivation , backfiling complete in all respect.
E-B-382  Supply and Installation of 3" dia PVC Class 'D' pipe including
. » . Rft 1,100
excivation , backfiling complete in all respect.
E-B-383  Supply and Installation of 2" dia PVC Class 'D' pipe including
i . . Rft 1,250
excivation , backfiling complete in all respect.
E-B-384  Supply and Installation of 1-1/2" dia PVC Class 'D' pipe including
N i : Rft 1,950
excivation , backfiling complete in all respect.
UNINTERRUPTED POWER SUPPLY (UPS)
Ref.Spec.Sec. 8001, 8300
E-B-385  Supply, installation, testing & commissioning of UPS System of rating
50 KVA three phase 400 V 50 Hz with 30 minutes back up time with
lead acid batteries (VRLA) 05 years life, CD with Software, Network Job 10
Management Card, power module UPS Cable Rs 232 Fabricated
according to IP 51 for industrial environment complete in all respect
as per technical specifications.
ELECTRIC VEHICLE CHARGER
Ref.Spec.Sec. 8001, 8290
E-B-386 Supply, Installation, testing , Commissioning, of Single Phase Ev
charger up to 7.4 KW/32 A (110....240)V Over current , over voltage
under voltage ground fault including integrated surge protection ,
interlocking, user interface(wifi, blue tooth, charger cab be tun on/off  Job 40

from mobile , real time monitoring ) IP 54 , IK 10 . As per All
Latest |IEC Standards complete in all respect. It shall also include
the cost of mounting and installation material.

LIGHTNINTG PROTECTION SYSTEM
(Ref. Specification Section-8250
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BILL NO. 3.A: ELECTRICAL WORKS (INTERNAL)

BILL OF QUANTITIES

Electrical Works

Unit Total
Item No. Item Description Unit Qty Rate Amount
(Rs.) (Rs.)
(U] (i) (iii) (iv) (v) (vi)
Supply and installtion of LPS with product compliance as per NFC 17
102 standard.
E-B-387  Early Streamer Emission (ESE) stainless steel AIR TERMINAL with
79 mtr protection radius at level 1 including Navar Brass adpater and Job 1
lightning Event Counter as well complete in all respect.
E-B-388 5 meter high Mast consisting of Galvanized steel pipe in three
sections, vertically oriented wall mounting bolted GS brackets for
installation of ESE Air Terminal OR Floor stand as per site condtions Job 1
complete with stay wires and accessories including stainless steel
mast collars for down conductor.
E-B-389  High conductivity Tinned Bare Copper Tape 25x3mm for Down
Conductor Copper with clamps and Square Tape clamps with Mtr 1,200
appropriate fixing distance as per NFC 17 102 standard.
E-B-390 Galvanized steel guard tube for Copper Tape protection, length 2m
o o Job 1
with fixing collars. Make: Local
E-B-391 Polypropylene Earth Pit, 4" dia 11ft depth including copper bonded Job 8
earth rod, 2m length, cable clamp, backfill material Bentonite
E-B-392 Earth Test Link. Test clamp for Copper tape conductor Job 4
E-B-393 Lightning event Counter Job 4
E-B-394  Testing of ESE Air terminal at site by authorized distributor of Pakistan Job 1

with letter confirming after-sales-service.
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Eelctricat Work - {Erergy Monitoring System)

AVIATION COMPLEX BLUE AREA, I5LAMABAD

BILL HO. 1LE: ELECTRICAL WORKS |DMERGY MOINTORING SYSTEM)

BILL OF QUANTITIES

Ibem Mo

lbem Description

Unit

Unit

{Rs.)

Tatal

{Rs.)

in

(=)

i) v

1)

En-B-01

End-B-02

Em-B-03

Ehd-B-04

EM-B-05

EM-B-06

EM-B-OT

GEMERAL NOTE.

BCOPE ; (Applivable ioal sochons)

Supply, inctalation, tesing and commissioning of e
folleang items of work, incloging all labour, fools. plant,
gocessones, elc requined for compeetian of each ikem as per
specifications and as appeoved by tha Enginaar.

[Pl Spacs: BON1, B400)
Supply  Instalitlon Testing and commisioning of Eneegy
Momnloing Sesbemas per lalest [EC Standasds standards.

Supply Installtion Tessing and commisioning of IES | UL &
MID CERTIFIED Dual Trf 3 phase Energy Meter, buift in
R 485 Communication pord insluding CT's compleia in all

Respect.

Supply Installion Tesing and commisisning of Masier data
logoing device with memory | tEnsient ecording . with
Bacred canestivly, etheamel | mininum cass ascuracy 0.2 4
 harmanis up e 83, Farscient | a0 swell complete 0 all
respect

Bupply Insmlklon Testing and commisioning of RS485
Cable in apprpriate size concuils Shve Devices with
master data legaing devicas

Supply Installion Tasiing and commisioning of CAT-Ea
Cable in appmnate size conduids

Supply Installion Testing and commisioning of Energy
Mansgemen! Software Along with Compuien care (7 labea
peneralion 32 GEram& 1 TSSD

Instaltticn. Testng  and

Suppfs mammisiening ol

RETWOKING SWITCH B PORT Complste In All Respact

Supply  Inskaltion  Tasling
HNETWOKING SWITCH 24
Respzct

and commisioning of
PORT Cormplete In Al

EM-B-08 Instmilation, Tesing Trainng & Commissioning OF Complaie

Ii Hatianal Enginsanng Sarmices
Pakietan (Pt Limhad

Energy Svetern Comalets In Al Respest
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Jobr
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40
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¥
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AVIATION COMPLEX AT BLUE AREA, ISLAMABAD
BILL NO. 3.C: ELV WORKS

BILL OF QUANTITIES

ELV Works

Unit Total
Item No. Item Description Unit Qty Rate Amount
(Rs.) (Rs.)
(U] (i) (i) (iv) v) (vi)
GENERAL NOTE.
SCOPE : (Applicable to all sections)
Supply, installation, testing and commissioning of the following
items of work, including all labour, tools, plant, accessories,
etc. required for completion of each item as per specifications
and as approved by the Engineer.
STRUCTURED CABLING NETWORK
Ref.Spec.Sec. 8212, 8230, 8240, 8290, 8312
ELV-01 Wiring of CAT-6A, F/UTP Cable from Telecommunication
RJ45 outlet point to relevant Floor distributor including
appropriate size concealed or surface PVC conduit or PVC
channel and all accessories with cutting/making holes in walls
making surface good complete in all respect. Rft. 900,000
ELV-02 150mm x 75mm of G | sheets of 16 SWG sheet steel Powder
coated trunking with cover including joints bends mounting
brackets joints bends mounting Brackets hanger complete
with all accessories Rft. 3,000
Following type CAT-6A, F/UTP Giga Speed patch cord with
required connector at both ends:
ELV-03 1 metre (3 ft.) long No. 4,500
ELV-04 3 metre (10 ft.) long No. 4,500
ELV-05 Installation of Data Point with Single shutter face plate, F/UTP
Cat-6A Keystone Jack, incluing 1/0 Complete in all respect,
as per drawing and specifications. No. 4,500
ELV-06 24 port Cat-6A F/UTP Giga Speed modular loaded (RJ45)
jack Loaded patch panel compatible with 19" rack installed in
floor/wall mounted cabinet including built-in rear cable
management with all mounting accessories. No. 500
ELV-07 19" Rack mounted Front Cable Management. No. 500
Following sizes Rack with Plexiglass door including Hoops,
side management, cable trays, fan tray and required number
of power sockets including all mounting accessories.
ELV-08 Server Rack 42 U No. 70
ELV-09 27U No. 35
ELV-10 12 core, 9/125 um, Dielectric optical fibre (MM) 10G
Supported back bone cable in already installed conduit /
trunking.(Back Bone) Mtr 20,000
ELV-11 12 port optical fibre patch panel MULTIMODE LC type
including pigtails and splice tray with all installation
accessories. No. 9
Page -1 of 11
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AVIATION COMPLEX AT BLUE AREA, ISLAMABAD

BILL NO. 3.C: ELV WORKS

BILL OF QUANTITIES

ELV Works

Item No.

Item Description

Unit

Unit
Qty Rate
(Rs.)

Total
Amount
(Rs.)

(U]

(i)

(iii)

(iv) v)

(vi)

ELV-12

ELV-13

ELV-14

ELV-15

ELV-16

ELV-17

ELV-18

ELV-19

ELV-20

Layer-3 Network Core Switch

Core Fiber Switch, 1RU, 10GE L3 Routing, fixed chassis with
20 SFP+ ports, one optional module slot, Switching Capacity
220 Gbps, Front to back cooling. Includes AC power supply
and cord. Ships with user manuals access card, rack mounts,
and USB to RJ-45 adaptor, license included, with all
accessories, complete in all aspects. (Huawei Core Switch -
24-ports

S6730-H24X6CV2 x 1

Huawei Distribution Switches - 48-ports

S6730-H48X6CV2 x 3)

PoE Switch Layer-2

Layer-2 PoE Gigabit Ethernet switches 1RU chassis, 24/48
(10/100/1000) BaseT, 2 fixed SFP+ 1G/10G ports, 1
expansion slot. 10G uplink speed enabled by default.
Switching Capacity 128 Gbps, Basic Layer-3 Routing,
Includes internal AC PSU, power cord, manuals access card,
rack mounts, RJ45 to DB9 adaptor, including all accessories
complete in all respects.

24 Port PoE switch
48 Port PoE switch
WIFI device (11ax indoor, 2+2 dual bands, smart antenna

OFDF-48 Ports (Optical Fiber Distribution Frame)

48 Ports 19" Rack Mounted Fiber Optic distribution frame (1U)
with Multimode Couplers, Pigtails, Fiber Patch Cords,
including cost of fiber splicing charges, Complete in all
respect.

OFDF-96 Ports (Optical Fiber Distribution Frame)

96 Ports 19" Rack Mounted Fiber Optic distribution frame (1U)
with  Multimode Couplers, Pigtails, Fiber Patch Cords,
including cost of fiber splicing charges, Complete in all
respect.

Fiber Patch Cord LC/LC Duplex MM/SM 3 Meter

SFP Transceivers - 10 Giga.

10 Gigabit optical transceiver SFP+). Supports multimode
fiber over 850nm wavelength nominal) with an LC connector.

Typical reach of 300m.

PDU,6 Way With Main Switch, 3.0M Cord And Plug
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ELV Works

Item No.

Item Description

Unit

Qty

Unit
Rate
(Rs.)

Total
Amount
(Rs.)

(@

(i)

(iii)

(iv)

(vi)

ELV-21

ELV-22

ELV-23

ELV-24

ELV-25

ELV-26

ELV-27

ELV-28

ELV-29

ELV-30

Digital Telephone Exchange having Oxo Connect PCX Office
with latest release 12.3, ISDN PRI Circuit : 01, with CLI
Facility support 50 incoming lines, PRI Card, 1000 IP
Extension Licenses, Analog Extension Interfaces with CLI
Facility 10 Nos expandable up to 500 analog extensions,
Digital Premium Desk phone for Operator Console 01 No,
Voice Mail (2 ports,1 hour), Automated Attendant, Call
Logging Software (Vista 8770), Battery Backup with
Maintenance free Batteries for 2 Hours Autonomy, Music on
Hold (external calls only), Call Forwarding - Call Pickup (Direct
and Group), Voice Mail - Speed Dialing - Call by name -
Appointment Reminder, Call Back - Call Parking - Intrusion -
Automatic Route Selection, Call Restriction - Call Routing -
Time Ranges - Outgoing call duration classes, VolP
(SIP/H.323) Support, Set Locking - Call Broadcast on
Executive Sets - Hunt Groups, Tele-Maintenance Access to
remotely maintain the system, including cost of Core i7
Computer witnduit of 25mm diaTB Hard Drive, Keyboard,
Mouse. complete in all respects with accessories.

IP Phone (16 lines, 4.3" 480x272 color LCD, 10 DSS keys,
PoE, GE) For Operator

Executive IP Telephone Set with CLI facility, Complete in all
respects.

IP Telephone Set with CLI facility, Complete in all respects.

FIRE ALARM SYSTEM
Ref.Spec.Sec. 8230, 8331

Supply , |Installation , Testing and commisioning of
Intelligent Addressable , Networkable Fire Alarm Control
Panel (12-Loop), Wall Mount, Microprocessor Based, Lcd
Display, Multi-Function Status Leds, 127 Devices / Elements
Per Loop , Network Able Via 2-Core Copper Cable & Cat-VI
Cable Simultaneously Upto A Range Of 40 Km on Single
Mode Optical Fiber, Graphical User Interface Support,
Remotely Programmable, Free Of Cost Programming
Software, Input/Output Interfacing, Multi Configuration Level,
24 Hours Back Up Time & 30 Minutes Alarm Time
Compatiable with Building Managment system complete in
all respect as approved by the Engineer.

2 Loop Adressable Network Fire Alarm Control Panel

Supply , Installation , Testing and commisioning of
Addressable Photo electric Smoke

Detector with Base including all installation accessories
complete in all respect.

Supply , Installation , Testing and commisioning of
Addressable heat detector with base including all installation
accessories complete in all respect.

Supply , Installation , Testing and commisioning of
Addressable Multi detector with base including all installation
accessories complete in all respect.

Supply , Installation , Testing and commisioning of /O
module to conect filre alarm system with access control
devices including all installation accessories complete in all
respect.
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Item No.

Item Description

Unit

Qty

Unit
Rate
(Rs.)

Total
Amount
(Rs.)

(@

(i)

(iii)

(iv)

v)

(vi)

ELV-31

ELV-32

ELV-33

ELV-34

ELV-35

ELV-36

ELV-37

ELV-38

ELV-39

ELV-40

Supply , Installation , Testing and commisioning of
Addressable sounder with Flasher, with base including all
installation accessories complete in all respect.

Supply , Installation , Testing and commisioning of
Addressable Manual Call Point, with base including all
installation accessories complete in all respect.

2 x 2.5 sq.mm twin + earth fire resistant cable 1" inch dia pvc
conduit complete in all respect.

CLSS Module/CLSS Gate Way for multiple fire control
panels to communicate on network

BACnet Module for BMS Integration

Smoke Testing Spray For Testing of Smoke & Multi Detectors

Programming Testing & Commissioning of Fire Alarm System

Programming Testing & Commissioning of CLSS & BacNet

IP CCTV SYSTEM
(Ref. Spec. Sec. 8001, 8335)

Wiring of CAT-6, F/UTP Cable from Telecommunication RJ45
outlet point to relevant Floor distributor including appropriate
size concealed or surface PVC conduit or PVC channel and all
accessories with cutting/making holes in walls making surface
good complete in all respect.

Supply, Installation ,Testing and comisioning of 4 Megapixel
Full HD Network IR BullettDome Cameras with Motorized
Varifocal Lens.

4MP resolution, Up to 30fps Color : 0.1Lux (F1.6, 1/30sec),
B/W : OLux (IR LED On) 2 ~ 10mm (3.1x) motorized varifocal,
IR viewable length: 30m (98.42ft) Day & Night (ICR), WDR
(120dB) H.265, H.264, MJPEG, Multiple streaming supported
Defocus detection, Directional detection, Motion detection,
Enter/Exit, Tampering Hallway view (90°270°), Digital Noise
Reduction SSNR,Motion Detection 4ea, polygonal zones,
Audio Compression G.711 u-law / G.726 Selectable
G.726(ADPCM) 8KHz, G.711 8KHz, G.726 16Kbps, 24Kbps,
32Kbps, 40Kbps, Application Programming Interface ONVIF
Profile S/G/T, SUNAPI (HTTP API), LDC support (Lens
Distortion Correction) , Micro SD/SDHC/SDXC memory slot
(Max. 128GB) 1P66, IK10 complete in all respect as approved
by the Engineer.
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AVIATION COMPLEX AT BLUE AREA, ISLAMABAD
BILL NO. 3.C: ELV WORKS

BILL OF QUANTITIES

Unit Total
Item No. Item Description Unit Qty Rate Amount
(Rs.) (Rs.)

(U] (i) (iii) (iv) v) (vi)
ELV-41 Supply, Installation ,Testing and comisioning of 4K 30x
Network IR Wiper PTZ Dome Camera
* 4K resolution
* IR viewable length : 200m (656ft)
« 30x optical zoom lens (5mm ~150mm) (57.42° ~ 2.19°)
« -20° tilt look-up capability to see above the horizon
» H.265, H.264, MJPEG triple codec support
* Multiple streaming, support
» Day & Night (ICR), extreme WDR
* DIS with Built-in Gyro sensor
» Azimuth display (Cardinal & intermediate directions)
* Al-based Object Auto tracking (Person, Vehicle), target lock
tracking, Intelligent video analytics
* Dual Memory slots (Maximum 512GB x 2)
+ IP66, IK10, NEMA4X, NEMA TS-2 2.2.8 (Vibration) & 2.2.9
(Shock)
» HPoE (IEEE802.3bt, Class6, Type3, Injector included)
» UL CAP Cybersecurity certified
Brand: Hanwa /SAMSUNG, SONY, BOSCH, PELCO, AXIS
and Avigilon.
complete in all respect as approved by the Engineer.

Job. 4

ELV-42 Supply, Installation ,Testing and comisioning of Network
Controller for PTZ Speed Dome Camera
Specifications:
» Compatible with PTZ Cameras
* Superior system compatibility by CMS
* NET-i-viewer Support
+ 3D Joystick control for Zoom
* USB Interface
» Easy Firmware Upgrade , Galvanized Poles for CCTup to
10 feet
complete in all respect as approved by the Engineer.

Job. 4

ELV-43 24 port Cat-6 FTP shielded Giga Speed modular loaded
(RJ45) jack patch panels compatible with 19" rack installed in
floor/wall mounted cabinet including built-in rear cable
management with all mounting accessories. Job. 70

ELV-44 19" Rack mounted Front Cable Management with all
installation accessories. Job. 70
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AVIATION COMPLEX AT BLUE AREA, ISLAMABAD
BILL NO. 3.C: ELV WORKS

BILL OF QUANTITIES

Unit Total
Item No. Item Description Unit Qty Rate Amount
(Rs.) (Rs.)

(U] (i) (iii) (iv) v) (vi)

ELV-45 Supply, Installation ,Testing and comisioning of 256 CH« Up to
256CH, 32MP Resolution Max. 400Mbps network camera
recording , HDMI out, User friendly Ul / UX, Al search
support when working with Al camera , Dynamic Event
support, New event function of cameras is available without
software update , Bookmark management (Up to 100 set)
H.265, H.264, MJPEG compression support SATA 8ea (Up to
80TB, Non-RAID mode) RAID 5/6 support 8K NVR, up to
256¢channels, License-free recording Decoding > Multi Screen
Display [Local Monitor] - Dynamic layout, Virtual channel view
- Clone Mode : Up to 36 Division - Expand Mode : HDMI1 up
to 36 Div. HDMI2 up to 16 Div. [Web] 1/ 2H/ 2V/ 3V/ 4/ 6/ 8/ 9
Supports H.265, H.264, & MJPEG CODECs, Up to 16 fixed
internal SATA HDDs (10TB max per HDD), RAID 5 & 6
recording , Hot swap ARB (Automatic Recovery Backup) &
Failover(N+1) support 400 Mbps recording / up to 32 Mbps
playback Dual stream recording, WiseStream technology
HDMI/VGA dual display, max. resolution of 32MP
recording/display Add Al search capabilities to select
Cameras Al search (Wisenet Al cameras only) web Ul 2.0 (no
plugins required) P2P / QR Code for easy connection to t
Viewer / Mobile NDAA & FCC Compliant complete in all
respect as approved by the Engineer.

Job. 4

ELV-46 Storage capacity 10 TB (Enterprise grade HDD)
Interface SAS, Security SE, Disk Speed (RPM) 7200rpm ,
Cache Size 256MB , Transfer Rate Up to 250MB/s complete
in all respect as approved by the Engineer. Job. 100

ELV-47 75" LED TV for CCTV video viewing & along with vedio
controller including all mounting accessories for wall mounting
or hanging from ceiling. Job. 18

Following type of Gigabit Network POE Switches, stackable
with modular OS and AV input output.

ELV-48 24-Port Industrial Grade Gigabit Poe+ Managed Ethernet
Switch
Supports 24*10/100/1000Tx IEEE 802.3 af/at PoE+ Gigabit
Ports (PSE: 30W/Port) + 4*Gigabit Copper/SFP Combo Ports
(4*10/100/1000Tx RJ45 + 4*100/1000 SFP Slots) , SFP
Socket for Easy and Flexible Fiber Expansion , Management:
SNMP v1/v2c/v3, WEB, Telnet, Standard MIB , Security:
802.1x (Port-Based, MDS5/TLS/TTLS/PEAP  Encryption),
HTTPS, SSH and SNMPv3 , Redundancy: Proprietary Ring
(Ultra-High-Speed Recovery Time < 20 ms), RSTP/STP
(802.1w/1D), MSTP Does not support ERPS 48VDC Power
Input (46-57 VDC for PoE af, 53-57 VDC is Recommended for
PoE at) & 2 Relay Outputs Extended Operating Temperature:
-40°~75°C , Power Polarity Reverse Protection, Overload
Current Protection, 1U Rackmount Design , IP30 Protection ,
5-Year Warranty
240 Watt Industrial Single Output DIN Rail Power Supply - 48
VDC / 5.0 Amp for LNP-2804GN-SFP-T Network Switch
240 Watt Industrial Single Output DIN Rail Power Supply - 48
VDC / 5.0 Amps complete in all respect as approved by the
Engineer.

Job. 70

ELV-49 10-Meter-High Quality HDMI Cable complete in all respect as
approved by the Engineer.
Job. 40
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ELV Works

Item No. Item Description

Unit Qty

Unit
Rate
(Rs.)

Total
Amount
(Rs.)

(i) (ii)

(iii) (iv)

v)

(vi)

ELV-50 PC for Cameras Monitoring and Management.

* 12th Generation Intel Core i9-12900/or latest (16
Cores/30MB/32T/2.4GHz to 5.1GHz/65W)

» 32GB DDR5 Non-ECC Memory

+1 TB SSD 7200 RPM

* 8x DVD+/-RW 9.5mm Slim line Optical Disk Drive

* Intel Integrated Graphics, RTX 3080

* Dell USB Optical Mouse-MS116 (EPEAT) — Black

* Dell Wired Keyboard KB216 Black (English)

* Pro Support and Next Business Day Onsite Service-ACDTS
Initial, 36 Month(s)

complete in all respect as approved by the Engineer.

ELV-51 NVR Management Software

» Multiple OS support (Windows, macOS)

+ Easy and intuitive Ul

* Flexible channel division and custom layout
. Playback speed 1x, 2x, 4x, 8x, 16x, 32x, 64x, 128x, 256x
+ Search and play recorded video

* Al search (Person, Face, Vehicle, LPR)

* Fisheye dewarping

» Multiple applications on multiple monitors

+ Display web pages (ex. NVR web-viewer)

* Media files play in the layout

« Event trigger and action rule management
* Log search (Event, System, and Audit)

* Remote connection (DDNS/P2P*)

» User permission management

Device analytics events.

* Motion detection, Video analytics (Passing, Intrusion,
Entering, Exiting, Appearing, Disappearing, Loitering),
Tampering detection, Face detection, Defocus detection, Fog
detection, Audio detection, Audio analytics (Scream, Gunshot,
Explosion, Crashing), Auto tracking, Video loss, Alarm in,
Dynamic event.

Device system events

Power status, Fan status, recording status, setting change,
System status complete in all respect as approved by the
Engineer.
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Item No.

Item Description Unit Qty

Unit
Rate
(Rs.)

Total
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(Rs.)

(@

(ii) (iii) (iv)

v)

(vi)

ELV-52

ELV-53

ELV-54

ELV-55

ELV-56

ELV-57

ELV-58

ELV-59

ELV-60

20-Port Industrial Grade Gigabit Managed Ethernet Switch
Supports 8*10/100/1000Tx Gigabit Ethernet with IEEE
802.3af/at Compliant PoE+ (30W/Port) and 12*100/1000

SFP Slots , Network Redundancy Support: STP/RSTP/MSTP,
and

G.8032 ERPS (Recovery Time <50ms) , Supports IPv4/IPv6,
and DHCP Option 66/67/82 , Supports Modbus/TCP Protocol
for Device Management

and Monitoring , IGMP v1/v2 for Multicast Traffic Filtering ,
QoS (IEEE 802.1p/1Q), CoS/ToS to Increase

Determinism , IEEE802.1Q VLAN for Easy Network Planning
, Enhanced Network Security with IEEE802.1X, SNMP
v1/v2c/v3, HTTPS, and SSH/SSL

, Auto Warning by Exception through Relay Output , Operating
Temperature Range — EOT: -40°C to 75°C ,5-Year Warranty ,
45 Watt Series Industrial Single Output DIN Rail Power Supply
-24

VDC / 2.0 Amps for LNX-2012GN-SFP-T Network Switch
complete in all respect.

Job. 4

SFP MODULE

Extended Operating Temperature

1310nm FP LD

Data Rate: 1.25Gbps, NRZ

Single +3.3V Power Supply

RoHS Compliant and Lead-free

AC/AC Differential Electrical Interface

Compliant with Multi-Source Agreement (MSA) Small
Form Factor Pluggable (SFP)

Duplex LC Connector

Compliance with specifications for IEEE-802.3z Gigabit
Ethernet at 1.25 Gbps

Compliance with ANSI specifications for Fiber Channel
applications at 1.06 Gbps

Eye Safety (Designed to meet Laser Class 1, complies
with EN60825-1) Job. 150

Single-Mode Duplex Fiber Patch Cord Job. 70

Single-Mode Fiber Pigtail
Job. 70

1METER CAT-6A, S/FTP LSZH Giga Speed patch cord with
required connector at both ends: Job. 800

Supply ,Installation of 42U 800X1000mm Imported,Perforated
Cabinet with two vertically mounted PDU 32A,220V in Rear
and 2 Vertical Cable Managers in Front ,Including Fan Units Ip:
20 Rated , Cold Rolled Steel Cabinet complete in all respect.
No. 4

Supply ,Installation of 9U Imported,Perforated Cabinet with
two vertically mounted PDU 32A,220V in Rear and 2 Vertical
Cable Managers in Front ,Including Fan Units Ip-20 Rated ,
Cold Rolled Steel Cabinet complete in all respect. No. 70

12 port optical fibre patch panel MULTIMODE SC type
including pigtails and splice tray with all installation
accessories. Job. 70

6 core, 50/125 um, optical fibre multimode (SM) back bone
cable in already installed conduit / trunking. Rft. 10,000
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Item No.
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Unit

Qty

Unit
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(Rs.)

(U]

(i)

(iii)

(iv)

v)

(vi)

ELV-61

ELV-62

ELV-63

ELV-64

ELV-65

ELV-66

ELV-67

ELV-68

ELV-69

ELV-70

ELV-71

ELV-72

ELV-73

SC-LC MULTI MODE 3 metre (10 ft.) longFibre Optic Patch
Cord.

PUBLIC ADDRESS SYSTEM
(Ref. Spec. Sec. 8001, 8341)

Supply, installation and commissioning of speakers wiring,to

be wired with PVC insulated,PVC sheathed twin core 2.5mm?
flexible shileded control wire in already laid 3/4" dia PVC
conduit with all necessary fitting accessories,pull boxes,steel
pull wires,complete in all respects.

Supply, installation and commissioning of Table Top Digital
Microphone, Uni-directional, condensor microphone with PTT
(Push to Talk) and Status LED complete in all respect.

Supply,installation and commissioning of Premium-sound
Cabinet Loudspeaker 30 Watt ABS enclosure,

Supply,installation and commissioning of CEILING LOUD
SPEAKER

Supply,installation and commissioning of Digital Mixer
Amplifier builtin 240W,

Supply,installation and commissioning of Digital Mixer
Amplifier builtin 120W,

Supply,installation and commissioning of Call Station

Supply, installation and commissioning of Controller

ACCESS CONTROL SYSTEM
(Ref. Spec. Sec. 8001, 8341)

Supply, installation, testing & Commissioning of Access
Modular Door controller, Networkable type, 32 bit processor
with following capacities

- 04 Access Points/ Entrances

- 04 Readers

- Cardholder Capacity 100,000

- Event Capacity 100,000

including power supply, Maintanance Free Dry Battery & MS
Enclosure with Mounting Plates complete in all respects as
per the requirements as Approved By the Engineer.

Supply, installation, testing & Commissioning of Mifare
Reader (ISO 14443 Type A) Read range 2" - 3" Dimension
57"L x 17"W x 09"D Back color bezel 32 bit CSN Wiegand
Output complete in all respects as per the requirements as
Approved By the Engineer.

Supply, installation, testing & Commissioning of Mifare
DesFire EV2 8K, Card 38bit-OmniAssure and LuminAXS,
Gloss white, Printable complete in all respects as per the
requirements as Approved By the Engineer.

Supply, installation, testing & Commissioning of Exit push

buttons complete in all respects as per the requirements as
Approved By the Engineer.
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(@

(ii) (iii)

(iv)

v)

(vi)

ELV-74

ELV-75

ELV-76

ELV-77

ELV-78

ELV-79

ELV-80

ELV-81

ELV-82

ELV-83

Supply, installation, testing & Commissioning of
Electromagnetic Locks for Access Control System with
necessary hardware as specified for centralized securtiy
monitoring. - suitable for double door complete in all respects
as per the requirements as Approved By the Engineer.
Job

Supply, installation, testing & Commissioning of Magnetic

Contact for Access Control System with necessary hardware

as specified for centralized securtiy monitoring. - suitable for

single door complete in all respects as per the requirements

as Approved By the Engineer. Job

Supply, installation, testing & Commissioning of Door

Contacts for access Doors for monitoring door status with

necessary hardware as specified for centralized securtiy

monitoring complete in all respects as per the requirements

as Approved By the Engineer. No.

Supply, installation, testing & Commissioning of Manual
Emergency Override key Switch complete in all respects as
per the requirements as Approved By the Engineer. No.

Supply, installation, testing & Commissioning of High-security

card printer with software and license including all

components and accessories complete in all respects as per

the requirements as Approved By the Engineer. Job

Supply & wiring of 02 No.s of Cat-6 cable for Access Control

System in 25mm dia PVC conduit as per drawings including
termination and tagging at both ends(controller to Reader &

Lock complete in all respects as per the requirements as

Approved By the Engineer. Job

Supply Installation Testing & Commissioning of Access

Control Management Software with licenses for Server,

Access Control System , Alarm Management , Operator Client

, 2000 cards , required number of doors , along with Security

Control system features a password protected user logon

system suitable to interface with CCTV and Fire Alarm/ BMS

of the building including all licensing and security

requirements complete in all respects as per the requirements

as Approved By the Engineer. Job

Supply Installation Testing & Commissioning of Separate

machine as per the requirements of customized

software/controller with following minimum specifications Intel
Desktop Board , CPU Core i9 4.3 Ghz 11th generation , Intel

based graphics card , 64GB RAM , SSD , Super Drive ,

Keyboard , Mouse , LED Screen , Operating System ,

Minimum 04 USB ports , 10/100/1000 Mbps LAN Card , CUP

Core i52 complete in all respects as per the requirements as
Approved By the Engineer. Nos.

Supply Installation Testing & Commissioning of latest

generation Server with MS Win-Server Pre-Installed with

latest specifications License & Media Kit, 3 Year Official

Warranty & NBD Support with all necessary accessories &

Monitor complete in all respects Job

Programming, Testing, Commissioning and Training of
complete system Complete in all respect. Job
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Unit Total
Item No. Item Description Unit Qty Rate Amount
(Rs.) (Rs.)

(U] (i) (iii) (iv) v) (vi)

VIDEO WALL

B-ELV-84 Supply Installation, Testing & Commissioning of 55” FHD
Video Wall Display Unit Narrow Bezel 0.44mm + 0.44mm =
0.84mm, 700Nits Brightness with Push and Pull Bracket for
Video Wall including local base Structure and back Wall/
Entrance Aluminum Back Bracket for Each Screen

Specifications: 55", 0.88mm Bezel, 24/7 use, 700nits
Brightness, Depth 69.9mm,Razor-thin 0.44mm even bezel
design delivers one immersive, seamless image, Wide
viewing angles enable clear image presentation for more
viewers in large spaces,700 nit brightness and non-glare
panel provide high visibility 24/7,Picture enhancement
technology delivers optimized visuals, Slim design creates
neat environment and saves space, Color Expert Pro Mobile
provides quick and easy video wall calibration using a mobile
device, Multi-step factory calibration delivers content with near:
perfect uniformity ,Meets industry standards, EMC class B
compliant and ISTA-6 certified , Daisy-chain enables easy
UHD content presentation without external equipment
complete in all respects as per the requirements as Approved
By the Engineer. No. 18

B-ELV-85 Supply Installation, Testing & Commissioning of Video Wall
Multi-Screen Controller with 24 output Ports and 06 Input
Ports complete in all respects as per the requirements as
Approved By the Engineer.
Job 1

B-ELV-86 Supply Installation, Testing & Commissioning of High Speed
HDMI Cable(10 Meter) complete in all respects as per the
requirements. No. 40

B-ELV-87 Supply Installation, Testing & Commissioning of Core i-9 16
Cores/30MB/32T/2.4GHz to  5.1GHz/65W) Computer
System, 12th Generation,1 TB SSD 7200 RPM Hard Drive,
32GB DDR5 RAM, with Window-10 Pro Operating System
with Intel UHD Graphic 630, all for Video Wall complete in all
respects as per the requirements. No. 1

ELV-88 Integrated Audio & Video Conferening with DSP and Audio
System. Interactive Screen with Mic Tracking PTZ cameras
for 20 persons including Touch Screen MultiMedia Audio
Conference unit , System controller and Audio Processor with
Basic software  speakers with 120 Watts Amplifier for the
Audience on the Back Seat , Wireless Hand held
Microphone with reciver , Interactive Screen with WIFI
connectivity for the Laptop/PC , PTZ Camera with al
acceriors complete in al respect

Job 10

Total Amount (Rs.) =

Page - 11 of 11
e-Pak Acquisition and Disposal System (EPADS) generated document | © 2026 Page 328 of 444



External Elaclrical Works

AVIATION COMPLEX AT BLUE AREA, 1SLAMABAD

BNILL NO. 3.0: EXTERNAL ELECTRICAL WORKS

BILL OF QUANTITES
Unit Total
item No. Mem Description Unit Qty Rate Amount
. (Rs.) {Rs.)
1] ({1} [ Y] v} (]
PARKING GUIDENCE AND PARKING MANAGEMENT

SYSTEM

ENTRY | EXIT EQUIPMEMNT
Supply, instalation and commissioning of entryexit- eguipment

with high speed automatic bamies, including RFID fickets, by any
Europesn mamifaciunng compsy ncluding all accessones as per
requFsments or a8 per drawings complete inoall mspect.

Entrance Terminal with 7* Display
EX-E-01 # TCP / |P nierface for communicetion. -
* Embadded card reader RFID 125 Khz EM or [Mifare optonal)
= Printer (o esue a bar code beket 10020,
= Banding a signal to the bamer atter issuing a ticket.
= Cazsafie capacity about up to 8000pes. of tickets.
= Preview in the monitoring software module for the exact amount
of remainimg tickets.
= Emergancy opeming of the barrers.
= T TFT LCD oolor display 800x380,
= 1CH inductive detector,
= Panwer consurmgtions: maximurm 30 W
= hzating with fan and themnostat {oplicnal) - 200 W,
= Walage' Frequency: 2200VAC/S0HE
= Operaling temparature: -10°C o +50°C
= Cperafing temperature: with addtional hester -25°0
* Body: Stainless steel painted - Color of the basa: RAL 7018
= Color ¢f the fronl pnel: RAaL 2000
= Dirmehslons: 3e00250M 250
= Waight: 50 ka.
= Comples with Ewropean standards, EC

Matinal Enginggring Bardices
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BILL OF QUANTITES

External Elaclrical Works

em No, tzm Description

Unit

Uit Total
Qty Rate Amount
{Rs.) {Rs.)

[ (i}

(i)

(i) v} (v

Electromechanical Barrier Qnira Parking PRO Lane width
miax. 3.5 m.
EX-E-02 »Opening / Closing, 1.3 5
= Power consummgticn max. 35 W
+ Duty cycle 100%
= Wide supply vollage range vollage 85-264 WV AC [akso available
as 24y D version)
= Frequency 50-80 Hz
= Drive system MHTM ™ MicioDrive - Housing dimensions
(WikDaxcky 315« 360 x 915 mm
= Wedght {withowt boom) 40 kg
= The design of the housmg powder-coated aluminum
+ Baga frame powder-coaled stainkess steel
= Class of profeclion [P 52
* Compatibie with 2004108 / EC. 200642 [ EC, 3032011, CE,
UL 325
+ Tamperature range -30 o +55° G, —
= Colour on the body: RAL 7016 Dark Grey
+ Cotour on the front and back dors: RAL 2000 orange.

Parking Guidance system
EX-E-03 Tickst dspenser machine for prmting tickets
EX-E-04 Bar code scanner machine for scanning of the ndivdual tickets
EX-E-05 Operator payment staton +Momior 23°+ WIN10Pro

EX-E-06 Supply of uiirasonic (sensor+ indicator) in same unit with base by
Parksol LEhunia, defecting distance 0,7-4,0m, each
detector for each parking space

EX-E-O7 Supply of indoor parking data display showing the rumber of
Srrgty ﬂ-ﬂl"ﬁ.'l"rﬁ spaces at each side

EX-E-08 Supply of nona control unit with 1P 54 enclosure supponting 1248
davicas and R5485 communication pon, which sends
oolecions data to parking displayer,

EX-E-09 Supply of Central Contrsl snit 24-Fort Gigabit Ethemat Sweich
with 1P 54 anclosure, complets wish all accessorias.

EX-E-10 Quldoor Parking Display Unit (1200x603) mem showing number of
available parking spaces at main entrance.
1 Each 1,430,000 1.4503,000.00
“Designs can De cusiomized as per recuirerment

Ex-E-11 Supply & Insalation of Ticket kisck wilh RFAD card scamnai
complete in all respects as per drawings and specifications.

EX-E-1Z Supply & Instafation of Car bares irlegration wilh Parkig
mansgement system ncludng all accessorles necessory for the
complete installation i all respect.

Matinal Enginggring Bardices
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External Elaclrical Works

BlLL OF QUANTITES
Uit Total
em No, tzm Description Unit  Cty Rate Amount
{Rs.) {Rs.)
(i} (i} (i) () (v} {vi)

EX-E-13 Suply ot ANPR cameras installed at the entrance and exii of a car
park detect and read the kcense plate passing in front of
them. It generates a tansdt containing all the metadata related to
the vehicle, including piate, dats, time el Mo, 1

EX-E-14 ParkSod Monitoring software {maps, monitonng and 1 eontrol)

EX-E-15 Dell PC tor software moniorng of system with lcensed wendows
Ho. 1

EX-E-16 Supply of telematny cable 2x1.5+23%1, blug, for commumication o
sansors in almeady laid 25mm dia PYC conduit and cable tray

complets with all respect. Mir 6,000

EX-E-1T Supply of CAT & cable for communication of drectional sagns with
Zone controleers and ccommunication of zone controllers
wiiin main conirobers. Mir 1,000

EX-E-18 Instalation and connection of ultresonic sensors, Zone controllars
and GEL. b 1

Security [tems

EX-E-18 Supply, Instzllation, Testing and Commessionmng of X-ray
Baggage and Parcel Scanning Machine with
- Tunnel Cpaning 85.0 cm x 45.1 o (WY % M} mirgmum
= BuRipe Cokor Imageng
- 1B0kN X-ray Generator
= Computer with Core i3 Processor, 4Gb RAM, 1TE HDD and
24DGB 550, 1GE Dual Digital Display Video Card. Registersd
Windows 05
- UPS Backup (for Compader - 20 minutes )
- 19" LCD Display, 1280 » 1024: 24 BitvPixel Color
- Compliant with UISFD&, Center for Devices amd Radiation
Health Standards for Cahinet ¥-Ray Systems (21.CFR 1020.40)
- Typical radiation leskaga |luss than 0.1 wRhe [Leakage kkss
tham 0.5 mR'hr permitted by the Foderal Standards.
- 2% Entry Roler Extensions 0.5 matar
- Operator Traming
micheding Installallon accessoras complata bn all respects. ok, 2

EX-E-20 Supply, Instaliation. Testing and Commissicning of Mulli Zone
Walk Thraugh Gate wilh
- High Parformance Pin Poini WTG Metal Deteclion
- Up o 200 distinct sensitvity levals
- Passageway Inferior Size: Width 307, Height B0™ and Dapth 237
- Oparafing: 4% F (-20° C) to +1227 F {30 C}
inchuding all accessories complete in all raspacs, dob. 10

LIGHT POLES

Matinal Enginggring Bardices
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BILL OF QUANTITES

External Elaclrical Works

em No, tzm Description

Linat Total
Rate Amoumnt
{Rs.) {Rs.)

[ (i}

(L0

v} (v

(Ref, Specification Section-8001, B260)

EX-E-21 Supply & Erection of Double am Gl round conical pole, ho
dipped gakvanized (B0 microns) 10 metars long overall thicknass
4 mem, base dia 180mm and Dp dia 62 with plate arrangement
450mere 450mm x 25mm, complete-in 8l respests,

EX-E-22 Supply, mstalialion, tesing & commissioning of Lightring
Protection System (for pokes)

LT CABLES

EX-E-23 Supply at site, installation, testing and commissioning of PYC
msulsted un-armoured copper conduclor cable &00 | 1000 Vol
grade (or othenvise mentionad in cable description ) in prelid
conduits ' tnenches 1o be installed as per routes shown on
drawings Including cost of all necessany materals, conpections,
wlantiication tags, cables lugs preperly crimpad at both ends for
fhe Fallowing sizes complete in all respects
{16 sqmin. & core |

EX-E-24 Providing, layng, cutling, jonfing, testing ard disinfecting UPVC
pressure  pipedine 0 lrenches (conforming o B3 3505
mamdactured ) jolated with socket, slbow, les, bend and plag
bend atc manufactured by the respective manufaciurer complete
as per spacifications. uPYC Pressure Pipes Cless D (12 Bar) I°
Mominal Pipa Size (NPS)

WIRING [N CONCEALED CONDUITS

EX-E-25 Supply and Erection 3 core PYC nsulated+sheathed copper
conductor 250440 V grade cable © 30.028°(1.5mm” )

Matiminal Engimegring Serdices
BIRE Pakicton (ot Limited Page - 4 of 3
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Exlenal Elacinical Warks

EILL OF QUANTITES
Umnit Total
em No, tzm Description Unit  Cty Rate Amount
{Rs.) {Rs.)
{i) (i} i) (v} v [C)
LIGHT FIXTURES
{Reaf. Specification Section-8001, B150)
Following light ficiures mstaled on surface or wall of floor o false
ceding or columns or masts complete with all pccessores auch as
lamps. lamp hobders, balasis, starbers, igniors, capacitors. LED
drivers as applicable; ete. incleding all elevant installaticon
mualedal ag requsred and approved by the Eaginess, (Mot The
comracior shall bo meponsibe for compatibily of  mecossed
oroamited Byhit foctures with gypsom ¢ akurmardum f dampa etc., false
ceding types in coordination with archflectural design. )
EX-E-26 Supply and Fixing SMD Type LED Read light
Ficbure {120-130 watts) 13 lumens per watl 1P 66 rated Ho. 40
EX-E-27 Supply and Instaitation of 5 Meter Decorative Pole along with &0
wigit LEDrLight PGS, Die-Cast Aluminum No. 20
EX-E-28 Qutdoor type De-Cast Alumirum LED bulkbead wall light of
i 2000 kemens light output. 1P-55 or better rated Mo, 40
EX-E-28 200 watl lad flood lights along with their fedng arrangmenis for tha
outdaor entrance Area. Mo, 20
EX-E-30 Planter light Outdeor type Die-Cast Aluminum LED light of
roinamum 200 lumens lght owpat, IP-55 or betber rabed Mo, 40
Tatal Amount (Rs.) =
Matsanil Engimesiing Bardicies
ﬁ Pakistan (Put.) Limited Page -3 0of 5
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AVIATION CGOMPLEX AT BLUE AREA, ISLAMABAD

BILL HO. & FAGADE WORHK

BILL OF QUANTITIES

Facade Works

ltam Mo,

Item Description

Unit

aty

Unit Total
Rate Armount

(Rs.) (Rs.)

it}

{iii)

{iv)

v} {vi)

Fagade 1

Fagade 2

GENERAL NOTE

SCOPE - (Applicabe fo all sachions)

Prowding, supply, fabricating and applying im any fleosr and al
any haight o depth sxcepl where othersisa slaled in the
specific. item of tha Bl ircluding all malerial, Bbawr, all
operations related to the Berms and plant for the following
fferms, complete inoall respects as per drawings, approved
shop drawings, soedfications, miscelansous deélals and
Irstrictions of the Enainesr efe complele as directed

Ref Specs: 6220, 6250, 8001, 8150, 8220

Frowading, Design, Fabncating and Instaling Thermaly
Broken Alumnuem Custain Wall # Fagade System comprising
exiruded alumanum alloy BIE3-TSTE mulliorns and ransoms
with minimum 22 mm wall thickness, pressure plates, cover
caps, rackets, anchors ard all fixing acocassones complete,
designed 1o withetand required design pressure, including
PaGE GR2ZS thermal break skps, doubde EPDMMNeoprens
gaskets, integraled drainage sysiern, weather  sealing,
concealsd  SS-304/G1  hardware, openable  vents  with
approved Acoessones powoer ooating TO-BO microns of
anadizing 16-18 microns fimsh fooe-to-f8cor fire barrer
systam, adding safely inocase of fire exposure, sealants and
all related works complele in accordance with approved shop
drawings and intemational standards for air permeaabiity,
waler tighiness and thermal performance (LE = 1.5 W),
as approved by the Englreer

Prowding, design and Insfalling Hogh-Performance Double
Glazed Gass Lhnits (DG} on pre-insfalled aluminum curtain
wallietick systam, compeising B mm tempened Grey 40T Clear
glass + 16 mim argan filled pap + & mm clear lEmpered giass,
ircluding hegh-performance ceramic frifed spandrel gass
panels where required, complee with structural  silicone,
approved weather sealants, setting blocks, spacers, gaskets
and all necessary accessories. The glazing systern shall
achieve U-Valw of 1310 Wim* K and shading coefficiend
(8C) of 024, ensunng compiance with specified thermal,
acousiic, air infiltratlon and waler bghiness perdformance
standards, complete n all respects a8 per approved shop
drawings end as per Engineer s nstnstiong.

K Fﬂ'.‘.'ﬁ Emum?&mm Civil - Page 1 of 4
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AVIATION CGOMPLEX AT BLUE AREA, ISLAMABAD

BILL HO. & FAGADE WORHK

BILL OF QUANTITIES

Facade Works

ltam Mo,

Item Description

Unit

aty

Unit Total
Rate Armount

(Rs.) (Rs.)

i

it}

{iii)

{iv)

v} {vi)

Fagade 3

Fagade 4

Prowading, desigring, fabnoating, supplyireg, installing, testing
and commiasioring of Sem-Transparent Buiding Integrated
Phofowvoliaie (BIPY) Curtain Wall System comprising thermalky
baoken alsninum curiain wall freming ntegrated with CdTe
Thin Film Semi-Tansparent Insulated Solar Glass Units
(IGLE), cormpletd with mullions, ransoms, pressure plates,
cover caps, stuchiral siligone, EFDM gaskels, aluminim
beackals, gakanized steel support seslern, anchor bolts,
DC/AC  cabling, combiner boxes.  skring  inverers, AC
distrbution  panels, mondoring. sysiem, earthing, lighining
protection  systern  and 8l assockaled  alecincal  and
methancal atcessories. The BIPY [ZU: shall comprise 8 rmim
heat-sirengihensdiully emgered sami-ranspanent GdTe thin-
film solar glass, 24 mm argon-filed cavily with warm-edge
spacer and dual-seal system, and & mm clear \Empenad
safety gass fovarall thickness 38 mm). The completa syslem
shall imclude detalled engineering, stuslural and eleciincal
design, fabrication, iransporaton, instalation,  lesting,
pemmisEioning, performance vedficalion and all necessany
acceseones. complete n accorgamce with approved shop
drawmngs, sfructural and elecincal  calculstions,  project
specifications, applicable |[EC/ASTM standards and as per
Enginesr's instrustions

Providing. Deesign, Fabricaling and Installing Cusfom Extruded
Alurrinum Diamond Latlice Skin Fagade Sysiem comprsing
specially designed aluminuem sxiuded profiles forming
varisnle perforation dlamond geometry panels, fixed ower
secondary MSMAuminum support Tramework with all nods
joirds, conneciors, breckets, anchors, aligenend sysbems,
adge fnms and SE-204 fasterers complete. The system shatl
imzlude  powder coatedTWDF coated akeminum  finish
fminirrem G0-B0 mecrone) sulable for estenor appheation,
imbegrated provision for LED lighiing incfuding eandults . fixing
arangaments and maklenance access  cauly  Bebasen
curtain wall and perforated tagade Tar caaning and servising
oparations. The fagade system shal be  stncturally
angineered to wihsbnd wind load, dead lpad, thermal
movement and deflection requimements, including cuslom
dies, EPOM separators, HillilFischer or approved equivalent
anchar systems, and all accesaanes compiels in accordance
with approved shop drawegs and as per Englreer's
Irestruchions.

K Fﬂ'.‘.'ﬁ Emum?&mm Civil - Page 2 of 4
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AVIATION CGOMPLEX AT BLUE AREA, ISLAMABAD

BILL HO. & FAGADE WORHK

BILL OF QUANTITIES

Facade Works

ltam Mo,

Item Description

Unit

aty

Unit Total
Rate Armount

(Rs.) (Rs.)

i

it}

{iii)

{iv)

v} {vi)

Fagade &

Fagade &

Prowsding, Fabricatng and Instaling Aluminum Storm Water
Leuver Panele on Aluminem Curiain Wall Sick System [WA-
Type) cormprising extruded alurmirum W typs finsdowens of
approved profile and configuration. designed for effective’
stonn water mamagement and drainage, Including Sugporting
aluminurm Tramework, Brackets, anchors, sealams, gaskels,
fixing accessories and all necessany hardware complate, The
lwwers shall be instaled in regured thapes, sizes and
alevations wilhin the curain wall sysiem, ensuring proper
aligrment, struciural stability, weather resistance and secure
fixing, complete o accordance with approved shop drawings,
pertermanGe specfcalons 8nd as per Enginesrs Instractiong

Dzsign, supply, fabrsation, fransperation and instaliaiion of
freeform curved canopy aystem fr drop-off area, comprising
structaral stesl framework and sluminum composite panel
(ACFY eladding, forrmeng wave-like architectural peometry. as
per approved drawings and specificabionz. The wors shall
Inzlude MS strestural steel frame (beams, curved members,
bage plaies,  anchor boflls, connechions), designed 1o
wihstand all applisable losds (dead, lve, wind), including
cultting, bending welding, erection, alignment and completz
structural stabiiy. Cladding shall consist of fire-refardant ACP
panels drrem thick with 050 Smm skin thickness with PYDE
ceating, fiwed over Gl sheet backing with Rackwool insulation,
imcluding fabrication of singiefdouble curved panels, edge
peoliles, soffil finishing, and all necessaiy biackels, cleats and
conneciors,  anli-sorrosin  teatment (pomeripainl  oor
galvanizirng ), sealants, joints freatment, and finishing works.
Prowision for imegrated LED kghting (concealed strig lights
and downlighie) along edges and scfiit, including sonduite and
firing arrangements, shall be ncorpomated (lighting fihures
payable separataly unless epecified) The sysiem  shall
inzlude integaled mimvater dranape thoowgh quiters. and
concealked downpipes within the strocturs, compiete the in =l
respect and as directed by the Engineer.

K :.Jﬂd::; Emum?nﬂm“ Civil - Page 5 of 4
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AVIATION CGOMPLEX AT BLUE AREA, ISLAMABAD

BILL HO. & FAGADE WORHK

BILL OF QUANTITIES

Facade Works

ltam Mo,

Item Description

Unit

aty

Unit Total
Rate Armount

(Rs.) (Rs.)

i

it}

i)

{iv)

v} {vi)

Fagzade T

Fazada &

Fagade &

Fagade 10

Fagade 11

Pixel Fagade Lighting

ST Lighting model High-intensity LED Pual Light, autdoor
rated, indvidually addreseable, sufable for (agade/media
lighting applications. Each filure shall be capable of RGEW
color mixing with DMXS512 comre! prodocel compatibilety.
Fizture housing o be wmeatherpeoof (minimum IPEESPET ) with
rebust corstructon for long-term outdoor use Lights ehal be
imstalled & 7 fi cenfer-fo-center spacing. ensunng uniform
Ifsmination and congistent pixel mapping across the fagade,
Each pixel to deliver high lumen outgut with appropriate beam

angle ilypicaly 10°=30" as per design} 1 achieve focused
e hion and minkrmal snill

IF Rated Silicon rope light

ST Lighilng Silcone Meon Flex REGEW Prafile Light, 24V DG,
15 Wim, DREECE1Z2 controllaiBle with full RGEW colar niaing:
High-quality diffused outpul with dodfres illumination, 1207
beam angle. Minimum P& IPET rated, LW -esistant silicons
bady for oultdoor use. Complete with moumting acceseonas,
conneciors, and compatible DX control miegration

ST Lighling Sficome Meon Flex RGEW Profile Light, 24 DC,
"15 Wim, DMX512 confrollable wikh full RGEWW color mixing.
High-quality diffused ouipul with dot-free illumination, 1207
Beam angle. Minirum IP-65" IPGT rated, Lv-resistant silicon
body for culdoor use, Complete with mounting accessonas,
conneciors, and compatible DLV control meagration.

DX Controdler

Providing, Suppiyirg, Instaling Testing and Comimisstoning
DX Master Confroller cormpatible with RGEW pliel fagade
lighting system, capabla of programmakde lighting conirol,
sequencing and synchronization, coemplede with all required
Interfaces, software indegrabion, wirng and accessones for
Gomplele eoeration 83 per apdroved specificatons.

OhE Sub Sontroller

Prowiding, Supplying, Instaling Testing and Commissianing
CkX Sub Cordrollar compatibbe wilh RGEW pixal fagade
lghting systemn, incheding communicaton inerfaces, control
modules, power comnecivily and all associaled Accessares
required for proper eegrabon and operation of e lighting
contiod syalerm, complete in all respects as per approved
specifications,

[ F.";iﬂ'.‘.'é Irsm.tLunngmm Civil - Page 4 of 4
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AVIATION COMPLEX AT BLUE AREA, 1SLAMABAD

BILL MO, 5: HEATING VENTILATION & AIR COMNDITIOMING [HVAC) WORKS

HWAL Works

BILL OF QUANTITIES
Unit Total
Item Nou ltern Description Lt ity Rate Amount
_ [Fs.) (Rs.)
1] I} iy (v iv) [t}
HVAC Works
Hal pacs HYAE-EF, 9000
HWAC-01 Supply, insfallafion, feshng & commssioning af Varabis
Eoaed'Frequency Drva Watar Coalad Cantrifugal Eleciria Type
Chiller (CH) ncuding pedformance iesling &l manufasturers
producton facifity, tansportaion, insurance, unioading, slompa.
liting, placing, fiking &f foundetions, Insulstion zomplate in all
mspacts a5 per specifivalions and drawings wilth afl takes and
dities.
ay CH-1 Eash i
b Essential Spane Farts for Chillers Lot 1
HYAC-02 Supply, Instaiishan, tesling & sommizsioning of Dual Fusl Dirsct
Fired Hot Water Cenerator (HWGE) icluding  inzluding
preshipment Inspedtion & manufacturers  preductian hr.'ilrt'p.
iransportaion, insumnce. unlcading, stomge. Hing, placing at
faurdations, insulahan complele 0 oall mespects as per
specifications and drawings with atl laxes amd duties.
a) HWW-1 Eazh F
b Essenfial Spane Pams for Hot Waber Genaralors Lt 1
HVAC-D3 SBupply, installation, testing & comrmissioning of Packaged Type
Cross Flow Induced Cwaft Top Air Cischarge Cooling Towers
(GT) mclding peshipment  Inspedtion &l manulacturers
pradichon facifity, kanspartation, insurancs, unlsading. stomaga,
liMing, placing &1 feumndation including all tades and daties,
a) CT-1 Each 4
Bl Essential Spane Parts For Cooling Towars Lat 1
HWAC-04 Supply, nstalation, testing & commesicning of Alr Hanoling
Unils {AHLY with wvarisble freguencpfapeed  drives  insluding
prashipmeant inspeddion &t manufacturers production Bcility,
iransportafon, insurance, un-eading, sloraga, ifting. placing at
fourdation: camplele Boall respecls as per specifications and
drawings with all faxes and dulias.
a) AL Each a
B AHL-2 Each 16
ai AHL-3 E&ch 1
i AL Eazh 1
a) Essantial Spame Farts for Air Handiing Unis Lot 1
HVALC-05 Supply, Instalation, tesfing & sormmessioning of Fan Ol Units
(FCU) thermasiatic  eonfrolars ete  including  prashiprant
irspection at manwiacturer's production faciity, transporiation,
irsurance, un-loadng, sioags. lifting, hanging and finng at
lczalions complete in all respects as per specifications and
drawings with all axes and dulas.
a) FCL-1 Eath an
By FOL-2 Each 20
a) FOL-3 Each E
dy FCL-& Each 21
al FCOLLS Eazh 22
T FOLER Each a&
q) FCLU-F Eaeh 11
Halicrial ?Fﬁ:rlr;nrha Sarvicas Page - 1of 8
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AVIATION COMPLEX AT BLUE AREA, 1SLAMABAD

BILL MO, 5: HEATING VENTILATION & AIR COMNDITIOMING [HVAC) WORKS

HWAL Works

BILL OF QUANTITIES
Unit Total
Item Nou ltern Description Lt ity Rate Amount
_ [Fs.) (Rs.)
U] (L] (hitp {iv} vl [vi)
h) FCLE-B Each 14
Iy FCLHS Each Tr
Iy FEL-10 Each 14
k) Essantial Spam Parts for Fan Coil Linits Lot 1
HYAC-DE Supply, Insiallaion  lasing & sommissioning of Chamioal
Feeders and Chermicals iresluding bansperta®an, un-leadng and
shorage complete in all respects as per specifcations and
drawings with all taxes and dulies.
a) Chemizal Feeder for Chilled & Haot Watar Sysiem Each 1
Chemical Doging Purmp & Storage Tank for Condenser Wates
) P Each 1
2 Chemizals for Condensar Watar Systam & Caoling Towers Lat 1
d) Chemicals for Chilled & Hot Walsr Sysb=m Lat 1
HYAC-0T Supply, Instabation, tesling & commissoning of Expansion Tank
(ET) imcludng unlading fransporfation, insurance. shoraga,
lifing, hanging. and msulaticn &t the locaton complete in al
respacts as per specificalions and drasings with all faes and
dufies,
ay ET-11 Each 1
HVAC-08 Supply, installafion, testing & cormmissioning of Air Sepamior
(A5} inchding unlvading lANSportation, insurande,  sloraps,
litting, hanging. and wmsulaticn at the location complets in oal
rospacis as par spacificalions and drawings with all taxes and
dufies.
ay AS-01 Each 1
HYAC-0% Supply, instakation, lesting & commssioning of End Suchion
Cemrfugal Water Pumps with bronze impeller, stainless stee
shafi, meshanical Seal varable fredgquencpispesd drives
scheduled mcluding performance testing at manutacturer's
praducton faciity, tansportation, inswanse, unisading, storags,
liing, and fixing al losalions complete o all espects a8 per
specifications and drawings with 3l faxes and duhes
ai CHE-1 Each 4
k) CP=1 Eiich 4
i) CHSP-1 Each 2
d) CHEP-2 Each z
a) CHEP-3 Each 2
1) CHEP-4 Emah g
31 CHSPF-53 Each i
hy CLP-1 Each 2
i Ezsenhal Egare Parls for Pumps Lot 1
HYAC-1 Supply, instalation, festing & commissioning of VYentilation Fans
with vanatle frequencylspeed drives as scheduled inzluding
transportalion, Insumnce, unkbadng, siorage, ltng, and fuong at
lccalipns completa in all respects a5 pad specifications and
drawings with all taxes and dubes.
a) EF-1 Each L
b EF-1 Each &1
&) EF-3 Each 1
dy BE-4 Each 2
&) EF-5 Each 17
fi EF Each 51
Halicial F-F'u:rlr;nnna Sarvicas Page -2 of 8
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BILL MO, 5: HEATING VENTILATION & AIR COMNDITIOMING [HVAC) WORKS

HWAL Works

BILL OF QUANTITIES
Uit Taotal
Item Nou ltern Description Lt ity Rate Amount
_ [Fs.) (Rs.)
U] (L] (hitp {iv} vl [vi)
gl EF-1 Each 2
hy EF4 Each 1
11 EF-8 Each 1
iy EF-10 Each 1
By EF-11 Eah 4
I EF-12 Each 7
mj 5F-1 Each 1
m =53 Each 1
aj 5F-] Eiich Z
Bl SF-4 Esch 2
q) EF-§ Each G
[} 556 Eath 1
51 JF-1 Each a4
{i Ezssendial Epare Part= for Fans Lat 1
HYAC-11 Supply, instatlstion, iesting & commessianing of Decoraine
Cooing/Heating High Amisent OC Inveder Type Direct
Expansion Spit Air Conditionars sith precharged owdoor
condensirg Units includng detributars, thermostats, expansion
vahwes, hangers, controbers, soare parts etc. complete m all
respacts 25 per specifications and drawings with all taxes and
dutkas.
a) FEUHU-1FSU-CU-1 iMinimum Linit Capacity = 24 MBH) Eazh 12
b) FELHLEEFEL-CL-Z (Minimum Lini Capaeity = 55 MEH) Each 4
=) Essontial Bpane Pars as spoecified in Technical Prosvisions Lt 1
HV&C-12 Sapply, instalation, btesting B commissioning of Steal Tanks
irclialing transpertalion, unloadng, starage, |ifing, and fing at
lccalions complete in all respsclts 8= par specilicstions and
drawings wikth all laxes and dulias,
Main ©il Stormge Tank (MST-1) wih complete accessories
a) inchading ulirasonic kwed sensor, essenlidd accessores and Each 1
sUppors.
Day Oil Storage Tank (OT-1) wilh complate ascesaaries insluding
k) ulirasonic lkevsl senzar, essantizl accessones and supporis Each 1
HYALC-13 Supply, instalation, testing & commissioning of Filers {Code H)
ciher than installed in filter boxes of Ar Fandling Linids including
transportalion, unloading, storage, liking, and fixing at locetions SR Tm
eamplata in all respects a5 par specilications and dramangs with
all tawes and dulies.
H¥A 14 Supply, fobncation, testing, mstolabon & ocommissianing of
CGalvanized Iren Sheet Metal Duct warks including anchor bols,
shuck, hangers, channels, suppors, splittar dampars. bragings
glc. complete in &l respects s per specifications and dawings
with all taxas and dulies.
a) LS Gauge 20 S 7202
b) LS Gaupgs 24 Sit 160871
&) LS Gauns 22 =1} 4 182757
)y US Guags 20 =118 157974
aj LS Guage 14 ot 103683
Kalicial F-F'u:rlr;nnna Sarvicas Pago-3af 8
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AVIATION COMPLEX AT BLUE AREA, 1SLAMABAD

BILL MO, 5: HEATING VENTILATION & AIR COMNDITIOMING [HVAC) WORKS

BILL OF QUANTITIES
nit Total
Item Nou ltern Description Lt ity Rate Amount
- (Rs.) (Rs.}
h L] (hith {iv) vl [vi)

HVALC-15 Bupply, Tabncation, besting, mstalabon & commissioning of
“aolume Conbrol Dampers including fransporation. unlvading.
storage, kfing, and 1xing at lecalians complelz in all respects &2
par spac#icalions and drawings with all laees and didins
a) Valume Dampers WD Sh 2900
B Motesized Walurma Dampars ($WVD} =1 4190

HvAC-16 Supply. fabreation, installaiion, iesting & commissioning of
Galvanized Iron Shaat Makal Fire Dampers  Insluding

ransportaton, unloading, storage, fting, and fing at |locetions
camplete in all respects &s per specilloations and drasdngs wilh

al tazes and duties.
a) Fire Dampars (FO) 3 4530

HYALC-AT Supply, fabricabon, installation, testing & commissioning of pre
aasembled Flexibe Dust Conmectors with coated wowen fabric,
gaksanized iron eollars both by means of double kbek seam on
each side neliding fransportation, unicading. sicrage, #fing, and
fixing at lozations complede in all respects &s per specificetions
and drawings with-all tazes and dulles,

a) Flexiia Duct Cenneclons (Rectangular) Hit 8130

CDuct  Flegible Conreclion whem  doct crossas  building

B et Constiuctian Joinis) 3 1
HYAC-18 Bupply, Febrcation, installalion, fssbng & cemmissioning af
Braaching®™a Stack inoluting tmnsportabion,  wunivading
storage. Hling and lixing al lecallons complele in all respests &
par specicalizre and drawings with all kaxes and dities,
a) Dia 187 Sk 129
b) Ola 23" Sh 1230
HYaC-1% Supply, fabrncation, nsialiabon, testng & commissionang of pipes
& fitings including hangers. anchol bofls, rubber viteation
mounts, fransportaticn, wnloading, storaga, lifting, and fixing at
|looations complefe in all respects as por speoificetions and
drawings with gll taxzes and dubias.
a) Mild Steel (ME5) Seamiess Pipas & Frifings (A5THW A106. AP &L
Crade B, Schedke 405
a-1) Ola W4£° =4 003
a=21 [ia 17 R#% B35
a-3) Oia 1-1/4" Rt 1356
a-4) Oia 1-102° Rk Tl
a-5) Dia 27 (241 1562
a-t) Cia 2-4/2" R 1980
a-7) Oia 2" H% 1522
a-a1 Dia 47 (=5 44
a-9j Cia 5° R#& 472
&-10) Dia " R ar2
#11) Oia 8° H& JEED
&12) Dia 107 [=}: 4 g
a13) Dia 127 R ZEG
a-14) Cia 197 R .00
&15) Cla 187 Hi& 10235
a-16) Dia 187 R#& i3
a17T) Oia H0° Ex 55

Polypropylane Random Copolvmer (PPRE) Fipes & Fitings (DIN

) BOTT-80TE PM 20

Falicial Enginsarg Sarvices
P:mrmrl::'r.imn_ad Page -4 of 8

e-Pak Acquisition and Disposal System (EPADS) generated document | © 2026 Page 341 of 444
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BILL MO, 5: HEATING VENTILATION & AIR COMNDITIOMING [HVAC) WORKS

HWAL Works

BILL OF QUANTITIES
Unit Total
Item Nou ltern Description Lt ity Rate Amount
- (Rs.) (Rs.}
U] (L] ity I} vl [vi)
b-1) Cia 34" Rit 350
k-2) Dia * R 178
b-33 Oia 1-1/47 R 125
b=4) Dia 1-1/2° R 164)
B-5) Oia 2¢ HE 75
b6} DCla 2-1/2" R i
b7 Cia 37 R 7&
" Unpiasticized Poly Vingl Chionde (uPYC) Pipes & Fittngs Class
L and or Class El
c-1) Dla W4° Rt AE0
e-2) Oia 1° R 175
o-3) Dia 1-19° (S &5
o-d) Oia 1-fi2 Rt 100
o-5) Oia 27 R 75
£-6) Dia 1" Rt Fi
-71 Cia 4° Ri &0
g-8) Oia £ R ai

HVYAC-20 Supply, instaliation, testing & sommissoning of Yakses. Stmmers
and Speclaltes including transportation, undoading storage,
iifting, &nd fixing &t locabons complebe in all respects as per
specilications and diawings Wikl sl laxes and duliss,

o) Gabe Walve
a-13 Dia 34°
a=2) Cia 1°
a-33 Oia 1-f2¢
a-4) Dia I
a-4y Dia 2-12°
A=A} Oig 3"
a-11 Oia 47
a-#) Oia 57
a-9) Dia &

10} Dia 3"

11y Dia 107
a-12) Dia 127
& 13) Dia 147
g14) Dia 16"
a15) Dia 187

k) Globe Valwe
D=1 Cia W&
b-2) Cia 1
B3y Dia 1-12°
b4} DOia 2"
b-5) Cia 3-1:2"
b-53 Oia 17
b-Ti Difa 4°
b= Dia 57
b4y Cia 6"

b-103 Dia &

k-1 1) Cia 107
b-12) Clia 127
b-13) Cia 167

&) Preassune Heducing Yale

-13 Cia *

d) Preasume Raliel Valve

d=1) Cia 2°
&) Chask Valve

Kalicial Enginsanng Sarvices
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BILL MO, 5: HEATING VENTILATION & AIR COMNDITIOMING [HVAC) WORKS

HWAL Works

BILL OF QUANTITIES
Unit Total
Item Nou ltern Description Lt ity Rate Amount
_ [Fs.) (Rs.)
1] I} il (i) iv) [t}
a-1) Cia 1-1/2" Each 2
&-2) Dia 2° Each 3
-3 Cha &» Es&ch 16
a=4) Clia 107 Each B
&-5) Dia 127 Each B
a-E) Dia 18° Each 1
T Balancing Valea
1) Dia 2° Each &3
120 Oia 2-12" Each 1
1-3) Cia 37 Each 1
f-a) Oiar 87 Each 7
-5) Cia 10 Each 4
=) Ola 127 Each 4
i Drain Cock
g-1) Dia 1-12* Emch £
hi Autormabe Air Vent + Stop Gock
h-13 Dia 1° Each 20
[y Sraier
i=1) Cia- Nd* Each 144
i-2) Oia 17 Each 55
-3 Cia -2 Each 5
-2 Ciia 2° Each 93
-5 Cia 2-%02° Each 1
-8y Dia 2 Each 1
i-T1 Diia 87 Each 10
i=fy Cia 107 Each 10
-2 Oia 147 Each 4
it Flexible Pipa Conmesdor
1y CiaA-102" Each 4
=2y Lia @ Each 20
i-3) Dia 10" Each B
-3 Cla 127 Each 4
i-5y Dy 147 Ench 4
i Flaraal Air Venl
k-1Y Dia 304" Each 144
k=23 Dia 1° Each 215
I 2 Way Contigl Valves
-1 Dia 34" Each 144
I-2h Dia 1° Each 5
-3 Cia -1 Each B3
HYAC-21 - Supply, Inslakalion, Esting & comméssioning of  nsEalon
inchading franspertation, unloadmg, starage. ifting, and fumng at
lesaliong complebe in all respects as per specifications and
drawings with all laxes and dubas.
a) Indear SupplyRatum Alr Duct Concealed o Visian Sk 440812
& Indoor SupplyRstum Air Duct in AHU Booms Sit 24509
4l Indoor SupplyRaturm Air Cuck Exposad to Vison & Qwidoor =114 12454
o Azpustic Liner an Supply Alr Duels and Shaat Metal Air Flenums ap ATEN
2 Insulation Tor Bresching Flue SlEcks St 1330
f Imsuilatien for Indear Chilked & Hed Water Fipes, Valves, Fitfings &
Aonatsarics
g=1) Oia BW&" (=1 Joonz
g-23 Oia 1° Rit B35
a-3) Cia =147 RE 1356
-4 Oia 1-12" Rt 1320
Halicrial E-F'u:rlr;nnna Sarvicas Page -5 of 8
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HWAL Works

equipment. powsrizoninol wiring works sic
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BILL OF QUANTITIES
Unit Total
Item Nou ltern Description Lt ity Rate Amount
_ [Fs.) (Rs.)
U] (L] ity (v} vl [vi)
d-4) Cia 77 R 1320
4-81 Dia 2-12" Rit 1950
g-7i Ola 3" Rt 3346
g-8) Cia 4" R B4
9-93 Ciia & R 420
=10 Dia B R T
g-11) Dia &" R# 1oz
insulatien for CPR/Cutdoor Chiled & Hot Water Fiping, Fittings,
Accessones & Valves ncluding  fansportabion, unloading,
hy starage kfling and fiking at lecalions comgate in all respests a3
par spacfications and drawings with all basas and difias,
h-1) Oia -142° Rit 110
h-2) Dia 8" i e
h=3) Oia 107 R Tid
R-dj Oia 147 Rt ]
h-55 Dia 18" Fi 244
Ineulation for cooling Cod Condensale DOran Pipng including
Filtings, Adcestoras & Valas  including  franspoaton,
[y unloading, storage, Ifing, and Teing & ocabons complete in al
respacts as per spacificalinns and drawings wilh all taxas and
diities.
1-1) Dis W4* Rk 2025
i-2 Cia 17 R% 1378
|=3) CHa 1144 A& BED
i~y Dia 1-162" Rl 1225
I-4) Dia 2" Ri 1950
i-63 Dia 2-12" R 25
I=Th Chiay 37 Ri aa
i-g3 Cia 4% EE 18
Insulaticn  for Ceniral Plant Boom  Equipment  inzluding
ransportalion, unlosding, slormags, liting, amnd fzing &l losalions
I camplate in all respacts as per speciications and drawings with
al taves and dutias.
-1 Insulaticn Tor Expanclon Tanke Lt 1
j=2} Insuiation for Ar Baparators Latl 1
=3 |rsulaticn for Fuings Lat 1
i~} Insulation for Hot Water Generators Lat 1
-5 Ingulaticn for Chillers Lot 1
HVAC-27 Supply, Installaion iestng & commissioning of complete
piecirical equipment, matenal, controts and accessones including
transporiaton, unloading, storags, iRing, and fixing at |looations
complsta in all respecls ac par specifications and drasmngs with
Al s and dutis,
a) Apparatus Contrel Panels (ACP ) Lat 1
E) Moloe Contead Center (MCC) Lat 1
o) Aatusbars for Fire & Molonized Dampers Lat 1
Al gleciricalicomirol works Bs epecified axpspt MCC ard ACP
dj mentoned wnder ilem [a) & (B here abave including entire HYACT Lot 1
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HWAL Works

BILL MO, 5: HEATING VENTILATION & AIR COMNDITIOMING [HVAC) WORKS

BILL OF QUANTITIES

Item Nou ltern Description

Undt

Qty

Lnit Tartal
Rate Amount
(Rs.] iRs.}

(L]

{iv}

vl [vi)

HVAC-21 Supply, installabon, testing & commissionng of Gas Pipas,

Fittings, Valves, Regulators & Accessories mcleding anchor
bafts, suds, hangers, suppors, channels, rubber vibeaton
mewnts eie. including ransporation, wnivadng, siorage, Efling,
ond fiing of locotions compleie in all respecis as per
specifications and drawings wih sl @xes and dulies.

HYAGC-24 Supply, Installation, Gesting & commissianing of 8l Pipes

Fillings, Valves, Regulalors & Accessonss incliding anchar
bolts, =tuds, hengers, supports. channels. rubber wibration
mounls ele. including Irsnsporiation, unisadng, storage, fling,
and fiking B locations compleds ino all respecis As per
spetifications and drawings with all [axes and dulias.

HYALC-2E Supply, instalafion, besting & commissioning of Air Inlets &

Cutlabs including transportation, unloading, storpge, liffing, and
fixing &t lecaticns complete m all respects as par specdications
and drawinns with all taees and dities

a) Code A Buppsy A Diffuses Square Faoe Redangular Neck

E) Coda B: Redum Air Diffuser Sguare Face Rechnguiar Nack

o) Code C Supety Alr Grill Side Wall Doubide Defelection Adjustabie

i ?H?da 0 Redurn &ir Grill Side Wall Double Defalecton Adustable

is

2 Cogs E Exhaus! Alr Sand Trag Anl Yermin Bind Mash Louvers

i Code F: Fresh Air Sand Trap Ant Vermin Bird Mesh Lovsers

g Code G Jet Flow Ceding Supply A Dilfuser Eye Ball Round
Mesk

HvAC-28 Supply, instaation, tesling & commissioning of instumants and

gauges including fransgonabon, unloedng, storage, Ifting, and
fixing al lecatons complele in all raspects as per specificalions
and drewings with all taxes and dudies.

a) Ppeine Pressure Gaupas inchading stop cock & =iphon

by Fipeime: Thermometers inchdng wekls

o) Ouf Filors (Dsa 29

HVAC-2T Paintng & ldantificaton

HYALC-28 Relevant chal works required to complete the systerm inchding,

equipment foundatons, dram  channels, culing, pefching
regaiing, boting, sealing, plasienng, pairfing el inzluding
transportation, untoading, slorage, liting. and fiking at |ocatinne
camplate in all respecls as par specifications and dramings with
al lames and duties.

HYAC-28 Stariup. Tesbng Adustment Balancng & Cemmissioning of

rreprall HWVAL sysham

Falicial Enginsarg Sarvices
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Lot

Lat

S%E

283
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Lt

Lot

Lt

S5E0
Bl
2600

1910

1310
1220

20

252
218

Total Cost {Rs.)
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AVIATION COMPLEY AT BLUE AREA, ISLABARAD

BiILL HO. B: ELEVATOR WDORKE

BILL &F QUANTITER
Unit Toial
IR Mg, | B Dwscrphion WUhnit Gty Rabd Ameunt
R} GEN]
iij [I21] Jiii {ite] i) [

ELEWATORE
Rel Specs: ElevatorEF, 9100

Elwwvalar-d1 Supply, hsiolabon, bestng & commbsionirg of  mpoted band  new
FaszargeriObsarvation Blevelor. Maching Boom (MR}, DeSnaticn Cormral sith
Groug Conel Syatem, haayy culy Rdly compled @ cermtied oy EN 5130, EN §1-50
and EN 81-7) slasdards |EU-Typs Examinathsn Corlcato - efide-B with ARsdulirag]
wilh simimum lealenes incleding Bl »el imsed B WVWVE migh atbeisrey mokr, W ades
cemplets miafs Back panied gloss‘sioniess wiss| Faidne fnms and Fear Sids wall
{21 P 240 0ming af menlmum 12 double galzed Eenpaned glake, o o apowd by
e Engneesr, isdoor hype dor smbisst condifon of Al 'C, capaoidy of 1600 kg Catn
Sge WEAM mm @ D 1,600 rem 0 W 2,400 mm, speed 3,0 mitn 32 siopefld opamings,
appinimate ol el height 1300m, enirance W 1203 mm * H 2,100 mm Lt shall
ninimum nchate cae, hoisling machmeny. soumie swights seppoie, oacheia, TFTLED
Sagiay 0 Call Operating Farsl end Lasding edicalon aulomatic onlnoh, eeabesslsd
parts, ooosss ladder, seporaior screen & lrep door, eleoing oweslosd, shah lightanng,
Nbeeon syalen. gong amangency op eraion o cabinfiocs. emBijency rescua divite
jupehatent Etergy Regenmminn S speber, RFID Inlerface prosision, Scseas Contrsd
Pridem (BimatisBar Code) Bdresticndl soaed govemer [V & Downy Unbanded Car
oysment Prowecton, Ascendng Gar Movemer! Protechon, Commocationdinierfsce
Car and soffmane 1o ilegrabs Wb BIAS, salely devices, mamal SRegescy operslcn
ket it @ tha cisosiel spdre Bars of Sar Apaend-il Esassiol amd B edonms asded
Separe Pards for Jne (315 pear uss curing defects Aabiliy percd and FAT for two (02}
persans complele noal resped as per specficaion, drreings and acoarding f EM BN
standard compiytes, cuding ol tares. snd dehee

Elevalar 1l Sopply, nelalinies, feslicg & commicdonng & impaded brand aaw Fire & Evecuasion
Efswmlon, Moching Resan (MR Bieplox Conenod Sysimim. haavy Susy fully cosngled and
cartfid by EN F-20, BN B1-50, EM B1.70, EN 81-72 ard EN 81-78 slandands (EU-Typa
Examimacion Cartifl oo -PModuls-B with Snnexums] with minkmem feaiores ncleding but
rarl EmBed e UWNE high sFiciency maor, compeie ingide slainiees wlesd halfine finss or
ks appmowved by [hie Esginear, indor Sae fod ambeenl candison of 48 'C, cagacity af
1600 kg, Cabls Size W 1480 minm 8 D 2800 mim & H 2,400 M, spoed 30 mts, 13
stoga3d opanings. appromale total raeei keight 1358 m, enbanoe W 1200 mm = H
2,900 mim. Lift shal misimen nelida oan; hoshng machiners, oountar weipits, support,
trackets, TFTLED displays n sl Cperabng Panel and Lindiag hdicalon, sfamalc
eofilnoth embactin® part, seouas MddeT, FeparaiyT etwen & Ta@ door, alclne svaritdad,
shafl lightening, nismmom spatem, gonp, smsmensy opecslion for cabinkoor Bmepency
mscoe dewie japsibatiery) Ensrgy Regesraton drie sysien, AFID inberface grovscn,
Acrens Cortrol sy | Diometticfar Code),. Dicirecicnsl spees governor (Lp & Cownl,
UFniksnded Car Aavemey Proladicn Assanding Co Woesemenl Piolacfen,
Communicationiirderiace Cand and softwars (o mtegraie wih BWE, safety devoes, manual
ETENGEN DY Oparalion kver and all the sssentiadl spare parts a5 per Appendi-|§ Essantial
ol Recommencess Spans Pars far One (01 year wme dunng defects: liahitdy parcd and
FAT fa B 00Z) cortonecosplol v o mepost &g par geosificaliosn, derange end
sacordog o EN 81 slarded complassce Indudng ol isxes and dabes,

Elawalar-23 Bupply, indfalkalian hesting & sammiisdenng of imperied Brand sie Cargs ERvater,
Bachane Reom {MA}, Semplec Conirol Sysiem, Feavy duy fuly comphed and cerftied
by N E1-23, BN 5150 snd BN 94-10 siasdards with menimim leatures nofudieg Bal nal
Imbed ts WYVE high eficiency mioter, complete imeide shainless oeel hasding finsh or 2
el by tha Engineer, Ndoor P v asybian condifon of 0= "C, capadly of 2500
kg, Cabin Size W 1.800 mm = D 2,700 mm = H 24608 mm, sseed 1.59.78 m's, 13
SInpa/3d SEnIMQs. appracmale (ot rasel gt 1358 m, snbance W 1400 mm = H
2200 . LM @hal misdmes nebide car, howing moshisdrs, coumshar wephia, Sipport,
trackets, TFTILED dieptays o Csl Cperabing Pansl and Landing hdicalom sfomals
conimis, embedcss pats, aooess mdder, separator soeen & rap door, skeaing overicad,
ahal lighlening, nisicom spelem, gong, sreeigency cosveisn o7 fEtingocy, ansgEncy
atetnn Jailon joapafatecy), Essegy Regasiafoy drks spwien, AFD boefaes prowsaon,
Accens Conlind ayiem [HiomelicSar Code), BRoiecionsl spsed governar (Lip & Cown),
UPnkended  Car  Moaement Froledion  Ascendng Cor  Mowemeenl Protention,
Communicationilrdgringg Card and scheamn bo intagrats with OME, safsdr dovioss, manual
ey opdralion. vt and all the dssential spam pars & par Appendis ¥ Essanlial
#iel Flecemmandss Spete Pads for One (01 ) yesr wse gunng delecs bty parcd and
FAT for tao (0Z) persons ponpleds i o respect a8 per spedification, drawings and
sxoonding o EN BY standand complissos. Includng ol taxes and dalies

Reabzna Erginasring Sarvices
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Elivators Waors

BiLL WO, & ELEVATOR WORKE

BILL OF QUANTITES
bt Tuinl
[imre Mo, |Eem Demcrepbon Unii ity Mniz Amount
Bk L
fi} ] diiy i vl 14

Elrvilarld Rabsvirl ebdl L Sliad wadkis Belefng Bdl mod Iniled 1 ailling, pafteiing, H1 bessd
|zuphy B netallabon], dsmeantalieg and revamping of Boonsurgurding eFevied areas and
&l oy remired Tof necassary adiis mens dunng nstallation of pis eguipmant tompien
N ol respecs. Al iaces bEvias b dylies shall be nchucsd. Lo 1

Elewalar35 Eladreal & ancibary some b slevmiors. s & ab condilicnem insiudng Subhide
esirbuton booed with elesaloe, ciroeil breakierss cabies and oiher sssestial acressories

iz complein in all mepecls Alliees lovies B dubes shall be L 1
Elxvalondi Supply, nsinllaion, be=stng & comméssiongn of heat pume splif ar condilioner irerter ipe

Hydmphie Wustack frm (kinimum Seagaely = 24 D00 BTUHH]) Emzh 1%
Elvatord7T Supply, insalalion, 1esling & commesining of progeller bype edhassl fass (Minimum

Coppity = 1000 CFy Eazh 18
Elvalon8 Thire party vabdation for ssling & comnssionng of slevators n Pakistan Each 1\

Tl Benount |Rs.)

]

Féakznal Crigiraering 56 nicas "
Emdninn P | L rrdiss Page -3 ol 2
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Escalator Works

AVIATION COMPLEX AT BLUE AREA, 1SLAMABAD

BILL NO. T: ESCALATOR WORKS

BILL OF QUANTITIES
Unit Total
Ik M. Iherm Deseription Unit Oty Rale Amaunt
(Rs.) [R=.)
(i) ] Cit) {iv) (v} [wi}
Escalators

Beaf Speas’ Esclalor-SP, 9200

Escalztor-01 Supply, instellaton testmg & commissienng of  Indoor
Ezcalators able o move G000 personalhr complng all EM-
115 slandards minimum bul mot Emied to YWWF condroller,
empared glass belustrade, handraill, infermediate suppor
mol required, Toor cover swibch, Toal switch, antistatic
ushes, handrall enfrarce protection, siep anti upthosl
pidection, communicaton'ireface cand with scftware fo
integrate with EMS includirg relevant elecirical works, ong
{01} year menuiaciurer wartanly, Cne (01} years of defect
Rability percd, FAT for twe {02) persons complele inoall
respect as  par specificatin including ol fases &
dufizs. (pompleie in all respect)

ES-1= 4 26T maler approx,

Escalstor-02 Relevant coed & alied works incuding but ot limited to
culting, patching. H1 beams (supply & instaliation),
dementalling and revamping of Moce'sunounding effectad
angas - and all works required Tor necessary adjustrments
dunng Instalistion of new equipment complete in-gll respects,
M taxes, levies & duties shall be included.

Ezcalator-03 Eectrical & ancillary works for escalalors inchuding cables
and other essential accessones elc. complete in all respecis,
Al taxes, levies & dubes shal be included.

Escalstor-04 Third parly vaidabon for lesing & commissicning of
aecalaturs in Pakislan

NEE Hailonal Enginssnng Services
FRE Pakictan [Pyt Limind Page-Zof 1
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IBS Works

AYIATION COMPLEX AT BLLUE ARER, I5LAMABAD

BILL MO 8: INTEGRATED BUILCIWG MAMAGEMENT 55 TEM (| BMS)

BILL OF QUNATITIES
Wil Toaal
Itwin Mo, Ibai Deaciption Winit Oy Rila B Gl
RS} IR,
il (L] iy {ig il ]
IBWIS Works
et Spacs 9300

IBMES-0T  Cantisls fer HVALC Central Plani Raam
Supply, mstabsion, Tesling and Commibssioning o Automalis Contols T
HVAL Plant Foom Equipment mdeding Ebectric Chilers (3nas. ] 2-Cell Greoling
Tawem [4nos ) Chiled Waier Famary Pumps (dnos, Chiled Waler
Secoadary Pumpas [10nca), Condenser Watesr Pumps (4nos. ), and Hof Water
Genaton [Znas ), Ol LIl Peyips (02 Hos), HG Fue Gas Edhasi? &e (00
Wod Including all field devicesSensors (Tempemfure Sensers. Humidiy
Spnsors,  Defferendsl Fressurs  Swiiches, Pressure  Sensors,  Cument
Trarsducers, Flow Swilches eic) 05 Mos Wales Fiow Mebers (08 B line
age), OCC Convollers, Pre-ained Conlrel Panzgl withe Trasshemers,
Conirol/ Oty Gabfng alonp ‘with all regisred Atorssanes and oomplete n oAl
rnespecis, N accomance with Tendar Specdcalions & Drawings. Supoly
Instafiation, Tealing and Commisionig of 08 Moa Z-way Contml Vakoes with
Ariuaoars for Cooling Toseers {12 inch Ime size)] Sugpply, Insiiation, Testing
ard Commetianng of 08 Nas. 2-woy Conirol Yabves with Actualsrs kar Chillars
112 inch Candanser Watar Line sz and 10 inch Chiled Wasar Linal Complate
imtegrabion of Chillens, Hol \Water Generalors, 'Walsr Fiow Metars and VFOs
with 8BS through Communicatoa injesimces including any Gabew ayiGon boller
requined o nteifacng on BACKeIP. Joih 1

IBK5-02 Caontiols for Ax Handling Units |98 Hes. )
Supaly, installaban, tesing and commissionng of Comrals for AHLE, mokiding
Humidy Sansors, Dudt Temperature Sansors. Immersion  Temperahaa
Sefnssrs, Diferental Presture Swibchas, Modulating Damper Afiuaten, Cucl
fyoe 02 Sensors |, Duclhype Smcke Deleciors, D0DG Conlrelers. Pre-wired
Controd Panel with Trensimer, ContmiOea Cesling along win al sgered
Apcassanes and compleie i ol respecis. in accomance with Tender
Spechicaliors & Drawings. Supply, Instafalion, Tesdting and Commislaning of 2-
way medulefing Conirol Velves of AHUs hening chiled waber ine sizes of 1inch
for 01 AaHLL 2.5 nch Tor 09 AHU and 2 nch for 87 AHUS,
Jah 1

IBMS-03  Gortrols for Basement Parking ¥entilation Syetem (66 Nos. Fona)
Supply, insakaton, teshng ard commissioning of Controde for Parking
Wentiakion Sysbem (canaising af 06 Mod. Supply Fans, 05 fos, Exteus! Fars
ard 84 hos Jet Fars) ooleding sll requined feld devioss’ Sensors (GO
Sensorg, Difereniis Pressdaie Swikhes s, DDC Conrgbae, Pie-wired
Contrd Parad with Transforecrs, aiong with all reguined Accossories and
camplete b all papects i accordancs with Tender Specifiestiong & Devalhgs
and Praject’s Requimments Job i

Controls for Pressurization fans of Emergency Starcases (02 Mos. Fans
IENS-0d  locetsd a1 Hﬂﬁm

Supply, melalalion , tesling sl cenmissionng of Conlnda for Prasganzaticn of

Ememency Siascases (02 Mos. | incleding i fidd devces! Earuuln:[ﬁﬂ'-'uuli

Prassane Swichee. Fressurg Sersors aic. ) DOC Conimobers, Pre-sirad Condral

Panel with Transfamer, slong with all regalied Secessnres and complele n al

nespacts, I pccorlance with Tander Specifcatigas & Draalngs, as speciiied

and in sccordanos wish Project's Requirements iab i

IBMIS-05 Imagretien of FCUSs (268 Noa. |
Intagration of FGLIS far slatus & parsmeter monionng {OndDi), compiete n ol
respapts,  mduding  contraldata cabling B accondance  With Tendar
Speciicaliors and Draw irgs, Comnol "alves and Themmoslals Conlrobas ol
be provided by FCU Supphier. Jah 1

Hasionsl Enginuming Sanvices
Pakistan {Prik Limbad Page- 1of3
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AYIATION COMPLEX AT BLLUE ARER, I5LAMABAD

BILL MO 8: INTEGRATED BUILCIWG MAMAGEMENT 55 TEM (| BMS)

BILL OF QUNATITIES

IBS Works

Twin M.

Ibai Deaciption

Uit

Wil
Rt

RS}

Toaal
B &Ll

1R,

IEME-DE

|IERE-IT

|Ek1S 08

IBRIS 0T

IBMS-10

|IEMS-11

IBNE-12

IBkIS-12

IBKIS-14

IBKIS-15

Iritagatian of Elavaions (12 Mos)

Proioeol e H'IIEQI'EIHI"I Wity BN ﬂl.l'l:ll.lgrl: Eleyator ConrgHertCoemmunicalion
Intzriecs (Conbmllen'Communicafon Inlerface wil be prowided by Elevator
muppiar), complete in all respects and 0 accordance with Tender Specications
ard Crawings

Iriegration of Escalaters (10 Nos,)
Froiocol ligwrsl NIRGFRACT ‘wih Eieis throiegh EscainieT
ContrallarCemmunEaban inbemaes (Dot iralarTemmunication InheTacs = bs
provided by Elevator sunplen complele in &l espects med 0 sccomdance with
Tander Specifications and Orawings

Imtegration of Fire &larm System [FAS)
Froteeo feval integration with BAS theough Maln Fre Alem Conird Paned
{Communization Imorface wil bo providad by FACF Supplior), complets in ol

respedls and in aetardance wih Tendes Specifications and Diewngs

Inimgration of Firefighting Pumps. {02 Nos. Pump Sois)

Profeeol vl integraton wih BME thmugh Feafighing Pumps Conbrodiar
{Communication nterface wil be provided by Fire Fighling Pump suppliec)
complete in & respacts and I Actorance with Tender Spacitications and
Crawings

Iritegpratisn of Watsr Sigpply, Boaster & Drainage Syatem (14 Mo Pumpa)
Pralocs Evel magalion of Water Supply System wils IBMS. (Communicalicn
Intarfecaimaduls Wil Da provided by Fump suppliar) complate in all respsch
ard m accordenca wilth Teader Speciications and Drasrgs

Integratien of Deessl Generators (07 Nos.)
Praiocol  leyel  ivlegrlion Wi BME  thouph  Ganesslors
ContrellsnCommunicatian Interface {ommaunication nledaos wil ba provided
by Generaior sippliark, complata in A respacts and 1 accordance with Tander
Spechications and Drawirgs

Imagratien of Energy Moaltating System
Gereet level integralion of Energy Monioeng System with BMS  thimugh
standard commnnication prodocols, completa i al respacis and in accordanca

with Tandar Specificalions and Dirawings

Imagration of Access Control System

Servar level infsgmation of Actess Condiad Syslam with BME tnoagh smndan
communication profecols, complete in all respecs and in mocordance with
Tender Specilicalions and Drawings

Integration of Surveillance System
Server level intepraton ol Suneillance wiEh EMS  Tnooph  sEndand
communication pratocols, complete in all respeds anc o sccondance with
Tander Specilications and Drayings

IBMS Compustor

Supply and msinkation of BMS Computer as spacilied In Tender Documaents
compiele wik lcansed Windoes 11 Professiong ar belber OF, Wouss and
Heyboard, 7 LED Monitors {04 Mes, |, Codar Priner Size 43, BMS Sofiware
wilh lcanse for upto &least 08 concurrent uses,. Masier Cortralenkulomation
Server (T moured) and LIFS of 1.0 kYA mbing

Hatansl Enginnming Sanvices
Pakistan {Prik Limbad Page- 2of3
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AYIATION COMPLEX AT BLLUE ARER, I5LAMABAD

BILL MO 8: INTEGRATED BUILCIWG MAMAGEMENT 55 TEM (| BMS)

BILL OF QUNATITIES

IBS Works

Twin M.

Ibai Deaciption

Winit

Wil
Qe Rala
iRl

Toaal
B &Ll

1R,

IBRIS-18

IEME-1T

IBKIS-1E

|ESKHE=15

|BRIS= 20

UPS and Power Cabiling

Supaly, installaton, besting and ammisionng of UPE sysiem and associsied
power supgly myslem incleding cabingconduting and accessones for BMS
Compislet and assnciated LED Scress (04 Mos ), & LAN switcies, &l DOCs
all Satewnys and Mastar Controlenis} eir |, a5 spaced in Tasder Documanis &
Crambwgs, complele inall respecls. UPS szing shall be ensdie &l keast Dne
101 hour backup foeil confecled equpmenl.

LAN Equipmant for BMS (Approx. LAN Nodas: 150)

Supply. naiakation, wetng end commBsioning of LAN egipnan inekiding
Retwaork Swilches, (i Cahinets. Peich Panets. Palch Conds, Back Bomes with
Face Flales and e gte. complets n @l respects. i accordance with Tendar
Spediications & Dawings, compbets 0 all respecis

Cantial and Comimunscatin Calsling
Supaly & installatnon of com municationiTats cables inciuding cable faving and
fermination. conduiting & ductng etc.complete m al respecls n accordance
with Tandar Specificalions & Dramirgs.

Supply & insEkation of control cables induding kEyng, lEminetion, condailisg &
duching etc. compleds in &l respects i acoondance with Tender Speciioations &
Dramings

Taating & Comm issioning - Building Monagament Syatam (BMS|

Tasting & Commissonng of conplate Buldng Managament Sysiem [BEMS)
indisdimg  Intsgestion snd inferfacing with =il sysisms ss psr Technicsl
Specdfications & Dmwings.

Npbonel Ergineiving Bevives
Pabistan (Pl ) Limiad Page-3of 3
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Matural Gas Supply

AVIATION COMPLEX BLUE AREA, ISLAMABAD
BILL NO. 3: NATURAL GAS SUPPLY

BILL OF QUANTITIES

Unit Total
Item No. Item Description Unit Oty Rate Amount
) (Rs.) (Rs.)
(i) {ii) (i) {iv} (v) fril

F. MECHANICAL WORKS
(INTERNAL GAS PIPING)

{Ertire urder mentisned work will be exacuted by
EMNGFEL or ther approved Confractors)
Ref Spocs: 8460

0=tk Supply., Installation, testing and Commissioning of
Gabkanized Steal Pipes, medium grade conforming to BS
1287 with all fitlings sockets, bends, lees, elbows, where
ragquirad| fiked to walls, ceilings and floors als. ncleding

caps and piugs as per specifications and drawings.

a) ¥ inch dia. (20 mm| R, 420
01-2M Providing and fixing ball valves In gas piping nabwerk as

perspecifications and drawings of fallawing diameter:

a) Yinch dia. (20 mm| i [=1 3

Total Amount (Rs.) =

REYE Mational Engine=ring Services
FRAE pakistan Pyt ) Limited Page # 1.0f 1
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Road, Walkways & Paved Areas

AVIATION COMPLEX AT BLUE AREA, ISLAMABAD

BILL MO, 10.0: ROADS, WALHWAYS & PAVED AREAS

BILL OF QUANTITIES

ltem
Mo

Ibern Description

Unit

Unit

{Rs}

Total
Armvaunt
[Re)

{ii)

M)

ROD-01

RD-D2
RO-03

RD-04

RO-05

RO-D6

RO-O7

RO-08

RO-08

GENERAL NOTE

Suipply, insfalation, festing and commissianing of the following
flems of work. incleding ail labour. bools panl, Acoessomes,
e, required tor completon of each iem as per specifications
and as aporoved by the Engineer,

Ref SGpecs: 0120,0150,1100,1200,1510,1520,1530, 2650

AEARTH WORK

Cleanng and Gnbbing dispoeal of surplusfrubbish sucavatad
material at designalad Iocalions as direcied by thve Enginear

Compacton of Nabural Ground

Roedway excavation in Surplus common soil'matenal wet or
dry, including lead & i€l and cispoeal of surplus ercavated
material at designaled locations as directed by the Enginear.

Rosdway exsavalion in Unsulleble commen salimatenal wel
or dry, [ncluding lesed & Wit and dispozal of surplus excavatad
material at designated (ncations as directed by the Engineesr.

lb-grace pregaration o eah cul Incuding excesation of 6°
dapi below sub-grade elevabon and re-compaction upto 96%
modfied AASHTO density as per cross slopa'camber as
shonin on drawirgs oF 25 directsd by Enginear,

Siructural and trench excavation in common soilimaienial wet
o dry including disposel of surplus escavated material at
dasignated locatons &8 directad by the Engineer.

Compacied Eackfilling wih Common material g8 shown on
drawmgs ar as directed by the Enginesr.

Farmatian of embankment from read Way eicavalon matedal
including haidng up-to any lead and BT, placing in lavers,
CoOmMpaEcHon upto 95% modified AASHT O dry density, dressng
top and side shopes as per specifications and drawings or as
drecied by the Engneer

B SUBBASE

Frovedeng - & laying Aggregate sub-base course mcoludng
compaction up o BE% of modified ASSHTO dry density as
specifed of as drecled by tha Engingar,

Plaliaruti Engmeering Soreee
Palhitan (Pl Linkad - P‘H&' Tor3
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2,100

2,100

8.5

B8l

25,895

2520

16,800

1,000

10,600
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BiLL NG, 10.A: ROADS, WALKWAYS & PAVED AREAS

BILL OF QUANTITIES

Road, Walkways & Paved Areas

Itern Description

Sy

Wnkt
Rate
{R=)

Total
Arnaunt

Ra}

il

AL

{iv)

(vl

1]

RO10

RO-1

RO-12

RO-13

RDO-14

RO-15

RO-16

RO-1T

Flalizrti Engreeering Sorsees
Pofhian ™l Linkas

S CONCRETE WORHK

Prowide and laying Clase 'E' {1:4:8) concrete in foundations
inoluding placing compadling, fmishing and cuing complede:
(nchiding sereening and washog of &jgragabes) as Shown on
drawmqs or as directed by thie Enqineer,

Providing ard laying PCC with 3000 psi comprossive
aylindrical strengih Al as Specifed in sabs Tor nosds, hard
sandings, o, of &y ihickness, usng Cnusned sl0ne,
including wse and waste of foim work {sbeel] and finishing
surface evan and fair {nofsmaochl.

. ANCILLARY | MISCELLANEQUS WORKS

Frovding and laying Concrete twiff paver G0mm thick of
approved design and colowr, pattern laid on sand eushion
filling of joinl with sand el complete as per direclion of
Enginger inahame. (Ihe cosl of sand sushion 15 noluded)
&) Average slrengih TO00 psi

Frosudeng and fixing kerb stone (12%%12%:6%) in [1:3) cemant
sard monar Iincluding Haunshing with CH Faivl sde at
kealons mentaned in drawings of as dwecled by he
EINesr

Favement marking &° wide Reflective TP Paint strips using
spproved  pamt as  per epecifications of NHA  (yellow
conlinuous paint on pavement edges and white broken center
inej on pavemenl surdace, afler cleaning the dry surface
complele in all espects &5 per standard prachics and as
drecled by e Englraer

Frovading and fixing informatorny sign boards including 2 ol
works (excavation, Toundalion, backfliing) and sheelipipe
works a5 shown on drawings and as per speclicalions
complete in &l respects.

Supplying and stacking and Speeading in o uniform kckness
mchafing misng and breaking cleds and dressng fins lor
grassing spproved garden soll (eweel earth) free from salts,
pabbles and grase roote ete. includng all leads and ts.

Supplving and Laying live (Daccal grass inslabs with earth
iniact inchuding all lead and Ifts,

e-Pak Acquisition and Disposal System (EPADS) generated document | © 2026
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Rt

12,335

14 480

4316

3,035

2,360

14280

28,560
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Road, Walkways & Paved Areas

BiLL NG, 10.A: ROADS, WALKWAYS & PAVED AREAS

BILL OF QUANTITIEE
ltemn Wnkt Total
N lterm: Descrplion Unit ity Rate Arndaunt
; {Rs) [Rs)
I 1] (i} ) v 1]

RAD-18 Prowding R.C.C. pipes and colars of ciass 'E° and fing in
treneh mcliding outing, fiing and jointing with maxphalt
enmpasitien and eamanl modar {1'7) and Back filing he
ergavaed matenal in irench incuding Tesiing with waker 10 a
presaure head of 56 feat (15.24m) and cartage within 10 miles
{160 km), for the following pipes:

12 inches ta. pipe. Rt T

Total Armcunt (Ra.) =

Bla iveering Serwices
H mum-ﬂlum Page -3 of 3
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Siorm Drainage

AVIATION COMPLEX AT BLUE AREA, ISLAMABAD

BILL NG, 10.6: STORM DRAINAGE

BILL OF GUANTITIES

Item

e Description

Limit

Unit Total
Qity Rate Aot
{Re} [Rs.}

i)

fil)

L1}

[iv} A i)

GENERAL MO

Supply, inslallabion, testing and commissioning of the
following ifems of work including all labour, bocks, plant,
sccessones, eto. required for completion of 2ach item as pei
specifications and as approved by the Engineer.

RefSpecs: 0120,0150,1100,1200,1510,1520,1530 2650
A EARTH WORK

=ruchural ard rench excavallon in commen soilimatanal wat
of dry inoluding disposal of sirplus excavabed rateral al
desnraled koasons as dirested by he Engineer.

Compacied Backfiling with Common matenial as shown on
drawimngas or as directed bv the Engineer.

Formation of smban&ment from road Way edscavaton
ratarial inchedng haulirg up-do any lead and i, placing
layers, compacton uplo 25% modfied AASHTO diy dansily,
dressing op and side slopes as per specificabons and
drawings or a8 direcled by the Enginear

E. CONCRETE WORK

Frovide and laying Class & [1:48) concnete in foundations
including placing compacting, finshing and cuing completa
{inciuding screening and washing of aggregates) as shown
on drasinge or as directed by the Enginear.

Providieg and laying BCC with 3000 psi sompressie
eylindrical steng® all 2t spacified n dain badwall and
slabs aic of any thickrass, wsing Crushed stone, inoluding
use and wase of form weak (sieel) and fmishing surface..

Eupply and fix, bars round, wsing deformed bars Grade-40
incd cuthing, bending, binding and placmg reinforcement m

position

et Page -1 of 1
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ch

Gt

8|

1176

53

1.000

228

1.060

2,380

Total Amount (Rs.) =
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SECTION VIII. GENERAL CONDITIONS (GC)
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Section VIII. General Conditions (GC)

Red Book:
© FIDIC 2017. All rights reserved.

The Conditions of Contract are the “General Conditions” which form part of the “Conditions of
Contract for Construction for Building and Engineering Works Designed by the Employer
(“Red book) Second edition 2017, Reprinted 2022 with amendments” published by the
Federation Internationale Des Ingenieurs — Conseils (FIDIC) and the following ‘“Particular

Conditions” which shall complement the General Conditions of the Contract.

The Contractor shall arrange and provide three (3) originals of the above FIDIC publication
directly from FIDIC and shall also submit the original purchase receipts as documentary
evidence to the Engineer.

International Federation of Consulting Engineers (FIDIC)

FIDIC Bookshop — Box- 311 — CH — 1215 Geneva 15 Switzerland

Fax: +4122 799 49 054

Telephone: +41 22 799 49 01

E-mail: fidic@fidic.org

www.fidic.org

FIDIC code: ISBN13: 978-2-88432-084-9

The Successful bidder after award of Works shall have to provide two (02) of such original
FIDIC books to the Employer, of above said “General Conditions” for incorporation in
the Contract, at his own expense

MFE Reronol Byplaweeg Sorais
PRE Pubgier 7] Lirsdsd
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SECTION IX. SPECIAL CONDITIONS OF THE
CONTRACT

WEFE ool By ot By Baroitis)
PRE pubigisn 7 | Limdsd
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Special Conditions of the Contract

The Special Conditions of Contract (SCC) complement the General Conditions of Contract
(GCC) to specify data and contractual requirements of the Procuring agency/ Employer/
Employer, the engineer, the sector, the overall project, and the works. In the event of a
conflict, the provisions herein shall prevail over those in the GCC.

Part A — Contract Data

Contract data of the SCC, includes data to complement the GCC in a manner similar to the
way in which the Bid Data Sheet complements the Instructions to Bidders.

SCC GCC Amendments of, and Supplements to, Clauses in the GCC
Clause Clause
Number | Number
General Provision (GCC 1)
L 1.1.27 728 days
2. 1.1.31 Employer’s Representative name and address:
Project Director Aviation Complex
Pakistan Airports Authority (PAA)
3 1.1.84 1,645 days for the whole Works
4 1.3 For notices
Procuring agency/Employer Authorized representatives name and
address:
Director P&D
Pakistan Airports Authority (PAA)
Terminal-1, Head Quarter PAA, JIAP Karachi, Pakistan
Engineer’s Authorized representatives name and address:
National Engineering Services Pakistan (Pvt.) Limited - NESPAK
NESPAK House, 5t Floor, Sector G-5/2, Islamabad
Contractors Authorized representatives name and address: 7o be
nominated later
N 1.4 Governing Law;
The Applicable Law shall be: Laws of the Islamic Republic of
Pakistan
3 1.4 Communication Language:

WEFE ool By ot By Baroitis)
WPRE Pubatsr 7 | Limdsd
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The Communication Language shall be: English

The Emplo

er/ Procuring agency/Employer (GCC Clause 2)

2.1

Time for access to the Site:

03 days after Commencement Date

The Engineer (GCC Clause 3)

3.2

Engineer’s Duties and Authority:

Variations resulting in an increase of the Accepted Contract Amount
in excess of 1% shall require approval of the Procuring agency/
Employer.

The Contractor (GCC Clause 4)

4.2

Performance guarantee/ security will be in the form of an un-
conditional and irrevocable bank guarantee from a scheduled bank
in Pakistan in the amount of 10% as a percentage of the Contract
Price. In case of a foreign bank, the guarantee shall be counter-
signed and counter-guaranteed by a scheduled bank in Pakistan.
The list of approved Scheduled Bank is attached with the Bidding
Documents.

4.7.2(a)

Clause 4.7 Setting out

Period for notification of errors in the items of reference: 28 (twenty
eight ) days

Sub-Contracting (GCC Clause 5)

5.1(a)

Maximum allowable accumulated value of work subcontracted (as a
percentage of the Accepted Contract Amount): thirty percent (30%)

10.

5.1 (b)

Works for which sub-contracting is not permitted.: None

Staff and Labour (GCC Clause 6)

11.

6.5

Normal working hours 08 (eight) hours.

Plant,

Material and Workmanship (GCC Clause 7)

12.

7.2

| Samples as required by the Engineer.

Commencement, Delays and Suspension (GCC Clause 8)

13.

8.3

Number of additional paper copies of program: 03 copies

14.

8.5

In the fifth line of 3" last paragraph the words ‘ten percent (10%)’ is
replaced with “twenty-five percent (25%)”.

15.

8.8

Delay damages shall be payable for each day of delay shall be 0.01%
of the Contract Price per day, in the currency and proportions in
which the Contract Price is payable.

Maximum amount of delay damages is 10% of the Accepted Contract
Price

16.

8.14

Clause 8.14 Applicability of Incentives for Early Completion
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Maximum 2.5% of the Contract Price.

Measurement and Valuation (GCC Clause 12)

17.

12.2

Method of measurement shall be in accordance with the reference
Technical Specifications, Bill of Quantities and/ or other applicable
Schedule(s) for relevant BOQ item of work.

18.

12.3

Percentage profit, overhead and taxes: 25%

Var

iations and Adjustments (GCC Clause 13)

19.

13.4
(b)(ii)

Not Applicable

20.

13.7

Adjustments for Changes in Cost:

The Contract Price shall be adjustable during Contract Execution as
per Appendix-C.

Contract Price and Payment (GCC Clause 14)

21.

14.2

Total advance payment shall be 15% (fifteen percent) of the Accepted
Contract Amount, excluding Provisional Sums. The advance payment
shall be payable in the currency of the contract, in two equal parts.

Advance Payment Guarantee shall remain valid one month beyond
the stipulated date of completion of Project. The Advance Payment
Guarantee shall be progressively reduced to the balance amount of
Advance indicated in the IPCs certified by the Engineer.

1. First part within twenty (21) days after the Procuring agency/
Employer receives the Advance Payment Certificates from the
Engineer; and

Second part within forty-two (42) days from the date of
payment of the first part, subject to the satisfaction of the
Engineer as to the state of mobilization of the Contractor,
payable in the currency and proportion of the contract.

22.

14.2.3

Repayment of Advance payment:

Deduction shall be made at the amortization rate of 17.5% of the
value of the Works executed of each IPC as provided in paragraph (i)
of Sub-Clause GCC 14.3, starting from 3" IPC after making second
part of advance payment, provided that the advance payment shall be
completely repaid prior to the time when 90% of the Accepted
Contract Amount has been certified for payment. It may be more than
17.5% in the last instalment to ensure full repayment.

23.

14.3(iii)

Percentage of retention: 7% (seven percent)

Limit of Retention Money: 5% (five percent)

24.

14.4

The Schedule of Payments under Sub-Clause 14.4 shall apply to the
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following Imported Plant and/ or Materials:

—

Building-Integrated Photovoltaics (BIPV) System
Fire-fighting Pumping Unit
Clean Agent

DG Set

Chiller

Hot Water Generator
Cooling Tower

Air Handling Unit

. Fan Coil Unit

10. Elevator

11. Escalator

DNk W

The instalments for the above Plant and/ or Materials shall be in
accordance with the Schedule of Payments stated in the Particular
Conditions.

The Contractor shall not be entitled to payment for any milestone
unless all supporting documents specified in the Particular Conditions
have been submitted and accepted by the Engineer.

25.

14.5(c)(i) | Plant and Materials:

Plant and Materials for payment when delivered to the Site:
1. Steel Reinforcement
2. Glass
3. Doors
4. False Ceiling
5. Tile, Marble and Granite
6. Aluminum
7. Plumbing Fittings and Fixtures
8. Pipes and Conduits
9. Pumps except Fire-Fighting Pumping Set
10. Electric Cables
11. Electric Panels
12. Transformers
13. CCTV Cameras
The Contractor may be certified for an advance payment of up to
seventy-five percent (75%) of the Contract rate of the relevant Bill of
Quantities (BoQ) item, in respect of above identified materials
delivered to the Site for incorporation into the Permanent Works but
not yet so incorporated. The Contractor shall seek prior approval of
the Engineer for the delivery of listed items, for which the payment is
to be claimed by the Contractor under this Sub-Clause. Such payment
shall be certified only where the Engineer is satisfied that:

(a) the materials have been delivered to the Site and are intended
solely for incorporation into the Permanent Works in
accordance with the Contract;

(b)  the quantity, quality and condition of the materials have been
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verified by the Engineer, and a Material Inspection Report
(MIR) and Material Receipt Certificate have been issued
accordingly;

(c)  the materials are properly stored and adequately protected
against loss, damage, deterioration and weather, and are
clearly identified and segregated, to the satisfaction of the
Engineer;

(d) the Contractor maintains records of the requirement,
procurement, receipt and use of such materials, identifies their
cost and value in its accounting system, and makes such
records available for inspection by the Engineer on request;
and

(e) the Contractor has submitted invoices, delivery challans,
manufacturer's certificates and such other documents as the
Engineer may reasonably require to establish ownership and
value of the materials.

Title to materials so certified shall vest in the Employer in accordance
with Sub-Clause 7.7 [Ownership of Plant and Materials], without
prejudice to the Contractor's continuing responsibility for their care
under Clause 17 [Care of the Works and Indemnities]. The Contractor
shall remain solely responsible for the custody, security, preservation.
and insurance of all such materials, at its own cost, until they are
incorporated into the Permanent Works and taken over in accordance
with relevant provision of the Contract Certification of payment under
this Sub-Clause shall not constitute acceptance of the materials, nor
relieve the Contractor of any obligation, liability or responsibility
under the Contract, and is without prejudice to the Employer's rights
under Clause 11 [Defects after Taking Over].

No further advance shall be certified under this Sub-Clause in respect
of any material for which an advance previously certified remains
outstanding, unless and until that material has been incorporated into
the Permanent Works and certified as such by the Engineer.

Employer’s Lien:

Until the advance has been fully recovered or the Plant and Materials
have been incorporated into the Permanent Works, whichever occurs
first, the Employer shall have a first contractual lien over the Plant
and Materials to the extent of the outstanding advance.

The Contractor shall not sell, remove, transfer pledge, charge or
otherwise dispose of or encumber such Plant and Materials without
the prior written approval of the Engineer.

26. 14.6.2 Withholding (amounts in) an IPC: 1% of the Accepted Contract
Amount.
27. 14.7(a) Period of payment of Advance Payment to the Contractor: 28 days
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28.

14.7b(i)

Period for the Procuring agency/Employer to make interim payments
to the Contractor under Sub-Clause 14.6 (interim Payment): 21 days

29.

14.7b(ii)

Period for the Procuring agency/Employer to make interim payments
to the Contractor under Sub-Clause 14.13 (Final Payment): 56 days

30.

14.7(c)

Period for the Procuring agency/Employer to make final payment to
the Contractor: 56 days

31.

14.8

financing charges for delayed payment: 5% simple interest per
annum.

32.

14.11.1(b)

Number of additional paper copies of draft Final Statement: 06 copies

33.

14.15

Currencies of Payment
The Contract Price shall be paid in Pakistani Rupees (PKR).

34.

14.15
@(1)

Local Currency: 100%

Foreign Currency: 0%

33

14.15 (c)

Local Currency: 100%

Foreign Currency: 0%

36.

14.15 (f)

Local Currency: 1.00

37.

17.2 (d)

Liability for Care of the Works
Nil

Insurance (GCC Clause 19)

38.

19.1

Permitted deductible limits

insurance required for the Works: 10% of the loss amount on each

and every loss.

insurance required for Goods: Nil

insurance required for liability for breach of
professional duty: Nil

insurance required against liability for fitness for
purpose (if any is required): Nil

insurance required for injury to persons and
damage to property: Nil

insurance required for injury to employees: Nil

other insurances required by Laws and by local practice: Nil

39.

19.2.1(b)

Additional amount to be insured: 15% of Accepted Contract Amount
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40.

19.2.1(iv)

List of Exceptional Risks which shall not be excluded from the
insurance cover for the Works: Nil

41.

19.2.2

Extent of insurance required for Goods: from Ex-Works to delivery at
the Site

Amount of insurance required for Goods: Full Replacement Value

42.

19.2.3(a)

amount of insurance required for liability for breach of professional
duty: full replacement value of the Works to be designed by the
Contractor

43.

19.2.3(b)

Insurance required against liability for fitness for purpose: Yes

44.

19.2.3

Period of insurance required for liability for breach of professional
duty: Until the date of issuance of Performance Certificate

45.

19.2.4

Amount of insurance required for injury to persons and damage to
property:

Injury to person and Fata case: in accordance with Workmen
Compensation Act

Damage to Property: PKR 50 million without limit to the number of
incidents

46.

19.2.6

Insurance

Other insurances required by Laws and by local practice

All insurances as applicable to the extent of execution of the project,
under Federal and Provincial laws of Islamic Republic of Pakistan.

Dispute Avoidance/ Adjudication Board (GCC Clause 21)

47.

21.1

Time for appointment of DAAB: Within 28 days form the
Commencement Date

48.

21.1

The DAAB shall comprise 03 members

49.

21.1

List of proposed members of DAAB
[to be inserted at the time of signing of the Contract]

Proposed by Employer/ Procuring agency/Employer
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>0. 21.2 Appointing entity (official) for DAAB members:
Chairman Pakistan Engineering Council (PEC) from the list of PEC
approved arbitrators published at its website.

>1. 21.6 PEC Rules of Conciliation and Arbitration or Pakistan Arbitration Act

of 1940, if the former is inactive.

The place of Arbitration shall be in the Employer’s country:
Islamabad, Pakistan
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Part-B Special Provisions
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PARTICULAR CONDITIONS
Part B - Special Provisions

1.1 Definitions

1.1.76 “Specification”
Following is added at the end:

“and consists of two parts i.e.,
i) “Part A - Specific Provisions”; and

ii) “Part B - Technical Provisions

1.1.31 | Employer

Add the following at the end of Sub-Clause 1.1.31:

“Employer's Representative" means Project Director
Aviation Complex, Pakistan Airports Authority, or
any other person duly appointed by the Employer from
time to time and notified in writing to the Contractor
and the Engineer.

Employer's Representative, without prejudice to his
authority, may delegate and distribute any or all his
duties and powers to some or any officer(s) of
Pakistan Airports Authority, for the convenience of
the day-to-day required monitoring, administration
and management of the Project and fulfilling the
obligation of the Employer wherever and whenever
deemed necessary under the Contract.”

1.2 Interpretation

“and” is deleted from the end of sub-paragraph (i) and
added at the end of sub-paragraph (j).

Sub-paragraph (k) is added:

“(k) The word “tender” is synonymous with “bid” the
word tenderer with “bidder”, the words “tender
documents” with “bidding documents” and “Schedule
of Prices” with “Bill of Quantities”, as applicable.”

1.5 Priority
Documents

of

The documents listed at (a) through (k) of this Sub-
Clause are deleted and substituted with the following:

(a) the Contract Agreement;
(b) the Letter of Acceptance;
(c) the Letter of Bid;

(d) the Special Conditions of the Contract Part
A - Contract Data;

(e) the Particular Conditions Part B - Special
Provisions;

(f) the General Conditions;
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(g) the Specification Part A - Specific
Provisions;

(h) the Specification Part B - Technical
Provisions;

(1) Technical Proposal
() Bill of Quantities;
(k) the Drawings;

() any other documents forming part of the
Contract.

The addenda/ corrigenda, if any, shall be deemed to
have been incorporated at the appropriate places in
the documents forming the Contract.

1.6 Contract Agreement

In the last line of the 1* paragraph the text “shall be
borne by the Employer” is substituted by “shall be
reimbursed by the Employer to the Contractor”.

31 The Engineer

In sub-paragraph (a) the text “as defined in the
Pakistan Engineering Council Act, 1975 (Act No. V of
1976)” are added after the words “professional
engineer”

3.2 Engineer’s Duties

and Authority

The Engineer shall obtain the consent in writing of
the Employer before taking action under the
following Sub-Clauses of these Conditions:

(a)  Consenting to the subcontracting of any part of

the Works under Sub-Clause 5.1
[Subcontractors)
(b) Any action under Sub-Clauses 8.9

[Employer’s Suspension] and 8.12 [Prolonged
Suspension]

(c) Issuance of “Taking Over Certificate” under
Sub-Clause 10.1 [Taking Over the Works and
Sections].

(d)  Issuing the “Performance Certificate” under
Sub-Clause 11.9 [Performance Certificate].

(e)  Sub-Clause 13.1 [Right to Vary]: instructing a
Variation, except;

(1) in an emergency situation as determined
by the Engineer, or

(i1) if such a Variation would increase the
Accepted Contract Amount by less than
the percentage specified in the Contract
Data.

(f) Sub-Clause 13.3 [Variation Procedure]:
approving a proposal for Variation submitted
by the Contractor in accordance with Sub-
Clause 13.3.2 [Variation by Request for
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Proposal] or 13.2 [ Value Engineering].

(g)  Certifying release of second half of the
Retention Money under Sub-Clause 14.9
[Release of Retention Money).

(h)  Issuing Final Payment Certificate under Sub-
Clause 14.13 [Issue of FPC].

(i)  Any Change in the ratio of Contract currency
proportions and payment thereof under Clause
13.6 [Adjustment for Changes in Law].

() Extra payment as a result of Contractor’s
claims under Clause 20 [Employer’s and
Contractor’s Claim].

Any such requirement shall not be applied to any
action by the Engineer under Sub-Clause 3.7
[Agreement or Determination], as stated in Sub-Clause
3.2 [Engineer’s Duties and Authority] of the General
Conditions.

Notwithstanding the obligation, as set out above, to
obtain approval, if, in the opinion of the Engineer, an
emergency occurs affecting the safety of life or of the
Works or of adjoining property, he may, without
relieving the Contractor of any of his duties and
responsibility under the Contract, instruct the
Contractor to execute all such work or to do all such
things as may, in the opinion of the Engineer, be
necessary to abate or reduce the risk. The Contractor
shall forthwith comply, despite the absence of
approval of the Employer, with any such instruction of
the Engineer. The Engineer shall determine an
addition to the Contract Price, in respect of such
instruction, in accordance with Clause 13 and shall
notify the Contractor accordingly, with a copy to the
Employer.

Following is added after the words “the Employer’s
consent is required” in 4™ paragraph:

“stating that the Employer’s consent has been obtained
for that specified authority”.

4.2

Performance
Security

4.2.1 Contractor’s Obligations

The entity issuing the Performance Security and its
form shall be as under:

The Performance Security shall be, in the form of
bank guarantee confirmed by a reputable local bank
or, in the case of successful foreign bidder, bonded by
a foreign bank as per the prescribed form included in
the Bidding Documents.

Following paragraph is added at the end of this Sub-
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Clause:

“The amount of Performance Security shall be
reduced to 50% following issue of the Taking-Over
Certificate for the whole of the Works under Clause
10 of Conditions of Contract.”

In second paragraph the text “professional engineer as
defined in the Pakistan Engineering Council Act,
1975 (Act No. V of 1976) (having temporary licence
in case of foreign engineer under Section 12 of the
Pakistan Engineering Council Act, 1975 (Act No. V
of 1976)” are added after the words “qualified,
experienced”.

In the 3" paragraph the words “28 days” are
substituted by “14 days”. In 2™ line of 4™ paragraph
the text “or appoint a replacement” is substituted by
“except appointment of a suitable temporary
replacement is deployed at the Site”.

4.3 Contractor’s
Representative

4.4 Contractor’s
Documents

4.4.2 As-Built Records
First paragraph is deleted and the text in the last
paragraph is substituted with the following:

“The Contractor shall furnish to the Engineer 6
copies, one reproducible and one electronic copy
(Auto CAD Drawings as well as BIM-Revit Model)
of all Drawings amended to conform to the Works as
built.

The price of such Drawings and BIM-Revit Model
shall be deemed to be included in the Contract Price.”

Following Sub-Clause is added:

4.4.4 Shop Drawings

The Contractor shall submit to the Engineer for
review 3 copies of all shop and erection drawings
applicable to this Contract as per provision of relevant
Sub-Clause of the Contract.

Review and approval by the Engineer shall not
exceed 14 days and be construed as a complete check
but will indicate only that the general method of
construction and detailing is satisfactory and the
Engineer’s review or approval shall not relieve the
Contractor of any of his responsibilities under the
Contract.
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4.8 Health and Safety
Obligations

The following text is added at the end of this Sub-
Clause:

In the event of work being carried out outside the
normal working hours and in the event of work being
carried out at night, the Contractor shall at his own
cost, provide and maintain such good and sufficient
light as will enable the work to proceed satisfactorily
and without danger. The approaches to the Site and
the Works where the night work is being carried out
shall be sufficiently lighted. All arrangement adopted
for such lighting shall be to the satisfaction of the
Engineer. The Contractor shall comply with the HSE
manual available at the Employer's website.

4.20 | Progress Reports

At the end of sub-paragraph (g) the word “and” is
deleted and at the end of sub-paragraph (h) the full
stop (.) is replaced with “;”, and the following new
sub-paragraphs are added as:

i) planned programme for the execution of the
Works for next 56 days to enable the Engineer to
determine its programme of inspection and
testing;

j) monthly summary of daily job record indicating
weather conditions, deployment of Contractor’s
Equipment, labour employment, local material
procurement and material import, if any; and

k) salient contractual and project information

The following Sub-Clause 4.24 is added after Sub-Clause 4.23:

4.24 | Building Information
Modelling

Autodesk Revit based Building Information Model
(BIM) of the architectural building form shall be
shared with the Contractor at the time of award of
work. The Contractor will be responsible for
submission of combined services BIM-Revit Model
(minimum LOD 300) within 04 months of award of
work for the review of the Engineer. The Contractor
will ensure and submit fortnightly updated As-Built
condition on BIM Model for progress monitoring and
tracking duly vetted and approved by the Engineer. In
case of failure of the Contractor to submit the
fortnightly updated As-Built Conditions on BIM
Model, minimum amount of Rs. 100,000/- (Pak
rupees one hundred thousand) will be deducted from
the Contractor’s invoice for each fortnight.

The Contractor will ensure and submit final As-Built
BIM-Revit Model along with As-Built drawings
generated from BIM-Revit Model for whole of the
Works for approval of the Engineer.
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1.

a.

b.

ii.

iil.

1v.

Following are the requirements in general but not
limited to, which are required to be fulfilled by the
Contractor all throughout the duration of the
Contract:

Storage and File Naming Conventions

All issued files to be stored in a cloud storage
location with write access to BIM Engineer of
the Contractor for progress models folder.

A consistent naming convention must be
followed to avoid any confusion as suggested/
approved by the Engineer.

Progress Update Mechanism

Updation of Revit Model for inclusion of
missing elements or change/ variation
orders, subject to the approval of the
Engineer.

To be used for tracking construction
progress in terms of accurate quantities at
fixed time intervals

Using  phases (constructed, under
construction and to be constructed) for
marking the state of elements inside BIM
model

Making a new progress model for each
submission for keeping record of progress

Frequency of update and submission = after
every fortnight

Progress Reports

Progress reports must be generated based on
the progress BIM models (using latest Revit
data)

. Include the necessary data as required by the

Engineer in the progress report
Facility Management Data

Actual product data from the vendor to be
filled in corresponding generic BIM elements,
wherever applicable. Preferably generic
models be replaced with vendor specific BIM
model, wherever available, complying to
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COBIE requirements.

5.1 Subcontractors

The following is added at the end of the last paragraph
of Sub-Clause 5.1:

“All subcontracts relating to the Works shall include
provisions which entitle the Employer to require the
subcontract to be assigned to the Employer under sub-
paragraph (a) of Sub- Clause 15.2.3 [After
Termination).

The Contractor shall give reasonable opportunity to
contractors from Islamic Republic of Pakistan for
subcontracts for the Works, and endeavour to employ
such contractors as Subcontractors.

Notwithstanding any other provision of the Contract,
the Contractor shall obtain the prior written approval
of the Engineer before appointing any Subcontractor
for specialty works, including but not limited to
HVAC, elevators, escalators, fire detection and
firefighting systems, Integrated Building Management
System (IBMS), ICT systems, fagade and glazing
systems, specialized finishes, and any other works
identified by the Engineer. The Contractor shall
submit the proposed Subcontractor's qualifications,
relevant experience, technical capability, financial
capacity, and any other information reasonably
required by the Engineer. The approval shall not
relieve the Contractor of any of its obligations,
responsibilities, or liabilities under the Contract. All
approved Subcontractors shall remain fully under the
direction and responsibility of the Contractor.

The Engineer reserves the right to reject any proposed
Subcontractor on reasonable grounds related to
technical competence, past performance, financial
capability, or failure to meet the requirements of the
Contract. The Contractor shall not engage such
Subcontractor until written approval has been
obtained.”

5.2 Nominated
Subcontractors

5.2.2  Objection to Nomination

In sub-paragraph (c), “and” is deleted from the end of
(i); «“.” at the end of (ii) is replaced with: , and”.

The following is then added as (iii):

“(iii) be paid only if and when the Contractor has
received from the Employer payments for sums
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due under the Subcontract referred to under
Sub-Clause 5.2.3 [Payment to nominated
Subcontractors].”

6.1 Engagement of Staff
and Labour

The following paragraph is added at the end of the
Sub-Clause:

“The Contractor shall, to the extent practicable and
reasonable, employ staff (not less than 50%) and
labour (not less than 85%) with appropriate
qualifications and experience from sources within the
Islamic Republic of Pakistan.”

6.7 Health and Safety of
Personnel

The existing text is substituted with the following:

“In order to provide for the safety, health and welfare
of persons, and for prevention of damage of any kind,
all operations for the purposes of or in connection
with the Contract shall be carried out in compliance
with the Safety Requirements of the Government of
Pakistan with such modifications thereto as the
Engineer may authorize or direct and the Contractor
shall take or cause to be taken such further measures
and comply with such further requirements as the
Engineer may determine to be reasonably necessary
for such purpose. The Contractor shall also provide
all other medical services and appoint a health and
safety officer at Site if stated in the Specifications. In
case of any fatality or serious accident, the Contractor
shall, in addition, notify the Engineer immediately by
the quickest available means.”

6.8 Contractor’s
Superintendence

Insert at the end of sub-paragraph (a) of this Sub-
Clause:

"or, if not, the Contractor shall make competent
interpreters available during all working hours, in a
number sufficient for those persons to properly
perform their superintendence duties"

The following text is added at the end of this Sub-
Clause:

“The Contractor’s authorized representative and his
other engineers working at site shall possess valid
registration with the Pakistan Engineering Council.

The Contractor’s authorized representative at Site
shall be authorized to exercise adequate
administrative and financial powers on behalf of the
Contractor so as to achieve completion of the Works
as per the Contract.”

6.12 | Key Personnel

The following is inserted at the end of the last
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paragraph:

“If any of the Key Personnel are not fluent in this
language, the Contractor shall make competent
interpreters available during all working hours in a
number deemed sufficient by the Engineer.”

6.12:

The following Sub-Clauses 6.13 to 6.26 are added at the end of Sub-Clause

6.13

Foreign Personnel

The Contractor may bring in to the Country any
foreign personnel who are necessary for the execution
of the Works to the extent allowed by the applicable
Laws. The Contractor shall ensure that these
personnel are provided with the required residence
visas and work permits. The Employer will, if
requested by the Contractor, use all reasonable
endeavours in a timely and expeditious manner to
assist the Contractor in obtaining any local, state,
national, or government permission required for
bringing in the Contractor’s personnel.

The Contractor shall be responsible for the return of
these personnel to the place where they were recruited
or to their domicile. In the event of the death in the
Country of any of these personnel or members of
their families, the Contractor shall similarly be
responsible for making the appropriate arrangements
for their return or burial.

6.14

Supply of Foodstuffs

The Contractor shall arrange for the provision of a
sufficient supply of suitable food as may be stated in
the Specification at reasonable prices for the
Contractor’s Personnel for the purposes of or in
connection with the Contract.

6.15

Supply of Water

The Contractor shall, having regard to local
conditions, provide on the Site an adequate supply of
drinking and other water for the use of the
Contractor’s Personnel.

6.16

Measures
Insect
Nuisance

and

against
Pest

The Contractor shall at all times take the necessary
precautions to protect the Contractor’s Personnel
employed on the Site from insect and pest nuisance,
and to reduce the danger to their health. The
Contractor shall comply with all the regulations of the
local health authorities, including use of appropriate
insecticide.

6.17

Drugs

Alcoholic Liquor or

The Contractor shall not, otherwise than in
accordance with the Laws of the Country, import,
sell, give, barter or otherwise dispose of any alcoholic
liquor or drugs, or permit or allow importation, sale,
gift, barter or disposal thereto by Contractor’s
Personnel

6.18

Arms and

The Contractor shall not give, barter, or otherwise
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Ammunition

dispose of, to any person, any arms or ammunition of
any kind, or allow Contractor’s Personnel to do so.

6.19

Festivals and
Religious Customs

The Contractor shall respect the Country’s recognized
festivals, days of rest and religious or other customs.

6.20

Funeral
Arrangements

The Contractor shall be responsible, to the extent
required by local regulations, for making any funeral
arrangements for any of its local employees who may
die while engaged upon the Works.

6.21

Forced Labour

The Contractor, including its Subcontractors, shall not
employ or engage forced labour which consists of any
work or service, not voluntarily performed, that is
exacted from an individual under threat of force or
penalty, and includes any kind of involuntary or
compulsory labour, such as indentured labour, bonded
labour or similar labour-contracting arrangements.

6.22

Child Labour

The Contractor, including its Subcontractors, shall not
employ or engage child labour in accordance with
relevant law(s) in force in Islamic Republic of
Pakistan.

6.23

Employment
Records of Workers

The Contractor shall keep complete and accurate
records of the employment of labour at the Site. The
records shall include the names, ages, genders, hours
worked and wages paid to all workers. These records
shall be summarized on a monthly basis and
submitted to the Engineer. These records shall be
included in the details to be submitted by the
Contractor under Sub-Clause 6.10 [Contractor’s
Records].

6.24

Workers’
Organizations

The Contractor shall comply with the relevant labour
laws of Pakistan which recognize workers’ rights to
form and to join workers’ organizations/Trade Union
of their choosing and to bargain collectively without
interference.

6.25

Non-Discrimination
and Equal
Opportunity

The Contractor shall not make decisions relating to the
employment or treatment of Contractor’s Personnel on
the basis of personal characteristics unrelated to
inherent job requirements. The Contractor shall base
the employment of Contractor’s Personnel on the
principle of equal opportunity and fair treatment, and
shall not discriminate with respect to any aspects of
the employment relationship, including recruitment
and hiring, compensation (including wages and
benefits), working conditions and terms of
employment, access to training, job assignment,
promotion, termination of employment or retirement,
and disciplinary practices.

Special measures of protection or assistance to
remedy past discrimination or selection for a
particular job based on the inherent requirements of
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the job shall not be deemed discrimination. The
Contractor shall provide protection and assistance as
necessary to ensure non-discrimination and equal
opportunity, including for specific groups such as
women, persons with disabilities, migrant workers
and children (of working age in accordance with Sub-
Clause 6.22)

6.26 | Epidemics

In the event of any out-break of illness of epidemic
nature, the Contractor shall comply with and carry out
such regulations, orders and requirements as may be
made by the Government or the local medical or
sanitary authorities for the purpose of overcoming the
same.

7.7 Ownership of Plant
and Materials

The following is added before the first paragraph:
“Except as otherwise provided in the Contract,”
The following is added at the end of the Sub-Clause:

"No Plant and/or Materials that is the property of the
Employer shall be removed from the Site. If it
becomes necessary to:

(i) remove any item of such Plant from the Site for
the purposes of repair, the Contractor shall give a
Notice, with reasons, to the Engineer requesting
consent to remove the defective or damaged item
off the Site. This Notice shall clearly identify the
item of defective or damaged Plant, and shall give
details of: the defect or damage to be repaired; the
place to which defective or damaged item of Plant
is to be taken for repair; the transportation to be
used (and insurance cover for such
transportation); the proposed inspections and
testing off the Site; and the planned duration
required before the repaired item of Plant shall be
returned to the Site. The Contractor shall also
provide any further details that the Employer may
reasonably require; or

(ii) replace any item(s) of such Plant and/or
Materials, the Contractor shall give a Notice, with
reasons, to the Engineer clearly identifying the
item(s) of Plant and/or Materials to be replaced,
and giving details of the due date of delivery to
the Site of the replacement item(s).

Where any item of Plant and/or Materials has become
the property of the Employer under this Sub-Clause
before it has been delivered to the Site, the Contractor
shall ensure that such an item is not moved except for
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its delivery to the Site.

The Contractor shall indemnify and hold the Employer
harmless against and from the consequences of any
defect in title or encumbrance or charge (except any
reasonable restriction arising from the intellectual
property rights of the manufacturer or producer) on
any item of Plant and/or Materials that has become the
property of the Employer under this Sub-Clause."

The following Sub-Clause 7.9 is added after Sub Clause 7.8:

7.9

Use of Pakistani
Materials
Services

and

The Contractor shall, so far as may be consistent with
the Contract, make the maximum use of materials,
supplies, plant and equipment indigenous to or
produced or fabricated in Pakistan and services
available in Pakistan provided such materials,
supplies, plant, equipment and services shall be of
required standard.

8.1

Commencement  of
Works

The following is added before the first paragraph:

“After signing of the Contract Agreement by both
Parties,” and thereafter the word “The” is replaced
with the word “the”’.

8.3

Programme

(a) Submission of the Programme of Works on
Primavera P6 for the Engineer's approval, covering
all activities including mobilization, identifying the
Critical Path, revised monthly, and forming the basis
for Delay Damages (8.8) and Bonus (8.14), supported
by cash-flow/overdraft arrangements; Contractor to
supply and maintain a licensed Primavera P6 copy for
its own and the Engineer's use, with manuals/training
for the Contract duration;

(b) two-weekly cost/quantity/progress data in
computer-processable format;

(c) a CPM-based, computerised programme including
temporary works, with monthly progress reporting on
critical/near-critical items and mitigation proposals.

8.5

Extension of Time
for Completion

The following is added after paragraph (c): “for last
five years”.

The following Sub-Clause 8.14 is added after Sub-Clause 8.13:

8.14

Incentives For Early
Completion

If Contract Data does not state applicability of
incentives for early completion, this Sub-Clause shall

not apply.

The Contractor shall be entitled subject to Sub-Clause
20.2 [Claims for Payment and/or EOT] to bonus
payment if the Works and/or each Section is
completed earlier than the Time for Completion for
the Works or Section (as the case may be). The
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amount of bonus for early completion of the Works
and/or each Section shall be upto a limit prescribed in
Contract Data and shall be paid for every day which
shall elapse between the relevant Date of Completion
of the Works or Section and the relevant Time for
Completion.

For the purposes of calculating any bonus payment,
the applicable Time for Completion stated in the
Contract Data is fixed and no adjustments of this time
by reason of granting an EOT will be allowed.

The following Sub-Clause 11.12 is added after Sub-Clause 11.11:

11.12 | Supervisory
Assistance ~ During
DNP

If provided under the Schedule of Prices/ Bill of
Quantities, the Contractor shall provide supervisory
assistance to the Employer during the DNP for the
Works. Such supervisory assistance shall be as
described in the Specification for the purpose of
supporting the Employer's operation and maintenance
of the Plant for the period specified in the Bill of
Quantities after the Date of Completion.

12.2 Method of
Measurement

The following paragraph is added at the end of the
Sub-Clause:

“Summary of measured quantity for payment shall be
delineated item-wise under four heads namely; “Price
Bill of Quantity”, “Quantity Executed To-date”,
“Quantity Certified Previously” and “Net Quantity
Executed under this Certificate”.

12.3 Valuation of the
Works

In sub-paragraph (b)(i), the percentage ‘10%’ is
replaced with “15%”

In sub-paragraph (b)(ii), the percentage ‘0.01%’ is
replaced with “2%”.

The following text is added at the end of fifth
paragraph of the Sub-Clause:

“Sum of overhead charges, profit and taxes for sub-
paragraph (a) shall be twenty-five percent (25%). If
the valuation will be carried out on the basis of actual
with the application of current market rates for labour,
material etc. No Price Adjustment on account of
material, labour, POL etc. shall be allowed on such
items if the valuation is carried out on the basis of
current market rates”

134 Provisional Sums

Delete this Sub-Clause in its entirety.

13.6 Adjustments for
Changes in Laws

The following paragraphs are added at the end of the
Sub-Clause:

“Notwithstanding the foregoing, the Contractor shall

WEFE ool By ot By Baroitis)
WPRE Pubatsr 7 | Limdsd

e-Pak Acquisition and Disposal System (EPADS) generated document | © 2026

Page 381 of 444



not be entitled to an extension of time if the relevant
delay has already been taken into account in the
determination of a previous extension of time and
such Cost shall not be separately paid if the same
shall already have been taken into account in the
indexing of any inputs to the Table of Adjustment
Data in accordance with the provisions of Sub-Clause
13.7 [Adjustments for Changes in Cost].”

14.2 | Advance Payment

14.2.1 Advance Payment Guarantee.

The entity issuing the interest free Advance Payment
Guarantee and its form shall be as under:

The Advance Payment Guarantee shall be in the form
of Guarantee issued by (a) a Scheduled Bank in
Pakistan or (b) a foreign bank duly counter-guaranteed
by a Scheduled Bank in Pakistan. The Advance
Payment shall be paid by the Employer to the
Contractor in two equal parts upon submission by the
Contractor of Advance Payment Guarantee for the full
amount of the Advance in the specified form.

Advance Payment Guarantee shall remain valid one
month beyond the stipulated date of completion of
project. The Advance Payment Guarantee shall be
progressively reduced to the balance amount of
Advance indicated in the IPCs certified by the
Engineer.

1) First part within twenty (21) days after the
Procuring agency/ Employer receives the
Advance Payment Certificates from the
Engineer; and

2) Second part within forty-two (42) days
from the date of payment of the first part,
subject to the satisfaction of the Engineer
as to the state of mobilization of the
Contractor.

14.4 | Schedule
Payments

of

“Schedule of Payments:

The provisions of this Sub-Clause shall apply to the
imported Plant and Equipment as mentioned in
Contract Data.

Unless otherwise agreed, the Contractor shall be paid
against Imported Items mentioned in Contract Data in
the following schedule/ milestone upon submission of
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(a)

(b)

invoice by the Contractor duly certified by the
Engineer:

Twenty-five percent (25%) of the Contract
Price for the relevant imported equipment
and/or materials shall be certified for payment
upon:

i.  approval of the technical submittal of
relevant equipment and materials by the
Engineer in accordance with the
Contract; and

ii.  submission by the Contractor of an
unconditional, irrevocable, on-demand
Bank Guarantee for an equivalent
amount issued by a Scheduled Bank in
Pakistan acceptable to the Employer
(List of approved banks provided in the
Contract). The Bank Guarantee shall be
valid for a period extending not less than
ninety (90) days beyond the anticipated
date of shipment, and renewable by the
Contractor if that date is delayed.

Thirty-five percent (35%) of the Contract
Price for the relevant imported equipment
and/or materials shall be certified for payment
upon submission to the Engineer of
satisfactory documentary evidence that the
goods have been shipped , including, as

applicable:
i.  negotiable Bill of Lading or Air
Waybill;

1i.  commercial invoice;

iii.  packing list;

iv.  certificate of origin;

v.  insurance certificate;

vi.  manufacturer's inspection or factory
acceptance certificates, where
specified; and

vii. any other documents required under
the Contract.

Prior to certification of this payment, the
Contractor shall furnish an additional
unconditional, irrevocable Bank Guarantee for
the amount payable under this Sub-Clause,
issued by a Scheduled Bank in Pakistan
acceptable to the Employer as provided in the
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(c)

(d)

(e)

Contract. The Bank Guarantee shall be valid
for a period extending not less than ninety (90)
days beyond the anticipated date of delivery at
site, and renewable by the Contractor if that
date is delayed.

Fifteen percent (15%) of the Contract Price for
the relevant imported equipment and/or
materials shall be certified for payment upon
delivery to the Site, verification by the
Engineer that the equipment and materials
conform to the Contract requirements, and
issuance of the Engineer's inspection and
acceptance certificate. Upon certification of
this payment, the Bank Guarantees submitted
under Sub-Clauses (a) and (b) shall be
released, provided that all obligations secured
thereby have been fulfilled.

Twenty percent (20%) of the Contract Price
shall be certified for payment upon complete
installation of the relevant equipment and
materials in accordance with the Contract and
after inspection and acceptance by the
Engineer.

The remaining five percent (5%) of the
Contract Price shall be certified for payment
upon successful completion of testing and
commissioning achievement of the specified
performance requirements, rectification of all
deficiencies identified during commissioning,
and issuance of the Taking-Over Certificate by
the Engineer in accordance with the Contract.

Payment under this Clause shall not constitute
acceptance of the equipment or materials, nor relieve
the Contractor of any obligation, responsibility,
warranty or liability under the Contract.

All payments shall be included in Interim Payment
Certificates issued by the Engineer and shall be made
by the Employer within the period stipulated in the
Particular Conditions of Contract. Unless otherwise
provided in the Particular Conditions, all certified
amounts shall be subject to retention in accordance
with the Contract.

Ownership, care of the Works, allocation of risk,
insurance obligations, certification procedures, time
for payment, and all other matters relating to payment
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shall be governed by the applicable provisions of the
Conditions of Contract, except as expressly modified
by this Clause.

14.6

Issue of IPC

14.6.1 The IPC

In the first line of the 1st paragraph the words “28
days” are substituted by “14 days”.

14.7

Payment

The words “or through crossed cheque in favour of
the

Contractor or JV partners. The Payment to JV
partners shall be made at the request of the Joint
Ventures in the ratio of their shares specified by
them” are added at the end of the Sub-Clause.

14.8

Delayed Payment

In the first paragraph, third line, the words
“compounded monthly” are deleted.

The text of 2nd paragraph is deleted and substituted
with the following:

“The Employer shall pay to the Contractor
compensation at the rate stated in the Contract Data.”

14.16

Adjustment for
Seriously
Unbalanced

(Front Loaded)

Bid

Where the Contractor's Bid is found seriously
unbalanced/front-loaded relative to the average of
other evaluated substantially responsive bids, the
Employer shall pay against measured quantities of
significantly higher quoted line items at the average
rate of the other lowest two evaluated substantially
responsive bids for the same items; the balance to be
paid against the same measured quantities at issuance
of the Taking Over Certificate.

The list of such line items to be stated in the Letter of
Acceptance. In case the bidder is the only technically
qualified bidder, in such case, the Engineer Estimate
shall govern for the above purpose.

15.2

Termination for
Contractor’ Default

15.2.1 Notice
Following text is added at the end of sub-
paragraph (b) of this Sub-Clause:

“and/or despite previous warning from the
Engineer, in writing, is otherwise persistently or
flagrantly neglecting to comply with any of his
obligations under the Contract”.

Following text is added at the end of sub-
paragraph (h) of this Sub-Clause:

“For the purposes of this Contract, corrupt and
fraudulent practices have been defined in Public
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Procurement Rules 2004.”

15.2.3 After Termination

The word “and” at the end of sub-paragraph (ii) of
paragraph (b) is deleted. The following paragraph
is added after sub-paragraph (iii):

“@iv) all Employer-Supplied Materials and/or
Employer's Equipment made available to
the Contractor in accordance with Sub-
Clause 2.6 [Employer-Supplied Materials
and Employer's Equipment], and”

15.4 Payment after
Termination for
Contractor’s Default

The following text is added at the end of this Sub-
Clause:

“The Employer shall be entitled to sell any of the
Contractor’s Equipment, Temporary Works and
unused materials and apply the proceeds of sale
towards payment of any debt due from the Contractor
to the Employer under this Clause including any
outstanding payments to the Subcontractors.”

16.2 Termination by
Contractor

16.2.1 Notice
The sub-paragraph (j) is deleted in its entirety.

At the end of sub-paragraph (i) “; or” is replaced with

.’ and at the end of sub-paragraph (h) “;” is replaced
with “; or”.

In sub-paragraph (f) “84 days” are replaced with “180
days” and text “for reasons not attributable to the
Contractor” is added at the end.

16.3 Contractor’s
Obligations After
Termination

Sub-paragraph (c) is deleted and replaced with:

"(c) deliver to the Engineer all Employer-Supplied
Materials and/or Employer's Equipment made
available to the Contractor in accordance with
Sub-Clause 2.6 [Employer-Supplied Materials
and Employer's Equipment]; and

(d) remove all other Goods from the Site, except as
necessary for safety, and leave the Site."

17.1 Responsibility for
Care of the Works

After the two instances of “Goods” in the last
paragraph, the words “Employer-Supplied Materials
and/or Employer's Equipment” are added.

The following Sub-Clau

se 17.7 is added after Sub-Clause 17.6:

17.7 Use of Employer’s
Accommodation/
Facilities

The Contractor shall take full responsibility for the
care of the items of the Employer’s facilities and/or
accommodation, if any, as detailed in the

Specification, from the date of use and/or occupation
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by the Contractor until the date on which such use
and/or occupation is re-vested in the Employer.

If any loss or damage happens to any of the above
items during a time while the Contractor is
responsible for its care, arising from any cause other
than a cause for which the Employer is responsible or
liable, the Contractor shall promptly rectify the loss or
damage at the Contractor’s risk and cost.

18.1

Exceptional Events

The words “or disorder” are replaced with
“disorder or sabotage” in sub-paragraph (c) of the
Clause.

18.4

Consequences of an
Exceptional Event

The following is added at the end of sub-paragraph
(b) after deleting the “.”:

“, including the costs of rectifying or replacing the
Works and/or Goods damaged or destroyed by
Exceptional Events, to the extent they are not
indemnified through the insurance policy referred to
in Sub-Clause 19.2 [Insurance to be provided by the
Contractor].”

18.5

Optional
Termination

In sub-paragraph (c), the words “and necessarily” are
added after the words “was reasonably”.

19.1

General
Requirements

Following text is added at the end of first paragraph:
“The Contractor shall immediately after the date of
the Letter of Acceptance submit the draft of insurance
policies for the Employer’s consent.”

Following text is added at the end of third paragraph:
“The Contractor shall, within the respective periods
stated in the Contract Data submit to the Engineer and
the Employer a) evidence that the insurances
described in this Clause have been effected, and b)
copies of policies of the insurances described in Sub-
Clauses 19.2.1,19.2.4 and 19.2.5.”

19.2

Insurance to be
provided by the
Contractor

19.2.5 Injury to employees
The words “sickness, disease” are deleted in the third
line of first paragraph.

The following Sub-Clause is added after Sub-Clause

19.2.6: 19.2.7 Insurance Company

“The Contractor shall be obliged to place all
insurances described in this Clause with insurers
listed in the Contract Data with min. rating of AA by
PACRA/VIS.

21.6

Arbitration

The word “international” is deleted in the sixth line of
first paragraph. The text of sub-paragraph (a) is
substituted with the following:

“the Dispute shall be finally settled under the Rules of
Arbitration, specified in the Contract Data;”
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Following text is added at the end of third paragraph
(b) before word ‘and’:

“The arbitrators appointed shall preferably be retired
judges of the Supreme Court.”

The following Clauses are added after Clause 21

22 Custom Duty

The Contractor shall be liable to pay custom duty
arising out of the Contract. The rates and prices as
stated in the contract shall be deemed to cover all
such duties.

23 Taxes

The Contractor, Subcontractors and their employees
shall be liable to pay income tax, withholding tax,
super tax and other taxes on income arising out of the
Contract. The rates and prices as stated in the contract
shall be deemed to cover all such taxes.

24 Integrity Part

If it is found and established at any stage that the

Contractor or any of his Subcontractors, agents or

servants have violated or involved in violation of the

Integrity Pact signed by the Contractor then the

Employer shall be entitled to :

a) recover from the Contractor an amount equivalent
to ten times the sum of any commission,
gratification, bribe, finder’s fee or kickback given
by the Contractor or any of his Subcontractors,
agent or servants;

b) terminate the Contract; and

c) recover from the Contractor any loss or damage to
the Employer as a result of such termination or of
any other corrupt business practices of the
Contractor or any of his Subcontractors, agent or
servants.

The termination under sub-paragraph (b) of this Sub-
Clause shall proceed in the manner prescribed under
Sub-Clause 15.1 to 15.4 and the payment under Sub-
Clause 15.4 shall be made after having deducted the
amounts due to the Employer under sub- paragraph
(a) and (c) of this Sub-Clause.
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SECTION X: CONTRACT FORMS
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Notification of Award

(On Procuring agency/Employer’s letterhead)

Letter of Acceptance

[Date]. .. ...
To:..... [Name and address of the contractor]
Subject: . . ... [Notification of Award Contract No.]
This is to notify you that your Bid dated . . . . ..........[date]. . . . . ......... for execution of the
..... [name of the contract and identification number, as given in the Bid Data Sheet] . . . . .
for the Accepted Contract Amount of the equivalent of . . . . . [amount in words and figures
and name of currency]. . . . . , as corrected and modified in accordance with the Instructions to

Bidders, is hereby accepted by our Agency.

You are requested to furnish the Performance Security within 28 days in accordance with the
Conditions of Contract, using for that purpose the Performance Security Form included in
Section 9 (Contract Forms) of the Bidding Document.

AUthOTIZEd SIZNATUTE: ... .eeiviiieiieiieee ettt ettt ettt e ateeneeeneeens
Name and Title of SIZNAtOTY: ....ccccciiiiiieiiiiieiie et seae e
Name of AZENCijy...... 8.l .........oooor I e cerreerrees i oo M

Attachment: Contract Agreement
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Form of Contract

THIS AGREEMENT made the day of 20 between [name and
address of Procuring agency/Employer] of Pakistan (hereinafter called “the Procuring
agency/Employer”) of the one part and [nmame of Contractor] of [city and country of
Contractor] (hereinafter called “the ) of Contractor other part:

WHEREAS the Procuring agency/Employer desired that the works [brief description of
works] should be executed by the contractor, and has accepted a Bid by the contractor for the
execution and completion of these works and remedying of any defects therein, in the sum of
[contract price in words and figures] (hereinafter called “the Contract Price”).

NOW THIS CONTRACT WITNESSETH AS FOLLOWS:

1. In this Contract words and expressions shall have the same meanings as are respectively
assigned to them in the Conditions of Contract referred to.

2. The following documents shall be deemed to form and be read and construed as part of this
Contract, In the event of any ambiguity or conflict between the Contract Documents listed
below, the order of precedence shall be the order in which the Contract Documents are

listed below:-
(a) This form of Contract;
(b) Letter of Acceptance;
(©) the Form of Bid and the Price Schedule submitted by the Bidder;
(d) the Works Requirements;
(e) the Technical Specifications;
3] the Drawings;
(2) the General Conditions of the Contract
(h) the Special Conditions of Contract,
(1) the completed schedule including Bill of Quantities; and
Q) [add here: any other documents]

3. In consideration of the payments to be made by the Procuring agency/Employer to the
contractor as mentioned in this contract, the contractor hereby covenants with Procuring
agency/Employer to execute the works to remedy defects therein in conformity in all
respects with the provisions of the Contract.

4. The Procuring agency/Employer hereby covenants to pay the Contractor in consideration
of the execution and completion of the Works and the remedying of defects therein, the
Contract Price or such other sum as may become payable under the provisions of the
Contract at the times and in the manner prescribed by the Contract.

IN WITNESS whereof the parties hereto have caused this Contract to be executed in
accordance with their respective laws the day and year first above written.

Signed, sealed, delivered by Signed, sealed, delivered by
the the
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(for the Procuring agency/Employer) (for the Contractor)

Witness to the signatures of the Procuring Witness to the signatures of the Contractor
agency/Employer s
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Performance Guarantee Form

To:  [name of Procuring agency/Employer]

WHEREAS [name of Contractor] (hereinafter called “the contractor”) has undertaken, in
pursuance of Contract No. [reference number of the contract] dated [insert date] for the
execution of [insert name of the works and its brief description] (hereinafter called “the
Contract”).

AND WHEREAS it has been stipulated by you in the said Contract that the contractor shall
furnish you with a Bank Guarantee by a reputable bank for the sum specified therein as
security for compliance with the Contractor’s performance obligations in accordance with the
Contract.

AND WHEREAS we have agreed to give the Contractor a guarantee:

THEREFORE, WE hereby affirm that we are Guarantors and responsible to you, on behalf of
the Contractor, up to a total of [amount of the guarantee in words and figures], and we
undertake to pay you, upon your first written demand declaring the Contractor to be in default
under the Contract and without cavil or argument, any sum or sums within the limits of
[amount of guarantee] as aforesaid, without your needing to prove or to show grounds or
reasons for your demand or the sum specified therein.

This guarantee is valid until the: [insert date]

Signature and seal of the Guarantors

[name of bank or financial institution]

[address]

[date]
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Advance Payment Security

Demand Guarantee

Beneficiary:
Date:
ADVANCE PAYMENT GUARANTEE No.:

Guarantor:

We have been informed that [Inset name of the Contractor] (hereinafter called “the Contractor”)

has entered into Contract No. dated with the [insert name of the
Procuring agency/Employer]| (hereinafter called “the Procuring agency/Employer”) for the
execution of (hereinafter called "the Contract").

Furthermore, we understand that, according to the conditions of the Contract, an advance
payment in the sum ( ) is to be made against an advance payment
guarantee.

At the request of the Contractor, we as Guarantor, hereby irrevocably undertake to pay the
Procuring agency/Employer any sum or sums not exceeding in total an amount of

upon receipt by us of the Procuring agency/Employer’s complying demand supported by the
Procuring agency/Employer’s statement, whether in the demand itself or in a separate signed
document accompanying or identifying the demand, stating either that the Applicant:

(a)has used the advance payment for purposes other than the costs of mobilization in
respect of the Works; or

(b) has failed to repay the advance payment in accordance with the Contract conditions,
specifying the amount which the Contractor has failed to repay.

A demand under this guarantee may be presented as from the presentation to the Guarantor of a
certificate from the Procuring agency/Employer’s bank stating that the advance payment referred
to above has been credited to the Contractor on its account number at

The maximum amount of this guarantee shall be progressively reduced by the amount of the
advance payment repaid by the Contractor as specified in copies of interim statements or
payment certificates which shall be presented to us.

The Guarantee shall remain valid up to the aforesaid date and shall be null and void after the
aforesaid date or earlier if the advance made to the Contractor is fully adjusted against payments
from Interim Payment Certificates of the Contractor provided that the Guarantor agrees that the
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aforesaid period of validity shall be deemed to be extended if on the above mentioned date the
advance payment is not fully adjusted.

[signature(s)]

Note: Allitalicized text is for use in preparing this form and shall be deleted from the final
product.
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Retention Money Security
Demand Guarantee

[Guarantor letterhead or SWIFT identifier code]

Beneficiary: [Insert name and Address of Procuring agency/Employer]
Date: [Insert date of issue]
RETENTION MONEY GUARANTEE No.: [Insert guarantee reference number]

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead]

We have been informed that [insert name of Contractor, which in the case of a joint
venture shall be the name of the joint venture] (hereinafter called "the Contractor") has entered into
Contract No. [insert reference number of the contract] dated with the
Procuring agency/Employer, for the execution of [insert name of contract
and brief description of Works] (hereinafter called "the Contract").

Furthermore, we understand that, according to the conditions of the Contract, the Procuring
agency/Employer retains moneys up to the limit set forth in the Contract (“the Retention
Money”), and that when the Taking-Over Certificate has been issued under the Contract and the
first half of the Retention Money has been certified for payment, payment of /insert the second
half of the Retention Money or if the amount guaranteed under the Performance Guarantee
when the Taking-Over Certificate is issued is less than half of the Retention Money, the
difference between half of the Retention Money and the amount guaranteed under the
Performance Security and, if required, the ES Performance Security/ is to be made against a
Retention Money guarantee.

At the request of the Applicant, we, as Guarantor, hereby irrevocably undertake to pay the
Beneficiary any sum or sums not exceeding in total an amount of [insert amount in
figures] ( ) [amount in words] upon receipt by us of the Procuring agency/Employer’s
complying demand supported by the Beneficiary’s statement, whether in the demand itself or in
a separate signed document accompanying or identifying the demand, stating that the Applicant
is in breach of its obligation(s) under the Contract, without your needing to prove or show
grounds for your demand or the sum specified therein.

A demand under this guarantee may be presented as from the presentation to the Guarantor of a

certificate from the Procuring agency/Employer’s bank stating that the second half of the

Retention Money as referred to above has been credited to the contractor on its account number
at [insert name and address of Contractor’s bank] .

This guarantee shall expire no later than the .... day of ...... , 2..., and any demand for payment
under it must be received by us at the office indicated above on or before that date.

[signature(s)]
Note: Allitalicized text (including footnotes) is for use in preparing this form and shall be
deleted from the final product.
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SECTION XI: SPECIFIC PROVISIONS

MY Wepprol By ghevwing Sardiced
PRE Pubgier 7] Lirsdsd

e-Pak Acquisition and Disposal System (EPADS) generated document | © 2026 Page 397 of 444



SPECIFIC PROVISIONS

1. GENERAL

1.1 Specific Provisions shall form an integral part of Bid and the Contract
Documents.

1.2 The Contractor shall notify all sub-contractors of the provisions of these Special
Provisions.

1.3 All the items under Special Provisions are to be provided/ arranged by the

Contractor within one (1) month after award of works (during mobilization
period) without any additional cost to the Employer. No payment shall be made
to the Contractor for the provision of these items, and the cost shall be deemed to
have been included in the quoted rates and prices of other items of BOQ.

2. DESCRIPTION OF PROJECT, WORKS INVOLVED AND SITE

The scope of work primarily includes the construction of the Aviation Complex at Blue
Area Islamabad. The scope of work for the high-rise building (6 basements, ground plus
26 storeys) includes Piling and Earth Retention Works, Civil Works, Architectural
finishes works, HVAC, Elevators, Escalators, Electrical, ELV Systems, Plumbing, Fire
Fighting, Building Management System, Facade System, BIPV System, Metering and HT
Room and infrastructure development works. Infrastructure works include PCC roads,
concrete paver parking, storm water drainage, sewerage networks and fire-fighting etc.
lying within the boundaries and limits shown on the Drawings and any such additional
areas adjacent thereto as may be designated by the Engineer from time for the
construction to be performed under the Contract, and all such areas and additional areas
shall comprise the Site.

3. CODES, STANDARDS AND CERTIFICATES
A. Applicable Standards
Except as otherwise provided by these Specifications or the Drawings, all
materials, equipment and fabrication and testing thereof shall conform to the latest

applicable standards and codes referred in the Specifications by use of the
abbreviations explained below:

ASCE American Society of Civil Engineers

ASA American Standard Association

ACI - American Concrete Institute (USA)

AISI - American Iron and Steel Institute (USA)

AISC - American Institute of Steel Construction (USA)

ANSI - American National Standard Institute (USA)

ASTM - American Society for Testing and Materials (USA)
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AASHTO - American Association of State Highway & Transportation
Officials.

AWS - American Welding Society (USA)

BS - British Standards (UK)

CP - Codes of Practice (UK)

ICAO International Civil Aviation Organization

BSICP British Standard Institute Code of Practice

PS - Pakistan Standards (Pak)

PCA Portland Cement Association

PSI Pakistan Standard Institute

SSPC - Steel Structures Painting Council (USA)

UBC - Uniform Building Code (USA)

USBR - United States Bureau of Reclamation (USA)

If the Contractor, at any time and for any reason, wishes to deviate from the above
standards or desires to use material or equipment not covered by the above
standards, he shall state the exact nature of the changes, the reason for making the
change and shall submit complete specifications of the materials and equipment to
the Engineer for approval.

B. Standards other than those Specified

Where requirements for materials or equipment are specified by reference to a
standard which has its origin in one country, it is not the intention to restrict the
requirements solely to that standard and that country. Other standards, including
standards of other countries, will be accepted provided the requirements thereof,
in the sole opinion of the Engineer, are at least equal to the requirements of the
standard specified. The Contractor may propose to the Engineer an equivalent
standard other than that specified, in which case he shall submit the proposed
standard and all other information required and shall submit written proof that his
proposed standard is equivalent in all significant respects to the standard
specified. All submissions must be made in the English language.

C. Codes and Standards at Site
The Contractor shall supply and have at his site office:-

a) Copies of all latest editions of codes and standards referred to in these
Specifications or equivalent codes and standards as approved by the
Engineer.

b) Catalogues and published recommendations from manufacturers supplying
products and materials for the project.

c) The Contractor shall provide manufacturer's or supplier's materials which
must meet the requirements of a specific code or standard as stated in these
Specifications.
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4. MANUFACTURER'S RECOMMENDATIONS

Installation of manufactured items shall be in accordance with procedures recommended by
the manufacturer or as approved by the Engineer.

5. UNITS OF MEASUREMENTS
The FPS System of Units shall be used throughout the Project.
6. EXISTING CONDITION AT SITE

Drawings and information pertaining to existing project conditions are furnished for
reference.

Neither the Employer nor the Engineer warrants the adequacy or correctness of these.
The Contractor’s are encouraged to visit the project site to assess the existing site
conditions.

7. PROTECTION AND PRECAUTIONS

The Contractor and his sub-contractors shall afford all necessary protection to existing
structures and will be required to make good at his own expense any damage done to
such structures through his own or his representatives or subcontractors' fault and
negligence.

The Contractor and his sub-contractors shall afford all necessary protection to existing
roads in the area. He will clear and make good at his own expense any damage to or
debris on these roads through his own fault and negligence. He must at all-time ensure
the free and normal flow of traffic and shall not cause obstruction to the traffic system.
The Contractor and his sub-contractors shall provide and maintain necessary protection
and precautionary measures to properly cordon off the worksite using barricades,
fencing, warning signs, and other suitable protective measures to prevent unauthorized
access, accidents and ensure public safety. The following requirements shall be adhered
to:

a) Barricading and Signage: The worksite shall be enclosed with durable barricades or
fencing of sufficient height and strength to prevent unauthorized entry. Clear warning
signs, including hazard notifications and restricted area markers, shall be placed at
strategic locations.

b) Lighting and Visibility: Adequate lighting shall be provided around the worksite,
especially in low-visibility areas, to prevent accidents. Reflective markers and
warning tape shall be used as necessary.

¢) Access Control: Entry to the worksite shall be restricted to authorized personnel
only. The Contractor shall implement a controlled access system to monitor entry and
exit points.
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d) Protection of Pedestrians and Traffic: If construction activities affect pedestrian
walkways or roads, appropriate diversions, temporary walkways, and traffic
management measures shall be implemented to ensure safe movement.

e) Regular Inspection and Maintenance: The Contractor shall inspect and maintain all
safety and protective measures regularly to ensure their effectiveness. Any damaged
barricades, signage, or protective elements shall be immediately repaired or replaced.

The Contractor shall promptly correct all such damage to original condition at no
additional expense to the Employer.

The Contractor shall cooperate with trades performing work under other Contracts as
necessary for completion.

8. SEQUENCE OF CONSTRUCTION

The Contractor shall submit his proposal for approval of the Engineer the sequence of
Construction, prior to starting the works. The works shall be executed as per approved
sequence of construction.

9. LINES AND LEVELS

Survey control points will be established by the Engineer. The Contractor shall be
responsible for verifying these and shall be responsible for all requirements necessary for
the execution of any work to the locations, lines, and levels specified or shown on the
drawings, subject to such modifications as the Engineer may require as work progresses.

10. PLANT, EQUIPMENT AND TOOLS

The Contractor shall provide at his cost modern plant, equipment and tools, adequate and
befitting to the nature, magnitude and size of this Contract, in strict compliance with the
requirements of the General Conditions of Contract, Conditions of Particular
Applications and Technical Specifications.

11. PARTIAL POSSESSION

Whenever, as determined by the Employer any portion of work performed by the
Contractor is in a condition suitable for use, the Employer may take possession of or use
such portion.

Such use by the Employer shall in no instance be construed as constituting final
acceptance, and shall neither relieve the Contractor of any of his responsibilities under
the Contract, nor acts a waiver by the Employer of any of the conditions thereof,
provided that the Contractor shall not be liable for the cost of repairs, re-work, or
renewals which may be required due to ordinary wear and tear resulting from such use.
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However, if such use increases the cost or delays to the completion of remaining portions
of work, the Contractor will be entitled to an equitable adjustment.

If, as a result of the Contractor's failure to comply with the provision of the Contract,
such use proves to be unsatisfactory, the Employer will have the right to continue such
use until such portion of the work can, without injury to the Employer, be taken out of
service for correction of defects, errors, omissions, or replacement of unsatisfactory
materials or equipment, as necessary for such work to comply with the Contract;
provided that the period of such operation or use pending completion of appropriate
remedial action shall not exceed twelve months unless otherwise mutually agreed upon in
writing between the parties.

12.  EXISTING SERVICES

The Contractor shall search for, find, locate and protect any wiring, cable, duct,
pipework, etc., within or immediately adjoining the site area.

The Contractor shall take full responsibly for safety of existing service lines, utilities and
utility structures uncovered or encountered during excavation and construction
operations.

The Contractor shall take full responsibility for damaging any such service lines,
utility/utility structure and any cost and/or expense that arises or issues from any such
damage shall be borne directly by himself. Should any damage to any such service occur
the Contractor shall forthwith take remedial action, initiate safety precautions, install
temporary services and carryout repair all at his own cost and expense and inform the
Engineer and notify all relevant authorities.

Existing utilities which are to remain in service for or after the works are to be
determined by the Contractor. If any existing service lines, utilities and utility structures
which are to remain in service are uncovered or encountered during these operations, they
shall be safeguarded, protected from damage, and supported. The Contractor shall
preserve, maintain and keep in perfect working conditions, any existing facilities required
to be preserved by the Employer/the Engineer.

13.  CONSTRUCTION AREA AND ACCESS

The Employer will provide the Contractor possible space within or nearby the area of site
of works for the storage of plant, equipment and materials and for Contractor's temporary
office, during the currency of the Contract. In case the adjacent area as required by the
Contractor is not available within the Project boundary for storage of plant, equipment
and machines then the Contractor shall arrange at his own expense possible space for
storage of plant, equipment and machines at his own cost and expense. On no account
shall such temporary installations conflict/interfere with any of the permanent
installations, services and any operational function of Employer. The handling and
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storage of all plants, equipment and materials at site shall be the sole responsibility of the
Contractor and at no risk and cost to the Employer.

The Contractor shall protect all material against corrosion, mechanical damage or
deterioration during storage and erection on site. The protection methods shall be to the
approval of the Engineer

14. CONSTRUCTION & CHECKING AT SITE

The Contractor shall submit to the Engineer in due time for approval and discussion, his
proposals and plans as to the method and procedure to be adopted for the temporary and
permanent works involved.

The submitting to these suggestions and arrangements, and the approval thereof by the
Engineer shall not relieve the Contractor of his responsibilities and duties under the
Contract.

The carrying out of all work included in the Contract is to be supervised by a sufficient
number of qualified representatives of the Contractor and full facilities and assistance are
to be afforded by the Contractor for the Engineer or his Representative to check &
examine the execution of the work.

The Engineer reserves the right to inspect all parts of the works but may at his discretion
waive inspection on certain items. This shall in no way absolve the Contractor from his
responsibilities. This particularly applies to the checking of materials, the accurate setting
out of foundations, and to the leveling, setting and aligning of the various parts, and to
the proper fitting and adjustment of manufactured and finished materials and fixtures in
position.

If the Engineer or his Representative find that the work progress is slow in such a way
that the works or parts thereof will not be completed in the time specified, then he shall
order the Contractor to work overtime or in shifts and the Contractor shall comply. These
arrangements will be free of all financial encumbrances and at no additional costs to the
Employer.

In the event of night work, the Contractor shall provide sufficient and adequate lighting
to the satisfaction of the Engineer or his Representative and shall supply the necessary
manpower for satisfactory continuation of the work after normal hours.

15. STORAGE & HANDLING FACILITIES

The Contractor shall make his own arrangements for providing the necessary space for
the storage of plant, equipment and materials and for Contractor's temporary office, in
and around the site of works, during the currency of the Contract.
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16. PRODUCT DATA

Manufacture’s standard schematic drawings shall be modified or deleted to indicate only
information which is applicable to the project. Such standard information shall be
supplemented to provide all additional applicable information.

Manufacturer's catalogue sheets, brochures, diagrams, schedules, performance charts,
illustrations and other standard descriptive literature shall be clearly marked to identify
pertinent materials products or models. Dimensions and required clearances shall be
indicated. Shop performance characteristics and capacities shall be noted.

The Contractor shall ensure that all technical submittals are complete, accurate, and in
full compliance with the Contract Documents prior to initial submission. Re-submissions
shall be limited strictly to incorporating comments issued by the Engineer on the
preceding submission.

The Contractor shall not make unnecessary, repetitive re-submissions of previously
reviewed and accepted or rejected submittals without valid justification. Any re-
submission that does not adequately address prior comments, or includes unjustified
revisions, shall be liable for rejection without review.

In the event of excessive or unjustified re-submissions, the Engineer reserves the right to:

(a)  return such submittals without review; and/or
(b)  recover any additional administrative or review costs incurred.

17. PRODUCT QUALITY AND HANDLING
Suppliers of local and foreign products and installations specified shall have been
regularly engaged in the business of manufacturing, fabricating, installing and / or
servicing work required for a period not less than 5 years. In addition, the Engineer may
request as appropriate a:
- list of similar installations that describes project, scope and date of completion.
- complete literature, performance data, and technical data.
- list of services record within Pakistan.
- location of service office from which this installation could be maintained.
For the actual fabrication, installation and testing of the specified work use only
thoroughly trained and experienced workmen completely familiar with the items required

and with the manufacturers recommended methods of installation. In acceptance or
rejection, no allowance will be made for the lack of skill on the part of workmen.
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Use all means necessary to protect materials before, during and after installation and to
protect the installed work and materials of all other trades. In the event of damage,
immediately make all repairs and replacement necessary for approval and at no additional
cost to the Employer.

18. INSPECTION & TESTS REPORTS

All equipment and materials furnished under these specifications and all work performed
in connection therewith will be subject to rigid inspection by the Engineer or the
Engineer’s Representative. Acceptance of equipment and material or the waiving off
inspection thereof shall in no way relieve the Contractor of his responsibility for meeting
the requirements of the Contract.

The Contractor shall furnish the Engineer with certified true copies of test reports of all
materials used in the manufacture and fabrication of all equipment and material including
metal work, steel pipes, fire bricks etc. The result of these test shall be in such form as to
show compliance with the applicable Specifications, standards and codes for the material
used.

19. FIELD LABORATORY AND TESTING
19.1 General

The Contractor shall provide and maintain a field laboratory equipped with
approved equipment to perform all the tests required by the Engineer. The quality
control testing shall be performed by the Contractor's competent personnel in
accordance with a site testing and quality control programme to be established by
the Contractor and approved by the Engineer. The Engineer may however, require
certain tests to be performed in any other laboratory designated by him.

The Contractor shall provide laboratory helpers to the Engineer for testing. The
laboratory shall be run by a qualified material Engineer and Laboratory
Technician to be employed by the Contractor.

The Field Laboratory, including all equipment and staff shall be placed at the
disposal and direction of the Engineer during the Contract.

The Contractor shall keep a complete record of all quality tests performed on site.

All quality control and tests shall be carried out in accordance with applicable
standards and codes. In addition to routine field testing, the contractor shall
undertake soil studies for water storage structures etc as directed by the engineer,
and furnish a report for evaluation of structural designs of hydraulic and retaining
structures where applicable with no additional payment to contractor.
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19.2. Field Laboratory Equipment Requirements

The Laboratory shall be equipped with new unused and latest Equipment to
perform tests as per Technical Specifications and General Conditions of Contract.
Additional equipment/materials shall be supplied by the Contractor as and when
required by the Engineer to perform any specified test, at no additional cost to the
Employer.

The laboratory shall also be equipped with new unused furniture, fittings and
fixtures. If any equipment, furniture, fitting or fixture becomes unserviceable for
any reason what so ever, the Contractor shall promptly replace the same as and
when directed by the Engineer.

19.3. Testing Laboratory Certificates

The Engineer may accept a certificate from a commercial testing laboratory,
satisfactory to him, certifying that the product has been tested within a period
acceptable to the Engineer and that it conforms to the requirements of these
specifications.

19.4. Method of Payment

The cost of providing running and maintenance of the laboratory, equipment,
materials and staff, testing charges for materials supplied by the Employer and all
other tests to be performed in any other laboratory designated by the Engineer
shall be deemed to be included in the price quoted by the Contractor and no
separate claim for payment on this account shall be entertained by the Engineer.
Furthermore, the cost of any additional laboratory, field and shop tests required
through the resubmission of samples because of failure of compliance with
Specifications shall be borne by the Contractor.

In case the Contractor does not provide the specified equipment and testing

facility, cost of testing plus 100 percent overheads shall be recovered from his
bills.

20. SURVEYING INSTRUMENTS
20.1 General

The minimum quantity of survey equipment is stated below which shall be
available with the Contractor at site of Works along with qualified Surveyors and
Survey Helpers. The equipment shall be maintained throughout the Contract
Period and replaced by the Contractor in case of damage or loss. The survey
equipment shall be made available to the Engineer when requested. All surveying
equipment shall be in good working condition.
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20.2 Surveying Equipment Required

The Contractor shall provide and maintain the following surveying equipment at

site.

a)  Total Station with staff 02 No.

b)  Automatic Levels with tripods & staff 02 No.

c) All other miscellaneous tools, equipment and materials required in

surveying.
21. APPROVAL OF MATERIALS AND PLANT
21.1  Quality of Materials

All materials, fixtures, fittings, supplies and plant furnished under the Contract
shall be new and unused, standard first grade quality and of the best workmanship
and design. No inferior or low-grade materials, supplies or articles will be either
approved or accepted, and all work of assembly and construction shall be done in
a first-class and workmanlike manner. In asking for prices for materials intended
for delivery to the Site and incorporation in the Works under any portion of these
Specifications, the Contractor shall provide the manufacturer or supplier with
complete information as may be necessary to secure compliance to this Clause
and, in every case, he shall quote this Clause in full to each such manufacturer or
supplier.

21.2  Submission of Samples and Data

21.2.1 The Contractor shall furnish for approval of the Engineer with reasonable
promptness all samples as directed by the Engineer or specifically called for in the
Specifications and in accordance with the time schedule provided in the schedule
of submittals. The Engineer shall check and approve such samples with reasonable
promptness only for conformance with the design concept of the Works and for
compliance with the information given in the Contract Documents. All work shall
be in accordance with approved samples.

21.2.2  Samples shall be furnished so as not to delay fabrication, allowing the Engineer
reasonable time for consideration of the sample submitted.

21.2.3  Each sample shall be properly labeled with the name and quality of the material,
manufacturer's name, name of the project, the Contractor's name and the date of
submission, and the Specifications Article number to which the sample refers.

21.24  The manufacturer's installation directions shall be provided with each sample. The
Contractor shall pay all transportation costs and deliver samples to the Engineer's
office, Site or testing laboratory as directed by the Engineer.
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21.2.5  Samples shall be of adequate size to permit proper evaluation of the material by the
Engineer. Where variations in colour, texture, dimensions or other characteristics
are to be expected, the Contractor shall submit samples showing the maximum
range of variation. Materials exceeding the range of variation of the approved
samples shall not be used on the Work.

21.2.6  In order to permit coordinated selection of colours and finishes, the Contractor shall
deliver samples of all related items to the Engineer at one time. Samples of such
materials will not be approved until all related samples have been submitted.

21.2.7  If both Shop Drawings and samples are required for the same item, the Engineer
may require both to be submitted before approving either.

21.2.8  The Contractor shall erect Mock-up samples of finished items where specifically
called for in the documents or as directed by the Engineer.

The Mock-up samples shall be preserved/protected by the Contractor till the end of
the project or as directed by the Engineer.

21.2.9  No acceptance or approval of any Shop Drawings or sample, or any indication or
request by the Engineer on any Shop Drawings shall constitute an authorization for
any increase in the Contract Sum.

21.3 Inspection

All material and Plant furnished and all work performed under this Contract will
be subject to inspection by the Engineer at all times and in all states of completion
both off-Site and on-Site. The Contractor shall furnish promptly without
additional charge, all facilities, labour and materials reasonably needed for
performing such inspection and testing as may be required by the Engineer.

21.4 Approved Sample at Site

The Contractor shall, at all times, keep on the Site approved samples. All such
samples shall be made available to the Engineer as and when required.

22. BAR BENDING SCHEDULE

Bar bending (reinforcement bars) schedule of all structural drawings shall be prepared by
the Contractor and submitted in triplicate to the Engineer for approval.
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23.  DRAWINGS
23.1 Bid Drawings

Bid Drawings issued with the Bid Documents, called the Bid Drawings, show
scope of the work to be performed by the Contractor. The Drawings are generally
in sufficient detail so as to be used as a basis for construction, fabrication and for
placing orders for materials subject to corrections based on the future issue of
supplementary Drawings as provided under Sub-Clause 23.2 hereof.

23.2  Construction Drawings, Supplementary Drawings

Upon commencement of the works and furnishing by the Contractor stake out
survey plan & natural ground levels, the Engineer shall issue Construction
Drawings to the Contractor. The Construction drawings may be issued in stages,
where necessary.

The Engineer shall have authority to issue to the Contractor, from time to time,
such supplementary Drawings and instructions as shall be necessary for the
purpose of the proper and adequate execution and completion of the Works and
the remedying of any defects therein. The Contractor shall follow these drawings.

When additional information regarding the geological formations or other
conditions becomes available, the Engineer may find it desirable to change
dimensions or design of one or more of the features of the Works to conform to
the newly disclosed conditions. The Engineer reserves the right to make such
reasonable changes, and the Contractor’s operations shall be conducted so as to
accommodate any such reasonable changes in the Works.

23.3 Definition of Term Drawings

The term Drawings as used in the Specifications means the Drawings referred in
Clauses 23.1 and 23.2 above.

23.4 Checking of Drawings

The Contractor shall check all Drawings carefully as soon as practicable after
receipt thereof, and shall promptly notify the Engineer of any errors discovered.

23.5 Copies of Drawings

Drawings will be issued to the Contractor as described below:
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23.5.1 Construction Drawings

Two (2) sets of the Construction Drawings will be issued to the Contractor
as stated above, free of charge. Additional sets will be provided at cost of
reproduction upon written request of the Contractor.

23.5.2 Supplementary Drawings

Two (2) prints of each supplementary Drawing will be issued to the
Contractor free of charge. Additional sets will be provided at cost of
reproduction upon written request of the Contractor.

23.6 Drawings to Be Furnished by the Contractor

The Contractor shall submit to the Engineer for review, such drawings as are
required under the Contract, sufficiently in advance of the work intended to be
executed.

23.6.1 Reinforcement Drawings

Reinforcement placement drawings and bar bending schedules (to be
provided by the Contractor as per Clause 22 above) of all RCC work shall
be prepared by the Contractor and submitted in triplicate to the Engineer
for approval, sufficiently in advance of the works in which they are
intended to be used.

23.6.2 Shop Drawings

(a) The Contractor shall submit to the Engineer for review three (3)
copies of all drawings to be issued for setting out, fabrication,
supply order and construction; based on data, requirements,
dimensions, details, codes, standards and design provided in the
drawings issued by the Engineer. Such drawings shall be submitted
at least twenty-eight (28) days before they are required for use. If
within a period of fourteen (14) days after submission, the
Engineer notifies the Contractor that a drawing fails to comply
with the relevant requirement of the Contract, it shall be rectified
and resubmitted for approval at the Contractor’s cost. Fabrication
or construction shall not commence on any part of the Works until
the shop drawings or construction drawings for that part of the
Works have been approved by the Engineer.

The Works shall be executed in accordance with the drawings as
approved by the Engineer. If the Contractor wishes to modify any
approved drawings, he shall immediately notify the Engineer and
submit revised drawings for approval. If the Engineer instructs that
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further drawings are necessary for executing the Works, the
Contractor shall prepare such drawings and submit them for
approval.

The Contractor at his cost shall rectify errors, omission,
ambiguities, inadequacies and other defects.

Approval by the Engineer, in accordance with this paragraph, shall
not relieve the Contractor of any of his responsibilities under the
Contract.

(b) The shop drawings shall be properly identified indicating the part
of the Works, the name of the contractor / supplier etc., the date of
preparation and the dates of all revisions. The Shop Drawings shall
be complete and shall show the design dimensions, proposed
materials to be used, finishes, type of shop paint and all other
details in connection thereto.

(c) Where adjoining work requires shop drawings, the Contractor shall
prepare and submit composite shop drawings, which shall show
and define the work under all affected trades. If the Contractor
executes work before coordinating with other trades so as to cause
interference with work of those trades, he shall make changes
necessary to correct the conditions without extra cost to the
Employer.

(d) No changes shall be made by the Contractor in the resubmitted
shop drawings in excess of the corrections spelled out by the
Engineer and in a separate note on the shop drawings.

(e) No work in the shop shall be started and no material or plant
ordered until the Engineer has approved the shop drawings. It shall
be the responsibility of the Contractor to submit the shop drawings
on a schedule that allows reasonable time for checking and
approval and subsequent fabrication. Failure to submit shop
drawings in ample time for checking, correcting, and rechecking
will not justify extension of time for completion of the Works.

® The Contractor shall also check and verify all site measurements
whenever requested by other Specialist Contractors or by other
Sub-Contractors to enable them to prepare their own shop
drawings and pass on the information with sufficient promptness,
so as not to delay the work in any way. A copy of all such
information passed on shall be given to the Engineer.
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23.6.3 As-Built Drawings

The Contractor shall, at all times, keep on Site a separate set of prints of
all drawings on which all significant changes between the work shown on
the Drawings and that which is actually constructed, shall be noted neatly,
accurately and promptly as the work progresses. The Contractor shall also
regularly update BIM-Revit Model and share with the Engineer. Such
drawings shall show the exact physical location and configuration of the
works as actually installed.

The Contractor shall, within fourteen (14) days of issuance of Taking-
Over Certificate for whole of the Works, furnish to the Engineer for his
approval two (2) copies of such marked up drawings along with BIM-
Revit Model. One (1) copy of each of the marked up drawings approved
by the Engineer shall be returned to the Contractor by the Engineer and
these shall be used for the preparation of the As - Built Drawings.

The Contractor shall furnish to the Engineer six (6) complete sets and one
reproducible copy of all As -Built Drawings (Auto CAD Drawings as well
as BIM-Revit Model of all services) within twenty-eight (28) days of
receipt of drawings stated above, from the Engineer.

24. PROTECTION OF THE WORKS

The Contractor shall whenever necessary cover up and protect the works from weather and
damage by his own or other workmen performing subsequent operation. The Contractor
shall provide all necessary dustsheets, barriers and guard rails and clear away the same at
completion.

25. RESTORATION AND CLEANING

Upon completion of the works the Contractor shall restore all items covered by the Contract
to the satisfaction of the Engineer.

The Contractor shall do regular cleaning and clear away all rubbish and excess materials that
may accumulate from time to time on completion and before handing over. Upon
completion of the works he shall obliterate all signs of temporary construction facilities such
as work areas, structures, foundations of temporary structures, stock piles of excess or waste
materials, or any other vestiges of construction, as directed by the Engineer. All buildings
shall be cleaned; floors and paving scrubbed and the works and site shall be left in a clean
and satisfactory state for immediate use and occupation. Care shall be taken not to use any
cleaning materials, which may cause damage to the surface to be cleaned.

The Contractor shall also take all necessary precautions to keep the works and site free from
vermin during construction and he shall leave the works vermin free on completion.
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Application of pest control agents shall not commence until the specific product, name,
method and extent of application have been submitted to and approved of by the Engineer.

26.  SITE OFFICE AND TEMPORARY FACILITIES TO BE PROVIDED BY THE
CONTRACTOR

26.1 Contractor’s Office, Facilities Etc.

The Contractor shall establish and maintain a Site office. The Contractor shall
provide all facilities in connection with the execution, completion, of the Works,
remedying defects therein and maintenance of the utilities services. The facilities
shall not be limited to the Contractor’s Site Office, labour camps, work yard and
storage areas, temporary water supply, waste water disposal, temporary
electricity, medical unit, temporary roads, fire protection and firefighting
equipment etc. The Contractor shall be solely responsible for arranging all utilities
and the Contractor shall setup, maintain and operate an architectural and
engineering facility at site with adequate number of technical and support staff as
well as equipment required for particular nature of job covered under the Contract
to prepare drawings/shop drawings for approval of the Engineer.

The Contractor shall arrange his labour camp, work yard, storage area and site
office.

26.2 Temporary Roads

The Contractor shall prepare and maintain such temporary roads as may be
necessary, from the site to the nearest road and also within the plot. Such roads shall
be positioned strictly in accordance with the Engineer's instructions and the
Contractor shall reduce or control any dust nuisance by regularly spraying water and
compaction as directed.

26.3 Temporary Services
26.3.1 Temporary Water Supply

The Contractor shall supply in sufficient quantity all necessary potable and
other water for construction purposes for all trades at points within a
reasonable distance of any building being constructed. The Contractor shall
make arrangements and pay charges for water service installation,
maintenance and removal thereof, and pay the costs of water for all trades.

At completion of the work, the temporary water services equipment and
piping shall be removed by the Contractor at his own expense.
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26.3.2 Temporary Electricity

The Contractor shall make all the necessary arrangements for a temporary
electricity service, pay all expense in connection with the installation,
operation and removal thereof and pay the costs of electricity consumed by
all trades. The Contractor shall arrange and furnish an Electric Power
Generating set at site and maintain the generating set in perfect working
condition through-out the duration of Contract. The generating power of
the set shall be sufficient to operate all plant and equipment as well as the
camps and offices of the Contractor and the offices of the
Engineer/Employer, during construction at site. Should the set fail to meet
the required demand at site or fail to function or operate, the Contractor
shall immediately replace the same with other generating set/sets to the
satisfaction of the Employer as well as the Engineer.

A temporary lighting system shall be furnished, installed and maintained by
the Contractor as required to satisfy the minimum requirements for safety
and security and to the satisfaction of the Engineer.

When the permanent electrical power and lighting systems are in an
operating condition, they may be used for temporary power and lighting for
construction purposes provided that the Contractor obtains the written
approval of the Engineer and the Employer and assumes full responsibility
for the entire power and lighting system and pays all costs for operation and
maintenance of the system.

At completion of construction work, or at such time as the Contractor makes
use of permanent electrical equipment and devices, temporary electricity
services shall be removed by the Contractor at his own expense.

26.3.3 Waste Disposal

The Contractor shall make such temporary provisions as may be required in
order to dispose of any chemicals, fuels, oils, grease, bituminous materials,
waste and soil waste and the like without causing pollution to either the site
or the environment. Disposal of any materials, wastes, effluent, garbage, oil,
grease, chemicals and the like shall be in areas specified by the concerned
local authority proposed by the Contractor and subject to the approval of the
Engineer. If any waste material is dumped in unauthorized areas the
Contractor shall remove the material and restore the area to the condition of
the adjacent undisturbed area. If necessary, contaminated ground shall be
excavated, disposed off as directed by the Engineer and replaced with
suitable fill material compacted and finished with topsoil all at the expense
of the Contractor.
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26.3.4 Fire Protection

The Contractor shall provide and maintain adequate fire protection in the
form of barrels of water with buckets, fire bucket tanks, fire extinguisher, or
other effective means ready for instant use, distributed around the project and
in and about temporary inflammable structures during construction of the
works.

Gasoline and other flammable liquids shall be stored in and dispensed from
safety containers approved by the Engineer and storage shall not be within
building.

Torch-cutting and welding operations performed by the Contractor shall
have the approval of the Engineer before such work is started and a chemical
extinguisher is to be available at the location where such work is in progress.

The Contractor shall follow the instructions and specifications of the Civil
Defense Department or any other local department concerned with such
activities.

27 CONSTRUCTION SCHEDULE

A Construction schedule shall be maintained in accordance with the provisions of the
General Conditions of Contract.

The schedule shall be accompanied with sufficient data and information including all
necessary particulars of constructional plant, equipment machinery, temporary Works,
arrival of plant, equipment at site and their installation, method of operation, work forces
employed, etc., for an activities of the Works.

Should the Engineer consider any alteration or addition in the programme and time
schedule, the Contractor shall conform thereto without any cost to the Employer.

Whenever necessary and wherever the progress of the actual work shows departure, the
programme and time schedule shall be undated and submitted to the Engineer for his
approval.

28 SUBMISSION REQUIREMENTS

28.1  Schedule submission at least sixty days before the dates when reviewed
submittals will be needed.

28.2  Submit Shop Drawings as per provision given in Sub-Clause 23.6.2 and number
of copies of Product Data which the Contractor requires for distribution plus four
copies which will be retained by the Engineer.
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28.3  Submit three samples unless otherwise specified.

28.4  Accompany submittals with transmittal letter, in duplicate, containing:
- Date
- Project title and number
- Contractor’s name and address

- The number of each Shop Drawing, Product Data and the Sample
submitted.

- Notification of deviations from Contract Documents.
- Other pertinent data.
29 RESUBMISSION REQUIREMENTS
Shop Drawings:
- Revise initial drawings as required and resubmit as specified for initial submittal.
- Indicate on drawings any changes which have been made by the Engineer.

- Product Data and Samples: Submit new data and samples as required for initial
submittal.

30 MONTHLY PROGRESS REPORT AND PHOTOGRAPHS

30.1 During the continuance of the Contract, the Contractor shall submit monthly
progress on forms as approved by the Engineer.

Such monthly reports shall show the actual progress completed as of date of the
report plotted against the schedule as given by the Contractor at the start of work
and shall be broken down so as to indicate status of all activities associated with
mobilization design, material procurement, manufacture, surveys works, tests
with regard to the agreed contract programme.

30.2 The Employer and the Engineer reserve the right to coordinate the schedules of
this Contractor and other Contractors working at the Site, and to adjust and/or
change any and all such schedules as required during the course of construction in
order to achieve a coordinated project in harmony with the Employer's completion

date.
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30.3 Commencing after the first month of construction, and continuing every month
until completion, the Contractor shall take and submit photographs to the
Engineer's Representative, to show progress of his work and completion of each
structure or major feature.

31 CONTRACTOR TO NOTIFY DELAYS ETC.

Any delay which will affect the completion of Works shall be detailed by the Contractor
who shall state the action he is taking for effective completion of the Contract
programme.

The Contractor shall submit a report in respect of the various sections of the Works, the
equipment in use or held in readiness, a return of labour and supervisory staff, and details
of any matters arising which may generally affect the progress of the work.

The Contractor shall give a summary of the detailed progress report giving the position
with regard to the agreed Contract programme.

The progress reports shall be set out in a format to the approval of the Engineer, and
forwarded promptly so that on receipt the information contained therein is not more than
21 days out of date.

If during execution of the Contract, the Employer considers the progress position of any
section of the work to be unsatisfactory, or for any other reason relating to the Contract,
he will be at liberty to convene a meeting and the Contractor’s Representatives are to
attend such meeting.

The Contractor's Site Office shall prepare and submit 6 copies of a weekly progress
report to the Employer and Engineer's Site Office. This report shall summarize site
activities and record and details where difficulties in maintaining the agreed programme
are being experienced or are likely to cause subsequent delay.

The Contractor's Site Office shall also prepare and submit to the Engineer's Site Office 2
copies of Daily Activity Report summarizing the main activities to be undertaken each
day, noting special activities such a tests, alignment checks, etc. The Contractor shall be
responsible for expediting the delivery of all material and equipment to be provided by
him and his subcontractors.

32 PHOTOGRAPHS

As soon as work commences on Site, the Contractor shall provide at least 10 to 12
photographs (along with soft copy) of the works from positions to be selected by the
Engineer. Each photographic print shall not be less than 10x8 inch and shall bear a
printed description, a serial number and the date when taken.
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The soft copy of all photographs shall be held at the Contractor’s Site Office, numbered
and handed over to the Employer at the completion of the Contract.

33 SIGN BOARD

The Contractor shall erect and maintain at the Site in a location to be approved by the
Engineer three (3) Sign Boards of dimensions approved by the Employer. The Sign
Boards shall be made of metal. It shall be mounted on steel posts securely anchored and
braced. The Contractor shall paint on the Sign Boards, the name of the Works, and the
names of the Employer, Engineer and the Contractor both in English and Urdu Language.

34 SITE OFFICE FOR ENGINEER’S STAFF/ EMPLOYER STAFF
34 SITE OFFICE FOR ENGINEER/ ENGINEER’S STAFF

The Contractor within 30 days after signing of Contract Agreement or Notice to
Commence, whichever is earlier shall provide furnished, equipped and serviced site
offices as per the following.

34.1 Site Offices:

(@)  Four (04) new Containers / porta-cabins forty (40) feet long, adequately furnished
as mentioned below, air-conditioned (heating & cooling) office facility for
Engineer’s personnel at the site in the form of portable-cabins having roof and
walls duly insulated. The porta-cabins shall have the provision of electrical
sockets and its individual distribution boards (including associated cabling),
including a backup generator set to support full electric load:

1. | Wooden office table 4’x6’ including filing rack with | 12 (twelve) Nos.
drawers and side racks (standard size).
2. | Officer’s revolving Chairs 12 (twelve) Nos.
3. | Wooden sitting visitors’ chairs with arms (standard size) | 12 (twelve) Nos.
4. | Wooden Table 3’x5’ with revolving chairs and side racks 6 (six) Nos.

& wooden racks behind each table
5. | Steel filing cabinet (standard size) 2 (two) Nos.

(b)  One (01) new Container / Porta cabin for toilets having roof and wall insulated
each including WC, washbasin, sanitary fitting & fixtures with standard sanitary
and its associated soaking pit and lighting, exhaust fans.

(c) One (01) new forty (40) feet long Container / Porta cabin for record keeping, air-
conditioned (heating & cooling) office facility at the site in the form of portable-
cabins having roof and walls duly insulated. The porta-cabin shall have the
provision of electrical sockets and its individual distribution boards (including
associated cabling) including a backup generator set with one wooden table and
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chair and racks/ cabinets for record keeping purpose as per the design approved by
the Engineer.

(d)  Contractor shall undertake grading and preparation of the area (hard & soft
landscaping) in and around the site offices.

(e)  Contractor shall maintain the Engineer site office including the repair and/or
replacement of and in addition, shall supply all office supplies, including
consumables/ replacements; office stationery, documents file cabinets,
consumable and Petrol, Oil and Lubricants (POL) for gensets.

(f)  Contractor shall hire and maintain staff for cleaning of offices and security of
office blocks.

(g) Contractor shall provide drinking water (cold), supply of potable water for
sanitation purposes, electricity power, internet facility and telephone connections
(landline) including payment of utility bills of site offices.

The Contractor shall obtain approval of layout and inventory/ details of office facilities/
furniture from the Engineer. The facilities shall be provided & maintained by the
Contractor till the issuance of the Performance Certificate.

Thereafter, the above containers shall become the property of the Contractor. However,
the furniture and items installed therein shall become the property of the Employer and
shall be handed over in serviceable condition.

34.2 Office Equipment:

The Contractor shall provide the following office equipment/ system for use of the
Engineer within 30 days from the signing of the Contract Agreement. All the equipment
shall be new and shall be maintained (incl. supply of consumables i.e. printer cartridges,
paper and toner) up to successful expiry of Defect Notification Period:

S. No. Description Quantity

a) Laptop Core i7, 15" Gen, 16GB RAM, 1 TB SSD, Intel 03
Graphics, Fingerprint Reader, Windows 11, 15" FHD, Genuine
Windows. HP or Dell or approved equivalent.

b) Desktop Computer core 17 13th Gen, 2.8GHz — 4.0GHz, 08 GB 10
Ram, 1 TB SSD, DVD/RW, incl. 17 inch branded monitor,
keyboard, mouse & original windows

C) Laser Printer 3 in 1 (copier + scanner + printer) HP MFP 03
M725 or approved equivalent. All the computers and
laptops shall be connected to the printer through networking.

WS Wepprol By e g Serdied
PRE Pubgier 7] Lirsdsd

e-Pak Acquisition and Disposal System (EPADS) generated document | © 2026 Page 419 of 444



S. No. Description Quantity
d) Epson Work Force DS-60000 A3 Flatbed Document Scanner 01
with Duplex ADF or approved equivalent

e) Commercial use Photocopier machine Canon Dx 68601 or 01
approved equivalent. All the computers and laptops shall be
connected with the machine through networking.

After Completion of the Defect Notification Period, the equipment shall become the
property of Employer and shall be handed over in serviceable condition.

34.3 Transport:
The Contractor shall provide within 30 days from the signing of the Contract Agreement,

the following brand new vehicles of the latest model for the exclusive use of the
Employer with drivers:

Description Quantity
a) Jetour T2 i-DM or approved equivalent 01
b) Toyota Yaris GLI CVT 1.3 (A/T) or approved equivalent 02
c) Min. 13 seater Toyota Hi-ace 2.8 Deluxe or approved 01
equivalent

The Contractor shall bear all costs relating to providing, registration, tax/ duties,
comprehensive insurance, petrol, oil, lubricants, maintenance/ repair (from only
authorized service centers as per OEM recommended frequency) and drivers’ pay
throughout the Construction Period and up to issuance of the Performance Certificate. If
any of the above-mentioned vehicles remain out of service for a continuous period
exceeding one (01) week due to repair, maintenance, or any other reason, the Contractor
shall, at its own cost and without any additional liability to the Employer, immediately
provide an equivalent replacement vehicle of similar type, capacity, and condition for the
exclusive use of the Engineer and Engineer’s staff until the original vehicle is restored to
service.

Thereafter, the above vehicles shall become the property of the Contractor after issuance
of Performance Certificate.

34.4 Mess Bachelor Accommodation for Engineer and Engineer staff:

The Contractor shall provide one (01) unit of 8-Beds rented housing accommodation with
household appliances and furniture for the Engineer personnel near the site (preferably in
Sectors F-6,7,8 or G-6,7,8 or any other appropriate location as approved by the Engineer,
as described below:

Minimum 500 sq. yards (8 to 10 rooms) fully air-conditioned (heating & cooling)
accommodation shall be fully furnished and equipped, including, beds, sofas, dining
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tables, chairs, curtains, linen, blankets, glassware, cutlery, crockery and kitchen utensil/
household appliances. The accommodation shall have provision for efficient drainage,
sanitation, potable water, gas, internet and electricity on 24 hours basis including backup
generator(s) with POL for complete electric load.

The Contractor shall bear the cost of providing four cooks, three sweepers, four helpers
and six security guards. Furniture and appliances provided for the housing facility shall
remain property of the Contractor

The stated facilities including payments of utility bills and rent, shall be maintained by
the Contractor till completion of the Defects Notification Period.

34.5 Measurement and Payment

The cost of providing and maintenance of above facilities during the construction period
and Defects Notification Period shall not be paid separately to the Contractor and all
costs shall be deemed to have been included by the Contractor in rates/ amounts of other
items of BOQ.

If the aforementioned facilities are not provided within the time specified above, then the
Contractor shall bear all expenses, such as rents incurred by the Engineer/ Employer due
to the failure of the Contractor to complete and handover the said facilities and any of
their fittings, furniture, equipment and associated hiring of staff/ drivers etc.

35 Facilities for Employer/ Employer’s Staff
35.1 Project Director Office

The Contractor, within 30 days after signing of the Contract Agreement or Notice to
commence, whichever is earlier, shall provide furnished, equipped and serviced site
offices as per the following:

i.  The Contractor shall hire/ acquire a building in the nearest possible vicinity of the
project site (preferably in Sectors F-6,7,8 or G-6,7,8 or any other suitable place as
approved by the Employer/ Project Director. The Project Office area shall not be
less than (500 Sq. Yards/ 1 Kanal approximately), containing 6 to 7 Rooms for the
Employer’s personnel, adequately furnished as mentioned below, air-conditioned
(heating & cooling) facility. The project office shall have the provision of
electrical sockets and its individual distribution boards (including associated
cabling), including a backup generator set and systems connected to UPS.

S. No. Description Quantity

1. Wooden office table 4’x6’ including filing rack 12 (twelve) Nos.
withdrawers and side racks (standard size).

2. Officer’s revolving Chairs 12 (twelve) Nos.

3. Wooden sitting visitors’ chairs with arms (standard | 24 (twenty-four) Nos.
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S. No. Description Quantity
size)

4. Wooden Table 3°x5” with revolving chairs and side | 24 (twenty-four) Nos.
racks & wooden racks behind each table

5. Steel filing Almirah (Two Doors) 10 (Ten) Nos.

ii.  Contractor shall maintain the Project Office, including the repair and/or
replacement of, and in addition, shall supply all office supplies, including
consumables/replacements; office stationery, document file cabinets, consumables
and POL for gensets/ solar system.

iii.  Contractor shall hire and maintain staff for cleaning of offices and security of
office block.

iv.  Contractor shall provide drinking water (cold), supply of potable water for
sanitation purposes, electricity power, internet facility and telephone connections
(landline) including payment of utility bills of project offices.

The Contractor shall obtain approval of the project office facility and inventory, details of
office facilities/ furniture from the Employer. The facilities shall be provided &
maintained by the Contractor till issuance of Performance Certificate.

Thereafter, the above-said supplies/ office furniture provided for the Project Office, after
completion of the Defects Notification Period, shall become the property of the Employer
and shall be handed over in serviceable condition.

35.2 Site Office:

The Contractor, within 30 days after signing of the Contract Agreement or Notice to
commence, whichever is earlier, shall provide furnished, equipped and serviced site
offices as per the following:

(a)  Three (03) new Containers/ Porta cabins forty (40) feet long, adequately furnished
as mentioned below, air-conditioned (heating & cooling) office facility for the
Employer’s personnel at the site in the form of portable-cabins having roof and
walls duly insulated. The porta-cabins shall have the provision of electrical
sockets and its individual distribution boards (including associated cabling)
including a backup generator set/ Solar System.

S. Description Quantity
No.
1. | Wooden office table 4’x6’ including filing rack | 12 (twelve) Nos.
withdrawers and side racks (standard size).

2. | Officer’s revolving Chairs 12 (twelve) Nos.
3. | Wooden sitting visitors’ chairs with arms (standard | 12 (twelve) Nos.
size)
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S. Description Quantity
No.
4. | Wooden Table 3°x5” with revolving chairs and side 6 (six) Nos.
racks & wooden racks behind each table
5. | Steel filing Cabinet (Standard Size) 3 (three) Nos.

(b)  One (01) new Containers / Porta cabin for toilets having roof and wall insulated,
each including WC, washbasin, sanitary fitting & fixtures with standard sanitary
and its associated soaking pit and lighting, exhaust fans.

(c) One (01) new Container / Porta cabin for combined conference room forty (40)
feet long, air-conditioned (heating & cooling) office facility at the site in the form
of portable cabins having roof and walls duly insulated. The porta-cabin shall
have the provision of electrical sockets and its individual distribution boards
(including associated cabling), including a backup generator set with one wooden
conference table (12 to 15 members) and chairs, as per the design approved by the
Employer.

(d)  Contractor shall undertake grading and preparation of the area (hard & soft
landscaping) in and around the site offices.

()  The Contractor shall maintain the Employer site office, including the repair and/or
replacement of, and in addition, shall supply all office supplies, including
consumables/ replacements; office stationery, documents file cabinets,
consumables and POL for gensets.

(f)  Contractor shall hire and maintain staff for cleaning of offices and security of
office block.

(g)  Contractor shall provide drinking water (cold), supply of potable water for
sanitation purposes, electricity power, internet facility and telephone connections
(landline) including payment of utility bills of site offices.

The contractor shall obtain approval of layout and inventory/ details of office facilities/
furniture from the Employer. The facilities shall be provided & maintained by the
Contractor till issuance of the Performance Certificate.

Thereafter, the above containers shall become the property of the contractor after the
expiry of the Defects Notification Period. However, the furniture and items installed in
the containers shall become the property of the Employer and shall be handed over in
serviceable condition.

35.3 Office Equipment:

The Contractor shall provide the following office equipment/ system for use of the
Employer within 30 days from the signing of the Contract Agreement. All the equipment
shall be new and shall be maintained (including supply of consumables i.e. printer
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cartridges, paper and toner etc.) throughout the Construction period and issuance of
Performance Certificate:

S. No.

Description

Quantity

a)

Laptop Core i7, 15 Gen, 16GB RAM, 1 TB SSD, Intel
Graphics, Fingerprint Reader, Windows 11, 15" FHD
Genuine Windows or equivalent. HP or Dell or approved
equivalent.

10

b)

Desktop Computer core 17 13th Gen, 2.8GHz — 4.0GHz, 08
GB Ram, 1 TB SSD, DVD/RW, incl. 17 inch branded
monitor, keyboard, mouse & original windows.

05

Laser Printer 3 in 1 (copier +scanner +printer) HP MFP
M725 or approved equivalent. All the computers and laptops
shall be connected with the printer through networking.

08

Commercial use Photocopier machine Canon Dx 68601 or
approved equivalent. All the computers and laptops shall be
connected with the machine through networking.

01

Commercial use Photocopier machine Canon Dx C3926i or
approved equivalent. All the computers and laptops shall be
connected with the machine through networking

01

Epson Work Force DS-60000 A3 Flatbed Document Scanner
with Duplex ADF or approved equivalent

02

g)

Apple iPad Pro 13 Apple M5 Chip 13-Inch, Apple Pencil Pro
& Magic Keyboard, 512GB Space black, including charger
& cable) or equivalent

02

After issuance of the Performance Certificate, the above equipment shall become the

property of the Employer and shall be handed over in serviceable condition.

35.4 Transport:

The Contractor shall provide within 30 days from the signing of the Contract Agreement,
the following brand new vehicles of the latest model for the exclusive use of the
Employer with drivers:

Description Quantity
a) Toyota Hilux- Revo Double Cabin 4x4 (GR) or approved equivalent 02
b) Jetour T2 i-DM or approved equivalent 02
c¢) Toyota Yaris GLI CVT 1.3 (A/T) or approved equivalent 05
d) Toyota Hi-ace 2.8 Deluxe or approved equivalent 01

The Contractor shall bear all costs relating to providing, registration, tax/ duties,
comprehensive insurance, fuel, maintenance/ repair (from only authorized service centers
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as per OEM recommended frequency) and drivers’ pay throughout the Construction
Period and till the issuance of Performance Certificate. If any of the above-mentioned
vehicles remain out of service for a continuous period exceeding one (01) week due to
repair, maintenance, or any other reason, the Contractor shall, at its own cost and without
any additional liability to the Employer, immediately provide an equivalent replacement
vehicle of similar type, capacity, and condition for the exclusive use of the Employer
until the original vehicle is restored to service.

The above vehicles shall remain the property of the Contractor after issuance of
Performance Certificate.

35.5 Mess Bachelor Accommodation for Employer:

The Contractor shall arrange, on a rental basis or any other suitable arrangements, and
fully furnish two (02) accommodation units/ messes in Islamabad, minimum 500 Sq.
Yards (8 to 10 rooms), in close proximity to the Project Site (preferably in Sectors F-
6,7,8 or G-6,7,8 or any other suitable place as approved by the Employer/Project
Director), for the exclusive use of the Employer's officers and staff. The accommodation
shall be provided with all necessary furniture, fixtures, and fittings, including but not
limited to beds, mattresses, wardrobes, sofas, dining tables and chairs, study tables, office
furniture, curtains, carpets/rugs, linen, blankets, pillows, towels, air conditioners,
refrigerators, microwave ovens, cooking ranges, washing machines, water dispensers,
televisions, kitchen and household appliances, as well as complete sets of glassware,
cutlery, crockery, kitchen utensils, and any other household items required to ensure that
the accommodation is fully functional and ready for immediate occupancy. The
Contractor shall bear the cost of providing four cooks, three sweepers, four helpers and
six security guards

Each mess shall be provided with an uninterrupted power supply through a dedicated 25
kVA generator or appropriate capacity Solar System, including all associated accessories.
The Contractor shall be solely responsible for the payment of monthly rent and all
recurring utility charges, including but not limited to electricity, potable and drinking
water, LPG/gas, internet services, and any other applicable utility charges. The
Contractor shall also be responsible for providing the required POL (Petrol, Oil and
Lubricants) for the generators and carrying out their operation, maintenance, and repair
throughout the Contract Period till issuance of the Performance Certificate on a 24-hour
basis.

Prior to installation, the Contractor shall submit the complete furnishing inventory,
including details of all furniture, fixtures, appliances, equipment, and other usable items
proposed to be provided in both messes, for the Employer's review and approval.

Upon issuance of the Performance Certificate, all furniture, fixtures, equipment,
appliances, generators, and other items installed under this provision shall remain the
property of the Contractor.
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35.6 Measurement and Payment

The cost of providing and maintenance of above facilities during the construction period
and Defects Notification Period shall not be paid separately to the Contractor and all
costs shall be deemed to have been included by the Contractor in rates/ amounts of other
items of BOQ.

If the aforementioned facilities are not provided within the time specified above, then the
Contractor shall bear all expenses, such as rents incurred by the Engineer/ Employer due
to the failure of the Contractor to complete and handover the said facilities and any of
their fittings, furniture, equipment and associated hiring of staff/ drivers etc.

36 COORDINATION OF WORK AT SITE

The Contractor shall take cognizance that during the execution of the project, other
Contractor will be working concurrently on this site.

All works of his responsibility shall be coordinated by the Contractor so as to give the
necessary facilities to other Contractor or their workman or any other employ, who
execute or supervise any work on the site.

The Contractor shall ensure that the necessary safety precaution will be observed and
interferences shall be avoided specially for the works executed side by side by different
Contractors.

Due consideration must be given to permit access to sections of the work as required by
other Contractors for the extension of their works. With a view to coordinate the works,
the Engineer may from time to time direct the order of the works to be carried out.

No payment shall be made to the Contractor for the works involved under this sub clause.
37 SITE FACILITIES TO BE PROVIDED BY THE CONTRACTOR

37.1 General
Without prejudice to the generality of the various clauses of the Contract,
particular attention is drawn to the obligation of the Contractor to make his own
arrangement at his own expense for the following.

37.2 Labour Camps and Staff Residences
The Contractor shall provide, operate and maintain labour camps and staff

residences and are required for the proper and efficient progress of the work to
house his own employees. For the purposes of operation and maintenance of the
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Camps and Residences, the Contractor shall comply with the rules of Pakistan
Labour Camp Rules 1960 and all other applicable provisions of the Pakistan
Labour Laws.

37.3 Administrative and Field Office

The Contractor shall provide, operate and maintain administrative and field
offices required for his staff and would be responsible for Operation and
Maintenance, furniture, equipment, appliances, janitor services and security of the
same.

37.4 Work yards and Storage Areas

The Contractor shall provide, operate and maintain all sheds, fencing, foundations
and all above ground structures required to store material or equipment brought
on to the site by him. The Contractor shall be responsible for the security of his
entire camps, residence, site and field offices work yard and storage area.

37.5 Water Supply, Sewerage System and Electricity

The Contractor shall make his own arrangement, at his own expense for
provision, operation and maintenance of electric supply, reasonable supplies of
raw and potable water and sewerage system at the site of works and his labour
camps, staff residences and offices. The Contractor shall pay all fees, and charges
(including bills) of whatsoever nature to the concerned departments (if any) in
order to procure connections of the above facilities and thereafter using these
facilities.

37.6 Medical Care

The Contractor shall arrange provision of adequate medical facilities for his
employees.

Adequately equipped and properly staffed first aid stations or dispensaries shall
be provided by the Contractor at camps and other strategic locations, to
administer first aid treatment at all times free of charge to all persons on the Site,
including personnel of the Engineer and the Employer. The nature, number and
location of facilities furnished and the Contractor’s staff for administering first-
aid treatment shall meet the requirements of the Health Services of the
Government of Pakistan and of Section III of the Manual “Safety Requirements
for Construction by Contract”, published by the Employer, and shall be subject to
approval by the Engineer.
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37.7 Other Facilities

The Contractor shall also be responsible for providing at his own cost other
facilities for his own staff and labour such as educational, recreational, transport,
telephone and catering if required.

38. CONSTRUCTION PROCEDURES

The Contractor shall advise the Engineer of proposed construction procedures in accordance
with the General Conditions of Contract.

If the Engineer shall see that the work progress is slow in such a way that the work will not
be completed in the time specified, then he shall order the Contractor to work overtime or in
more shifts and the Contractor shall obey these orders without any additional payments and
without any objections or request for compensation.

39. NOTIFICATION TO ENGINEER

The Engineer shall be notified daily in writing of the nature and location of the Works the
Contractor intends to perform the next day so as to enable necessary inspection and
measurement to be carried out. The Engineer may, if necessary, direct that longer notice be
given of certain operations.

40. NIGHT WORK

When work is done at night the Contractor shall maintain from sunset to sunrise such lights
on or about his work and plant as the Engineer may deem necessary for the proper
observations of the work and the efficient execution thereof.

41. WEATHER

No work is to be undertaken when, in the opinion of the Engineer, the weather is so
unsuitable that proper protection of the work cannot be ensured.

42, CO-ORDINATION WITH OTHER CONTRACTORS

It shall be the responsibility of the Contractor to keep-up good relations with other
Contractors employed on site by the Employer.The Contractor shall cooperate and
coordinate his work with that of the other Contractors working at the Site, to whatever
extent may be necessary to complete the Project in accordance with the approved
programme of the Works and in accordance with the Engineer’s instructions. Should a
disagreement or dispute arise between the Contractor and other contractors, the same
shall be referred without delay to the Engineer for his decision. Upon such decision, the
Contractor shall proceed with the work in accordance therewith. In case the access to the
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works of other contractors is through the Site area of the Contractor, the Contractor shall
coordinate with and permit all reasonable access to other Contractors.

43. ACCIDENT PREVENTION, SAFETY MEASURES AND PROTECTIVE
EQUIPMENT

Contractor must plan, manage and monitor all work carried out taking into account the risks
to anyone who might be affected by it (including members of the public) and the measures
needed to protect them. The Contractor shall check that all workers he employs or appoints
have the skills, knowledge, training and experience to carry out the work. Make sure that all
workers under their control have a suitable, site-specific induction, unless this has already
been provided by the Contractor. Provide appropriate supervision, information and
instructions to workers under their control. Ensure they do not start work on sites unless
reasonable steps have been taken to prevent unauthorized access. Ensure suitable welfare
facilities are provided from the start for workers under their control, and maintain them
throughout the work.

43.1 Submission of SAFETY PLANS and HSE POLICY

Contractor shall submit the following Safety Plans and Contractor HSE Policy within 7
(seven) Calendar days of the notice of commencement of Work.

1. Fire Management Plan

ii. Traffic Management Plan

iil. ~ Waste Management Plan

iv.  Occupational Health & Safety Plan
V. Spill Response Plan

43.1.1 HSE Plan

Contractor shall submit HSE Plan in which HSE Policy, management commitment
statement towards the good safety practices and compliance of HSE policy and procedures
shall be adhered.

43.1.2 Procedure and Guidelines

Contractor shall provide procedures and guidelines including (Excavation work, Work at
height, Facade work, Scaffolding, Electrical and Mechanical log out and tag out (LOTO),
Plant and Equipment, Emergency response procedure, Adverse weather, Demolition work,
Lifting operation, Hot work, Confined space work, Accident incident investigation, Welding
cutting and grinding activities) and other related activities at site.

43.2 RISK Assessment:

Contractor shall conduct task-based Risk assessment for each working activity, the
associated hazards and risks shall be conveyed to all workforce and mitigation process shall
be in place and understood to workforce and staff.
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43.3 PPE Requirements:

Contractor shall also be responsible for providing all the mandatory Personnel Protective
Equipment (PPE) and necessary stock shall be maintained.

Following is minimum PPE requirement for various types of activities as per compliance of
BS standard.

43.3.1 General Duties

Safety Glasses, Hard Hat, High visibility Coveralls and Vest, Safety footwear.

Note. Clear safety glasses shall be utilized for Indoor activities and Black/ white safety
glasses with UV protection shall be utilized for outdoor activities.

43.3.2 Welding Activity

Goggles, Welding Hood, Hard Hat, Respiratory Mask, Flame Retardant high visibility
Coveralls / use leather apron Shoulder / Arm if fire retardant coverall is not available,
Welders Gloves, Safety Footwear.

4333 Cutting / Grinding Activity

Goggles, Face Shield, Ear Plugs, Hard Hat, Flame Retardant high visibility Coveralls,
Safety Footwear, Work Gloves, and Respiratory Protection will require where Cutting/
Grinding/ Chipping activity will be carried out in a restricted space.

4334 Chemical Handling and Hazardous material handling activities

Full Face Visor or Mask with appropriate Cartridge, Hard Hat Full Chemical Suit, Chemical
Handling Gloves, and Rubber type Boots (safety toe cap).

43.3.5 Working in and close to water, rainfall/ Wet Weather PPE

A supply of wet weather PPE shall be made available throughout the Project duration i.e. for
predicted and unpredicted wet weather conditions. All foul weather gear shall be provided

to the work force at no cost to the individual.

Wet weather PPE shall include, but is not limited to: - Waterproof storm jackets, trousers
and safety gloves.

43.3.6 Any other as appropriate for required work
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43.4 Continuous Improvement of Safety Culture:

Contractor shall also provide appropriate level of awareness, knowledge, education and
training programs, refresher courses to improve safety culture in the workforce.

1. Site orientation / induction training and keep evidence record for audit.

ii. Work related indoor trainings

iil. Safety seminars

1v. Refresher courses

V. Third party trainings including work at height, confined space, scaffolding, fire

warden, first aid, Heat stress and other training related to work activities of the site.

vi. Incentive programs

43.5 Emergency response plan

Contractor shall provide Emergency response plan for sites and site offices which includes
Emergency on scene commander and its team, Emergency contact list, provision of
firefighting equipment nearest Hospital, police, Civil defense, Fire warden, Building
emergency evacuation plan with arrows leads to assembly point. Exit, Emergency Exit signs
shall be posted. Availability of fire wardens with at least 3 days training course with a
minimum 1 year experience and appropriate arrangements for ambulance. A drill shall be
carried out quarterly. Contractor shall provide First aid facilities with clinic and nurses. For
50 or more labors, 1 first aider shall be available at day and night time if the workforce
increase to 200 or more an additional nurse will be required.

43.6 Plant and Machinery

Contractor shall provide and ensure all plant machinery and equipment is fit for the purpose,
adequately inspected tested and maintained.

e Ensure safe maneuvering of machineries, vehicles, workers in a busy construction site
by Route Maneuvering plan for site where a designated separate routes for vehicles,
pedestrian walkways for workers shall be marked signs shall be posted for clear
understanding of office site and construction site. All construction vehicles shall be
facilitated with yellow indicators on, reverse alarm in the construction vehicle shall be
installed, used and maintained.

e Color coding of lifting gears and plant shall be followed and maintained.

e Contractor shall provide Rigging loft where all lifting gears slings, shackles, spreader
beams, master link, lifting hooks etc. shall be stored.

e A quarantine area shall provide where all damaged lifting gears shall be accumulated.

Forms and checklist shall be filled and maintained for Audit purpose.
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e 3rd party Certified Tower/ mobile cranes and machinery shall be utilized.
43.7 Appointment of HSE personnel

Contactor shall get approval of Safety Officer, Engineer or Manager from the Engineer
during appointment process. Minimum qualification for safety officer is OSHA/ IOSH/
NEBOSH with minimum 5 years of experience and HSE Manager with 10 years or more.
Submission of CVs shall be made within 14 days of LOA.

Contractor shall deploy one safety officer over 50 workers and 2 safety officers over 100
workers and so on. (for each 50 workers 1 additional safety officer is required) and a
qualified HSE Manager required for a construction site throughout the construction period.

43.8 Appointment of Environmental Officer

Contactor shall get approval of Environmental Officer or Engineer from the Engineer during
appointment process. Minimum qualification for environmental officer is BS/MS in
Environmental Engineering with minimum 5 years of experience or more. Submission of
CVs shall be made within 14 days of LOA.

Contractor shall deploy environmental officer at construction site throughout the
construction period.

43.9 Appointment of Community Liaison Officer

Contactor shall get approval of Community Liaison Officer from the Engineer during
appointment process. Minimum qualification for Liaison officer is BSc Engineering with
minimum 5 years of relevant experience or more. Submission of CVs shall be made within
14 days of LOA.

Contractor shall deploy liaison officer at construction site throughout the construction
period.

43.10 Statistics and Reporting
Contractor shall ensure implementation of incident investigation process including near miss
report, property damage report, and incident accident notification. Initial notification shall be

submitted within 24 hours and full and final incident accident report shall submitted to the
Engineer within 72 hours of the incident.

Weekly and Monthly HSE reports shall be submitted to the Engineer on regular basis to
evaluate HSE performance.

43.11 Electrical safety

Contractor shall ensure adequate electrical safety including
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PDP (Power Distribution Panel) Control and earthing.

Safety device (ELCB, Insulation, Guard etc.)

Cable / Plug / Socket protection (U/G & O/H)

Color coding of power hand tools

Electric power shall be distributed through circuit breaker (ELCB), (PVC) cables
and (RCD’s) (30m A on each circuit).

M

43.12 Working at height

The Contractor is responsible for providing safe work place for work at height above (1.2)
meters and needs to provide:

1. Safety harness, life line, nets
11. Static working platform or mobile elevated working platform (MEWP) working
platform

1il. Access and egress (Ladder).

iv. Tagging system and inspection.

v. Methodology and Risk assessment

Vi. Trainings to workers for work at height
vii. Cradle safety

43.13 Scaffolding safety

Contractor is responsible for providing safe scaffolding according to its engineering design
for work at height above (1.2) meters and needs to provide:

1. Standard tube, Aluminum tube, fittings, boards, ledgers, standards, decking,
proper thickness of boards between transoms, platform, Guard rails and toe
boards, bracing, ties, base plate, couplers, protection from dropped objects, access
ladders, independent Tie scaffolding, Free standing scaffolding, provision of
mobile scaffold, suspended scaffold, Scaffolding material storage, proper
transportation of scaffolding materials, Housekeeping.

il. All the above materials shall be free from damage and rust.
iii. Static working platform or mobile elevated working platform (MEWP) working
platform
iv. Access and egress (Ladder).
V. Tagging system and inspection.
vi. Methodology and Risk assessment
Vii. Provide training to scaffolders
Viii. Scaffolding Engineer / Supervisor

43.14 Excavation
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Contractor is responsible for providing safe excavation at site. If the excavation is below 1.5
meters deep then proper benching or shoring are required. If the excavation is 1.5 meters or
more deep and the contractor doesn’t provide benching or shoring then Geotech sign off
required. The Contractor shall ensure the following:

1. Safe slope, Hard Barricade 2 meters away from the edge required around the
excavation.
il. Proper Access and egress required to excavation.
1il. Ensure underground utility services protection
iv. Inspection ( Testing & monitoring)
V. Permit to work for excavation required.
vi. No materials shall be stored nor vehicle be parked near the edge of the
excavation.
vii. Procedure or method statement with risk assessment shall be submitted prior to
excavation.
viii. Certified machinery shall be utilized for excavation process.
iX. Trenches and pits shall be covered during or after excavation completed.
X. All the trenches and pits shall be backfilled.
Xi. Access, roads shall be cleaned from dust and mud on regular basis.

43.15 Confined Space

Contractor is responsible to provide a safe workplace to workers. The space where there is a
risk of serious injury or death due to the size, access to, and content of the space including
dangerous conditions such as a lack of oxygen, or gas from hazardous substances. Working
in excessively hot (or sometimes excessively cold) temperatures can cause physical and
mental stress, as well as dangerous changes in body temperature, and so requires a strict
health and safety provision. The working temperatures need to be monitored at all times
with adequate thermometers to ensure safe working environments. The management must
make sure that all staff wear any necessary safety protection when it comes to clothing and
equipment, such as breathing apparatus. The length of time a worker can continually work
within the confined space must also be managed properly, so in order to prevent problems
like heat exhaustion, job rotation may be required. If the excavation, trench or pit is below
1.2 meters it will be consider as confined space if to avoid it then proper benching or shoring
are required. If the excavation is 1.2 meters deep then Contractor shall ensure the following:

L. Certified and trained entrant to confined space.
2. Permit to work is required for confined space.
3. Gas test.AGI 1 to detect the LEL/UEL i.e O2 (18.5- 23.5) H2S Hydrogen Sulfide

and Carbon monoxide

- Toxic effects of Hydrogen Sulfide H2S:
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- H2S Concentration Effect

- 1 PPM Smell (Rotten eggs)

- 10 PPM 8 hr. TWA (Time weighted Average)

- 15 PPM 15 min. STEL (short term exposure limit).

- 100 PPM Loss of smell

- 300 PPM Loss of consciousness with time (~ 30 min.)
- 1000 PPM Immediate respiratory arrest, loss of consciousness, followed by death
- Toxic effects of carbon monoxide exposure:

- Concentration Effect

- PPM 8 hr. TWA (Time weighted Average)

- 200 PPM Ceiling

- 600 PPM Headache, discomfort (1 hr.)

- 2500 PPM Unconsciousness (30 min)

- 4000 PPM Quickly fatal

(a) CS standby, Rescue team and supervisor should be stand and monitor the activity.
(b) Record all the interval of time and keep 1t as a record.

() Ambulance for emergency.

43.16 Welfare Facility

Contractor shall provide welfare facilities to workforce,

1. Worker medical fitness
1l. Smoking zones, Shaded rest areas,
1il. Portable drinking water
1v. Sanitation
V. Woking hours during Ramadan shall follow according to Federal Government
notification

43.17 Lighting and Ventilation

1. Contractor shall provide adequate lighting and ventilation at site as necessary for
safe work practices.
2. Corridors, stairs at the basement shall be lit up in day time to clear visibility.

3. Adequate lighting is required during night shift.
43.18 Lifting operation

Contractor is to ensure lifting operations are carried out in a safe manner, all associated
lifting equipment is maintained, inspected and certified to the required standard and that all
personnel involved in any of these activities are trained and qualified in accordance with the
project requirements suitable for the tasks to which they are assigned. The Contractor shall
ensure the following;

1. Safe Lifting Plan
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ii.

1il.

1v.
V.
Vi.

Vil.
Viil.

Lifting gears and appliances (web slings, chain slings, Shackles, slugs, spreader
beams, master link etc and rigging appliances chain block, jacks and lever block
etc shall be 3rd party certified (1 year) prior to use at site.

Prior to lifting operation, Contractor to ensure planning of lift, ground condition,
wind speed, use of tag lines to control the lift and adverse weather conditions. No
lift shall be taken in a wind speed 12.8 m/s and above. Ensure color coding of the
lifting gears after 3 months to check wear and tear.

Tagging system and inspection.

Risk assessment to be carried out prior to lift.

Contractor shall ensure certified riggers, banksman and operator of mobile or
tower cranes

Contractor shall ensure pre use checks of lifting gears and appliances.

Monthly and Daily Crane and other Mobile Equipment Checks.

43.19 Hot Work

Contractor shall ensure to make procedures and take adequate precautions necessary to
ensure that hazards and risks associated with Hot Work Activities are either eliminated or
mitigated to ensure safe operations and safety of personnel, plant and equipment.
Additionally Contractor shall ensure the followings;

1.
ii.

1il.

1v.

V.

Vi.

Vii.

Permit to work to be open for the activity

Competent welder shall be provided for the activity

Mandatory personal protective equipment including hood or welding mask, face
mask, apron, safety shoes, fire retardant gloves to be provided.

Fire extinguisher and Fire watcher must be deployed to control emergency
situation.

Barrication/ isolation to be provided

No chemical or flammable material shall be placed or stored near to welding
activity.

Test to be provided prior to welding incase toxic gases or fumes presence
(confined space)

43.20 Permit to Work

Contractor shall ensure Permit to work system at site. Permit to work shall be obtained prior
to working activities below,

Nk W~

Hot works

Work at height

Excavation

Scaffolding and working platforms

Confined space Entry

Lifting operations

Electrical Shutdown works/ Lock out /Taq out
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43.21 Environmental Protection
43.21.1  Contractor’s Responsibilities

43.21.1.1 Contractor shall record the condition of roads, agricultural land and other
infrastructure prior to transport of materials required for the contract works and
commencement of construction. Contractor shall fully reinstate pathways, other
local infrastructures and agricultural lands to at least their original conditions
upon construction completion.

43.21.1.2 Protection of the environment

Contractor shall comply with all applicable national and local environmental
regulations and guidelines as well as the conditions enlisted by Pak-EPA while
issuing NOC/ Approval for the projects and all Environmental safeguards
requirements provided in the EIA or due diligence reports.

Contractor shall (a) establish an operational system for managing environmental
impacts, (b) carry out all the monitoring and mitigation measures, allocate the
budget required to ensure that such measures are carried out. The Contractor shall
submit to the Employer/ Engineer quarterly reports on the carrying out of such
measures.

43.21.1.3 Dust control

Contractor shall take adequate measures to control Dust at construction site. Its
surrounding access and road are clear from dust and mud. Contractor shall ensure
proper housekeeping at daily basis.

43.21.2  Environmental Protection and Miscellaneous
43.21.2.1 Environmental Management

The Contractor shall comply with all legal duties and obligations regarding the
protection of the environment as laid down Laws and Regulation of Governments
of Pakistan.

43.21.2.1.1 Water Quality

The Contractor shall submit proposals for the Employer's approval for all waste
water and foul effluent from offices, workshops and site accommodation to be
collected and treated at a waste treatment plant prior to discharge into open water
courses into ground water. Where construction methods involve pumping of
ground water, the Contractor shall submit proposals for monitoring and the
disposal of water discharges.
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43.21.2.1.2 Waste Management

The Contractor is fully responsible for the day-to day management on waste
collection & disposal. The Contractor must make arrangements for waste
management for the collection and the disposal of domestic and industrial refuse,
by handling, transport or storage of schedules wastes outside the premises and its
safe disposal at a location approved by the Employer.

The Contractor must ensure that all the necessary utensils such as proper storage
containers or bins for refuse and kitchen wastes, special storage containers for
scheduled wastes, temporary sewerage plants or toilet facilities are provided at the
premises.

The Contractor must also comply with the following environmental conditions
throughout the construction stage:

All effluents produced must be treated to comply Law and Regulation of
Government of Pakistan before discharge into area approved by the Employer.
The effluent shall never be discharged into canal without treatment;

Temporary sewage treatment for toilet facilities in accordance with the
specifications as prescribe by the Law and Regulation must be provided at the
Contractor's site office and worker's camps before the commencement of any
works;

Open burning of solid wastes including biomass waste and construction debris is
strictly not permitted;

Handling and disposal of scheduled wastes must comply with the requirements of
the Law and Regulations of Government of Pakistan;

Waste oil and grease arising from the earthworks and construction activities must
not be disposed into any nearby watercourse. These wastes must be stored in
proper drums/containers and either reused or disposed at the site as approved/
licensed by the Director General of Environmental Quality.

43.21.2.1.3 Site Waste Management Plan and Hygiene

Contractor shall ensure safe disposal of waste by preparing site waste
management plan SWMP shall be submitted 14 days prior to commencement of
work for approval, maintain housekeeping, and removal, discharge of sewage
water, follow environment friendly activities and avoidance of activities detriment
to environment.

i.  Drinking water control
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ii.  Kitchen hygiene (test, cleaning, fire blanket, storage,)

1il. Accommodation Hygiene (Fumigation, pest control, inspection)
iv. Classification and segregation of waste

v. Disposal of waste and records (Agent, Quantity, cost)

Vi. Housekeeping operations and others

43.21.2.1.4 Avoidance of Nuisance

The Contractor shall take all reasonable precautions to avoid causing a nuisance with
dust noise or vibrations arising from his operations during execution of any works.
The patients and routine operations of hospital should not be adversely impacted in
any case. This provision is in addition to but not in substitution for the provisions of
the Conditions of Contract.

Contractor shall not obstruct, as far as possible, the normal rights of way of the
pedestrians, patients and other users of the public pathways/roads and where this is
necessary and unavoidable during any works, he shall provide barriers (hard/soft
barricading), safety signs, warning lights, etc. required for proper traffic safety.

contractor shall, before entering to the project site for works, will clearly mention
the area required for works, demark the possessed area through hard or soft
barricading (as, when & where needed) and will segregate the work area from
general public using the facility to avoid any kind of disturbance, harm or risk to
general public.

Contractor shall be responsible for clearing and cleaning all existing streets, roads,
drains, etc. at regular intervals, or when directed by the Employer and keep the
approaches to the site clear of mud and obstruction.

Contractor shall be liable and shall indemnify the Employer in respect of any claims
or proceedings arising out of his neglect in taking care to avoid creating a nuisance
when carrying out the Works.

43.21.3 Borrow and Disposal of Materials
43.21.3.1 Surplus Suitable Materials

Contractor shall dispose-off all surplus suitable materials to areas designated by the
Employer/ Engineer. The surplus suitable materials shall be compacted to the
requirements for earthworks Specification.

43.21.3.2 Borrow Pits and Stockpiles

Contractor shall submit proposals to the Employer/ Engineer approval giving the
location of borrow pits and stockpiles and proposals for their management to ensure
acceptability of the materials.
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Contractor shall be responsible for locating borrow pits and stockpiles, in addition
to, designated borrow pits and stockpiles. Whether the Contractor obtains materials
from the designated or his own borrow pit, it shall be the responsibility of the
Contractor to ascertain the suitability of the pit with respect to the quantity and
quality of the materials, which shall be acceptable to the Engineer. The Contractor
shall pay all necessary leases, fees, taxes, levies or royalties to the appropriate
authorities and observe all relevant regulations. The Contractor shall keep the
borrow pits free from ponding water and the excavation neat and tidy and shall carry
out necessary erosion protection and other mitigation measures as acceptable to the
Engineer.

Where suitable material is stockpiled for later use the Contractor shall ensure that the
formation is cleared of all vegetation unless otherwise approved by the Engineer.
Stockpiled material shall be finished with a sloping, compacted surface to ensure
run-off to keep the stockpile free of ponding water. Where required the Contractor
shall provide a drainage ditch around the stockpile to prevent the ingress of water or
other measures acceptable to the Engineer. The Contractor shall also be responsible
for disposal of surplus materials to designated places as approved by Engineer.

43.21.4  Utilities and other Services

Contractor shall be responsible for locating the position of all utilities, including
mains, overhead and underground cables, pipes, sewers and drains, and where
necessary shall adopt such methods of excavation as may be required by the
appropriate authorities or the Engineer to ensure that no damage is caused to them.

Contractor shall make good, at his own expense, any damage whatever to existing
utilities to the complete satisfaction of and in accordance with the instructions of the
relevant authority or Owner concerned, and shall keep the Employer indemnified at
all times from all claims, costs and expenses which may be brought against or
incurred by the Employer for or on account of any damage (whether permanent,
temporary or recurring) to the said utilities. All utilities, which are encountered in
the course of the Works, shall be adequately supported, slung up, strutted or
otherwise protected from damage to the satisfaction of the persons or authority in
which they may be vested.

Due allowance shall be made by the Contractor for the effect on the phasing of the
Works of relocations to existing public and private mains and utilities necessitated
by the Works. The Contractor shall ensure that such existing mains and utilities are
not interrupted without the written consent of the relevant authority or the owner of
the utilities concerned.

If any privately owned utilities for water, electricity, telephone, drainage. etc.,
passing through the Site are affected by the Works, the Contractor shall provide an
approved equivalent alternative service in full working order to the satisfaction of
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the Employer of the utility and the Employer's Representative, before the cutting of
the existing utility, and until the completion of the permanent replacement of the
utility.

43.21.5 Prohibition of Advertising

The Contractor shall treat the Contract and everything written as private and
confidential. In particular, the Contractor shall not publish any information,
advertisement, drawing or photograph relating to the Works and shall not use the site
for advertising purposes, except with the written consent of the Employer and
subject to such conditions as he may prescribe.

43.21.6  Explosives

The Employer shall have the power to regulate, restrict or prohibit the use of
explosives, explosive powered tools, or the like in the Works if in his opinion it is
necessary to do so for the safety of persons or property or to safeguard the Works.

44, SETTING OUT OF WORK AND SURVEY
44.1 Reference Points, Lines

The Contractor shall establish benchmarks and / or reference line at the Site in
accordance with the instructions of the Engineer. The Contractor shall set out its
work from these benchmarks and lines. The Contractor shall supply plant,
equipment, materials and labour for checking if required of the survey control by
the Engineer. Slope stakes will be set by the Contractor before commencement of
excavation and will be re-established as required during progress of work using
established bench-marks and reference points.

44.2 Verification

The Engineer may make checks as the work progress to verify lines and grades
established by the Contractor and to determine the conformance of the work as it
progresses with the requirements of the Drawings and Specifications. Such
checking by the Engineer shall not relieve the Contractor of his responsibility to
perform all work in accordance with the Drawings and Specifications and the
lines and grades given therein.

Based upon the basic control, the Contractor shall provide his own primary
control points, as needed for the Works, and shall preserve and maintain them
until otherwise authorized.

The Contractor shall be responsible for maintaining all survey
markers/monuments, and property corners. If any markers/monuments are
destroyed by the Contractor, the Contractor shall arrange, at his own cost, to

MR Werornl By plas oy Sirdicsd
PRE Pubgier 7] Lirsdsd

e-Pak Acquisition and Disposal System (EPADS) generated document | © 2026 Page 441 of 444



retrace and replace them to the entire satisfaction of the Engineer. If a monument
cannot be replaced in its original position, the Contractor shall install a witness
corner. The Contractor shall complete and file monument reference cards on all
monuments as per instructions of the Engineer.

The Contractor shall provide experienced construction surveyors with adequate
experience in the construction surveys similar in nature as required by this
Contract.

Based upon established basic control monuments the Contractor shall establish all
lines and grades necessary to control the Works, and shall be responsible for all
measurements that may be required for execution of the Works to the tolerance
prescribed below.

The Contractor shall perform such surveys and computations as are necessary to
determine quantities of work performed or placed during each progress payment
period, and shall also perform all surveys necessary for the Engineer to determine
final quantities of work in place. The Engineer will determine final quantities
based on original ground levels determined by the Contractor and agreed by the
Engineer.

The Contractor shall notify the Engineer at least 24 hours before performing a
quantity survey and, unless specifically waived, quantity surveys shall be
performed in the presence of an authorized representative of the Engineer.

Degree of accuracy for the survey works shall satisfy the following specified
tolerances:

(a) Structure points shall be set within 0.01 foot accuracy from point to point,
except where tighter tolerances are required.

(b) Cross-section points shall be located within 0.10 foot, horizontally and
0.01 foot vertically.

(©) Permissible closing error for a levelling line meant for establishing
Temporary Bench Mark (TBMs) shall not exceed 0.045 x \' M foot, where
M is in miles. The permissible closing error shall be duly adjusted.

The Contractor shall provide all materials, equipment and labour required for
surveying work, including, but not limited to, instruments, stakes, spikes, steel
pins, templates, platforms, and tools, and except as required to be incorporated in
the work or left in place, all such materials and equipment, shall remain the
property of the Contractor. Surveying instruments shall be in perfect working
condition and shall be subject to rigid inspection for proper operation at least after
every two weeks of use. Defective instruments shall be promptly replaced or
repaired and adjusted to the satisfaction of the Engineer.
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Survey data shall be recorded in accordance with recognized professional
surveying standards. Original field notes, computations, and other surveying data
shall be recorded in the Contractor furnished field books. Notes or data not in
accordance with standard formats will be rejected. Illegible notes or data, or use
of erasures on any page of a field book will be considered sufficient cause for
rejection of part or the entire field book. Copied notes or data will not be
permitted; therefore, rejection of part or all of a field book may necessitate re-
surveying. Corrections by ruling or lining out errors will be satisfactory.

45.  WITNESSING OF FACTORY ACCEPTANCE TESTS

Factory acceptance tests of Plant and/ or Material procured either within or outside the
country shall be witnessed by the Employer's and the Engineer's personnel. All costs in
connection with witnessing of the factory acceptance tests by the Employer and the
Engineer shall be borne by the Contractor. These shall include the costs of inland
transportation, visa, air travel from Pakistan to place of inspection/ testing and back, hotel
accommodation, boarding, lodging (as per actuals), and daily allowance @ Rs. 15,000/-
per day person for inspection/ testing to be conducted within Pakistan and @ US Dollars
200 per day per person for inspection/ testing to be conducted outside Pakistan for each
visit of every person to witness these tests.

46. NON-COMPLIANCE TO THE SPECIFIC PROVISIONS AND PENALTIES

If the Contractor fails to provide any facilities, services, or tests required for quality control,
supervision, or contract administration as specified in the relevant Clauses of the Specific
Provisions, within the period notified by the Employer or the Engineer, the Employer may
arrange for such facilities, services, or tests at the Contractor’s risk and expense. The costs
incurred by the Employer shall be deducted from the Contractor’s payments, along with
10% handling and overhead charges, without the Contractor having any claim in this regard.
Such arrangements shall not absolve the Contractor of their obligations under the Contract.

In addition, failure to comply with safety and site protection requirements, including proper
cordoning off of the worksite, provision of safety equipment, or implementation of
protective measures, may result in penalties, suspension of work, or other remedial actions
as deemed necessary by the Employer. The Employer reserves the right to conduct
inspections at any stage of the project to verify compliance to Health, Safety and
Environmental Standards.

This Clause shall be binding on the Contractor and all subcontractors engaged in the
execution of the Works, without prejudice to any other rights or remedies available to the
Employer under the Contract.

47. PAYMENT OF WORK

No payment shall be made for the works involved within the scope of this section of
specification unless otherwise specifically stated in the Bills of Quantities or herein.
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The cost thereof shall be deemed to have been included in the total price quoted by the
Contractor.
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